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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 



NIA Region VII Compound, Dao District, Tagbilaran City, Bohol 

Trunkline Nos: (03) 8 501-9421 / 501-9544 ٠ Telefax No.: (03) 8 501-9544 

Website: www.nia.gov.ph ٠Facebook: www.facebook.com/niaregion7 

TIN: 000-916-415-132 

INVITATION TO BID 
 

FOR TANJAY-BAIS RIVER IP, Package 3 (Construction of Canal 
Structures at Main Canal), Tanjay City, Negros Oriental 

1. National Irrigation Administration – Regional Office 7 (NIA-RO7), through the General 
Appropriation Act – Line Project for Calendar Year 2023 (GAA-LINE Project CY 2023) 
intends to apply the sum of  Fourteen Million Seven Hundred Forty-Two Thousand 
Nine Hundred Fourteen Pesos and 00/100 (₱ 14,742,914.00) only being the 
Approved Budget for the Contract (ABC) to payment under contract for TANJAY-BAIS 
RIVER IP, Package 3 (Construction of Canal Structures at Main Canal), Tanjay City, 
Negros Oriental with Contract No. NOSO-Tanjay-Bais-03-2023. Bids received in excess 
of the ABC shall be automatically rejected at bid opening. 
 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 
is required Two Hundred Seventy (270) calendar days. Bidders should have completed 
a contract similar to the project. The description of an eligible bidder is contained in the 
Bidding Documents, particularly, in Section II. Instruction to Bidders. 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 
 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 
Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared 
(special & regular) holidays and weekends. 
 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 
able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 
wherein the name of the company will be reflected in the Documents Request List of the 
Bid Notice Abstract of the Procuring Entity, from March 22, 2023, 8:00 A.M. to April 13, 
2023, 1:30 P.M. during office hour from the given address and website(s) below and 
upon presentation of the payment from NIA - Negros Oriental Satellite Office Cashier of 
nonrefundable fee of Fifteen Thousand pesos  (₱ 15,000.00) only its proof of payment 
for the fees in person, by facsimile, or through electronic means. 
 
Interested Bidders’ representatives must also present a letter duly signed by the General 
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation, 
authorizing him/her to acquire the Bidding Documents. 
 

6. The NIA-RO7 will hold a Pre-Bid Conference on March 30, 2023, 4:00 P.M. at NIA Negros 
Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, Negros Oriental and/or 
through videoconferencing/webcasting via Google Meet, which shall be open to 
prospective bidders. 
 

7. Bids must be duly received by the BAC Secretariat through manual submission at the NIA 
Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, Negros Oriental on 
or before April 13, 2023, 2:00 P.M. Late bids shall not be accepted. 

NOSO-LMC-Tanjay-Bais-03-2023



 
8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 15. 
 

9. Bid opening shall be on April 13, 2023, 2:00 P.M. at NIA Negros Oriental Satellite 
Office, Osmeña St., Poblacion, Sibulan, Negros Oriental and/or through 
videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of 
the bidders’ representatives who choose to attend the activity. 
 

10. The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding, or 
not award the contract at any time prior to contract award in accordance with sections 
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 
 

11. For further information, please refer to: 
NIA-Negros Oriental Satellite Office  
C/O The BAC Secretariat 
Osmeña St., Poblacion, Sibulan 
Negros Oriental 
Telephone No. (035) 419-9590 
Email Address: nianegrosoriental@gmail.com 
 

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding of 
Documents. 
 
 
 
 
                ENGR. ORENCIO M. APALE 
              BAC Chairperson 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The National Irrigation Administration - Regional Irrigation Office No.7(NIA-RO7) 

invites Bids for the Tanjay-Bais River IP, Package 3 (Construction of Canal 

Structures at Main Canal), Tanjay City, Negros Oriental with Project Identification 

Number NOSO-Tanjay-Bais-03-2023. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1.The GOP through the source of funding as indicated below for GAA- 
LINE PROJECT CY 2023, in the amount of PhP 14,742,914.00. 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

NOSO-LMC-Tanjay-Bais-03-2023
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 
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10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 calendar days from opening of 

bid. Any bid not accompanied by an acceptable bid security shall be rejected by 

the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Construction of canal structures. 

7.1 

 

Sub-contracting is not allowed. 

10.3 [Specify if another Contractor license or permit is required.] None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 

Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least 

two (2) years’ experience as Project 

Engineer in similar works; 

1 – Materials Engineer – With at least two (2) years’ experience as 

Materials Engineer duly accredited by the 

DPWH provided that the limits of 

assignment are the following: 

 

 

 

 

 

 

 

 

 

      Materials Engineer II - Two (2) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than 

P150M 

      Materials Engineer I - Four (4) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than P 

50M 

1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 

Officer. 

   1 - Foreman  – with at least two (2) years’ experience as 

Foreman for Earthworks, concreting 

and/or other related works; 
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10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe 1 cu.m. 1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument set 1 

8. Bar Cutter   1 

 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than 2% of the ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

 

b. The amount of not less than 5% of the ABC if bid security is in Surety 

Bond. 

19.2 Partial bids are not allowed:   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property (ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2  

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice to Proceed. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or surety 

bond, callable upon demand, issued by a surety or insurance company 

duly accredited by the Insurance Commission and confirmed by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter of 

Credit of equivalent value issued by a commercial bank, a bank guarantee 

or surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by 

NIA (if amount is not included in the first Installment), and after 

Contractor has fully mobilized the initial equipment requirement and Key 

Personnel indicated in its Manpower Utilization Schedule. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 
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15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
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SECTION I 
 

TEMPORARY WORKS, CONSTRUCTION PLANT, MOBILIZATION OF CONSTRUCTION EQUIPMENT AND 
DEMOBILIZATION WORK 

 
SCOPE 
 
       (a) Temporary Works 
 
 The Contractor shall furnish all materials, labor, equipment, tools and install such temporary works as are 
necessary for the successful completion of the Contract Work.  The Contractor shall negotiate the site for his 
construction camp, office and work areas. 
 
 These temporary works and construction plant shall include but will not be limited to the following: 
 
 1) Construction camp for housing, feeding and accommodating of all the Contractor's employees. The 
Contractor shall also, within close proximity of his camp, provide an office and sleeping quarter for NIA employees, 
complete with facilities (specified in item 2 below) and shall have a minimum floor area of 80 square meters. 
 
 2) Facilities such as potable water, drainage, lighting, sewage, disposal, sanitation, first aid and fire pro-
tection facilities. 
 
 3) Workshops, warehouses, site offices, stockpile areas, storage areas for materials, equipment, spare parts, 
fuel and oil. 
 
 4) All other temporary facilities not specifically listed but nevertheless required for the proper functioning 
of the camp set-up and construction activities. 
 
 Temporary works shall conform to all government standards and codes and shall meet the sanitary 
requirements of the Department of Health. 
 
 Contractor shall submit to the Deputy Administrator for Engineering and Operations for approval layout 
drawings, program of erection and specifications for the Temporary Works within 30 calendar days following the 
date of receipt of the Notice to Proceed. No construction or erection of Temporary Works shall be started without the 
approved layout drawings, program of erections & specifications. 
 
  (b) Mobilization of Equipment 
 
 The Contractor shall mobilize and move into  the  Project Temp. Works, Const. Plant, Mob. of Const. Equip. 
and Demobilization Work Site within 20 calendar days after receipt of Notice to Proceed the required initial 
equipment requirement as  listed in Section V-A, Local Conditions and Supplemental Information, of the Bid 
Documents. 
  
 Notwithstanding the mobilization of the initial equipment requirements, the Contractor shall mobilize to 
the Site the additional equipment requirement within 20 calendar days upon receipt of the approved Equipment 
Moving-in and Utilization Schedule.         
 
 If for the reasons or causes other than "major calamities", the Contractor fails to mobilize fully the initial 
equipment required within said period, and all other equipment listed in his approved Equipment Moving-in and 
Utilization Schedule, at the discretion of the Administrator, he may be given an extension of time to mobilize them 
fully but in no case shall it exceed 30 calendar  days.  Failure to fully  mobilize the required construction equipment 
within said period will be a ground for contract rescission. During said extension period liquidated damages 
equivalent to the daily operated ACEL rental rate of eight hours of the undelivered equipment per day of delay shall 
be imposed and collectible from any subsequent payment due the Contractor. If delays are caused by "major 
calamities', the corresponding number of calendar days caused by such calamities will not be counted.  Delays shall 
be reckoned starting at 12:00 o'clock noon of the succeeding day after the date scheduled for the mobilization of the 
programmed equipment. The Engineer  shall certify to the date of actual mobilization of the programmed equipment 
to the site. 
 
 The Engineer shall check and verify the number, type and actual condition of the equipment moved into the 
Project Site. The NIA reserves the right to order the removal of such equipment that are not in good working condition 
from the Project Site at the Contractor's expense and said equipment are not to be counted for as mobilized. 
 
 Construction equipment once moved into the Project Site, checked and accounted for by the Engineer shall 
not be permitted, prior to the completion of the Contract Work, to be moved out or transferred by the Contractor to 
another Project Site without the written approval of the Engineer. 
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 Periodic check-up of the Contractor's equipment moved-in for the Contract Work shall be conducted by NIA. 
The Contractor will pay to NIA the amount equivalent to the ACEL Rental Rate of any equipment not accounted for 
during said check-up for the number of calendar days the equipment have been removed (without the written 
consent of the Engineer) from the Project Site until said equipment have been returned.  Such cases are grounds for 
disapproval of claims by the Contractor for time extensions. 
 
      (c) Demobilization 
 
 Demobilization shall include dismantling and removal from the site of Contractor's Construction Plant, 
materials and equipment and all Temporary Facilities with the exception of some facilities which NIA shall consider 
to remain and which shall be handed over to NIA at the time of demobilization in a fully operational condition.  
Demobilization shall also include clean up of the site after completion of the Contract Work as approved and accepted 
by NIA and transportation of Contractor's employees from the site. 
 
BASIS OF PAYMENT 
 
 Payment for furnishing of all materials, equipment and labor for the temporary works, mobilization of 
construction equipment including demobilization work, shall be made at the fixed lump sum price or lump sum bid 
price whichever is stated in the Bill of Quantities which shall not be subject to price escalation and adjustment, in 
accordance with the following: 
 

1.  Twenty percent (20%) of the lump sum price  will be paid  upon  complete  mobilization  of  the  initial 
equipment requirement and submission of certificate of joint inspection conducted by Central Office 
and Field Office personnel. 

2.  Ten percent (10%) of the lump  sum  price  will  be paid upon submittal and approval by the NIA  of the 
Contractor's plan for the temporary works  including list of equipment  requirement  based  on  his  
work schedule as approved by NIA. 

3.  Twenty percent (20%) of the lump sum price will  be paid upon completion of the  Contractor's  
temporary Works. 

4.  Thirty percent (30%) of the lump sum  price  will be paid upon completion  of  moving-in of all the 
construction equipment approved under Equipment          Moving-in and Utilization Schedule, duly 
certified by the Engineer, Project Auditor or their duly authorized representatives. Partial payment of 
this 30% may be given on a pro-rata basis after fifty percent (50%) of the approved  equipment  has  
been moved-in to the Project Site. 

 
    For purposes of computing the percentage of equipment moved-in, corresponding number of 
points for each equipment listed in the Equipment Moving-In Utilization Schedule shall be provided by 
NIA to serve as the basis for any partial payment. 

 
Description of Equipment         No. of  Points 

 
Crane    10 
D-8 or equivalent   10 
Concrete Batching Plant  10 
D-7 or equivalent      9 
Motorized Scraper                               9 
D-6 or equivalent                               8 
Aggregate Processing Plant                     8 
Towed Scraper                                   7 
Road Grader                                     6 
Backhoe                                         6 
Front End Loader                              5 
Self-Propelled Roller                         5 
Road Roller                                   5 
Concrete Mixer, 3-4 bagger                   4 
10" Pump                                     4 
8" Pump                                      3 
Welding Equipment                             2 
Lathe Machine                                 2 
Transit Mixer                                 2 
Concrete Mixer, 2 bagger                    2 
Generator, 10KV                               2 
Compressors and Jack Hammers      2 
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Pile Driving Equipment                       2 
Farm Tractor                                  2 
Water Truck                                   1 
Sheepsfoot Roller                             1 
Generator, 5KV                                1 
Concrete Mixer, 1 bagger                     1 
4"  Pump                                      1 
3”  Pump                                      1 
Dump/Stake Truck                              1 
Aggregate Scale                               1 
6" Pump                                      2 

 

5.  The remaining twenty percent (20%) of the lump sum price will be paid to the Contractor upon final 
acceptance of the Contract Work. 

 
SECTION II 

CLEARING AND GRUBBING 
 
SCOPE  
 
 The work under this Section shall include clearing, grubbing and disposal, in a manner approved by the 
Engineer of all vegetation such as trees, stumps, roots, brush; rubbish and all objectionable matters within the entire 
right-of-way for canals, farm ditches, drainage ditches, diversion work and over borrow areas, road surfacing 
materials sources, stockpile areas and elsewhere mutually agreed upon by the Engineer and the Contractor all in 
accordance with  the Drawings and these Specifications. 
 
METHOD OF CONSTRUCTIONS  
 
           (a) Clearing on Lightly Vegetated Areas 
 
 The areas over which diversion works shall be constructed, the entire right-of-way for canals, farmditches 
and drainage ditches, side borrow areas, borrow haul areas, aggregate sources and stockpile areas shall be cleared 
of all vegetation, trees and all other matters, except such trees or shrubs which the Engineer may order to be 
preserved.  All trees and shrubs ordered to be preserved including all existing adjacent facilities, properties and 
utilities, if any, shall be protected from injury or damage resulting from the Contractor's operations.  All combustible 
materials from clearing operations shall be burned thoroughly or removed from the site of work or otherwise 
disposed to designated areas as directed by the Engineer. 
 
 All materials to be burned shall be piled neatly and when in a  suitable condition shall be burned thoroughly. 
Piling for burning shall be done in such a manner and in such locations as to cause the least fire risk. The Contractor 
shall at all times take special precautions to prevent fire from spreading and shall have available at all times suitable 
equipment and supplies for use in preventing and fighting fires. In this connection, the Contractor shall be liable for 
all costs and damages resulting from such incidents. 
 
 No clearing shall be done on any areas where there are standing crops until such crops have been harvested 
or unless the Contractor shall have secured written permission from NIA. 
 
 (b) Clearing on Swampy Areas and/or Second Growth Forested Areas 
 
 Clearing on swampy areas and/or second growth forested areas where canals are passing thru shall only 
be started when said areas are suitably dry or when directed by the Engineer.  Clearing includes felling and bucking 
of trees using chain saws and cutting of tree branches extending over the entire right-of-way.  Felled trees shall be 
cut into the longest usable lengths and shall be hauled and neatly stocked at designated stockpile areas.  Small trees 
and stumps, branches, grass and litters shall be burned in accordance with the preceding paragraph (a).  
 
 (c) Grubbing 
 
 Grubbing shall consist of the removal of all trees, stumps, roots, brush and rubbish from the above 
mentioned work areas. No roots shall be left within 50 cm. from the ground surface. It shall include necessary 
stripping of the natural ground surface to a depth not more than 10 centimeters by effective means to remove all 
objectionable materials or organic matters from the said work areas, except for damsite where stripping shall be in 
accordance with sub-section 403(b) of Section IV of these Technical Specifications.  Stripping beyond the limit of 10 
centimeters shall be subject to the approval of the Engineer and payment thereof shall be considered included under 
Section IV, Canal Excavation. 
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 If required by the Engineer, stripped top soil shall be temporarily stored at the edges of the right-of-way for 
subsequent use on slopes to encourage vegetative growth and minimize erosion.  
 
METHOD OF MEASUREMENT  
 
         The area to be measured for payment shall be within the limit of the entire right-of-way as shown on the 
Drawings or as staked by the Engineer during Construction Operations. 
 
 All clearing and grubbing operations for side borrow areas, borrow haul areas, aggregate sources, stockpile 
areas and elsewhere are considered subsidiary works required for other pay items in the Bill of Quantities and will 
not be measured for payment under this Section.  The costs of such works shall be considered included in the contract 
unit price for the various items in the Bill of Quantities where clearing and grubbing are required. 
          
BASIS OF PAYMENT  
 
         The cleared and grubbed areas measured as provided above shall be paid at the contract unit price per square 
meter in the Bill of Quantities which price and payment shall constitute full compensation for furnishing all labor, 
tools, equipment, supplies and all incidentals or subsidiary works (including stripping within the 10 centimeters 
limit) necessary for the successful completion of the work.  No payment shall be made on cleared and grubbed areas 
where no excavation or embankment construction have been undertaken. 
 

SECTION VI 
STRUCTURE EXCAVATION 

 
SCOPE  
 
 Structure Excavation includes the removal of all materials within the structure lines including necessary 
dewatering operations not otherwise specified.  It shall also include additional excavations within the vicinity of the 
structure in order to shape the ground as shown on the Drawings or as directed by the Engineer. 
 
CLASSIFICATION 
 
 Structure excavation shall be classified in accordance with paragraph 402. 
 
CONSTRUCTION REQUIREMENTS 
 
 All excavation requirements described in paragraph 403 are applicable under this Section. 
 
METHOD OF CONSTRUCTION 
 
 All structures, where practicable shall be constructed in open excavation. The method of construction or 
excavations shall be in accordance with the applicable provisions of paragraph 404 and the following requirements. 
 
 Foundations shall be excavated according to the outline of the footings and floors of structure as shown on 
the Drawings or as directed by the Engineer, and shall be of sufficient size to permit free movement of workers. 
 
 On excavation of common materials the foundation bed upon which structures are to be placed shall be 
finished accurately to the established lines and grades after a thorough compaction and trimming of the foundation 
with the use of suitable tools and equipment. As soon as the foundation excavations have been trimmed to their final 
level, it should be protected from degradation by weathering. Should the foundation material soften through 
exposure then the soft material shall be removed and replaced at the Contractor's expense.  If at any point, material 
is excavated beyond the lines and grades of any part of the structure, the over-excavation shall be filled with selected 
materials approved by the Engineer and shall be placed in layers of not more than 20 centimeters thick, moistened 
and thoroughly compacted by special roller, mechanical tampers or by other approved methods.  A density not less 
than 90% of the maximum dry density determined by ASTM test D-698 is required. The cost of filling over-excavation 
ordered by the Engineer shall be borne by the Contractor. 
 
 On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon or against 
which concrete and weep holes are to be placed shall conform  to  the  required grades and dimensions as shown on 
the drawings or as established by the Engineer. If at any point, materials are excavated beyond the required limits, 
the over-excavation shall be filled with  concrete  at  the  expense  of the Contractor including the cost of all materials 
required. 
 
 When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide 
for the minimum thickness of concrete at all points and any deviation from the required minimum thickness of 
concrete shall be avoided as much as possible.  The surface on which concrete will be laid shall be trimmed and 
thoroughly cleaned as directed by the Engineer. 
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 When excavation of rock materials reaches the surface upon or against which concrete is to be placed, 
blasting shall be stopped and the remaining mass of rock shall be carefully removed by means of jack-hammer or any 
appropriate hand tool.  The point beyond which blasting will not be allowed shall be determined by the Engineer.  All 
damages to the rock foundation caused by improper blasting operation shall be repaired by the Contractor at his own 
expense in a manner acceptable to the Engineer. 
 
 All foundations for bridge pier footings shall be excavated to such depths as may be necessary to secure 
stable bearing for the structure.  Whenever the safe bearing power of the soil as uncovered is less than that called for 
on the Drawings, pilings or appropriate spread footings will be used.  The elevations of the bottoms of footings, as 
shown in the Drawings shall be considered as approximate, and the Engineer may order, in writing, such changes in 
elevations and dimensions of footings as may be necessary to ensure a satisfactory foundation.  Bearing tests, upon 
written order of the Engineer, shall be taken to determine the supporting power of the soil.  Cost of bearing test will 
be paid as "Extra Work". 
 
 If, in the opinion of the Engineer, the material at the base of the excavation is unsuitable for foundation he 
shall instruct the Contractor to either a) Carry out additional excavation to a depth of 50 cm. below the proposed 
bottom of concrete shown on the Drawings and to maximum depth of 60 cm. outside of the outermost lines of said 
base and replace with backfill compacted to at least 90% of the maximum dry density or b) strengthen the soft 
material by ramming in gravel and cobbles until a firm foundation is obtained. Measurement and payment for the 
backfill shall be made under Section XII, "Structure Backfill". 
 
METHOD OF MEASUREMENT 
 
 Structure Excavation shall be measured by the cubic meter in its original position before being excavated 
in accordance with the Drawings, or as may be ordered by the Engineer. No excavation beyond the paylines shown 
on the Drawings will be measured for payment. For canal structures, the limit of measurement along the lines 
perpendicular to the flow of water shall be the vertical planes at the outer edges of the inlet cut-off walls.  The upper 
limits of the solid measured for payment shall be the canal bottom for canal structures or the original ground surface 
in case of diversion structures. The lower limit shall be the bottom of the required excavation.  Excavated materials 
not vertically above the boundaries as specified above shall not be measured for payment. The volume measured 
shall not include water and other liquids removable by pumping. Such materials as mud, muck, quagmire and other 
similar semi-solids not removable by ordinary pumping shall be considered pay quantities and shall be measured 
and paid for as "Structure Excavation". 
 
 However, in case structure excavation for canal structures is done before canal excavation, the upper limit 
of the solid measured for payment shall be the original ground surface in accordance with the structure excavation 
paylines. 
 
BASIS OF PAYMENT 
 
 The volume measured as provided above will be paid per cubic meter, which price and payment shall 
constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and incidentals and 
subsidiary works necessary to complete the work described under this Section. 
 
 For diversion works, canal siphons and bridge structure excavations, the cost of dewatering operation 
unless otherwise specified in the Bill of Quantities shall be paid under a separate item in the Bill of Quantities. For all 
other structure excavations, dewatering operations involved are considered subsidiary works and the cost thereof 
shall be considered included in the unit price of structure excavation. 
 
 The Contractor shall be paid sixty  percent (60%) of the pay quantities of the actual excavation acceptably 
accomplished in accordance with the paylines as shown on the Drawings or as directed by the Engineer.  The 
remaining forty percent (40%)  will  be  paid upon pouring of concrete for the foundation or upon placing of  riprap, 
gravel blanket or grouted riprap in accordance  with  the  Drawings  and Specifications. 
 

SECTION XV 
CONCRETE 

 
SCOPE  
 
 This Section covers all the materials as cement, aggregates, water, admixtures and proportioning, mixing, 
transporting, placing, finishing, curing and protecting of concrete, including supplies, equipment, tools and all other 
incidentals necessary for concrete works. 
 
 All the applicable provisions of the latest revision of the ACI Building Code (ACI-318-63) and American 
Society for Testing Materials (ASTM) shall govern in all cases not specifically provided for herein. 
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CONCRETE COMPOSITION  
 
 Concrete shall be composed of portland cement, fine and coarse aggregates, water, and if necessary, 
admixtures or agents approved by NIA.  The design of concrete mixtures and consistency shall be as specified in this 
Section. 
 
CEMENT   
 

a) General. The cement shall conform to the requirements of the standard specifications for Portland Cement 
(ASTM: C-150 Type 1). Special Cement may be used subject to the approval of the Engineer provided it 
meets the requirements of Portland Cement with regards to strength, soundness and setting time. 

 
b)  Storage. Contractor shall, immediately upon delivery of cement to the jobsite, store the same in a dry, 

weathertight and properly ventilated structure with adequate provisions for the prevention of 
absorption of moisture.  All storage facilities shall be subject to the approval of the Engineer and shall be 
such as to permit easy access for the inspection and identification.  In order that cement may not become 
unduly aged after delivery, the Contractor shall use any cement of the same type, which has been stored 
at the site for 60 days or more before using cement of lesser storage age.  Any cement stored at the project 
site over four months shall not be used unless retest proves it to be satisfactory.  Sacked cement shall not 
be stocked higher than 14 sacks for storage for a period of not longer than 30 days and not higher than 
seven sacks for longer period. 

 
c)  Payment. Payment for cement shall be considered included in the contract unit price  for the various 

items of concrete in the Bill of Quantities for which cement is used. 
 
ADMIXTURES    
 
  In order to reduce the cement content and/or the amount of mixing water, and to improve the concrete 
workability, the Contractor may be allowed to use Admixtures and as such he shall submit to NIA for approval such 
Admixture he proposes to use. The Contractor shall be required to submit manufacturer's brochures and data sheets 
for  review together with detailed proposals on how the admixtures will be used in the works.  This information 
should be supported with mix designs and the results of trial mixes.  All admixtures shall be used strictly in accord-
ance with the manufacturer's recommendations. However no additional payment will be made by NIA to the 
Contractor in view of this as the cost thereof is considered included in the contract unit price for the different classes 
of concrete. 
 
 The following type of admixtures will be given consideration by the NIA provided that they conform to the 
provisions of this Paragraph: 
 
       1.  Air entraining agent 
 
       2.  Water reducing admixtures 
 
       3.  Water reducing and retarding admixtures 
 
       4.  Water reducing and accelerating admixtures 
 
 Admixtures shall be furnished in a powder or liquid form. If furnished in a solution it shall contain at least 
50% solids and a mold inhibitor. The admixtures effect on the properties of Portland cement concrete mixtures shall 
meet the requirements of ASTM: C-494. 
 
 Admixtures will be accepted on manufacturers certification of conformance with the specifications but 
permission to slip on certification shall in no way relieve the Contractor of responsibility for furnishing an admixture 
not meeting specification requirements. Where the Engineer has reason to believe that testing is necessary to prove 
compliance with the requirements of these specifications, it may order these admixtures to be sampled and tested 
anytime. The Contractor shall provide facilities satisfactory to the Engineer for readily procuring samples for test. 
 
 Air Entraining Agent. Concrete produced with water reducing agents shall contain four to six per cent of air 
entraining agent by volume.  The air entraining agent shall conform to the requirements of ASTM: C 260, and shall be 
tested in accordance with ASTM: C 233.  The total calculated air content of the concrete as discharged from the mixer 
shall be as follows: 
 
         Coarse Aggregates                  Total Air - Per cent by 
              Maximum Size                       Volume of Concrete  
        
 2 cm.  5 + 1 
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 3.8 cm. 4 + 1 
 

The agent in solution shall be maintained at uniform strength and shall be added to the batch in a portion 
of the mixing water.  This solution shall be batched by means of a mechanical batcher capable of accurate 
measurement.  When a retarder dispersing agent is used in the concrete, the portion of the mixing water containing 
the air-entraining agent shall be introduced separately into the mixer. 
 

Water Reducing Agent or Water Reducing and Set Retarding Agent. The Contractor may be allowed to use 
an approved water reducing agent, or water-reducing and set retarding agent in concrete.  The ASTM designations 
for these admixtures are Type A and Type D, respectively. The agent used shall be either suitable calcium, sodium or 
ammonium salts of lignosulfonic acids or of the  nonlignin, hydroxylated carboxylic and acid groups.  The agent shall 
be of uniform consistency and quality within each container and from shipment to shipment. 
 

The amount of water reducing, or water reducing and set retarding agent to be used in each concrete mix shall 
in general be within the following limits: 
 
       Lignosulfonic Acid Type     -  0.27 to 0.37 percent of solid rystalline ligning, by 

weight, of cement.   
 
       Hydroxylated Carboxylic Acid Type -  0.25 to 0.50 percent of liquid, by weight of cement. 
 

Water Reducing and Accelerating Admixture.  The ASTM designation for this admixture is Type E. Water 
reducing and accelerating admixture may be used by the Contractor for speeding up precasting and post-tensioning 
operations for precast and prestressed beams, girders, slabs and bearing pads, if approved. 
 
WATER   
 

   The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, organic 
matter, alkali, salts and other impurities.  The recommendation of the seventh edition of the U.S.  Bureau of 
Reclamation Concrete Manual for mixing water shall be followed. 

FINE AGGREGATES   
 

  a) General.  The term "Fine Aggregates" is used to designate aggregates in which the maximum size of 
particles is 5 millimeters.  Fine aggregates for concrete, mortar and grout shall be provided by the Contractor and 
shall consist of natural sand, manufactured sand, or a combination of both. The different components shall be batched 
separately, or subject to the written approval of the Engineer, or blended prior to delivery to the batching plant. 
 

As a means of providing moisture control, the Contractor may be required to stockpile the fine aggregates 
over porous storage to drain excessive water and to stabilize moisture content. 
 

b) Quality.  Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard, tough, 
durable, uncoated rock particles.  The Contractor shall exercise every possible precaution in transporting, washing 
and screening operations to prevent contamination of sand particles. Fine aggregates shall conform to the following 
requirements: 
 
       1. Grading -It is assumed that the sand available in natural deposits will require processing to provide a 
suitable gradation.  Regardless of the source, the fine aggregates shall be well graded from fine to coarse and the 
gradation as delivered to the mixers shall conform to the following requirements unless otherwise approved: 
 
 Sieve Designation Percent by Weight 
 US Standard Square Passing Individual 
 .         M e s h         .  .       S i z e s        . 
 
   3/8" (9.50mm)  100 
   No. 4 (4.75mm)  95-100 
   No. 8 (2.36mm)             85- 95 
 No. 16 (1.18mm)  60- 85 
 No. 30 (600um)  25- 60 
 No. 50 (300um)  10- 30 
 No. 100 (150um)  2- 10 
 

In addition to the grading limits shown above, the fine aggregates as delivered to the mixer shall have the 
fineness modulus of not less than 2.30 or more than 3.00.  The grading of the fine aggregates also shall be controlled 
so that the fineness moduli of at least 9 to 10 test samples of the fine aggregates as delivered to the mixer shall not 
vary more than 0.10 from the average fineness modulus of all samples previously taken.  The fineness modulus shall 
be determined by dividing by 100, the sum of the cumulative percentages retained on US standard sieves No. 4, 8, 16, 
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30, 50 and 100.  At the option of the Contractor fine aggregates may be separated into two or more sizes or classifica-
tions, but the resulting sand when combined before entering the concrete mixer shall be of uniform grading within 
the limits specified above. 
 

2. Particle Shape.  The shape of the particles shall be generally spherical or cubical and reasonably free from 
flat or elongated particles.  A flat or elongated particle is defined as a particle having a maximum dimension in excess 
of five times the minimum dimension.  Rocks which breaks down into such shape, regardless of the type of processing 
equipment used, will not be approved for use in the production of fine aggregates. 
 

3.  Deleterious Substances. the maximum percentages of deleterious substances in the fine aggregates as 
delivered to the mixer shall not exceed the following values: 
 
 Percent by        
                                              .  Weight  . 
 
        Materials passing no. 200                  3 
        Screen (Designation 16)* 
 
        Shale(Designation 17)                      1 
 
        Clay (designation 13)                      1 
                                                                                                                                               
        Total of other deleterious substances 2 
         (such as alkali, mica, soft, flaky 
           particles and loam)                  
 

* The designation in parenthesis refers to methods of testing described in the seventh (7th) edition of 
the US Bureau of Reclamation Concrete Manual and ASTM. 

 
The sum of the percentages of all deleterious substances shall not exceed 5% by weight.  Fine aggregates 

producing a color darker than the standard in the colometric test for organic impurity (USBR designation 14 or ASTM 
C-40) may be rejected.  Fine aggregate having specific gravity (USBR Designation 9 or ASTM C-128, saturated surface 
dry basis) of less than 2.60 may be rejected.  The fine aggregate may be rejected if the portion retained on No. 50 (300 
um) screen, when subjected to five cycles of sodium sulphate test for soundness (USBR designation 19 or ASTM C-
88) shows an average loss of more than 18% by weight.  Fine aggregates delivered to the batching plant may be 
rejected if it contains more than 0.10% soluble sulphate for any one sample or more than 0.10  for an average of at 
least 9 out of 10 consecutive test samples of finished sand, when samples are taken hourly.  The percent soluble 
sulphate in fine aggregates shall be determined in accordance with the method of test prescribed in subparagraph 4. 
below. 
 
      4. Sampling - Sampling of fine and coarse aggregates shall be done in accordance with paragraph 1509.   The 
source from which fine and coarse aggregates is to be obtained shall be selected well in advance of the time when the 
materials will be required in the work.  Unless otherwise specified, all test samples shall be taken under the 
supervision of the Engineer in sufficient time as approved to permit adequate testing and examination of results 
sufficiently in advance of the time for use in concrete.  Routine control test and analysis of the fine and coarse 
aggregates at various stages in the processing operation shall be made.  The approval of a source shall not be 
construed  as containing approval of all materials from the source, and the Contractor will be held responsible for the 
specified quality of all such materials used in the work. 
 
 (c) Storage - Fine aggregates shall be stored in such a manner as to avoid the inclusion of any foreign materials 
in the concrete.  The storage or stockpile shall be constructed so as to prevent segregation.  Depositing of materials 
in storage and its removal therefrom shall be done in such a manner as to result in increasing the uniformity of the 
grading insofar as this is practicable.  All fine aggregates shall remain in free drainage storage for at least seventy-
two (72) hours prior to use.  Sufficient live storage shall be maintained at all times to permit continuous placement 
of concrete. 
 
 (d) Measurement and Payment - Fine aggregates will not be measured for payment.  The cost of excavation, 
stockpiling, transporting, processing, blending, handling and other costs for providing fine aggregates shall be 
considered included in the unit price bid for the various items in the Bill of Quantities for which fine aggregates are 
used. 
 
COARSE AGGREGATES  
 
         (a) General - The term "Coarse Aggregate" is used to designate aggregates of such sizes as to fall within the range 
of 0.5 cm. to 7.5 cm or any size or range of sizes within such limits.  The coarse aggregates shall be reasonably well 
graded within the nominal size ranges hereinafter specified.  Coarse aggregate for concrete shall be furnished by the 
Contractor and shall consists of crushed rock or mixture of  natural gravel and crushed rock as provided in paragraph 
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1508.  Coarse aggregate, as delivered to the batching plant shall have a uniform and stable moisture content.  Any 
rewashing found necessary to provide clean aggregates shall be done prior to finish screening.  Rewashing shall not 
be performed in finish screen. 
 
 (b) Quality - Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard, dense, 
uncoated durable rock fragments. 
 
       1. Grading - The coarse aggregates shall be well graded from fine to coarse.  It shall be separated into the 
following specific size groups.  The grading of the  aggregates within the separated size groups as delivered to the 
mixer shall be as follows:   
 
 S   I   Z    E     G   R   O   U   P   S                       
 

Sieve Sizes Per Cent by Weight Passing Individual Sizes 
US Std. Sq. Mesh 12.5 mm 18 mm 37.5mm 50mm 75mm 
6"          (150 mm) -  - - - 
3"             (75mm) -  - - 100 
2-1/2"     ( 63 mm) -  - 100 90-100 
2"           ( 50 mm) -  100 95-100 35-70 
1-1/2"    (37.5mm) -  90-100 - 0-15 
1"           ( 25 mm) - 100 20-55 35-7 - 
3/4"        ( 19 mm) 100 90-100 0-15 - 0-5 
1/2"       (12.5mm) 90-100 - - 10-30 - 
3/8"        (9.5 mm) 40-70 20-55 0-5 - - 
No. 4     (4.75mm) 0-15 0-10 - 0-5  

 
Coarse aggregates shall contain not more than 1.5 per cent of materials passing the No. 200 sieve by 

meshing, nor more than 5% of soft fragments. 
 

It shall have an abrasion loss of not more than 45 per cent at 500 revolutions. 
 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various parts of 
the work shall be in accordance with the following: 
                                            Maximum Aggregate 
                 General Use Diameter 
 
 Lean Concrete to control water Intrusion           37.5 mm  
 and other miscellaneous uses 
 
 Concrete for Footings, Walls, Slabs                37.5 mm 
 Beams, 0.22 to 0.75 meters thick 
 
 Concrete for thin walls, slabs, beams,               19 mm 
 less than 0.22 meters thick 
 
 Concrete for reinforced concrete pipes             12.5 mm 
 

In all cases, the diameter of the aggregate shall not exceed 1/2 the distance between the reinforcing steel 
bars of the members being placed. 
 
 2. Particle Shape - The particle shape of the crushed coarse aggregate shall be generally spherical or 
cubical and reasonably free from flat or elongated particles.  A flat or elongated particle is defined as a particle having 
a maximum dimension in excess of five times the minimum dimensions.  Rocks which breaks down into such shape 
will not be approved for the production of aggregate. 
 
 3. Deleterious Substances - The deleterious substances in any size of coarse aggregate, as delivered to 
the mixer, shall not exceed the following values: 
                        Per Cent 
                       By Weight 
 

Material Passing No. 200                1/2 
  (Screen Designation 16)* 
 

Shale (Designation 18)                    1 
Clay Lumps (Designation 13)             1/2 

 
Other deleterious substances              1 
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*  The designations in parenthesis refers to methods of Testing described in the seventh edition of the 

U.S. Bureau of Reclamation Concrete Manual and ASTM. 
  

The sum of the percentages of all deleterious substances in any size, as delivered to the mixer, shall not 
exceed 3%  by weight.  Coarse aggregate may be rejected if it fails to meet the following requirements: 
 

1)  Petrographic Examination - If more than 10% of poor aggregate particles can be identified in physical 
quality test and in case 20% of the particles would be classified with respect to the chemical quality 
(USBR Desig. 7 or ASTM C-295). 

2)  Sodium-sulphate Test for soundness (USBR Desig. 9 or ASTM C-88)- If the weighted average loss, 
after 5 cycles is more than 10% by weight. 

3)  Specific Gravity (USBR Desig. 10 or ASTM C-127) - If the specific gravity (saturated surface-dry basis) 
is less than 2.60. 

4)  Sampling - All sampling of coarse aggregates shall be in accordance with Paragraph 1509. 
 

c) Storage - Coarse aggregate storage or stockpiles shall be built in such a manner as to avoid the inclusion of 
any foreign materials in the concrete and to prevent segregation and excessive breakage.  Water sprayers shall be 
installed to keep that portion of the coarse aggregate stockpiles saturated which is intended for immediate use in the 
concrete.  Sufficient live storage shall be maintained at all times to permit continuous placement of concrete. 
 

d) Measurement and Payment - Coarse aggregates will not be measured for payment.  The cost of excavation, 
stockpiling, processing, blending, handling and other cost for providing coarse aggregates shall be considered 
included in the unit price bid for the various items in the Bill of Quantities for which coarse aggregates are used. 
 
PRODUCTION OF FINE AND COARSE AGGREGATES  
 
         (a) Source of Aggregates - Fine and coarse aggregates for concrete, and fine aggregate for mortar and grout 
may be obtained by the Contractor from any approved source.  Approval of deposit shall not be construed as 
constituting approval of all materials taken from the deposit, and the Contractor shall maintain the specified quality 
of all such materials used in concrete works.  If the aggregates are to be obtained from deposits or quarry sources not 
previously tested and approved by NIA, Contractor shall submit, for preliminary test and approval, a representative, 
90 kilograms (approximately 200 pounds) sample of the fine aggregate and of the 0.5 centimeters to 2 centimeter 
size of coarse aggregate and a 45 kilograms (approximately 100 pounds) sample of each of the other sizes of coarse 
aggregate proposed for use in the work, at least 90 days before the materials are required for use. 
 
       (b) Developing Aggregate Deposit. The Contractor shall carefully clear the area, from which aggregates are 
to be taken, of trees, roots, brush, sod, soil, unsuitable sand and gravel or aggregates, and other objectionable matter.  
The portion of the deposit used shall be located and operated so as not to detract from the usefulness of the deposit 
or of any adjacent property and so as to preserve, insofar as practicable, the future usefulness or value of the deposit.  
Waste materials removed from aggregate borrow areas shall be disposed of in approved locations. 
 
       (c) Processing Raw Materials. The Contractor shall employ processing equipment which will ensure well-
shaped particle in all aggregate sizes and a minimum of particle which are flat or elongated.  Processing of raw 
materials shall include screening, washing, and blending if necessary to produce fine and coarse aggregate meeting 
the requirements of Paragraphs 1506 and 1507.  Processing of aggregates produced from any source shall be done 
at an approved site.  Water used for washing aggregates shall  conform to Paragraph 1505.  To utilize the greatest 
practicable yield of suitable materials in the portion of the deposit being worked, the Contractor may crush oversize 
material and any excess materials of the size of coarse aggregate to be furnished, until the required quantity of each 
size has been secured, provided, that the crushed aggregates shall be blended uniformly with the uncrushed 
aggregates.  Crushing and blending operations shall at all times be subject to approval by the Engineer. 
 
  Aggregates, as delivered to the mixers, shall consist of clean, hard and uncoated particles.  When required, 
dust shall be removed from the coarse aggregate by adequate washing. 
 
  (d) Moisture Control.  The free moisture control of the fine aggregate and smallest size group of coarse 
aggregate as delivered to the mixers shall be controlled so as not to exceed the value of 6.0 and 1.5, respectively, 
expressed as a percentage by weight of the saturated, surface dry aggregates.  The percent variation of free moisture 
content in fine aggregate and the smallest size of coarse aggregate shall not exceed 0.5% and 2.0%, respectively, 
during any one hour of mixing plant operation.  The free moisture of the other sizes of coarse aggregates shall be the 
least amount when delivered to mixers and variations shall be the least practicable under all job conditions.  Sand 
shall have a uniform and stable moisture content.  Under no conditions shall the other sizes of coarse aggregates be 
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delivered to the mixing plant bins dripping wet.  The Contractor may accomplish the required moisture control by 
use of free drainage storage, mechanical dewatering devices,  or any other satisfactory means of dewatering. 
 
AGGREGATE SAMPLING AND TESTING  
 
 Sampling of the aggregate materials approved for use in the work shall be done by the contractor in 
accordance with ASTM Sampling Method at 10 days in advance of the time  when  placing of concrete is expected to 
begin.  Aggregate studies and tests will be made by the contractor at its own expense.  It shall be the responsibility of 
the Contractor to designate the source(s) of aggregates early enough to give NIA sufficient time to obtain the 
necessary samples and have them subjected to tests. 
 
 The samples of aggregates shall be obtained and tested in accordance with the following ASTM standard 
methods: 
 
       Sampling aggregate                         - C  75 
       Sieve Analysis                             - C 136 
       Amount of material finer than 200 sieve   - C 117 
       Organic impurities                         - C  40 
       Mortar Strength                            - C  87 
       Soundness                                  - C  88 
       Soft Particles                             - C 235  
       Abrasion                                   - C 131 
       Clay lumps                                 - C 142 
 

No aggregate shall be used until official advice has been received that it has satisfactorily passed all tests, at 
which time written authority shall be given for its use.  Material from source which has been previously tested and 
shown satisfactory compliance with all the requirements given herein may be used without further testing upon 
written permission of NIA. Test reports for previous tests must be available before approval can be given. 
 

During construction, aggregates will be sampled as delivered to the mixer to determine compliance with 
specification provisions. Test shall be made in accordance with the applicable ASTM Standards.  Routine control test 
and analysis of aggregates at various stages in processing, transporting, stockpiling, redraining, and batching, if used 
will be made by the contractor. The Contractor shall provide such facilities as may be considered necessary for the 
ready procurement of representative test samples.  All test will be made by the contractor under the supervision of 
NIA. 
 
CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES 
 
       (a) Classification and Design Mixtures.  The mixture for all classes of concrete shall be designed by the 
Contractor and approved by NIA to obtain the compressive strength at the age of 28 days as specified below: 
         
 
 
 

Class Minimum Strength 
(kg/cm2) 

Maximum 
Aggregate Size 

(mm) 

Minimum Cement 
(kg/m3) 

Maximum 
Water/Cement 

Ratio 
X 300 19 375 0.55 
Y 210 12.5 350 0.60 

AA 210 19 325 0.60 
A 210 37.5 300 0.60 
B 170 50 250 0.70 
C 170 75 225 0.70 
Z 140 75 200 0.85 

Blinding 70 37.5 150 no limit 
(Concrete)     

     
 (b) Aggregate Content. - Concrete mixtures shall be designed to use the largest size and the maximum amount 
of coarse aggregate as practicable for the intended use of the concrete. 
 
 (c) Consistency. - The amount of water to be used in the concrete shall be regulated as required to secure 
concrete of the proper consistency and to adjust for any variation in the moisture content or grading of the aggregates 
as they enter the mixer. 
 

It shall be such consistency that it will flow around reinforcing steel bar but individual particles of the coarse 
aggregate  when  isolated shall have coating of mortar containing its proportionate amount of sand.  The consistency 
shall be gauged by the ability of the equipment to properly place it and not by the difficulty in mixing or transporting.  
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Addition of water to compensate for stiffening of the concrete before placing will not be permitted.  Uniformity in 
concrete consistency from batch to batch will be required. 
 

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy concrete sections 
and at top of walls, piers and parapets, 10 centimeters for pumped or air placed concrete, and 7.5 centimeters for 
concrete elsewhere. 
 

The Engineer reserves the right to require a lesser slump whenever concrete of lesser slump can be 
consolidated readily into place by means of the vibration specified in Paragraph 1517. 

 
 (d) Notwithstanding the approval by NIA of the design mixtures and the above specified minimum cement 
content for different classes or gradation of aggregates, the Contractor shall be responsible that all the concrete meet 
the desired strength. 
 
MEASUREMENT OF MATERIALS   
 
 All materials from which the concrete will be manufactured shall be mechanically measured by weight, except 
as otherwise specified and/or authorized by the Engineer and admixture solutions which may be measured by 
volume. 
 
 Measuring devices shall be suitably designed and constructed for the purpose and shall be weighing 
separately the cement, fine and coarse aggregates.  The accuracy of all weighing devices shall be such that successive 
quantities can be measured to one per cent of the desired weights.  Cement in standard bags (40 kilograms) need not 
be weighed.  The water measuring devices shall be of such type and make to be readily controlled to obtain an 
accuracy of one-half per cent of the desired quantity of water. 
 
 Whenever volumetric proportioning and measurement is permitted due to failure or malfunction of weighing 
devices the equivalent volumetric proportions of weighed representative samples of the concrete ingredients shall 
be computed taking into consideration bulking effect of cement and variations of moisture content of the aggregates. 
 
 When sack or bag cement is used, the quantities of aggregates for each batch shall be for one or more full sack 
of cement.  No batch requiring a fractional sack of cement will be tolerated. 
 
MIXING AND DELIVERY  
 
       Ready-mixed concrete shall be mixed and delivered to the point designated by the Engineer by means of one 
of the following combination of operations: 
 
       - Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in a truck 
mixer operating at agitator speed or in nonagitating equipment when approved by the Engineer. (Known as central-
mixed concrete). 
 
       - Mixed completely in a truck mixer at the batching point or while in transit.  (Known as transit-mixed 
concrete).      
 
       - Mixed completely in a truck mixer at the point of delivery following the addition of mixing water.  (Known 
as truck-mixed concrete). 
 
 Truck mixers and truck agitators shall be operated within a capacity not to exceed 63 or 80 percent, 
respectively of the gross volume of the drum and at a speed of rotation for mixing or agitating as designated by the 
manufacturer of the equipment.  A truck mixer or truck agitator used for transporting concrete that has been 
completely mixed in a stationary mixer shall be operated within the limits of capacity and speed of rotation 
designated by the manufacturer for agitating, except that the agitator capacity shall in no event exceed 80 percent of 
gross drum volume. 
 
 When a stationary mixer is used for the complete mixing of the concrete, the mixing time for mixers having a 
capacity of 10 cubic yards (7.6 m3) or less shall be not less than 60 seconds.  For mixers of more than 10 cubic yards 
(7.6 m3) capacity, the mixing time shall be determined by the Engineer.  The time is valid provided mixer efficiency 
tests prove the concrete is satisfactory for uniformity and strength.  Mixing time shall be measured from the time all 
cement and aggregates are in the drum.  The batch shall be so charged into the Mixer that some water will enter in 
advance of cement and aggregates, and all water shall be in the drum by the end of the first one-fourth of the specified 
mixing time. 
 
 When a truck mixer is used for complete mixing, each batch of concrete shall be mixed for not less than 70 nor 
more than 100 revolutions of the drum or blades at the rate of rotation designated by the manufacturer of the 
equipment on the metal plate on the mixer as mixing speed.  Additional mixing, if any, shall be at the speed designated 
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by the manufacturer of the equipment as agitating speed.  All materials including mixing water shall be in the mixer 
drum before actuating the revolution counter for determination of the number of revolutions of mixing. 
 
 When a truck mixer or truck agitator is used for transporting concrete that has been completely mixed in a 
stationary mixer, mixing during transport shall be at the speed designated by the manufacturer of the equipment as 
agitating speed. 
 
 When a truck mixer or truck agitator is used for transporting concrete, the concrete shall be delivered to the 
site of the work and discharge shall be completed within 1 hour after the addition of the cement to the aggregates.  
Each batch of concrete delivered at the job site shall be accompanied by a time slip issued at the batching plant, 
bearing the time of charging of the mixer drum with cement and aggregates.  In hot weather or under conditions 
contributing to quick stiffening of the concrete, or when the temperature of the concrete is 30oC (85oF) or above, the 
time between the introduction of the cement to the aggregates and discharge shall not exceed 45 minutes.  When a 
truck mixer is used for the complete mixing of the concrete, the mixing operation  shall begin within 30 m minutes 
after the cement has been added to the aggregate. 
              
 - The concrete when discharged from truck mixers or truck agitators, shall be of the consistency and  
workability required for the job. The rate of discharge of the plastic concrete from the mixer drum shall be controlled 
by the speed of rotation of the drum in the discharge direction with the discharge gate fully open.  If additional mixing 
water is required to maintain the specified slump and is added with the permission of the Engineer, a minimum of 
20 revolutions of the truck mixer drum at mixing speed shall be required before discharge of any concrete. 
 
 When approved by the Engineer, central-mixed concrete which is designated for the purpose may be 
transported in suitable non-agitating equipment. 
 
 When non-agitating equipment is used for transportation of concrete the following requirements shall apply. 
 
 - Bodies of equipment shall be smooth, water-tight, metal containers equipped with gates that will permit 
control of the discharge of the concrete.  Covers meeting the approval of the Engineer shall be provided for protection 
against the weather. 
  
 - The concrete shall be delivered to the site of the work in a thoroughly mixed and uniform mass and 
discharged with a satisfactory degree of uniformity.  Slump tests of representative samples taken during the 
discharge shall not differ by more than 2 inches (50.8 mm).  Discharge shall be completed within 30 min. after 
introduction of the mixing water to the cement and aggregates. 
 
 Concrete delivered in outdoor temperatures lower than 5oC (40oF) shall arrive at the work having a 
temperature not less than 15.6oC (60oF) nor greater than 32.2oC (90oF). 
 
 The volume of concrete mixed or transported shall not be less than 15 percent of the gross volume of the 
drum. 
  
RE-TEMPERING  
 
  Concrete, mortar and grout mixers which have developed initial set shall not be used.  Concrete, mortar and 
grout which have partially hardened shall not be retempered or remixed. 
 
SAMPLING AND TESTING OF CONCRETE  
  
          The  Contractor shall provide the required samples of Concrete to be furnished by the Contractor without cost 
to NIA. Sampling will, in all cases be performed by the contractor under the direct supervision of the Engineer and 
Contractor shall provide without cost to NIA all available tools and labor as may be required. Concrete sampling shall 
be carried on during concrete operations at the rate of one standard sample for each 75 cubic meters of concrete or 
fraction thereof placed during each continuous placing operations but in no case shall there be less than one sample 
for each day concreting.  Each standard sample shall consist of three standard  cylinders (6-inch diameter by 12-
inches high.) The Contractor shall keep a record of the samples and the portion of the structures and volume 
represented which shall be available to NIA on demand. 
 
 Sampling shall conform to ASTM Designations C-172, preparation, storage and curing to ASTM Designation C-
31 and testing to ASTM Designation C-39. NIA shall have the sample tested by an approved testing laboratory at the 
expense of the Contractor. 
 
CONVEYING AND PLACING CONCRETE   
 
 (a) General.  Approval of the Engineer shall be obtained before starting any concrete pour. Concrete 
placement will not be permitted when, in the opinion of the Engineer, conditions prevent proper placement and 
consolidation. Before concrete is placed, all saw dust, chips, and other construction debris and extraneous matters 
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will be removed from the interior of forms, struts, stays, and braces, serving temporarily to hold the forms in correct 
shape and alignments, pending the placing of concrete at their location, shall be removed when the concrete placing 
has reached an elevation rendering their services unnecessary as may be. These temporary members shall be entirely 
removed from the forms and not to be buried in concrete. Surfaces of existing concrete left after partial demolition 
against which new concrete is to be placed, shall be cleared thoroughly of all loose concrete coatings or concrete dust 
by brushing or other effective means followed by thorough washing or jetting.  Such surfaces shall be kept moist for 
at least 24 hours before pouring the new concrete. 
 
 Concrete shall be placed only in the presence of the Engineer or his duly authorized representatives.  Any and 
all concrete placed in the absence of the Engineer or his duly authorized representatives will not be considered for 
measurement and payment, and shall be removed at the discretion of the Engineer with the Contractor assuming all 
losses. 
 
 Concrete shall be conveyed from mixer to forms, as rapidly as practicable, by methods which will prevent 
segregation, or loss of ingredients. In case of circular siphons, pumpcrete shall be used. There shall be no vertical 
drop greater than 1.50 meters except where suitable equipment is provided to prevent segregation and where 
specifically authorized by the Engineer. Belt conveyors, clutch or similar continuously exposed flow, will not be 
permitted. 
 
 (b) Concrete on Earth Foundation.  All concrete shall be placed upon clean and dump surfaces free from 
standing or running water. Prior to placing concrete, the earth foundation shall be satisfactorily compacted in 
accordance with these Specifications. 
 
 (c) Concrete on Rock or Other Concrete.  Rock surface or hardened concrete upon or against which concrete 
is to be placed shall be clean, free from oil, standing or running water, mud, drummy rock objectionable coatings, 
debris, loose and semi- detached or unsound fragments.  Fault, fissures and seams in rock shall be cleaned to a 
satisfactory depth and to firm rock on the sides.  Immediately before concrete is placed, all surfaces shall be cleaned 
thoroughly by the use of high velocity, air water jets, wet sand blasting or other satisfactory means.  When required 
by the Engineer, roughening by grooving with pneumatic tool, of existing concrete surfaces against which concrete is 
to be placed may be required.  All surfaces shall be wetted before placing concrete and approximately horizontal 
surface shall be covered immediately, before the concrete is placed, with a layer of mortar not to exceed 15 
millimeters in thickness and of the same cement-sand ratio as used in the concrete. 
 
 (d) Lift in Concrete.  The permissible depth of concrete placed in one lift will be as shown in the detailed 
Drawings or as directed for each structure by the Engineer. Unless otherwise authorized or shown, lifts of mass 
concrete shall not exceed 1.5 meters in height, and a minimum of 72 hours shall elapse between the placing of each 
successive lifts.  Lifts of three meters will be permitted in piers and walls. Height of lift specified herein will not apply 
where the use of slip form has been approved. All concrete, when placed and vibrated shall be approximately hori-
zontal layers not to exceed 50 centimeters in thickness unless otherwise specifically authorized.  The placement of 
concrete surfaces shall not  have reached their initial set before additional concrete is placed thereon.  Slabs shall 
generally be placed in one lift unless the depth is so great that this procedure will produce objectionable results. 
 
 (e) Consolidation of Concrete. Consolidation of concrete shall be by the use of mechanical vibratory 
equipment. The vibrating equipment shall be of the internal type and shall at all times be adequate in number of units 
and the power of each unit shall be capable to properly consolidate all concrete. The frequency of vibration shall not 
be less than 6,000 revolutions per minute. Form or surface vibrators shall not be used, unless otherwise specified in 
other Sections of this Technical Specifications. The duration of vibration shall be limited to that necessary to produce 
satisfactory consolidation without causing objectionable segregation. In consolidating each layer of concrete the 
vibrating head shall be allowed to penetrate under the action of its own weight and revibrate the concrete in the 
upper portion of the underlying layer. 
 
 At least one spare vibrator in working order shall be available at any location where concrete is being placed. 
 
 (f) Finishing of Concrete Lift Surfaces. The manipulation of the concrete adjacent to the surface of the lift in 
connection with completing lift placement shall be the minimum necessary to produce not only the degree of 
consolidation desired in the surface layer of concrete but also a surface with the desired degree of roughness for bond 
with the next lift.  Surface vibration or excessive surface working will not be permitted.  All unfinished top surface 
not covered by forms and which are not to be covered by additional concrete or backfill, shall be carried slightly 
above  grade,  as  directed,  and  struck  off  by  board finish. 
 
 (g) Placing Concrete Through Reinforcement. In placing concrete through reinforcement, care shall be 
taken so that no segregation of the coarse aggregate occurs.  On the bottom of beams and slabs, where the congestion 
of steel near the forms makes placing difficult, a layer of mortar of the same cement-sand ratio as used in the concrete 
shall be first deposited to cover the surface. 
 
 (h) Depositing Concrete in Water. When specifically authorized, concrete may be deposited in water. The 
methods and equipment used shall be subject to approval of the Engineer. 
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FORMS  
 
 (a) General. Forms shall be used wherever necessary to confine the concrete during vibration and to shape it 
to the required lines. Forms shall have sufficient strength to withstand the pressure resulting from placement and 
vibration of the concrete, and shall be maintained rigidly in position.  The strength and rigidity of the forms shall be 
such that formed surfaces will conform to specification requirements relating to surface irregularities and tolerances 
for concrete construction.  Forms shall be tight to prevent loss of mortar from the concrete. 
 
 Chamfer strips shall be placed in the corners of forms for exposed exterior corners so as to produce beveled 
edges.  Interior corners and edges of formed joints shall not be beveled unless the requirement therefore is shown 
on the Drawings. 
 
 The tolerance limits specified in Paragraph 1521  and the surface irregularity limits specified in Paragraph 
1521 are the maximum permissive limits of misalignment or irregularity surface which may occur despite 
workmanlike effort to construct and maintain the forms to the specified surfaces.  These limits pertain only to 
inadvertent and occasional irregularities, even though these irregularities are within the maximum permissive limits, 
will be rejected.  Accordingly, these limits, shall not be construed to be tolerances for aligning forms or determining 
acceptability of form materials. 
 
 Stub walls shall not be used, except that stub walls shall be used for walls having fillets at the bottom. 
 
 Concrete in such stub walls shall be re-vibrated after adjacent floor concrete is placed. 
 
 Forms for finishes F2 and F3 shall be constructed with grade strips at the horizontal construction joints, unless 
the use of groove strips is specified on the Drawings.  Such forms shall be removed and reset from lift to lift, they shall 
be continuous from lift to lift.  Sheathing of reset forms shall overlap the previous lift by not less than 25 mm. Forms 
shall be tightened against the concrete so that the forms will not spread and permit abrupt irregularities or loss of 
mortar or paste.  Supplementary bolts or form ties shall be used as necessary to hold the rested forms against the 
concrete. 
 
 Forms for all wall openings shall be constructed so as to facilitate loosening. 
 
 (b) Form Sheathing and lining. Wood sheathing or lining shall be of such kind of quality and shall be so 
treated or coated that there will be no chemical deterioration or discoloration of the formed concrete surfaces.  The 
type and condition of form sheating and lining, and the fabrication of forms for finishes F2, F3 and F4 shall be such 
that the form surfaces will be even and uniform.  The ability of forms to withstand distortion caused by placement 
and vibration of concrete shall be such that formed surfaces will conform with applicable requirements of these 
specifications pertaining to finish of formed surfaces.  Where finish F3 is specified, the sheathing or lining shall be 
placed so that the joint marks on the concrete surfaces will be in general alignment, both horizontally and vertically. 
 
 Plywood used for sheathing or lining shall be high density overlaid plywood specially manufactured for use 
in construction concrete forms as approved.  Materials used for form sheathing or lining shall conform with the 
following requirements, or other materials producing  equivalent  results  as  approved  by  the  Engineer. 
 

Req'd Finish of 
Formed Surface 

 

 
Wood Sheathing or Lining* 

 
Steel Sheathing or Lining** 

F1 Any grade, surfaced on 2 edges (S2E) with no 
limits to defects except imposed by other 
requirements of these specifications. 

 

Steel Sheathing permitted 
Steel Lining permitted 

F2 Selected lumber, surfaced on side and two edges 
(SIS2E) or plywood sheathing or lining. 

 

Steel Sheathing permitted 
Steel Lining permitted 

F3 Selected lumber, surfaced on four sides (S4S) or 
plywood sheathing or lining. 

 

Steel Sheathing permitted 
Steel lining not permitted 

F4 For plane surfaces, selected lumber surfaced on 
four sides (S4S) T & G or plywood.  For warped 
surfaces, the lumber shall be free from knots and 
other imperfections and which can be cut and 
bent accurately to the required curvatures 
without splintering or splitting. 

Steel sheathing permitted. 
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  *   The lumber shall be free from warp and knotholes and shall have no knots larger than five centimeters in 
diameter.  All knots shall be sound and tight.  There will be no pitch pockets, barb or lack of wood on the face 
of the lumber against which concrete is to be placed. 

 
**   Steel sheathing denotes steel sheets not supported by a backing of wood boards. 
 
       (c) Form Ties.  Embedded ties for holding forms shall remain embedded and, except for F1 finish, shall 
terminate within the concrete approximately two diameters or twice the minimum dimensions of the tie from the 
formed faces of the concrete.  Embedded ties for F1 finish shall terminate within the concrete or shall be cut-off flush 
with the faces of the concrete, at the Contractor's option. 
 
       The ties shall be so constructed that ends and end fasteners can be removed by unskilled workmen without 
causing spalling at the faces of the concrete. 
 
 (d) Cleaning and Oiling of Forms. The surfaces of the forms in contact with the concrete shall be free from 
encrustations of mortar, grout or other foreign material when the concrete is placed.  The surfaces of the forms to be 
in contact with the concrete shall be coated with an approved coating which will enable the ready release of the forms 
and will not contaminate the concrete surfaces.  Except as provided below, forms for surfaces which are to be painted 
shall be coated with straight, refined, pale, paraffin mineral oil, or other approved coating, and the coating for steel 
forms shall consist of refined mineral oil suitably compounded for the purpose. 
 
       (e) Forms of Curved Surfaces. Curved surfaces have been dimensioned at several sections. The Contractor 
shall interpolate intermediate sections as necessary and shall construct the forms so that the curvature will be 
continuous between sections. Where necessary to meet requirements for curvature, the form lumber shall be built 
up to laminated splines cut to make tight, smooth form surfaces.  The forms shall be constructed so that the joint 
marks on the concrete surfaces generally will follow the line of water flow. After the forms have been constructed, all 
surface imperfections shall be corrected, and all surface irregularities at packing faces of form materials shall be 
dressed to the specified curvature. 
 
       (f) Forms for Slopes or Battered Surfaces. Forms for sloped or battered surfaces shall be built so that the 
sheathing can be placed board-by-board immediately ahead of concrete placement so as to enable ready access for 
placement, vibration, and inspection of the concrete.  The sheathing shall be built so that the sheathing can be 
removed board-by-board from the bottom to top. 
 
       (g) Forms for Open Channel Transitions. When warped surfaces of  transitions are not backformed, natural 
or compacted earth shall be shaped to the specified surface and covered immediately with a plaster coat of cement-
sand mortar at least 0.95 centimeter. 
 
 Forms for the warped surfaces shall be tied securely to the floor slab and braced against spreading.  In the 
upper surface, forms shall be butt and removed as specified in sub-paragraph (j), so as to enable ready access for 
placement, vibration, inspection, and repair and finishing of the concrete. 
 
       (h) Forms for Bridges. Forms for girders and slabs shall be cambered as specified by the Engineer. 
 
       Forms shall be constructed so that form marks will conform to the general lines of the structure. Column form 
marks shall be spaced symmetrically. 
 
       Form bolts or clamps shall be used to fasten forms. The use of ties consisting of twisted wire loops will not be 
permitted. Bolts or clamps shall be positive in action and shall be of sufficient strength and number to prevent 
displacement of the forms. They shall be of such type that they can be entirely removed or cut back one inch or more 
below the finished surface of the concrete leaving no metal within one inch of the concrete surface. All forms for the 
outside surfaces shall be constructed with rigid wales at right angles to the studs and all form clamps shall extend 
through and fasten such wales. 
 
       Forms for exposed surfaces shall be constructed of plywood or material which will produce an equivalent 
surface. Form panels shall be furnished and placed in uniform widths of not less than 90 centimeters and in uniform 
lengths of not less than 1.8 meters, except where the dimensions of the member formed are less than the specified 
panel dimensions. Plywood panels shall be placed with the grain of the outer piles perpendicular to the studding of 
joists, unless otherwise permitted by the Engineer. Where form panels are attached directly to the studding or joists, 
the panels shall not be less than 1.6 centimeters thick, and the studding or joists, shall be spaced not more than 30 
centimeters center to center. Form panels less than 1.6 centimeters thick, which otherwise conform to the 
requirements specified in this Paragraph, may be used with a continuous backing of surfaced material 1.9 centimeters 
thick. Form panels more than 1.6 centimeters thick attached to studding or joists spaced at 30 centimeters center to 
center may be used, provided the deflection of the panel between studding or joists does not exceed that of a 1.6 
centimeters panel attached to a studding or joists spaced at 30 centimeters center to center. All form panels shall be 
placed in a neat, symmetrical pattern subject to the approval of the Engineer. 
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 (i) Falsework for Bridges and Other Superstructures. False work for the support of a bridge or other 
superstructure shall be designed and constructed to support the loads that would be imposed where the entire 
structure placed at one time. 
 
 Suitable jacks, wedges or camber strips shall be used in connection with falsework or centering to set the 
forms to the required grade or camber and to take up any settlement in the formwork either before or during the 
placing of concrete. 
 
       (j) Forms for Large Circular Siphons. The Contractor shall submit to NIA a detailed Drawings for a 
collapsible steel forms to be used as inner forms of the monolithic barrels. The length of one section of the barrels is 
at every 9.15 meters bar length intervals as shown on the Drawings. The outer forms  intervals as shown on the 
Drawings. The outer forms of the concrete barrels shall be made with butt joints throughout and form surfaces to be 
in contact with concrete shall be smooth and true. All forms shall be sufficiently tight with suitable gaskets provided 
at all form joints and gates to prevent leakage of mortar. Forms shall be braced and sufficiently stiff to withstand, 
without detrimental deformation, all operations incidental to the proper placement of concrete within the forms. All 
forms shall be cleaned and oiled before pouring concrete. 
 
 (k) Removal of Forms. Forms shall be removed as soon as possible to enable the earliest practicable repair 
of surface imperfections, but in no case shall they be removed before approval of the Engineer.  Any needed repair or 
treatment shall be performed at once, and be followed immediately by the specified curing. Forms shall be removed 
with care so as to avoid injuring of the concrete and any concrete so damage shall be repaired. 
      In field operation that are not controlled by beam or cylinder test the removal of forms and supports shall be 
governed by the following: 
 
                                       Time of Removal After 
 Type of Structure                        the Last Pouring 
 
Arch, beam, girders and slabs                  14 days 
 
Slab in close span of less than three meters 7 days 
    
Side forms for beams, railings parapets, Not less than 12 hours 
   balustrade, walls and columns  and more than 48 hours 
. 
CONSTRUCTION JOINTS   
 
       (a) General. After the top surface of a lift is finally compacted, it shall be immediately and carefully protected 
from direct rays of the sun, pedestrian traffic, materials being placed thereon, running water, heavy rains, or any 
activity upon the surface that in any manner will affect the setting of the concrete. Unless otherwise specified, vertical 
and horizontal joints on exposed faces shall be chamfered as shown on standard detailed drawings and formed to 
produce a uniform and neat appearance. 
 
       (b) Cleaning. Horizontal construction joints on lifts with relatively open and accessible surfaces may be 
prepared for receiving the next lift by either wet sand blasting or by cutting with an all-water jet, as specified below. 
If the surface of the lift is congested with reinforcements, or is relatively inaccessible or, if for any other reason the 
Engineer considers it undesirable to disturb the surface of a lift before final set has taken place, surface cutting by 
means of air-water jets will not be permitted and the use of wet sand blasting or light brush hammering will be 
required. After approved cleaning, the surface of the construction joints shall be kept continuously wet for at least 12 
hours immediately prior to placing concrete. A mortar coating of approximately one centimeter in thickness shall be 
applied to all approximately horizontal surfaces immediately prior to the placing of the next lift of concrete. The 
mortar shall have the same cement sand ratio as the concrete. Any free water on the joint surface shall be removed 
prior to placing the mortar.  The Contractor shall ensure that the surface of any horizontal joints (and the formwork 
in general) is completely clean of any dust, weed, wood showings or other deleterious material prior to the placing 
of concrete.  
 
 1. Air-Water Cutting - Air-Water cutting of construction joint shall be performed after initial set has taken 
place but before the concrete has obtained its final set. The surface shall be cut with a high pressure air-water jet to 
remove all laitance and expose clean, sound aggregate, but not to undercut the edges of the larger particles of 
aggregate. After cutting, the surface shall be washed and rinsed as long as there is a trace of cloudiness of the wash 
water. 
 
      2. Wet Sandblasting. When employed in the preparation of construction joints, wet sandblasting shall be 
performed immediately before placing the following lift. The operation shall be continued until all unsatisfactory 
concrete and laitance, coatings, stain, debris, and other foreign materials are removed. The surface of the concrete 
shall then be washed thoroughly to remove all loose materials. 
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      3. Cleaning Vertical Construction Joint. The vertical construction joints shall be cleaned by wet sand blasting or 
by brush manner. 
 
REPAIR OF CONCRETE   
 
  No repair of work or plaster finish of formed concrete in structures will be permitted, unless otherwise 
provided in these Specifications or directed by the Engineer in writing. All defective concrete shall be removed and 
replaced with the Contractor assuming all expenses and losses. Plastering without permission will be assumed as 
defective works.  If directed, the Contractor shall notify the Engineer of the start of the repair work at least 24 hours 
in advance thereof and shall repair concrete only in the presence of the Engineer or its authorized representative, 
unless inspection of such repair work is waived. 
 
 Drypack shall be used for filling holes having at least one surface dimension smaller, if any greater than the 
hole depth; for narrow slots cut for repair of cracks for grout pipe recesses; and for tie-rod fastener recesses as 
specified. Drypack shall not be used for filling behind reinforcement or for filling holes that extend completely 
through a concrete section. Mortar filling, placed under impost by use of a mortar gun, maybe used for repairing 
defects on surfaces designated to receive F1 and F2 finishes where the defects are too wide for drypack filling and 
too shallow for concrete filling and no deeper than the far side of the reinforcement that is nearest the surface. 
Concrete filling shall be used for holes extending entirely through concrete sections; for holes in which no 
reinforcement is encountered and which are greater in area than 900 square centimeters and deeper than 20 cm.; 
and for holes in reinforced concrete which are greater in area than 400 square centimeters and which extends beyond 
reinforcement. 
 
 Workmanship methods, preparation of concrete for repair, materials, and curing shall be as directed. Only 
workmen skilled in the repair of concrete shall perform such work. Repairs of defective concrete shall be made within 
48 hours after removal of forms. 
 
 Surfaces to which concrete is to be bonded shall be clean and dry when coated with epoxy. 
 
 Surfaces of concrete to be repaired with sealing compound method shall be cured by the water  curing method 
for one day before application of the sealing compound. All repair shall be sound and free from shrinkage cracks and 
drummy areas after they have been cured and have dried 30 days. 
 
 Surfaces of repairs which will be exposed to view shall blend inconspicuously with surrounding concrete 
surfaces. 
 
 Fins and encrustations shall be removed from surfaces which will be exposed to view. 
 
FINISHES AND FINISHING    
 
 (a) General. Allowable deviations from established lines, grades and dimensions are set  forth in Paragraph 
1521.  These allowable deviations are defined as "tolerance" and are to be distinguished from surface irregularities 
in finish as described herein. The class of finish and the requirements for finishing concrete shall be as specified in 
this Paragraph. 
 
 Finishing of concrete surfaces shall be performed only by skilled workmen.  The Contractor shall advise the 
Engineer as to when concrete will be finished. Unless inspection is waived in each specific case, finishing of concrete 
shall be performed only in the presence of the Engineer. Concrete surfaces will be tested by the Engineer to determine 
that surface irregularities are within the limits hereinafter specified. 
 
 Surface irregularities are classified as "abrupt" or "gradual". Offsets caused by displaced or misplaced form 
sheathing or lining or form sections or by loose knots in forms or otherwise defective form lumber will be considered 
abrupt irregularities, and will be tested by direct measurements. All other irregularities will be considered to be 
gradual irregularities, and will be measured as the departure from the testing edge of an approved template held 
parallel to and in contact with the surface. The template shall consist of a straight-edge or the equivalent thereof for 
curved surfaces. 
 
 (b) Formed Surfaces. The classes of finish for formed concrete surfaces are referred to by symbols F1, F2, F3 
and F4 faces. Grinding will not be required on formed surfaces except as necessary to reduce protrusions to specified 
limits. Recesses from removal of form ties shall be filled with dry pack or epoxy mortar at the Contractor's option: 
except that filling recesses in Finish F1 surfaces will be required only if the recesses are deeper than 2.5 centimeters 
in walls, less than 30 centimeters thick or if unfilled, recesses would reduce the required cover over reinforcements. 
 The filled recesses shall blend inconspicuously with the surrounding concrete surfaces or concrete that will 
be exposed to view. 
       The classes of finish and their application are as follows: 
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 Finish F1 - Finish F1 applies to formed surfaces where  fill material or concrete is to be placed. The 
surfaces require no treatment after form removal except for repair  of defective concrete and specified 
curing. Correction of surface irregularities will be required only for depressions which exceed 2.5 
centimeters, when measured as described in sub-paragraph (a). 

 
 Abrupt irregularities on surfaces to which pre-molded joint filler is to be applied shall not exceed 0.30 

centimeter. 
 
 Finish F2 - Finish F2 applies to all formed surfaces not permanently concealed by fill materials or 

concrete, or not required to receive Finish F3. Surface irregularities, measured as described in sub-
paragraph (a) shall not exceed 0.60 centimeter for abrupt irregularities and 1.20 centimeters for gradual 
irregularities. 

 
 Finish F3 - Finish F3 applies to formed surfaces of the stoplog guides, exposed faces of abutments, wing 

walls, girders, curbs, parapet railings, and decorative features on bridges. Surface irregularities, 
measured as described in sub-paragraph (a) above, shall not exceed 0.60 centimeter for gradual 
irregularities and 0.30 centimeter for abrupt irregularities, except that abrupt irregularities will not be 
permitted at construction joints. 

 
       Finish F4 - Finish F4 applies to formed surfaces for which accurate alignment and evenness of surfaces 

are of paramount importance from the standpoint of eliminating destructive effects of high velocity flows. 
Formed surfaces to receive an F4 finish includes formed surfaces exposed to high velocity flowing water. 

 
 Except as hereinafter provided, abrupt irregularities on surfaces to receive F4 finish, when  measured as 
described in sub-paragraph (a), shall not exceed 0.60 centimeter for        irregularities parallel to the direction of the 
flow and 0.30 centimeter for irregularities not parallel to the direction of the flow. Gradual irregularities on surfaces 
to receive an F4 finish shall not exceed 1.60 centimeters. 
 
 Abrupt irregularities on formed surfaces exposed to high velocity flows shall be eliminated by grinding on a 
bevel of 1:20 ratio of height to length. 
 
 The Contractor will not be entitled to any extra payment or compensation for reducing or eliminating 
irregularities on formed concrete surfaces which do not meet specification limits. 
 
 (c) Unformed Surfaces - The classes of finish for unformed concrete surfaces are referred to by symbols U1, 
U2, U3, or U4. Exterior surfaces will be sloped for drainage where shown on the Drawings or as directed by the 
Engineer. Exterior surfaces which otherwise would be level shall be sloped for drainage. Unless the use of other 
slopes or level surfaces is indicated on the Drawings or directed by the Engineer narrow surfaces, such as tops of 
walls and burbs, shall be sloped approximately 3 centimeters per meter of width; broader surfaces, such as walks, 
roadways, platforms, and decks shall be sloped approximately 2 centimeters per meter. These classes of finish and 
their applications are as follows: 
 
 Finish U1 - Finish U1 (screeded finish) applies to unformed surfaces that will be covered by fill material 

or by concrete. Finish U1 is also used as the first stage of finishes U2 and U3. Finishing shall consist of 
sufficient leveling and screening to produce even uniform surfaces. Surface irregularities, measured as 
described in sub- paragraph (a) shall not exceed 0.60 centimeter. 

 
       Finish U2 - Finish U2 (floated finish) applies to unformed surfaces not permanently concealed by fill 

material or concrete, or not required to receive finishes U3 and U4. Finish U2 is also used as the second 
stage of finish U3. Floating may be performed by use of hand or power driven equipment. Floating shall 
be started as soon as the screeded surface has stiffened sufficiently, and shall be the minimum necessary 
to produce a surface that is free  from screed marks and is uniform in texture. If finish U3 is to be applied, 
floating shall be continued until a small amount of mortar without excess water is brought to the surface, 
so as to permit effective trowelling. Surface irregularities measured as described in sub-paragraph (a), 
shall not exceed 0.60 centimeter. 

 
       Finish U3 - Finish U3 (trowelled finish) applies to inside floors of buildings. When the floated surface has 

hardened sufficiently to prevent excess of fine material from being drawn to the surface, steel trowelling 
shall be started. Steel trowelling shall be performed with firm pressure, so as to flatten the sandy texture 
of the floated surface and produce a dense uniform surface, free from blemishes and trowel marks. 
Surface irregularities, measured as described in sub-paragraph (a), shall not exceed 0.60 centimeter. 

 
 Finish U4 -  Finish U4 applies to canal lining. The finished surface shall be equivalent in evenness, 

smoothness and freedom from rock pockets and surface voids to that obtainable by effective use of a 
long-handled steel trowel. Light surface fitting and light trowel marks will not be considered 
objectionable. Surface irregularities measured as described in sub-paragraph (a), shall not exceed 0.60 
centimeter for bottom slabs and 1.20 centimeter for side slopes. 
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 (d) Moisture Control for Unformed Surfaces - In warm, dry or windy weather the moisture control measures 
specified herein shall be taken to inhibit loss of moisture from the surface of the concrete. Such surfaces shall be fog-
sprayed, covered completely with white polyethylene sheet, or otherwise treated as approved. The curing specified 
in Paragraph 1520 shall be started as soon as the concrete hardens, however, the surface of the concrete shall  be 
kept wet during the change in curing methods. 
 
 If surfaces are fog sprayed, the fog spray shall maintain a sheet of moisture on the concrete but shall not 
displace cement or create a wet surface during finishing operations. Surfaces shall be fog sprayed during and 
immediately following finishing operations, and fog spraying shall be interrupted only to enable finishing operations. 
Such interruptions shall be of minimum duration and shall occur only in the immediate area being finished. 
 
 Plastic shrinkage cracks which occur before the concrete hardens shall be closed. Shrinkage cracks shall be 
closed by working; cracks shall not be sealed by trowelling only. 
 
CURING   
 
 (a) General 
 
       All concrete except interior surfaces, shall be cured for a period of not less than 14 consecutive days. 
 
       All horizontal slabs or surfaces shall be cured by water curing in accordance with sub-paragraph (c) and all 
inclined or vertical surfaces of concrete shall be applied with membrane curing immediately after removal of forms 
to prevent dehydration in accordance with sub-paragraph (b) except that membrane curing shall not be allowed for 
mass concrete and for construction joints. Contractor shall have all equipment needed for adequate curing and 
protection of the concrete on hand and ready for use before actual concrete placement begins. The curing medium 
and method or the combination of mediums and methods used shall be subject to the approval of the Engineers. 
 
       (i) Floors, stair threads, and horizontal construction joints shall be cured for 14 days by a covering of damp 
sand or curing mats, except that curing of construction joints surfaces may be discontinued in less than 14 days when 
the surfaces are to be covered with fresh concrete. The sand or curing mats shall not be kept so wet as to allow water 
to drain from it and stain concrete walls. The sand or curing mats shall be removed after the expiration of the curing 
period. 
 
      (ii) Interior Surfaces 
 
 Concrete surfaces of interior walls, including ceilings and surfaces of construction joints and vertical con-
struction joints will require no curing other than resulting from forms being left in place for at least two days. Interior 
walls shall be washed during and after completion of concrete operations at higher elevations. The washing shall be 
sufficient to keep the walls free from drips or runs of material that would cause streaking or staining of the concrete. 
Stair risers and large repairs on interior walls shall be cured for at least four days by damp mats but the mats shall 
not be wet enough to cause dripping of water on completed concrete. Small repairs and filled core holes on interior 
walls shall be cured for at least four days by masking tape or similar covering. 
 
  (b) Membrane Curing Method. 
 
       The concrete shall be sprayed uniformly with sealing compound in accordance with the manufacturer's 
written recommendation, copies of which shall be furnished to the Engineer for approval in advance of the material 
being used.   The sealing compound shall conform to AASHO Designation: M-148, Type II. The component shall be of 
uniform consistency and quality within each container of each shipment and from shipment to shipment. Sealing 
compound used in confined spaces shall not be toxic to workmen. The Contractor shall furnish a manufacturers 
certificate of compliance for the compound prior to its use on the work. The certificate shall identify the batch and 
include certified test results covering all requirements of the specifications for the sealing compound material. 
 
 Sealing compound shall be applied to unformed concrete surfaces immediately upon completion of moisture 
control measures taken as specified in Paragraph 1519 (d). Where such measures are not required, sealing compound 
shall be applied as soon as the concrete is hard enough to preclude damage from application of the sealing compound. 
The Engineer will require that the side slopes and bottom of the canal lining be sprayed separately unless the surfaces 
are ready, simultaneously, to receive the sealing compound. 
 
 Sealing compound shall be applied to formed concrete surfaces immediately upon removal of the  forms as 
specified in Paragraph 1516. The moisture control measures shall be taken until the forms have been removed. 
Formed surfaces shall be sprayed with water immediately after the forms have been removed until the surfaces are 
saturated. The sealing compound shall be applied as soon as the surface film or water has disappeared but while the 
surface is still damp. 
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 Sealing compound shall be applied in one coat to provide a continuous uniform membrane. Special care shall 
be taken to ensure coverage of edges, corners, and rough spots of formed surfaces. The compound shall be agitated 
continuously in the spray pressure tank. 
 
 Concrete repair work shall be performed after the sealing compound has been applied and is dry to touch. In 
the event that application of sealing compound is delayed or interrupted, water shall be applied as approved, until 
application of sealing compound is started or resumed. 
 
 Any membrane that is damaged or is determined to be defective within 28 days after application shall be 
repaired or replaced without delay, as approved. If the Contractor's operations require traffic on coated surfaces, the 
membrane shall be protected from damage. 
 
 Payment for membrane curing shall be included in the contract unit price for concrete in the Bill of Quantities 
where they are required. 
 
 (c) Water Curing 
 
 Water curing shall start as soon as practicable after placement of the concrete and shall continue until 
completion of the specified curing period or until covered with fresh concrete. Concrete, if cured by water, shall be 
kept wet by ponding method or by covering with an approved water saturated materials, or by a system of perforated 
pipes, mechanical sprinklers, porous hose, or by any other methods approved by the Engineer which will keep all 
surfaces to be cured continuously (not periodically) wet.   
 
 Water used for curing shall be free of chemicals which may have an adverse effect on the concrete.  For 
example, water containing sulfates or chlorides is not acceptable. 
       
TOLERANCES FOR CONCRETE CONSTRUCTION  
 
 (a) General. Permissible surface irregularities for the various classes of concrete surface finish, specified in 
Paragraph 1519 are defined as "finishes", and are to be distinguished from tolerances that are consistent with 
modern construction practice, yet governed by the effect that permissible deviations will have upon the structural 
action or operational function of the structure. Deviations from the established lines, grades and dimensions will be 
permitted to the extent set forth herein. 
 
 Where tolerances are not stated in the Specifications or Drawings for any individual structure or feature 
thereof, permissible deviations will be interpreted in conformity with the provisions of this paragraph. Concrete 
work that exceeds the tolerance limits specified  will be rejected and shall be corrected or removed and replaced, as 
ordered. 
 
 (b) Tolerance for Canal Structure 
 
          1. Concrete canal lining: 
 
              Departure from established alignment 
 
              -  5 cm. on tangents 
              - 10 cm. on curves 
 
              Departure from established profile grade  
 
              - 2.50 cm. 
 
              Reduction in thickness of lining: 
 
       10 per cent of the specified thickness; provided that the average of all thickness measurements  made in 

40 meters of lining shall be not less than the specified thickness, and provided further that the quantity of 
concrete actually used in 40 meters of lining shall be not less than the theoretical quantity, based on the 
lines shown on the Drawings. 

  Variation from specified  width of section at any depth   -    3 cm. 
             Variation from established depth of lining    -  3.7 cm. 
             Variation in surface: 
             Invert, in 3 meter       - 0.60 cm. 
             Side slopes, in 3 meter      -  1.20 cm. 
 
 2. Bridges, inlets, chutes and structures: 
             Departure from established alignment    - 1.20 cm. 
             Departure from established grades     - 1.20 cm. 
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             Variation from the plumb or the specified batter in the lines 
     and surfaces of columns, piers, walls and in arises: 
              
             Exposed in 3 meters       - 1.20 cm. 
             Backfilled in 3 meters      - 2.00 cm. 
 
             Variation in cross-sectional dimensions of columns, walls, 
   piers, slabs, beams and similar parts 
 
    Minus        - 0.60 cm. 
             Plus         - 1.20 cm. 
     
 3. Bridge Slabs: 
 
             Variation in thickness of slab: 
             Minus        - 0.30 cm. 
             Plus         - 0.60 cm. 
 
             Variations from specified width over curbs   -  0.60 cm. 
             Variations from specified grade of top of curb in 
             cambered position       - 0.60 cm. 
 
          4. Foundations: 
 
             Variations in dimensions in plan: 
             Minus        - 2.50 cm. 
             Plus         - 5.00 cm. 
 
             Variations from established grade: 
             Minus        - 1.20 cm. 
             Plus         - 2.00 cm. 
             Misplacement of eccentricity: 
 
             2 percent of the footing width in the direction 
             of misplacement but not more than     - 5.00 cm. 
 
          5. Bridge Seats: 
 
             Variation of any one bearing from established 
             elevation        -  0.30 cm. 
             Difference in elevations of bearings for 
             adjacent spans, maximum      -  0.60 cm. 
             Difference in elevations of bearings for zone span 
             on any one pier, maximum      -  0.30 cm. 
             Horizontal misplacement for any one bearing, 
             maximum        -  0.70 cm. 
             Variation in the sizes and locations of slabs 
             and wall openings       -  1.20 cm. 
             Skills and side walls for radial gates and similar 
             watertight joints: 
             Variation from the plump level     not greater than 
                     0.30 cm. in 3 meters 
          6. Stop Log Slots: 
 
              Variation from a common plane between the sealing 
              surfaces of each pair of related stop log slots 
              shall be no greater than      -  0.15 cm. 
 
              Variation of widths of stop log guides: 
        
              Minus        - 0.30 cm. 
              Plus         - 0.60 cm. 
 
       (c) Tolerances for Cast-In-Place Concrete Pipe: 
 
              Departure from established alignment or from 
              established grade       - 2.50 cm. 
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              Variation in thickness at any point:   Minus 2-1/2% or 0.60 cm. whichever 
        is greater 
                   Plus 5% or 1.20 cm. whichever is 
        greater 
 
              Variation from inside diameter     - 0.5% 
 
              Variation in surface invert      - 0.60 cm. 
                                                            in 3 meters  
 
       (d) Tolerances for Placing reinforcement steel: 
 
              Variation from indicated protective cover: 
 
              For 5 cm. cover       - 0.60 cm. 
              For 7.5 cm. cover       - 1.20 cm. 
              Variation from indicated spacing     - 2.50 cm. 
 
FAILURE TO CURE  
 
 The Engineer shall have the authority to suspend the work whole or in part, by written order, for such 
period as he may deem necessary for failure on the part of the Contractor to perform proper curing of the concrete 
work and to withhold payment for the corresponding work pending results of test, that shall subsequently be made 
on these concrete works. The Contractor shall immediately secure core samples of such members and from parts of 
the structure as shall be designated by the Engineer and shall have them tested in a Testing Laboratory approved by 
the NIA. If the results of tests are found satisfactory, payment of the concrete in question shall be made and the work 
ordered resumed, but if the results of test are unsatisfactory to meet the structural requirements, the Contractor shall 
remove, wholly or partly, the concrete work in question at the discretion and upon written order of the Engineer and 
the Contractor shall replace such parts at his own expense. 
     
FAILURE TO MEET CONCRETE REQUIREMENTS   
 
 All concrete designed, prepared and placed by the Contractor for bridges that fails to meet the specified 
strengths shall be removed and replaced  by  the  Contractor  at  his  own expense.  For other structures, concrete 
that fails to meet the specified strengths may be accepted provided the Contractor shall pay as liquidated damages 
the amount based on the following schedule: 
 
     Percent (%) lower than              Reduction in Price 
     the specified strength             per cu.m. of Concrete 
 
        Up to -5                   less 10% of contract unit price  
        Above -5 to -10            less 20% of contract unit price 
        Above -10 to -20           less 30% of contract unit price 
 
 Concrete for all structures other than bridges which are more than twenty percent (20%) lower than the 
specified strength shall be removed and replaced by the Contractor at his own expense. 
 
PROTECTION OF CONCRETE WORKS  
 
 The Contractor shall protect all concrete against injury until final acceptance by the NIA. Final acceptance shall 
be construed to mean acceptance of the whole work after the Contract has been completed or satisfactory terminated. 
 
 

SECTION XVII 
CONCRETE STRUCTURES 

SCOPE  
 
 The Contractor shall construct all concrete structures shown on the Drawings. 
 
 Concrete shall be proportioned, mixed, placed, finished and cured as specified in Section XV, Concrete, 
except as modified herein.  The sequence of construction of the structures shall be subject to the approval of the 
Engineer. Where the thickness of any portion of a concrete structure is variable, it shall vary uniformly between the 
dimensions shown.  Cement mortar plastering is not allowed in the construction of structures, unless otherwise 
specified elsewhere in these Specifications. 
 
CONCRETE CONSTRUCTION  
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 All concrete construction shall conform to the provisions of Section XV, Concrete and the detailed 
requirements of the following paragraphs. Concrete finished shall conform to Paragraph 1519 and/or shall be as 
noted on the Drawings. 
 
 All structures shall be built to the specified lines, grades and dimensions. The location of all construction 
joints shall be shown on the Drawings or as approved by the Engineer. Construction joints shall be constructed as 
shown on the Drawings. The Contractor shall place and embed or attach to each structure all timber, metal or other 
accessories necessary for its completion as shown on the Drawings or as directed by the Engineer. 
 
 The dimensions of each structure shown on the Drawings will be subject to change as may be found 
necessary by the Engineer to adopt the structures to actual field conditions and conditions disclosed by excavation. 
 
METHOD OF MEASUREMENT  
 
 Measurement for payment of any and all classes of concrete will be made by the number of cubic meter 
computed to the neat lines of the structure, unless otherwise specifically shown on the Drawings or specified in these 
Specifications. In the event cavities resulting from careless excavation or from excavation performed to facilitate the 
Contractor's operations, as determined by the Engineer, are required to be filled with concrete.  Such refilling will be 
made by at the expense of the Contractor.  In measuring concrete for payment, the volume of all openings, embedded 
pipes, woodwork and metal work within the concrete will be deducted. 
 
BASIS OF PAYMENT  
 
 Payment for any and all classes of concrete in various parts of the work will be made at the applicable 
contract unit prices per cubic meter which price and payment shall include cost for furnishing all materials, 
equipment and labor, and all operations required in the construction as specified under Section XV, Concrete, except 
that payment for reinforcing bars and joint materials will be made at the applicable separate contract unit prices in 
the Bill of Quantities. 
 
 If during the implementation of the project, the sources of aggregates differ from those chosen by the 
Contractor considered in the derivation of his unit bid price for concrete, the Contractor shall not be entitled to any 
claim for unit price adjustment as a result of such alteration of sources. 
 
CONCRETE FOR ALL STRUCTURES  
 
  (a) General 
 
 The item "Concrete for All Structures" in the Bill of Quantities include all concrete in diversion works 
(except Rubble Masonry), canal structures and road structures such as siphons, bridges, drainage culverts, road 
crossings, pipe crossings, ungated thresher crossings, control structures, drop structures, headgates and turnouts 
and all other structures not otherwise specified elsewhere in these Specifications. 
 
 Small concrete structures, at the option of the Contractor, may be installed as precast units provided that 
precast structures installed in place are equal in all respect to cast-in-place construction as specified in these 
specifications. 
 
 Concrete for diversion works, canal structures and other structures will be measured and paid for as 
specified in Paragraphs 1703 and 1704, respectively. Structures not fully and acceptably completed will not be 
measured for payment. Precast structures installed and acceptably completed in place shall be paid for as specified 
in Paragraph 1704. 
 
 All materials used like cement, admixtures, aggregates and steel reinforcing bars shall conform to the 
provisions of Section XV, Concrete and Section XXIII, Reinforcing Steel Bars, respectively. Classes of concrete to be 
used shall be those specified in the Drawings. 
 
 (b) Curing and Joints 
 
 All concrete shall be cured in accordance with paragraph 1522, except that concrete for canal siphon shall 
be cured until the concrete test cylinders shall have attained a strength of at least 210 kg. per square cm. (3,000 
pounds per square inch).  
 
 The Contractor shall construct expansion and construction joints at sections specified on the drawings all 
in accordance with the provisions of paragraph 1517 and Section XXI, Concrete Joints and Joint Materials, and 
elsewhere in these Specifications. 
 
PRE CAST CONSTRUCTION 
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 (a) Scope and Description 
 
 Pre-casting of reinforced concrete may be resorted to as an alternative to poured-in-place concrete for 
certain structures such as headwalls and collars, parshall flumes, turnouts, division boxes, and other structures.  
Should the Contractor choose to employ pre-cast construction on these structures, he must so inform the Engineer 
in writing, submitting in detail his proposed design, modifications of concrete sections, concrete specifications, 
reinforcements and schemes of construction of all pre-cast units. The NIA may further required the Contractor to 
submit all other additional informations as may deemed necessary. 
 
 The NIA may approve the construction proposed on precasting of concrete with or without correction.  The 
approval, however, does not relieve the Contractor of any responsibility if such work does not meet specified results. 
 
 Reinforced concrete pipes and concrete hollow blocks are not considered pre-cast construction, hence, are 
excluded under this Section. 
 
 (b) Transporting and Placing 
 
 Extreme care should be observed in handling, storing, moving and erecting to avoid cracking, twisting, or 
other distortions that would result to cracking or damage to the precast concrete. Pre-cast concrete members shall 
be handled, transported and erected in an upright position and the points of support and directions of the reactions 
with respect to the members shall be approximately the same as when the member is in final position. 
 
 (c) Sampling and Testing 
 
 The individual components of precast concrete structures, shall conform to the applicable provision of 
Section XV, Concrete and will be subject to the usual test for reinforced concrete. 
 
 (d) Measurement and Payment 
 
 Measurement of concrete in pre-cast structures will be measured by the number of cubic meter.  It shall be 
computed to the neat lines as if these structures were constructed to the details shown on the Drawings. 
 
 The Contractor will be paid for all pre-cast structures acceptably installed or completed in place.  He shall 
be paid for each pre-cast unit as if the units were constructed to the details shown on the Drawings, regardless of the 
actual dimensions of the pre-cast unit. 
 
LEAN CONCRETE  
 
 In the construction of siphons, the bottom of the cast-in-place concrete barrels will be exposed to high 
velocity flow of seepage during pouring which will absorb or wash out the cement in the concrete poured. To 
minimize the effect of seepage, a blinding  concrete with minimum strength of 70 kg/sq. cm. shall first be poured to 
the lines, grade and dimensions on which the barrels will be constructed as shown on the Drawings. 
 
 Lean concrete shall be measured and paid for as specified in paragraphs 1703 and 1704, respectively. 
 
STAFF GAGES  
 
 The Contractor shall install two vertical staff gages, one upstream and one downstream, in all parshall 
flumes and turnouts with valve structures and in all check structures in the laterals as shown on the Drawings or as 
directed by the Engineer. The porcelain plated or enameled steel staff gages and other materials and accessories 
necessary for the installation shall be supplied by the Contractor. 
 
 Installation of staff gages will not be measured for payment including all the channels, anchors, anchor bolts 
and other metal materials necessary to install the staff gages at the parshall flumes and check structures.  The cost of 
installation and other materials supplied by the Contractor shall be included in the contract unit price for concrete in 
the respective structure where gages are required.  
 

SECTION XXIII 
REINFORCING STEEL BARS 

SCOPE  
 
 All reinforcing steel bars required for the works as detailed in the Construction Drawings or as directed by 
the Engineer shall be furnished by the Contractor. 
 
 The work under this Section includes the hauling of all reinforcing steel bars required for the works to the 
project site, storing, cutting, bending and proper placing, all in accordance with the drawings and these Specifications. 
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 The length for each size of reinforcing steel bar to be furnished by the Contractor shall be computed by 
taking the theoretical length of steel bars shown on the drawings multiplied by 1.07 to get the approximate length 
required for the work.  All reinforcing steel bars shall be furnished in commercial standard lengths and the Contractor 
shall cut and bend the reinforcing steel bars to the detail and dimensions shown on the Drawings. 
        
MATERIALS   
   
 All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 or PS 275, deformed type and 
conforming to the requirements of ASTM A-615. The nominal dimensions and unit weights of bar designation shall 
be in accordance with the following table: 
 

   Nominal Dimensions 

 Nominal Bar Diameter Unit Weight 
(kg/m.) 

Cross Section 
Area (sq.mm.) 

Perimeter 
(mm.) 

 6 mm. 0.222 28.27 18.85 

 8 mm. 0.395 50.27 25.13 

 10 mm. 0.616 78.54 31.42 

 12 mm. 0.888 113.10 37.70 

 16 mm. 1.579 201.10 50.27 

 20 mm. 2.466 314.20 62.83 

 25 mm. 3.854 491.90 78.54 

 28 mm. 4.833 615.75 87.96 

 32 mm. 6.313 804.25 100.53 

 36 mm. 7.991 1,017.90 113.10 

 
The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar having the same weight 

per unit length of the deformed bar. 
 
CONSTRUCTION REQUIREMENT    
 

Workmanship shall be at the highest grade and shall be in accordance with the latest standard practice of 
the industry. 
 

1. Cutting and Bending. Cutting and bending of reinforcing bars may be done in shop or at the job site.  All 
bending works shall be in accordance with the latest standard practice and by approved machine methods.  Radii for 
bends and hooks will be specified on the approved detailed reinforcement Drawings in accordance with sound design 
procedures. 
 

2. Placing.  Reinforcement shall  be laid, anchored and embedded in the concrete as shown on the Drawings 
or as directed by the Engineer.  Unless otherwise directed, the spacing of reinforcement bars shall be measured along 
the center line of the bars.  Reinforcement shall be inspected for compliance with requirements as to size, length, 
splicing, position and number after placement based on the approved reinforcement drawings. 
 

Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal bar support shall be 
cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign substance which, in the opinion of the 
Engineer, are objectionable.  Heavy flaky rust that can be removed by firm rubbing with burlap or equivalent 
treatment is considered objectionable.  After being placed, the reinforcing bars shall be maintained in a clean 
condition until completely embedded in concrete. 

 
Reinforcing bars shall be accurately placed and secured in position so as to avoid displacement during the 

pouring of concrete.  Special care shall be exercised to prevent any disturbance of the embedded reinforcement 
during the setting of concrete.  Metal chairs, hangers, spacers or other approved support may be used by the 
Contractor for supporting reinforcing bars.  Metal supports shall be galvanized when they are to be exposed to view 
on completed concrete surfaces or where it is use will contribute in any way to the discoloration or deterioration of 
the concrete. 
 

3. Relation of Bars to Concrete Surfaces.   The  minimum cover for all reinforcements shall conform to the 
dimensions shown on the detailed reinforcement Drawings. 
 

4. Splicing.  All splices  in reinforcement shall be as shown on the Drawings or as directed by the Engineer.  
The lapped ends to bars shall be either supported sufficiently to permit the embedment of the entire surface of each 
bar in concrete or shall be securely wired. 
 

5. Welding.  Welding of bars shall be performed only where shown on the Drawings or as authorized in 
writing by the Engineer and shall conform to the requirements of AWS: D12.1, latest revision.  All welders employed 
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shall show proof of their welding qualifications to the Engineer.  All welding shall be done using metal arc welding, 
pressure gas welding, submerged arc welding or thermit welding.  All electric shall be acceptable to NIA.  Coverings 
of low hydrogen electrodes must be thoroughly dry when used.  The surfaces to be welds shall be clean and shall be 
free from rust and dirt.  All welds shall develop the full strength of the bar or the smaller bar when two different sizes 
are welded.  Test will be required of not more than five percent of the welds.  Approved testing equipment for testing 
welds shall be furnished by Contractor. 
 
      6. Protection.   Reinforcement to remain  exposed and intended for future concrete embedment shall be protected 
from corrosion or other damages in an approved manner where directed.  The reinforcement protection shall be of 
such nature that it can be thoroughly cleaned without difficulty prior to encasement in concrete. 
 
PREPARATION OF REINFORCEMENT DRAWINGS   
 

Contractor shall submit for the approval of NIA detailed reinforcement drawings in accordance with Article 
GC-47. These drawings will include bar-placing drawings, bar bending drawings, bar list, and any other 
reinforcement drawings as may be required to facilitate placement and checking of reinforcing bars.  No work shall 
be done by contractor until such approval has been secured from NIA.    
 

The Reinforcement Drawings submitted shall show the name of the structure location by stationing where 
the reinforcement drawings is intended and all the necessary informations required by NIA.  It shall likewise bear 
the stamp or seal of Contractor as evidence that the Drawings have been checked by Contractor. 
 

Contractor shall be held responsible for any delay in the progress of the work occasioned  by his failure to 
observe the requirements and the time for the completion of the contract will not be extended on account of his 
failure to promptly submit said drawings in strict adherence herewith. 
 

SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT FAIL TO MEET CONTRACT 
REQUIREMENTS (FOR STEEL BARS FURNISHED BY    CONTRACTOR)   

 
Sampling of reinforcing steel bars furnished by the Contractor for incorporation in the Permanent Works 

shall be carried out by NIA at the manufacturer's stockyard before delivery to the project site.  The NIA authorized 
representative shall, at random, take two representative samples of reinforcing steel bars per lot covered by the 
manufacturer's mill certificate.  A lot shall consist of all steel bars of the same heat or blow as shown in the mill 
certificate, and the same nominal cross-section and grade.  Samples shall be tested at the manufacturer's testing 
laboratory, if any, or to any approved Government testing laboratory at Contractor's expense.  A lot or lots 
represented by samples tested which failed to meet specified requirements shall be rejected and will not be counted 
for delivery to the project site.  Sampling and testing shall be in accordance with ASTM requirements.  All deliveries 
shall be subject to prior approval of NIA. 
 

The NIA reserves the right to accept steel bars that fail to meet the contract requirement provided that the 
deficiency is not more than nine percent (9%) of the requirement per each type of test and provided further that a 
corresponding reduction in the unit price will be made. The percentage of reduction equal to the percentage of 
deficiency based on the minimum requirement of the ASTM A-615 Standard.  For example, if the value of the test 
result for one type of test is five per cent (5%) below the minimum requirement, the unit price for payment will be 
reduced by 5%.  If the non-compliance with the test requirements is on two or more tests, the price reduction will be 
the summation of the percentage of the deficiencies. 

 
METHOD OF MEASUREMENT   
 

A. Furnishing and Stockpiling  
 
Measurement for payment for the furnishing and stockpiling of reinforcing steel bars shall be made on the 

actual deliveries to the project site and after presentation of the following documents: 
 

a) Delivery receipt duly acknowledged by the Engineer and the Project Auditor or their duly authorized 
representatives 

b) Manufacturer's certificate showing the details of manufacture, composition and physical properties of 
the steel bars. 

c)  Certificate of acceptance by the Engineer of the actual quantity delivered at the site 
 
 B. Cutting, Bending and Placing  
 

Measurement for payment of reinforcing steel bars will be made on the weight of reinforcing steel bars 
actually placed with the concrete structure and drilled holes for anchorage in accordance with the Drawings and Bar 
Schedule approved by NIA or as directed by the Engineer and weights will be computed based on the published 
manufacturer's weights or in the absence thereof, on the weights specified in the table presented in Paragraph 2302.  
Steel bars in laps or splices indicated in the approved reinforcement Drawings, as required by NIA will be measured 
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for payment. Additional steel bars in laps which are authorized for the convenience of the Contractor and such items 
as wires, clips, chairs, or other devices for securing the steel bars in place will not be measured for payment. Where 
weld splices are specified on the Drawings, weld splices will not be measured for payment but the weight for its 
equivalent lap splices will be measured for payment instead.  Where contractor chooses to weld reinforcement bars 
for his convenience and welding is not specified, no separate payment will be made for such welds.  Where Contractor 
substitute welded splices for lapped splices, separate payment will not be made for such welds, but instead the weight 
for the lapped splices shown on the Drawings will be measured for payment. 
 
BASIS OF PAYMENT   
 

Payment for reinforcing steel bars measured as provided above, will be paid for at the contract unit price 
per kilogram which price and payment shall constitute full compensation for furnishing all labor, tools, equipment 
and all incidentals and subsidiary works necessary for the successful completion of the work described under this 
Section. 
 

As indicated in the Bill of Quantities, payment per kilogram of reinforcing steel bars (same measurement as 
provided above) shall be made separately and in accordance with the following schedule: 
 

a)  Ninety percent (90%) of furnishing and delivery cost which shall include all labor, tools, equipment 
and supplies involved in the manufacture, and delivery to the project site which includes loading, 
hauling, unloading and stockpiling at the delivery site; 

b)  Ten percent (10%) of furnishing and delivery cost shall be paid upon successful completion of the 
works under this Section.  

 

b)  installation cost which shall include all labor, tools and equipment involved in cutting, bending and 
placing into permanent structures and all incidentals necessary for the successful completion of the 
work under this Section. 

 
SECTION XII 

STRUCTURE BACKFILL 
SCOPE  
 
 The work under this Section shall include hauling (if necessary) and backfilling with suitable materials 
taken either from Structure Excavation, Canal Excavation, Side Borrow or Borrow Haul all spaces excavated and not 
occupied by the structure and spaces between the natural ground surface and the finish lines indicated to be filled 
and all other sections directed to be filled by the Engineer, all in accordance with these specifications and in 
conformity with the lines, grades and dimensions shown in the Drawings or as ordered by the Engineer.  It shall also 
include the dewatering and removal of all unsuitable materials as ordered by the Engineer from the spaces to be 
backfilled or filled. 
 
METHOD OF CONSTRUCTION  
 
 All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. The 
excavation pit to be backfilled shall be dewatered and all mud and loose materials shall be removed before backfilling. 
The filling materials, with the proper moisture content determined by the Engineer, shall be deposited loose and in 
layers not exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means of mechanical 
tampers or portable vibratory compactors to obtain at least 85% compaction behind bridge abutments, retaining 
walls, cut-off walls and immediately above pipes, box or barrel conduits and gradually increasing to at least 90% 
compaction up to the surface of the roadway in the case of approaches to bridges, Road Crossing or Culvert Structures. 
The time when to start backfilling operation shall be determined by the Engineer. 
 
 The compacted backfill above pipes, barrels and other conduits, shall be brought at least 60 centimeters 
before any compacting equipment utilized in embankment construction shall be used or allowed to pass.  Additional 
layers above 60 centimeters can be completed by the use of roller type compacting equipment employed in 
embankment compaction. 
 
 Materials for structure backfill shall be as described in Paragraph 902 (c). 
 
1203   METHOD OF MEASUREMENT  
 
 Structure backfill shall be measured in cubic meters in its final compacted and uncompacted position within 
the limits of structure excavation paylines and surfaces of concrete in contact with the backfilled material as shown 
on the Drawings or as directed by the Engineer. Volumes occupied by the structure and other features will not be 
included. 
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BASIS OF PAYMENT  
 
 Structure Backfill will be paid for at the contract unit price per cubic meter, which price and payment shall 
constitute full compensation for side borrow, borrow haul and overhaul operations and for furnishing all labor, 
equipment, tools and all incidentals and subsidiary works necessary for the successful completion of the work under 
this Section. 
 
 For newly constructed Drainage Culvert, the volume between the original ground surface and the top of the 
canal embankments is part of the embankment construction operation and therefore shall not be included for 
payment under this Section (which payment shall be included under embankment construction and compaction). 
 

SECTION XXXV 
MISCELLANEOUS METALWORKS AND MATERIALS 

 
SCOPE  
 

The work under this Section shall include furnishing, delivering and installing all miscellaneous metalworks 
and materials shown on the drawings which shall include but not limited to the following: 
 

1.  Trashracks or screens including frames, guides and anchors 

2.  Steel ladder rungs 

3.  Steel gratings including frames, guides and anchors 

4.  G.I. Pipes guardrails and handrails 

5.  Bearing plates for bridges 

6.  Bearing pads and filler board for bridges 

7.  Perforated drain pipes 

8.  Embedded metals  including plates, anchors, angles, strap anchors, bolts,  nuts  washers, flanges, 
fittings, bends, tees, cross, elbow  and  other metals or materials which are not paid  for under other 
items in the Bill of Quantities 

9.  Timber 
 

All metalworks treated in this Section shall conform to the following standards or their approved equivalent 
standards: 
 

ASTM AG General requirements for delivery of rolled steel plates, shapes, sheet piling bars for 
structural use 

ASTM A36     Structural Steel 
AWS D1-1     Structural Welding Code        
AWS           Code for Arc and Gas Welding in Building construction 
ASTM A307 Specification for Low-Carbon Steel Externally and Internally Threaded Std. Fasteners 
ASTM A325 High Strength Bolts for Structural Steel Joints including Suitable Nuts and Plain 

Hardened WashersASTM A108 Cold Finish Carbon Steel Bars and Shafting 
AISC          Manual of Steel Construction 
 
ASTM A123 Zinc (Hot Galvanized) Coatings on products fabricated from rolled, pressed and forged 

steel shapes, plates, bars and strips 
ASTM A53 Welded and Seamless Steel Pipe 
Metal Grating Metal Grating Institute Handbook 

Pittsburg, Pa. U.S.A 
       ASTM 120 Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and Seamless  Steel Pipe for 

Ordinary Uses 
AISC Specification  for  Design,  Fabrication and  Erection of Structural  Steel  for Buildings 
ASTM A153   Galvanized Steel Pipes 

 
FABRICATION 
 

Details of design and fabrication not covered by the drawings nor by these specifications shall conform to 
the applicable provisions of the latest "Specifications for the Design, Fabrication and Erection of Structural Steel for 
Buildings" including all supplementary provisions of the American Institute of Steel Construction. 
 

All metalworks and materials furnished by the Contractor and all works performed will be subject to rigid 
inspection. No metalworks or materials shall be delivered to the jobsite until inspection at the Contractor's 
fabricating plant has been made, in accordance with the provisions of these specifications. 
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Shearing and cutting by torch or electric arc shall be performed carefully, and all portions of the work which 
will be exposed to view after completion shall be finished neatly.  Re-entrant cuts and copes shall be shaped notch-
free to a radius of at least 12 millimeters. 
 

In bolted connections, all holes shall be cylindrical, unless otherwise shown on the drawings, perpendicular 
to the members, and clean cut and without burned or ragged edges.  Holes in materials more than 20 mm thick shall 
be drilled.  All other holes may be punched or drilled to full size. Unless otherwise shown on the drawings, drilled 
holes shall be 1 mm larger than the nominal diameter of the bolt. Outside burrs resulting from drilling shall be 
removed with a tool making a 1 mm bevel. Likewise for punched holes, unless otherwise shown on the drawings, the 
diameter of the punch for punching to full size shall also be 1 mm larger than the nominal diameter of the bolt. The 
diameter of the die shall be not more than 1.50 mm larger than the diameter of the punch. 
 

Welding shall be done by the shielded-arc method except where otherwise specifically permitted by the 
Engineer.  Welding rods shall be furnished by the Contractor and shall be of heavily coated type designated for all 
position welding, and the size, type and nomenclature of the rods shall be subject to approval by NIA.  Welds shall be 
made as indicated on the drawings and in accordance with the conventional symbols of the American Welding Society 
(AWS).  Welding shall be done in accordance with Sections 3, 4, 5 and 6 of the AWS' code for Arc Welding and Gas 
Welding in Building Construction, latest revision.  All butt welds shall have complete penetration.  Teeming of 
multiple layer welds will not be permitted. 
 
INSTALLATION  
 

All metalworks and materials shall be installed in accordance with the details shown on the Drawings.  Care 
shall be taken to insure that all parts of metalworks are installed in correct position and alignment.  Metalworks to 
be embedded in concrete shall be located accurately and shall be held in correct position and alignment during 
placing and setting of the concrete.  Anchor bolts shall be set and held in position before concrete is placed, unless 
otherwise approved.  Where it is impractical to embed anchor bolts or ladder, stairways or other comparatively light 
metal work before the concrete is placed and when it is necessary to anchor parts where inserts or anchor bolts have 
not been provided, holes shall be drilled in the concrete and expansion anchors with bolts shall be installed as 
directed.  The surfaces of all metalworks to be in contact with or embedded in concrete or grouting mortar shall be 
cleaned. 
 

Suitable blockouts shall be constructed in the concrete where required for installation of railing posts and 
other metalworks. After installation of the metalworks, blockouts shall be filled with concrete or grout as shown on 
the drawings. Contractor shall drill or drill and tap, as required all holes in metalwork required for installation of the 
metalwork. 
 

Contractor shall drill all holes in concrete required for the installation of expansion anchors.  Contractor 
shall slot or cut or split metalwork in the field as required for installation. 
 
TRASHRACKS OR SCREENS 
 

Trashracks or screens shall be a substantial all welded sectionalized steel structure, generally as shown on 
the drawings.  Special care shall be taken to insure that all members shall be in exact position and alignment.  Vertical 
members shall be welded to horizontal members.  Trashracks shall be prime coated and painted in accordance with 
Section XXXVI, Painting Metalworks. 
 
STEEL_LADDER_RUNGS  
 

Steel ladder rungs shall be furnished and installed in accordance with details shown on the drawings.  Bars 
used for steel ladder rungs shall be cold drawn steel wire conforming to the provisions of ASTM Designation A32 or 
its latest revision.  The wire gage or bar size and spacing shall be as designated on the Drawings. 
 

Ladder rungs embedded in concrete shall be free of mortar, oil dirt, loose mil scale, loose rust and other 
coatings that would destroy or reduce the bond.  Bars shall conform to the dimensions shown on the drawings. Bars 
with links or improper bends or other deformations shall not be used or made as rungs. 
 
STEEL_GRATINGS  
 

Gratings shall be provided  as indicated on  the drawings. Steel gratings shall be fabricated from steel shapes 
and flat bars provided with stiffeners and welded to form a rigid structures as shown on the drawings. 
 

Flat bars of sizes  and spaces  shown on the drawings shall be welded at their ends into continuous rolled 
steel angles and provided with stiffeners. The sizes and dimensions of angles or stiffeners shall not be less than those 
shown on the drawings. 
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Steel gratings used as  cover  for the intake barrel manhole shall be provided with rollers on both ends as 
shown on the drawings, such that this cover could be opened by sliding.  Roller guides shall not be shorter than the 
length shown on the drawings. 
 
GALVANIZED IRON PIPE GUARDRAILS AND HANDRAILS 
 

Galvanized iron pipe  guardrail and  handrail shall be provided at operating platforms and other places 
shown on the drawings.  Sizes and dimensions shall be as shown in detail on the drawings. All railings shall be of 
threaded ends and furnished with complete joint fittings. 
 

Vertical members for guardrails shall be installed plumbed and horizontal members parallel to the surface of 
anchorage. Vertical members shall be installed in prepared sockets, braced in  true alignment and secured 
permanently by either threaded floor flange which is anchored to the concrete structure by means of 
expansion bolts as shown on the drawings or by cement grout consisting of 1 part cement and 3 parts sand (by 
wt.) mixed to a  consistency as directed by the Engineer. Bolts in bolted connections shall be firmly tightened. 

Galvanized surfaces  that are abraded or damaged during installation shall be thoroughly wire brushed  
removing all loose and cracked coating and then painted with two coats of high zinc- dust content paint conforming 
to the requirements of Federal Specification MIL-P-21035 or approved equal. 

 
BEARING PLATES FOR BRIDGES   
 

Bearing  plates, bars,  rockers, assemblies, and other expansion or fixed devices for bridges shall be 
constructed in accordance with the details shown on the Drawings and shall be hot-dip galvanized after fabrication 
conforming to ASTM Designation A120 or its latest revision. 
 

The bearing plates shall be set level and the rockers and other expansion devices shall be set to conform to 
the temperature at the time of erection or to the setting specified. 
 

When bearing assemblies or masonry plates are shown on the Drawings to be placed (not embedded) 
directly on concrete, the concrete bearing area shall be constructed slightly above grade and shall be finished by 
grinding or other approved means to a true level plane which shall not vary perceptively from a straight edge placed 
in any direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation 
shown on the Drawings. 
 

When elastic bearing pads, or  preformed fabric  pads are shown on the Drawings, the concrete surface on 
which pads or packing are to be placed shall be wood float finished to a level plane which shall not vary more than 
0.40 centimeter from a straight edge placed in any direction across the area. The finished plane shall not vary more 
than 0.30 centimeter from the elevation shown on the Drawings. 
 
BEARING PADS AND FILLER BOARDS  
 

Bearing pads of sizes  indicated on the  Drawings shall be neophrene, hardness 60 and filler boards shall be 
canex board or as indicated on the Drawings.  The concrete surfaces on which bearing pads are to be placed shall be 
wood float finished to a level plane which shall not vary more than 0.15 centimeter from a straight edge placed in any 
direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on 
the Drawings. 
 
PERFORATED DRAIN PIPES  
 

Perforated drain pipes shall be  installed at locations shown on the drawings and as directed by the 
Engineer. The sizes and type of materials to be used shall be as indicated on the drawings. 
 
BOLTS, ANCHORS, ANGLES, NUTS, WASHERS AND OTHER METALS 
 

Except for studbolts, the length of connection bolts shall be in 6 mm variations and when in the structure, 
the bolts shall extend at least six millimeters beyond the nuts.  Anchor bolts and studbolts shall be as shown on the 
Drawings.  Threads of anchor bolts shall be given a heavy coat of rust preventive compound in the shop. Washers 
shall be used under heads of all connection bolts where shown or called for on the drawings.  Bevelled washers shall 
be used on sloping flanges. 
 
GROUT AND MORTAR  
 

Grout and mortar for miscellaneous metalworks shall be mixed in the proportions and to the specified 
consistency in accordance with the requirements of Section XV, Concrete.  Before placing grout and mortar, the 
surfaces of concrete on which grout will be placed shall be roughened and shall be cleaned of all laitance, loose or 
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defective concrete coatings and other foreign materials by effective means followed by thorough washing and such 
surfaces shall be kept moist for at least 24 hours. 
 
TIMBER   
 

This work shall consist of timber structures constructed to the dimension, lines and grades shown on the 
Drawings and in accordance with the specification. The timber shall be treated or kiln dried. 
 

In handling treated timber, care shall be exercised so as not to break or penetrate the treatment with any 
tool or handling equipment. Any damage timber shall be replaced without any extra compensation. Any cut made or 
hole bored in treated timber that exposes untreated wood shall be given 3-coats of hot creosote oil before the exposed 
part is assembled. 
 

All timber shall be of the specie specified in the drawing, shall be sound, free from knots, splits, ring separa-
tion, wormholes or any defects which will impair its strength or render it unfit for its intended use. 
 

All timber which is to be stored on the job for any length of time, prior to its use in the structure, shall be 
neatly stacked in piles to prevent warping or distortion. Untreated timber shall be open stacked at least 300 mm 
above the ground and shall be close-stacked and piled to prevent warping. The ground underneath and in the vicinity 
of all piles shall be cleared of all weeds and rubbish. 
 
METHOD OF MEASUREMENT 
 

Measurement for payment of miscellaneous metalwork and materials will be made either on the weight of 
metalwork in kilogram or on the number of assembly or pieces actually installed in accordance with the table as 
follows 
 

Metal/Material  
 

Measurement 

1. Trashrack or screens including frames, guides and 
anchors 

 
Kilogram/Set 

2. Steel ladder rungs Kilogram 
3. Steel grating, including frames guides and anchors  

Kilogram 
 

4. G.I. Pipe guardrails and handrails Kilogram/L.M. 
 

5. Bearing Plates for Bridges Piece 
 

6. Bearing Pads and Filler Boards for Bridges Piece 
 

7. Perforated drain pipes Kilogram/L.M. 
 

8. Embedded metals including plates, anchors, angles, 
strap anchors, bolts, nuts and washers, flanges, fittings, 
bends, tees, cross, elbows and other metals or 
materials which are not paid under other items in the 
Bill of Quantities 

 
 
 
 
 
Kilogram/Lump sum  
 

9. Timber Set/Assembly or bd. ft. 
  

Weights shall be computed based on the theoretical weight  of such material duly certified by the 
manufacturer. 
 
BASIS OF PAYMENT  
 

Payment for miscellaneous metalwork will be made at the contract unit price per kilogram, per piece, or 
per assembly whichever is called for in the Bill of Quantities which price and payment shall constitute full 
compensation for furnishings all labor tools, materials and all incidentals and subsidiary works necessary for the 
successful completion of the miscellaneous metalworks and materials described under this Section. 
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CONSTRUCTION SAFETY AND HEALTH 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
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Section IX. Local Condition 
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LC-01 PROJECT LOCATION 

Tanjay-Bais River IP, Package 3 is located in Tanjay City, Negros Oriental. The Project 

is approximately 40 kilometers from Dumaguete City. 

LC-02 ACCESS TO THE SITE 

 The contract work is located at Tanjay City, Negros Oriental. It is accessible by land 

through concrete/bituminous roads and highways, as well as air and water transportation 

through airport and seaport of Dumaguete City. During dry season, access roads to the project 

site are passable, as well as during rainy season. Passing through different service roads by 

fairly to well graveled road which may deteriorate if used during rainy days. Maintenance and 

repair of these service roads by the contractor is necessary if so used by them. The cost of 

maintenance and repair shall be included in the unit bid price of the contractor.  

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest 

city of the project and other surrounding municipalities. 

The main source of energy is supplied by the Negros Oriental Electric Cooperative II 

(NORECO II) and locally distributed to the consumers and is presently available at the above-

stated address of the project site.  

LC-04 CLIMATE AND HYDROLOGY 

Using the Corona Climate classification System, Negros Oriental falls within the Type 

III classification, which is characterized by seasons not very pronounced relatively dry from 

November to April. 

 Rainfall summarized in the following table, but NIA will assume no responsibility 

whatsoever for the accuracy of these data. Any risk arising from the interpretation of such data 

is to be entirely borne by the Contractor. 
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CLIMATE 

Month Rainfall in  

Dumaguete PAG 

ASA Station/1 

(mm) 

Rainy Days 

Dumaguete PAG  

ASA Station/2 

Jan. 89.1 6 

Feb. 12.3 0 

March 46.7 2 

April 7.6 0 

May 14.1 1 

June 82.7 7 

July 205.4 12 

Aug. 53.1 1 

Sept. 66.6 3 

Oct. 194.7 9 

Nov. 152.3 5 

Dec. 81.1 7 

 

Total  

 

1005.7 

 

 

/1: Dumaguete PAGASA Station is the rainfall station close to the project area. 

 

 /2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

 

LC-05 BANKING FACILITIES 

 Most rural banks are available at nearby of the project area while major banking 

facilities are found in Dumaguete City like; Development Bank of the Philippines, Land Bank 

of the Philippines, Philippine National Bank, Bank of  the Philippine Island, Allied Bank, Bank 

of Commerce, Metro Bank  and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

 The Contractor is advised that the NIA will take no direct part in providing community 

facilities such as churches, shops, community center and recreation facilities for Contractor’s 

employees. The Contractor shall make his own arrangements for such as he considers being 

necessary for the approval of the NIA and shall meet all codes or regulations in effect. It shall 

be the responsibility of the Contractor to furnish and operate first aid for his personnel. Such 

facilities may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

 The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 
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LC-08 WATER SUPPLY 

 The Contractor shall, at his own expense, be responsible for the provision or 

installation, operation and maintenance of a safe, adequate and temporary supply of drinking 

and domestic water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

 The NIA will provide all right of way, free of charge to the contractor, which, in the 

opinion of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own 

investigation to satisfy themselves as to the existing conditions affecting the work to be done 

under these Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he 

may obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: Tanjay-Bais River IP, Package 3 (Construction of Canal Structures at Main 

Canal), Tanjay City, Negros Oriental 

1. Site Visit and Inspection 

Register at NIA-Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, 

Negros Oriental 

 

2. Wet Season Period, Article LC-04 

 

3. Contract Duration, Article SCC 1.16, ITB 

270 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

                        The Regional Manager  

             NIA Regional Office 7 

   Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe 1 cu.m. 1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument set 1 

8. Bar Cutter   1 
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6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe 1 cu.m. 1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument set 1 

8. Bar Cutter   1 
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Section X. Checklist of Technical and Financial 

Documents 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; and 

 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  



duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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Section XI. BIDDING FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 
Project Identification No.: ______________________ 

 

  

To: Engr. Reyne B. Ugay  

      Acting Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, Dao District, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which 

may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement 

contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 

Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the 

procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 

without prejudice to other legal action the government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and 

(i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said 

right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 

furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] 

at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  

    Affiant 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 

 

 

 

 

 

Regional Manager



Omnibus Sworn Statement  
_________________________________________________________________________  

 

REPUBLIC OF THE PHILIPPINES)  

CITY/MUNICIPALITY OF ______) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 

with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 

representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 

of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of 

the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 

Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority 

to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 

shown in the attached [state title of attached document showing proof of authorization (e.g., duly 

notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 

whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 

or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign 

or international financing institution whose blacklisting rules have been recognized by the 

Government Procurement Policy Board, by itself or by relation, membership, association, 

affiliation, or controlling interest with another blacklisted person or entity as defined and 

provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 

the original, complete, and all statements and information provided therein are true and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  

     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 

Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the 

BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related 

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 



Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 

[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or affinity 

up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with 

the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 

of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  

 

 

 

                                                                [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 

 

 

     [Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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BID FORM 

  Date : _________________  

                                                         Project Identification No: NOSO-Tanjay-Bais-03-2023 

 

To: Engr. Reyne B. Ugay  

      Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, Dao District, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the allowable forms of 

Performance Security, subject to the terms and conditions of issued GPPB guidelines12 

for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  
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j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  

l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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National Irrigation Administration  Contact Ref. No : NOSO-Tanjay-Bais-03-2023 

Region 7 

 

Name of 

Contract 

: Tanjay-Bais River IP, Package 3 (Construction of 

Canal Structures at Main Canal),  

Tanjay City, Negros Oriental 

  Location : Tanjay City, Negros Oriental 

    

STATEMENT OF THE BIDDERS OF ALL ITS ON-GOING GOVERNMENT & PRIVATE CONTRACTS 
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

Business Name : ____________________________________   

     

Business Address : ____________________________________   

     

NAME OF CONTRACT 
CONTRACT 

DATE 
CONTRACT 

PERIOD 
CONTRACT 
AMOUNT 

Amount or Value of 
Outstanding Works or 
Unperformed Portion 

Government         

          

          

          

          

          

Private         

          

          

          

          

          

     

Submitted by : ____________________________________   

        (Printed Name & Signature)   

     

Designation : ____________________________________   

     

     

Date : ____________________________________   
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National Irrigation Administration  Contact Ref. No : NOSO-Tanjay-Bais-03-2023 

Region 7 Name of Contract : Tanjay-Bais River IP, Package 3 (Construction 

of Canal Structures at Main Canal),  

Tanjay City, Negros Oriental 

 Location : Tanjay City, Negros Oriental 

    

STATEMENT OF THE BIDDERS'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 
THE CONTRACT TO BE BID 

    

Business Name : _____________________________________________  

    

Business Address : _____________________________________________  

    

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 
CONTRACT 
DURATION 

CONTRACT 
AMOUNT 

Government       

        

        

        

        

        

Private       

        

        

        

        

        

    

Note: This statement shall be supported with:   

Owners' Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES 

    

    

Submitted by : _____________________________________________  

                      (Printed Name & Signature  

    

Designation : _____________________________________________  

    

    
Date : _____________________________________________  
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