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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI - Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI1 — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or ‘“analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC - Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.
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Republic of the Philippines

NATIONAL IRRIGATION ADMINISTRATION
Region VII

INVITATION TO BID

FOR MALINAO IS (RESTO), PACKAGE 1 (CONSTRUCTION OF MFD LINED
CANAL AND CANAL STRUCTURE), PILAR, BOHOL

1. National Irrigation Administration - Regional Office 7 (NIA-RQO7), through General
Appropriation Act — NIS/RESTO Project (GAA-NIS/RESTO) for Calendar Year (CY)
2022 intends to apply the sum of Eight Million Six Hundred Eighty Nine Thousand
Nine Hundred Thirty Four Pesos and 67/100 (PhP 8,689,934.67) being the Approved
Budget for the Contract (ABC) to payment under contract for Malinao IS (Resto),
Package 1 (Construction of MFD Lined Canal and Canal Structure), Pilar, Bohol
with Contract No. RIO-LMC-01a-2022. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work
is required One Hundred Seventy (170) calendar days. Bidders should have completed a
contract similar to the project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section Il. Instruction to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding
Documents at the address given below from 8:00 AM to 5:00 PM except during declared
(special & regular) holidays and weekends.

5. A complete set of Bidding Documents may be acquired by interested Bidders who were
able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS)
wherein the name of the company will be reflected in the Documents Request List of the
Bid Notice Abstract of the Procuring Entity, from February 14, 2022, 8:00 AM to March
8, 2022, 8:30 AM during office hour from the given address and website(s) below & upon
presentation of the payment from NIA-RO7 Cashier of nonrefundable fee of Eight
Thousand Seven-Hundred Pesos (PhP 8,700.00) only. The Procuring Entity shall allow



the bidder to present its proof of payment for the fees in person, by facsimile, or through
electronic means.

Interested Bidders’ representatives must also present a letter duly signed by the General
Manager/Owner, if a Sole Proprietorship, or authorized Signatory if a Corporation,
authorizing him/her to acquire the Bidding Documents.

. The NIA-RO7, will hold a Pre-Bid Conference on February 22, 2022, 10:00 AM at
Central Visayas Training Center (CVTC), NIA-RO7, Dao District, Tagbilaran City,
Bohol and/or through videoconferencing/webcasting via Google Meet, which shall be
open to prospective bidders.

. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below on or before March 8, 2022, 9:00 AM. Late bids shall
not be accepted.

. All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 18.

. Bid opening shall be on March 8, 2022, 9:00 AM at Central Visayas Training Center
(CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol and/or through video
conferencing/webcasting Google Meet. Bids will be opened in the presence of the bidders’
representatives who choose to attend the activity.

10. The NIA-RO7, reserves the right to reject any and all bids, declare a failure of bidding, or

not award the contract at any time prior to contract award in accordance with Sections 35.6
and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

NIA-RO7, BAC Secretariat

J.A. Clarin St., Dao District

Tagbilaran City, Bohol

Email Address: niaro7.bacsec@gmail.com
Telephone No. (038) 501 9421/ (038) 427 1018

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding Documents.



ENGR. ORENCIO M. APALE
BAC Chairperson

Section Il. Instructions to Bidders
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Scope of Bid

The National Irrigation Administration - Regional Office 7(NIA-RO7) invites Bids for
the Malinao IS (Resto), Package 1(Construction of MFD Lined Canal and Canal
Structures), Pilar, Bohol, with Project Identification Number RIO-LMC-01a-2022.

[Note: The Project Identification Number is assigned by the Procuring Entity based
on its own coding scheme and is not the same as the PhilGEPS reference number,
which is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for GAA-NIS
RESTO Project FY 2022 in the amount of PhP 8,689,934.67.
2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the
highest standard of ethics during the procurement and execution of the contract. They

11



or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the

UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

7.1.  [If Procuring Entity has determined that subcontracting is allowed during the
bidding , state:] The Bidder must submit together with its Bid the
documentary requirements of the subcontractor(s) complying with the
eligibility criterial stated in ITB Clause 5 in accordance with Section 23.4 of
the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.

7.2.  [If subcontracting is allowed during the contract implementation stage, state:]

The Supplier may identify its subcontractor during the contract
12



10.

implementation stage. Subcontractors identified during the bidding may be
changed during the implementation of this Contract. Subcontractors must
submit the documentary requirements under Section 23.1 of the 2016 revised
IRR of RA No. 9184 and comply with the eligibility criteria specified in ITB
Clause 5 to the implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract for
this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be

13



11.

12.

13.

14.

15.

bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security

14



16.

17.

18.

19.

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until 120calendar days from opening of
bid. Any bid not accompanied by an acceptable bid security shall be rejected
by the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

15



20.

21.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

16



Section I11. Bid Data Sheet
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Bid Data Sheet
ITB Clause

5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Canalization and Canal Structure

7.1 Sub-contracting is not allowed
10.3 [Specify if another Contractor license or permit is required.] None
10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel Relevant Experience
1 — Project Manager —  Preferably Technical individual with at
least three (3) years’ experience as
Project Manager;
1 — Project Engineer — A licensed Civil Engineer with at least
two (2) years’ experience as Project
Engineer in similar works;
1 — Materials Engineer —  With at least two (2) years’ experience as

Materials Engineer duly accredited by
the DPWH provided that the limits of

Materials Engineer 11 - Two (2) projects located within the same
province for simultaneous assignments,
with an aggregate cost of not more than
P150M

Materials Engineer | - Four (4) projects located within the same
province for simultaneous assignments,
with an aggregate cost of not more than

P 50M

1 — Safety/Health Officer —  With Training Certificate and with at
least two (2) years’ experience as Safety
Officer.

1 - Foreman — with at least two (2) years’ experience as

Foreman for Earthworks, concreting
and/or other related works;

18




10.5 The minimum major equipment requirements are the fo
llowing:
. . Number of
Equipment Capacity Units
1.  Backhoe 0.50 cu.m. 1
o, Dump Truck,, On/Off 4.0-6.0 cum. 2
Highway Type
3.  Loader, Wheel Type 2
4.  Vibratory Plate Compactor 450-600mm, 8Hp 2
5. | Bar Cutter 3
6. | Concrete Mixer 1 Bagger 3
7.  Concrete Vibrator 3
8.  Total Station set 1
12 [Insert Value Engineering clause if allowed.]
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than 2% of the ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter
of credit;

b.  The amount of not less than 5% of the ABC if bid security is in Surety
Bond.

19.2 Partial bids are not allowed:
20 None
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.

19




Section 1V. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

21



10.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be
required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not
be included for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

[If different dates are specified for completion of the Works by section,
i.e. “sectional completion,” these dates should be listed here.]

4.1

[Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

6

The site investigation reports are: [list here the required site
investigation reports.]

7.2

[In case of semi-permanent structures, such as buildings of types 1, 2,
and 3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures:] Five (5) years.

10

a. Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice to
Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

13

The amount of the advance payment is 15% of the Contract Price and to
be recouped every progress billing, to be made as per herein schedule:

a. First (1%) Installment — 7.5% of the Contract Price — upon submission
to and acceptance by NIA of an Irrevocable Standby Letter of Credit of
equivalent value issued by a commercial bank, a bank guarantee or
surety bond, callable upon demand, issued by a surety or insurance
company duly accredited by the Insurance Commission and confirmed
by NIA.

b. Second (2"%) Installment — 7.5% of the Contract Price — upon
submission to and acceptance by NIA of an Irrevocable Standby Letter
of Credit of equivalent value issued by a commercial bank, a bank
guarantee or surety bond, callable upon demand, issued by a surety or
insurance company duly accredited by the Insurance Commission and
confirmed by NIA (if amount is not included in the first Installment),
and after Contractor has fully mobilized the initial equipment
requirement and Key Personnel indicated in its Manpower Utilization
Schedule.

14

Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

151

The date by which operating and maintenance manuals are required is
[date].
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The date by which “as built” drawings are required is [date].

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section VI. Specifications
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COMMON EXCAVATION

The work under this Section shall consist of excavating and removal of all classes of
materials in canal prism and backfilling, and trimming of side slopes inside canal prism
and canal beds except on portion of the canal where concrete lining is required (trimming
of the foundation bed will be considered included under Section XV “Concrete Canal
Lining”) all in accordance with the Drawings and these Specifications or as directed by
the Engineer.

All excavations shall be true to lines, grades, slopes and profiles shown on the
Drawings or as required by the Engineer.

1. CLASSIFICATION
All excavated materials under this Section will be classified as follows:

(a) Rock Excavation

For purpose of classification of excavation, rock is defined as sound and solid masses
or formation, layers or ledges of mineral matter in place of such hardness and texture
that:

1) Cannot be effectively loosened or broken down by ripping in a single pass with a
latest model tractor mounted hydraulic ripper equipped one digging point of
standard manufacturer’s design adequately sized for use with and propelled by a
crawler-type tractor above 300HP

2) In the areas where it is impracticable to classify the use of the ripper described
above, rock is defined as sound and solid material of such hardness and texture
which cannot be loosened or broken by a 2.72 kg (6 pound) drifting pick.

3) Can only be loosened or broken by special equipment such as jackhammer and
pencil hammer attached to an excavator.

All formation of materials as defined above whose volume is one (1) cubic meter
or more will be classified as rock.

(b) Common Excavation - Excavation of any materials and boulders (whose volume is
less than one cubic meter) that can be ripped to be loosed by, a dozer of equal or
below 180 HP capacity.

(c) Hard Excavation - Excavation of any materials and boulders (whose volume is less
than one cubic meter) that can be ripped to be loosed by, a dozer of above 180 HP to
300 HP.

1) Excavation of all soil materials, which can easily be removed by ordinarily
excavator or manual operation.
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2. METHOD OF CONSTRUCTION

Canal excavation shall include all excavation works in the canal prism whether
common, indurated or rock materials, except additional excavations at structure sites
which is specified to be done and measured for payment under excavation for structure.

3. BASIS OF PAYMENT

The volume measured as provided above shall be paid per cubic meter, which price
and payment shall constitute full compensation for furnishing all materials, supplies,
labor, equipment, tools and all incidentals necessary for the successful completion of the
work described under this Section and for all subsidiary works except for hauling of
excavated materials beyond the free haul distance for disposal to waste areas which shall
be paid under Section.
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BACKFILL WITH COMPACTION
1. SCOPE

The work under this section shall include hauling (if necessary) and backfilling with
suitable materials taken under from Canal Excavation , Side Borrow or Borrow Haul all
spaces excavated and not occupied by the structure and spaces between the natural ground
surface and the finish lines indicated to be filled and all other sections directed to be filled
by the Engineer, all in accordance with these specifications and in conformity with the
lines, grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall
also include the dewatering and removal of all suitable materials as ordered by the Engineer
from the spaces to be backfilled or filled.

2. METHOD OF CONSTRUCTION

All spaces to be backfilled or filled shall be cleared of all rubbish and other
objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and
loose materials shall be removed before backfilling. The filling materials, with the proper
moisture content determined by the Engineer, shall be deposited loose and layers not
exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means
of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction
behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box
or barrel conduits and gradually increasing to at least 90% compaction p to the surface of
the roadway in the case of approaches to bridges, road crossing or Culvert Structures. The
time when to start backfilling operation shall be determined by the Engineer.

3. METHOD OF MEASUREMENT

Backfill with Compaction shall be measured by the cubic meter in its final compacted
and uncompacted position within the limits of structure excavation paylines and surfaces of
concrete in contact with the backfilled materials as shown on the Drawings or as directed
by the Engineer. Volumes occupied by the structures and other features will not be
included.

4. BASIS OF PAYMENT

Backfill with Compaction will be paid for at the contract unit price per cubic meter,
which price and payments shall constitute full compensation for the side borrow, borrow
haul and overhaul operations and for furnishing all labor, equipments, tools and all
incidentals and subsidiary works necessary for the successful completion of the work under
this Section.
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STRUCTURE EXCAVATION

SCOPE

Structure excavation includes the removal of all materials within the structure lines
including necessary dewatering operations not otherwise specified. It shall also include
additional excavation within the vicinity of the structure in order to shape the ground shown
on the Drawing or as directed by the Engineer.

LASSIFICATION

Structure excavation shall be classified in accordance with paragraph 402.

CONSTRUCTION REQUIREMENTS

All excavation requirements described 403 are applicable under this section.

METHOD OF CONSTRUCTION

All structure where practicable shall be constructed in open excavation. The method
of construction or excavations shall be in accordance with the applicable provisions of
paragraph 404 and the following requirements.

Foundation shall be excavated according to the outline of the footing and floors of
structure as shown on the Drawings or as directed by the Engineers, and shall be of sufficient
size to permit free movement of workers.

On excavation of common materials the foundation bed upon which structures are to
be placed shall be finished accurately to the established lines and grades after a thorough
compaction and trimming of the foundation with the use of suitable tools and equipment. As
soon as the foundation excavations have been trimmed to their final level, it should be
protected from degradation by weathering. Should the foundation materials soften exposure
then the soft materials shall be removed and replaces at the Contractor’s expense. If at any
point, material is excavated beyond the lines and grades of any part of the structure, the over-
excavation shall be more filled with selected materials approved by the engineer and shall be
placed in the layers of not more than 20 centimeters think, moistened and thoroughly
compacted by special roller mechanical tempers or by other approved methods. A density not
less than 90% of the maximum dry density determines by ASTM test D-698 is required. The
cost of filling over-excavation ordered by the Engineer shall be borne by the contractor.
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On excavation of rock materials, the bottom and side surfaces of excavated rock
excavation upon or against which concrete and weep holes are to place shall conform to the
required grades and dimensions as shown on the drawings or as established by the engineer.
If at any point, materials are excavated beyond the required limits the over-excavation shall
be filled with concrete at the expense of the Contractor including the cost of all materials
required.

When concrete is to be placed upon or against rock, the excavation shall be of
sufficient dept to provide for the minimum thickness of concrete at all points and any
deviation from the required minimum thickness of concrete shall be avoid as much as
possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned
as directed by the engineer.

When excavation of rock materials reaches the surface upon or against which concrete
is to placed, blasting

On excavation of rocks materials, the bottom and side surfaces of excavated rock
excavation upon or against which concrete and weep holes are to be placed shall conform to
the required grades and dimensions as shown on the drawings or as established by the
engineers. If they filled with concrete at the expense of the contractor including the cost of all
materials required.

When concrete is to be upon or against rock, the excavation shall be of sufficient dept
to provide for the minimum thickness of concrete at all points and any deviation from the
required minimum thickness of concrete shall be avoided as much as possible. The surface on
which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the
Engineer.

When excavation of rock materials reaches the surface upon or against which concrete
is to be placed, blasting shall be stopped and the remaining mass of rocks shall be carefully
removed by means of jack-hammer or any appropriate hand tool. The point beyond which
blasting will not be allowed shall be determined by the engineer. All damages to the rock
foundation caused by improper blasting operation shall be repaired by the contractor at his
Own expense in a manner acceptance to the engineer.

All foundations for bridge pier footing shall be excavated to such depths as may be
necessary to secure stable bearing for the structure. Whenever the safe bearing power of the
soil as uncovered is less that that called for on the drawing, pilings or appropriate spread
footings will be used. The elevations of the bottoms of footings, as shown in the drawings
shall be considered as approximate, and the engineers may order, in writing, such changes in
elevations and dimensions of footings as may be necessary to ensure a satisfactory
foundations. Bearing test, upon written order of the engineer, shall be taken to determine the
supporting power of the soil. Cost of bearing test will be paid as “Extra work”.

If, in the opinion of the engineer, the material at the base of the excavation is
unsuitable for the foundation he shall instruct the contractor to either a] carry out additional
excavation to a depth of 50 cm. below the proposed bottom of concrete shown on the
drawings and to maximum depth of 60 cm. outside of the outermost lines of said base and
replace with backfill compacted to at least 90% of the maximum dry density or b] strengthen
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the soft materials by ramming in gravel and cobbles until a firm foundation is obtained.
Measurement and payment for the backfill shall be made under section XII, “Structure
backfill”.

METHOD OF MEASUREMENT

Structure excavation shall be measured by the cubic meter in its original position
before being excavated in accordance with the drawings, or as may be ordered by the
engineer, no excavation beyond the pay lines shown on the drawings will be measured for
payment. For canal structures, the limit of measurement along the lines perpendicular to the
flow of water shall be the vertical planes at the outer edges of the inlet cut-ff walls. The upper
limits of the solid, measured for payment shall be the canal bottom for canal structures of the
original ground surface in case of diversion structures. The lower limits shall be the bottom of
the required excavation. Excavated materials not vertically above the boundaries as specified
above shall not be measures for payment. The volume measured shall not include water and
other liquids removable by pumping. Such materials as mud, quagmire and other similar
semi-solid not removable by ordinary pumping shall be considered pay quantities and shall
be measured and paid for as “Structure Excavation”.

However, in case of structure excavation for canal structures is done before canal
excavation, the upper limit of the solid measured for payment shall be the original ground
surface in accordance with the surface in accordance with the structure excavation pay lines.

BASIS OF PAYMENT

The volume measured as provided above will be paid per cubic meter, which price
and payment shall constitute full compensation for furnishing all materials, supplies, labor,
equipment, tools and accidents and subsidiary works necessary to complete the work
described under this section.

For diversion works, canal siphons and bridge structure excavations, the cost of the
dewatering operation unless otherwise specifies in the Bill of Quantities shall be paid under a
separate item in the Bill of Quantities. For all other structure excavations, dewatering
operations involved are considered subsidiary work and the cost thereof shall be considered
included in the unit price of structure excavation.

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual
excavation acceptably accomplished in accordance with the pay lines as shown on the
drawings or as directed by the engineer. The remaining forty percent [40%] will be paid upon
pouring of concrete for the foundation or upon placing the riprap, gravel blanket or grouted
riprap in accordance with drawing and specifications.
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CLASS A AND CLASS B REINFORCED CONCRETE

1. SCOPE

This Section covers all the materials as cement, aggregates, water, admixtures and
proportioning, mixing, transporting, placing, finishing, curing and protecting of concrete,
including supplies, equipment, tools and all other incidentals necessary for concrete works.

All the applicable provisions of the latest revision of the ACI Building Code (ACI-
308-63) and American Society for Testing Materials (ASTM) or other equivalent standards
approved by the Engineer shall govern in all cases not specifically provided for herein.

2. CONCRETE COMPOSITION

Concrete shall be composed of Portland cement, reinforcing steel bars fine and coarse
aggregates, water, and if necessary admixtures or agents approved by the Engineer. The
design of concrete mixtures and consistency shall be specified in this Section.

3. CEMENT
(1) General

The cement shall conform to the requirements of the standard Specifications for
Portland Cement (ASTM: C-150 Type 1). Special cement may be used subject to the
approval of the Engineer provided it meets the requirements of Portland Cement with respect
to strength, soundness and setting time.

(2) Storage

The Contractor shall, immediately upon delivery of cement to the jobsite, store the
same in a dry, weather tight and properly ventilated structure with adequate provisions for the
prevention of absorption of moisture. All storage facilities shall be subject to the approval of
the Engineer and shall be such as to permit easy access for inspection and identification. The
Contractor’s method of handling and storing cement shall be subject to the approval of the
Engineer. The Contractors shall not use any cement which is stored at the site for the period
more than three (3) months. Not more than fourteen (14) sacks of cement shall be permitted
to be piled up and this number shall be limited to seven (7) each, when the storage is
expected to be longer than two (2) months; these sacks of cement shall be piled up or stored
S0 as to permit easy access for identification, inspection and testing.

4. REINFORCING STEEL BARS
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Scope

All reinforcing steel bars required for the works as detailed in the Construction
Drawings or as directed by the Engineer shall be furnished by the Contractor

The work under this Section includes the hauling of all reinforcing steel bars required
for the works to the project site, storing, cutting, bending and proper placing, all in
accordance with the drawings and these Specifications.

The length for each size of reinforcing steel bar to be furnished by the Contractor
shall be computed by taking the theoretical length of steel bars down on the drawings
multiplied by 1.07 to get the approximate length required for the work. All reinforcing steel
bars shall be furnished in commercial standard lengths and the Contractor shall cut and bend
the reinforcing steel bars to the to the detail and dimensions shown on the Drawings.

5. Materials

All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 or PS
275, deformed type and conforming to the requirements of ASTM A-615. The nominal
dimensions and unit weights of bars designation shall be in accordance with the following
table:

Nominal Dimensions
Nominal Bar | Unit Weight Cross Section Perimeter

Diameter (kg/m.) Area (sq. mm) (mm)

6 mm. 0.222 28.27 18.85

8 mm. 0.395 50.27 25.13
10 mm. 0.616 78.54 31.42
12 mm. 0.888 113.10 37.70
16 mm. 1.579 201.10 50.27
20 mm. 2.466 314.20 62.83
25 mm. 3.854 491.90 78.54
28 mm. 4.833 615.75 87.96
32 mm. 6.313 804.25 100.53
36 mm. 7.991 1,017.90 113.10

The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar
having the same weight per unit length of the deformed bar.
6. WATER

The water used in concrete, mortar and grout shall be free from objectionable
quantities of silt, organic matter, alkali, salts other impurities. The recommendation of the
seventh edition of the U.S. Bureau of Reclamation Concrete Manual for mixing water shall
be followed.

7. FINE AGGREGATES
(1) General
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The term “Fine Aggregates” is used to designate aggregates in which the maximum
size of particles is 3/16 of an inch (5 millimeters). Fine aggregates for concrete, mortar and
grout shall be provided by the Contractor and shall consist of natural sand, manufactured
sand, or a combination of both. The different components shall be batched separately, or
subject to the written approval of the Engineer, or blended prior to delivery to the batching
plant.

As a means of providing moisture control, the Contractor may be required to stockpile
the fine aggregates over porous drain to prevent excessive water and to stabilize the moisture
content.

(2) Quality

Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of
hard, tough, durable, uncoated rock particles. The Contractor shall exercise every possible
precaution in transporting, washing and screening operations to prevent contamination of
sand particles. Fine aggregates shall conform to the following requirements:

@ Grading

It is assumed that the sand available in natural deposits will require processing to
provide a suitable gradation. Regardless of the source, the fine aggregate shall be well
graded from fine to coarse and the gradation as delivered to the mixers shall conform
to the following requirements unless otherwise approved:

Sieve Designation US Percent by Weight Passing

Standard Square-Mesh Individual - Sizes
3/8” (9.50 mm) 100
No. 4 (4.75 mm) 95 - 100
No. 8 (2.36 mm) 80 - 95
No. 16 (1.18 mm) 60 - 85
No.30 (0.600 mm) 25 - 60
No. 50 (0.300 mm) 10 - 30
No. 100 (0.150 mm) 2 - 10
No. 200 (0.074 mm) 0 - -

8. COARSE AGGREGATES
(1) General

The term “Coarse Aggregates” is used to designate aggregates of such sizes as to fall
within the range of 3/16 inch to 2 inches (0.5 cm to 5.1 cm) or any size or range of sizes
within such limits. The coarse aggregate shall be reasonably well graded within the nominal
size ranges hereinafter specified. Coarse aggregates for concrete shall be furnished by the
Contractor and shall consist of natural gravel, crushed rock or mixture of natural gravel and
crushed rock as provided in Paragraph 1008. Coarse aggregates as delivered to the batching
plant shall have a uniform and stable moisture content. Any rewashing found necessary to
provide clean aggregate shall be done prior to finish screening. Re-washing shall not be
performed in finish screens.

(2) Quality
37



Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard,
dense, uncoated durable rock fragments.

(a) Grading

The coarse aggregates shall be well graded from fine to coarse. It shall be stocked
separately in the following specific size groups. The grading of the aggregates within
the separated size groups as delivered to the mixer shall be as follows:

Sieve Sizes US Std. Size Group (% by weight)
Sq. mesh 3, Size (20 mm) 1-% Size (40 mm)

2” (50.8 mm) - - 100
15" (38.1 mm) - 90 - 100
17 (25.4 mm) 100 20 - 55
Y2 (19.1 mm) - -
e (12.7 mm) - -
%7 (9.52 mm) 20 - 55 0 - 5
No. 4 (4.76 mm) 0 - 10 -

Coarse aggregates shall contain not more than one and one half (1-%2) percent of
materials passing the NO. 200 sieve by meshing, or more than 5 percent of soft
fragments.

It shall have an abrasion loss of not more than 45 percent at 500 revolutions.

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for
the various parts of the works shall be in accordance with the following:

General Use Maximum Size of Aggregates
(@ Concrete for thin walls, slabs, beams, /% (20 mm)
less than 0.22 meters thick
(b) Concrete for reinforced concrete pipes /% (20 mm)
(c) Concrete for footings, walls, slabs, 1-15” (40 mm)
beams, more than 0.22 meters thick
(d) Concrete for canal lining 1-15” (40 mm)
(e) Mass concrete for diversion conduit, 1-1%” (40 mm)
and spillway wire and wall
()  Lean concrete and other miscellaneous use ~ 1-%4” (40 mm)

9. PRODUCTION OF FINE AND COARSE AGGREGATES
(1) Source of Aggregates

Fine and coarse aggregates for concrete, and fine aggregate for mortar and grout may
be obtained by the Contractor from approved source. Approval of the deposit shall not be
construed as constituting approval of all materials taken from the deposit, and the Contractor
shall maintain the specified quality of all such materials used in concrete works. If the
aggregates are to be obtained from deposits or quarry sources not previously tested and
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approved by NIA, Contractor shall submit, for preliminary test and approval, a representative,
90 kilograms (approximately 200 pounds) sample of the fine aggregate and of the 0.5
centimeters to 2 centi,eter size of coarse aggregate and a 45 kilograms (approximately 100
pounds) sample of each of the other sizes of coarse aggregate proposed for use in the work, at
least 90 days before the materials are required for use.

Class Minimum Maximum Minimum Maximum
Strength Aggregate Size Cement Water/Cement
(kg/cm2) (mm) (kg/m3) Ratio

A 210 37.50 300 0.60

B 170 50 250 0.70

(2) Aggregate Content

Concrete mixture shall be designed to use the largest size and the maximum amount
of coarse aggregate as practicable for the intended use of the concrete.

(3) Consistency

The amount of water to be used in the concrete shall be regulated as required to secure
concrete of the proper consistency and to adjust for any variation in the moisture content or
grading of the aggregates as they enter the mixer.

It shall be of such consistency that it will flow around reinforcing steel bars, but
individual particles of the coarse aggregate when isolated shall have coating of mortar
containing its proportionate amount of sand. Addition of water to compensate for stiffening
of the concrete before placing shall not be permitted. Uniformity in concrete consistency
from batch to batch will be required.

(4) Not withstanding the approval of the Engineer of the design mixtures and minimum
cement content for different classes or gradation of aggregates, the Contractor shall be
responsible that all the concrete meet the designed strength.

10. MEASUREMENT OF MATERIALS

All materials from which the concrete will be manufactured shall be mechanically
measured by weight, except as otherwise specified and/or authorized by the Engineer and
admixture solutions which may be measured by volume.

Measuring devices shall be suitably designed and constructed for the purpose and
shall be weighing separately the cement, fine and the respective group of coarse aggregates
and water. The accuracy of all weighing devices shall be such that successive quantities can
be measured to one percent of the desired weights. The water measuring devices shall be of
such type that can measure up to one half percent of the desired quantity of water.

Whenever volumetric proportioning and measurement is permitted due to failure or
malfunction of weighing devices, the equivalent volumetric proportions of weighed
representative samples of the concrete ingredients shall be computed taking into
consideration bulking effect of cement and variations of moisture content of the aggregates.

When sack or bag cement is used, the quantities of aggregates for each batch shall be
for one or more full sack of cement. No batch requiring a fractional sack of cement will be
tolerated.
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11. SAMPLING AND TESTING OF CONCRETE

The Contractor shall provide the required samples of concrete to be furnished by the
Contractor without cost of NIA. Concrete sampling shall be carried out during concrete
operations at the rate of one standard sample for each 50 cubic meters of concrete or fraction
thereof placed during each continuous placing operations but in no case shall there be less
than one sample for each day of concreting. Each standard sample shall consist of three (3)
standard cylinders 6 inch (15 cm) diameter by 12 inch (30 cm) high.

The Contractor shall keep a record of the samples and the portion of the structures and
volume represented which shall be available to NIA on demand.

Sampling, preparation, storage and curing and testing shall conform to ASTM
Designations. NIA shall have the sample tested by an approved testing laboratory at the
expense of the Contractor.

12. CONVEYING AND PLACING CONCRETE

(1) General

Approval of the Engineer shall be obtained before starting any concrete pour.
Concrete placement will not be permitted when, in the opinion of the Engineer, conditions
prevent proper placement and consolidation. Before concrete is placed, all saw dust, chips
and other construction debris and extraneous matters shall be removed from the interior of
forms, strust, stays, and braces, serving temporarily to hold the forms incorrect shape and
alignments, pending the placing of concrete at their location, shall be removed when the
concrete placing has reached an elevation rendering their services unnecessary as the case
may be. These temporary members shall be entirely removed from the forms and not to be
buried in concrete. Surface of existing concrete left after partial demolition against which
new concrete is to be placed, shall be cleaned thoroughly of all loose concrete coatings or
concrete dust by brushing or other effective means followed by thorough washing or
jetting. Such surface shall be kept moist for at least 24 hours before pouring the new
concrete.

Concrete shall be placed only in the presence of the Engineer or his duly authorized
representatives. Any and all concrete placed in the absence of the Engineer or his duly
authorized representatives will not be considered for measurement and payment, and shall
be removed at the discretion of the Engineer with the Contractor assuming all losses.

(2) Concrete on Earth Foundation

All concrete shall be placed upon clean and damp surfaces which are free from
standing or running water. Prior to placing concrete, the earth foundation shall be
satisfactorily compacted in accordance with these Specifications.

(3) Placing Concrete Through Reinforcement

In placing concrete through reinforcement, care shall be taken that no segregation of
the coarse aggregate occurs. On the bottom of beams and slabs, where the congestion of steel
near the forms makes placing difficult, a layer of mortar of the same cement sand ratio as
used in the concrete shall be first deposited to cover the surface.

(4) Depositing Concrete in Water
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When specifically authorized, concrete may be deposited in water. The methods and
equipment used shall be subject to the approval of the Engineer.

7.2.FORMS
(1) General

Forms shall be used whenever necessary to confine the concrete during vibration and
to shape it to the required lines. Forms shall have sufficient strength to withstand the pressure
resulting from placement and vibration of the concrete, and shall be maintained rigidly in
position. The strength and rigidity of the forms shall be such that formed surfaces will
conform to specification requirements relating to surface irregularities and tolerances for
concrete construction. Forms shall be tight to prevent loss of mortar from the concrete.

Chamber strips shall be placed in the corners of forms for exposed exterior corners so
as to produce beveled edges. Interior corners and edges of formed joints shall not be beveled
unless the requirement therefore is shown on the Drawings.

(2) Forms for Open Channel Transitions

When warped surfaces of transition are not back formed, natural or compacted earth
shall be shaped to the specified surface and covered immediately with a plaster coat of
cement-sand mortar at least 0.95cm.

Forms for the warped surfaces shall be tied securely to the floor slab and braces
against spreading. In the upper surface, forms shall be butted and removed as specified in the
Sub-paragraph (10), so as to enable ready access for placement, vibration, inspection, and
repair and finishing of the concrete.

3) Removal of Forms

Forms shall be removed as soon as possible to enable the earliest practicable repair of
surface imperfections, but in no case shall they be removed before approval of the Engineer.
Any needed repair or treatment shall be performed at once, and be followed immediately by
the specified curing. Forms shall be removed with care so as to avoid injuring of the concrete
and any concrete so damage shall be repaired by the Contractor at this own expense.

13. REPAIR OF CONCRETE

No repair of work or plaster finish of formed concrete for structures will be permitted,
unless otherwise provided in these Specifications or directed by the Engineer. All defective
concrete shall be removed and replaced with the Contractor assuming all expenses and
looses. If directed, the Contractor shall notify the Engineer of the start of the repair work at
least 24 hours in advance thereof and shall repair concrete only in the presence of the
Engineer or the Engineer’s representative, unless inspection of such repair work is waived.
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14. CURING
(1) General

All concrete except interior surfaces shall be cured for a period of not less than 14
consecutive days.

All horizontal slabs of surfaces shall be cured by water curing in accordance with
Sub-paragraph (3) and all inclined surface shall be cured with membrane curing immediately
after removal of forms to prevent dehydration in accordance with Sub-paragraph (2) except
that membrane curing shall not be allowed for mass concrete and for construction joints. The
Contractor shall have equipment needed for adequate curing and protection of the concrete on
hand and ready for use before actual placement begins. The curing medium and method of
the combination of mediums and methods used shall be subject to the approval of the
Engineer.

15. FAILURE TO CURE

The Engineer shall have the authority to suspend the work wholly or in part, by
written order, for such period as he may deem necessary for failure on the part of the
Contractor to perform proper curing of the concrete work and to withhold payment for the
corresponding work pending result of test, that shall subsequently be made on these concrete
works. The contractor shall immediately secure core samples of such members and from parts
of the structure as shall be designated by the Engineer and shall have them tested in a Testing
Laboratory approved by the Engineer. If the results of test are found satisfactory, payment of
the concrete in question shall be made and the work ordered be resumed, but if the results of
tests are unsatisfactory to meet the structural requirements, the Contractor shall replace such
parts at his own expense.

16. FAILURES TO MEET CONCRETE REQUIREMENTS

If the specified strengths have not been met, the Contractor shall remove and replace
the concrete concerned or take such other remedial measures as the Engineer order, all at his
own expense.

17. MEASUREMENT AND PAYMENT

Measurement for payment of any and all classes of concrete will be made by the
number of cubic meter computed to the neat lines of the structures, unless otherwise
specifically shown on the drawings or specified in these Specifications. In event cavities
resulting from careless excavation or from excavation performed to facilitate the Contractor’s
operations, as determined by the Engineer, are required to be filled with concrete. .Such
refilling will be made at the expense of the Contractor. In measuring concrete payment, the
volume of all openings, embedded pipes, woodwork and metal work within the concrete will
be deducted.

Payment for any and all classes of concrete in various parts of work will be made at
the applicable contract unit price per cubic meter which price and payment shall include cost
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for furnishing all materials, equipment and labor, and all operations required in the
construction as specified.

If during the implementation of the project, the sources of aggregates differ from
those chosen by the contractor considered in the derivation of his unit bid price for concrete,
the Contractor shall not be entitled to any claim for unit price adjustment as a result of such
alteration of sources.
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STRUCTURE BACKFILL

1. SCOPE

The work under this section shall include hauling (if necessary) and backfilling with
suitable materials taken under from Structure Excavation , Side Borrow or Borrow Haul all
spaces excavated and not occupied by the structure and spaces between the natural ground
surface and the finish lines indicated to be filled and all other sections directed to be filled
by the Engineer, all in accordance with these specifications and in conformity with the
lines, grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall
also include the dewatering and removal of all suitable materials as ordered by the Engineer
from the spaces to be backfilled or filled.

2. METHOD OF CONSTRUCTION

All spaces to be backfilled or filled shall be cleared of all rubbish and other
objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and
loose materials shall be removed before backfilling. The filling materials, with the proper
moisture content determined by the Engineer, shall be deposited loose and layers not
exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means
of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction
behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box
or barrel conduits and gradually increasing to at least 90% compaction p to the surface of
the roadway in the case of approaches to bridges, road crossing or Culvert Structures. The
time when to start backfilling operation shall be determined by the Engineer.

3. METHOD OF MEASUREMENT

Structure backfill shall be measured by the cubic meter in its final compacted and
uncompacted position within the limits of structure excavation paylines and surfaces of
concrete in contact with the backfilled materials as shown on the Drawings or as directed
by the Engineer. Volumes occupied by the structures and other features will not be included

4. BASIS OF PAYMENT

Structure backfill will be paid for at the contract unit price per cubic meter, which
price and payments shall constitute full compensation for the side borrow, borrow haul and
overhaul operations and for furnishing all labor, equipments, tools and all incidentals and
subsidiary works necessary for the successful completion of the work under this Section.
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STRUCTURE EXCAVATION

SCOPE

Structure excavation includes the removal of all materials within the structure lines
including necessary dewatering operations not otherwise specified. It shall also include
additional excavation within the vicinity of the structure in order to shape the ground shown
on the Drawing or as directed by the Engineer.

LASSIFICATION

Structure excavation shall be classified in accordance with paragraph 402.

CONSTRUCTION REQUIREMENTS

All excavation requirements described 403 are applicable under this section.

METHOD OF CONSTRUCTION

All structure where practicable shall be constructed in open excavation. The method
of construction or excavations shall be in accordance with the applicable provisions of
paragraph 404 and the following requirements.

Foundation shall be excavated according to the outline of the footing and floors of
structure as shown on the Drawings or as directed by the Engineers, and shall be of sufficient
size to permit free movement of workers.

On excavation of common materials the foundation bed upon which structures are to
be placed shall be finished accurately to the established lines and grades after a thorough
compaction and trimming of the foundation with the use of suitable tools and equipment. As
soon as the foundation excavations have been trimmed to their final level, it should be
protected from degradation by weathering. Should the foundation materials soften exposure
then the soft materials shall be removed and replaces at the Contractor’s expense. If at any
point, material is excavated beyond the lines and grades of any part of the structure, the over-
excavation shall be more filled with selected materials approved by the engineer and shall be
placed in the layers of not more than 20 centimeters think, moistened and thoroughly
compacted by special roller mechanical tempers or by other approved methods. A density not
less than 90% of the maximum dry density determines by ASTM test D-698 is required. The
cost of filling over-excavation ordered by the Engineer shall be borne by the contractor.

On excavation of rock materials, the bottom and side surfaces of excavated rock
excavation upon or against which concrete and weep holes are to place shall conform to the
required grades and dimensions as shown on the drawings or as established by the engineer.
If at any point, materials are excavated beyond the required limits the over-excavation shall
be filled with concrete at the expense of the Contractor including the cost of all materials
required.
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When concrete is to be placed upon or against rock, the excavation shall be of
sufficient dept to provide for the minimum thickness of concrete at all points and any
deviation from the required minimum thickness of concrete shall be avoid as much as
possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned
as directed by the engineer.

When excavation of rock materials reaches the surface upon or against which concrete
is to placed, blasting

On excavation of rocks materials, the bottom and side surfaces of excavated rock
excavation upon or against which concrete and weep holes are to be placed shall conform to
the required grades and dimensions as shown on the drawings or as established by the
engineers. If they filled with concrete at the expense of the contractor including the cost of all
materials required.

When concrete is to be upon or against rock, the excavation shall be of sufficient dept
to provide for the minimum thickness of concrete at all points and any deviation from the
required minimum thickness of concrete shall be avoided as much as possible. The surface on
which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the
Engineer.

When excavation of rock materials reaches the surface upon or against which concrete
is to be placed, blasting shall be stopped and the remaining mass of rocks shall be carefully
removed by means of jack-hammer or any appropriate hand tool. The point beyond which
blasting will not be allowed shall be determined by the engineer. All damages to the rock
foundation caused by improper blasting operation shall be repaired by the contractor at his
OwWn expense in a manner acceptance to the engineer.

All foundations for bridge pier footing shall be excavated to such depths as may be
necessary to secure stable bearing for the structure. Whenever the safe bearing power of the
soil as uncovered is less that that called for on the drawing, pilings or appropriate spread
footings will be used. The elevations of the bottoms of footings, as shown in the drawings
shall be considered as approximate, and the engineers may order, in writing, such changes in
elevations and dimensions of footings as may be necessary to ensure a satisfactory
foundations. Bearing test, upon written order of the engineer, shall be taken to determine the
supporting power of the soil. Cost of bearing test will be paid as “Extra work™.

If, in the opinion of the engineer, the material at the base of the excavation is
unsuitable for the foundation he shall instruct the contractor to either a] carry out additional
excavation to a depth of 50 cm. below the proposed bottom of concrete shown on the
drawings and to maximum depth of 60 cm. outside of the outermost lines of said base and
replace with backfill compacted to at least 90% of the maximum dry density or b] strengthen
the soft materials by ramming in gravel and cobbles until a firm foundation is obtained.
Measurement and payment for the backfill shall be made under section XII, “Structure
backfill”.

METHOD OF MEASUREMENT
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Structure excavation shall be measured by the cubic meter in its original position
before being excavated in accordance with the drawings, or as may be ordered by the
engineer, no excavation beyond the pay lines shown on the drawings will be measured for
payment. For canal structures, the limit of measurement along the lines perpendicular to the
flow of water shall be the vertical planes at the outer edges of the inlet cut-ff walls. The upper
limits of the solid, measured for payment shall be the canal bottom for canal structures of the
original ground surface in case of diversion structures. The lower limits shall be the bottom of
the required excavation. Excavated materials not vertically above the boundaries as specified
above shall not be measures for payment. The volume measured shall not include water and
other liquids removable by pumping. Such materials as mud, quagmire and other similar
semi-solid not removable by ordinary pumping shall be considered pay quantities and shall
be measured and paid for as “Structure Excavation”.

However, in case of structure excavation for canal structures is done before canal
excavation, the upper limit of the solid measured for payment shall be the original ground
surface in accordance with the surface in accordance with the structure excavation pay lines.

BASIS OF PAYMENT

The volume measured as provided above will be paid per cubic meter, which price
and payment shall constitute full compensation for furnishing all materials, supplies, labor,
equipment, tools and accidents and subsidiary works necessary to complete the work
described under this section.

For diversion works, canal siphons and bridge structure excavations, the cost of the
dewatering operation unless otherwise specifies in the Bill of Quantities shall be paid under a
separate item in the Bill of Quantities. For all other structure excavations, dewatering
operations involved are considered subsidiary work and the cost thereof shall be considered
included in the unit price of structure excavation.

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual
excavation acceptably accomplished in accordance with the pay lines as shown on the
drawings or as directed by the engineer. The remaining forty percent [40%] will be paid upon
pouring of concrete for the foundation or upon placing the riprap, gravel blanket or grouted
riprap in accordance with drawing and specifications.
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STRUCTURE BACKFILL WITH COMPACTION

1. SCOPE

The work under this section shall include hauling (if necessary) and backfilling with
suitable materials taken under from Canal Excavation , Side Borrow or Borrow Haul all
spaces excavated and not occupied by the structure and spaces between the natural ground
surface and the finish lines indicated to be filled and all other sections directed to be filled
by the Engineer, all in accordance with these specifications and in conformity with the
lines, grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall
also include the dewatering and removal of all suitable materials as ordered by the Engineer
from the spaces to be backfilled or filled.

2. METHOD OF CONSTRUCTION

All spaces to be backfilled or filled shall be cleared of all rubbish and other
objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and
loose materials shall be removed before backfilling. The filling materials, with the proper
moisture content determined by the Engineer, shall be deposited loose and layers not
exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means
of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction
behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box
or barrel conduits and gradually increasing to at least 90% compaction p to the surface of
the roadway in the case of approaches to bridges, road crossing or Culvert Structures. The
time when to start backfilling operation shall be determined by the Engineer.

3. METHOD OF MEASUREMENT

Backfill with Compaction shall be measured by the cubic meter in its final compacted
and uncompacted position within the limits of structure excavation paylines and surfaces of
concrete in contact with the backfilled materials as shown on the Drawings or as directed
by the Engineer. Volumes occupied by the structures and other features will not be included

4. BASIS OF PAYMENT

Backfill with Compaction will be paid for at the contract unit price per cubic meter,
which price and payments shall constitute full compensation for the side borrow, borrow
haul and overhaul operations and for furnishing all labor, equipment, tools and all
incidentals and subsidiary works necessary for the successful completion of the work under
this Section.
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RUBBLE MASONRY

SCOPE

The work under this section shall include furnishing all materials, supplies, tools and
equipment; construction of all necessary form work; placing rubble stone and concrete binder
on an approved foundation and form work; the removal of forms and curing of the rubble
masonry, all in accordance with the drawings and these specification or as directed by the
engineer.

MATERIALS

Rubble stones consists of filed stones that are cleans, sound durable, resistant the
action of water, and must have specific gravity of at least two and six tenths [2.6], and
diameter ranging from 15 centimeters to 60 centimeters, sixty percent[60%] which comprises
the bigger sizes. Stones shall have the prior approval of the engineer before their use.
Materials for concrete binder shall be in accordance with the applicable provisions of Section
XV. Concrete binder shall be Class “A” concrete with 37.50 millimeters maximum size of
aggregates.

METHOD OF CONSTRUCTION

Preparation and handling of the concrete binder shall been in accordance with section
XV. The stones shall be thoroughly wet before they are installed in place. The entire surface
of every stone shall be thoroughly covered with concrete binder. In general, one cubic meter
of rubble masonry will require one-half cubic meter of concrete binder. Actual variation in
this proportion will not entitle the contractor to any price adjustment. It is expected that the
whole rubble masonry especially in the case of dam and apron as well as other structures
should be well encased and covered by the concrete so that it forms the heating of the body of
dam and apron and will act contiguous with the concrete shell. This can be achieved by
tamping the stones into the concrete using heavy wooden blocks handled by one or two
people. After the bed has been prepared as required the first layer of mortar should be laid
and rubble embedded in them. The thickness of mortar should be such that each rubble
embedded at least 50% of its longest dimension in the mortar so that when the next layer of
mortar is poured the rubble which has been embedded is not disturbed. The next layer of
boulders can be arranged in the mortar now placed following the same procedure. This will
ensure that all the boulders are fully covered with mortar and they are well entrenched and
stable in the mortar so that they are not disturbed when subsequent layers of mortar stones are
poured. The stones shall be well set such that no stone will protect beyond the lines on the
drawings.

49



The concrete binder shall be properly worked into the spaces between stones so that
no void is left within the rubble masonry. In case reinforcements are placed, no stone shall be
closer than four inches [10 centimeters] to the nearest reinforcing bars. Rubble masonry shall
be cured by water for five days.

The general construction procedure should be always to start from lowest elevations
so that the sub-grade on which the concrete is laid is not disturbed by the seepage forces
when concrete is laid is not disturbed by the seepage forces when the higher layers are
excavated and prepared for concrete pouring.

In situation when rubble masonry is directly constructed on the sub-grade should be
prepared exactly as for any other concrete structures. In these cases, also the first layer can
consist of concrete of 15 centimeters thickness in the case of minor structures and 20
centimeters in the case of major structures. The concrete manufacture etc. will be as specified
under section XV and the strength will be as of Class “A” concrete.

METHOD OF MEASUREMENT

“Rubble Masonry” will be measured in cubic meters in its final position based on the
treat lines of the structure as shown on the drawings.

BASIS OF PAYMENT

The volume measured as provided above will be paid at the contract unit price per cubic
meter, which price and payment shall constitute full compensation for furnishing all
materials, supplies, labor, tools, equipment and all incidentals or subsidiary works necessary
for the success completion of the work described under this section.
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TEMPORARY WORKS, CONSTRUCTIONS, MOBILIZATION OF
CONSTRUCTION EQUIPMENT AND DEMOBILIZATION WORK

SCOPE

[a] Temporary works

The contractor shall furnish all materials, labor, equipment, tools and install such
temporary works as are necessary for the successful completion of the Contract Work. The
Contractor shall negotiate the site for his construction camp, office and work areas.

The temporary works shall include but will not be limited to the following:

1. Construction of temporary facilities shall have a minimum floor area of 50
(5x10) square meters.

2. Facilities such as potable water, drainage, sewage, disposal, sanitation, first
aid and fire protection facilities.

3. Workshops, warehouses, site offices, stockpile areas, storage areas for
materials, equipment, spare parts, fuel and oil.

Temporary works shall conform to all government standards and codes and shall meet
the sanitary requirements of the Department of Health.

[b] Mobilization of Equipment

The Contractor shall mobilize and move into Project Site within 7 calendar days after
receipt of Notice to Proceed the required initial equipment requirement as listed of the Bid
Documents.

Notwithstanding the mobilization of the initial equipment requirements, the
Contractor shall mobilize to the site the additional equipment requirement within 20 calendar
days upon receipt of the approval Equipment Moving-in and Utilization Schedule.

If for the reasons or causes other than “major calamities”, the Contractor fails to
mobilize fully the initial equipment required with said period, and all other equipment listed
in his approved Equipment Moving-in and Utilization Schedule, at the discretion of the
Regional Manager, he may be given an extension of time to mobilize them fully but in no
case shall it exceed 30 calendar days. Failure to fully mobilize the required construction
equipment within said period will be a ground for contract rescission. During said extension
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period liquidated damages equivalent to the daily operated ACEL rental rate of eight hours of
the undelivered equipment per day of delay shall be imposed and collectible from any
subsequent payment due the Contractor. If delays are caused by “major calamities”, the
corresponding number of calendar days caused by such calamities will not be counted.
Delays shall be reckoned starting at 12:00 O’clock noon of the succeeding day after the date
scheduled for the mobilization of the programmed equipment. The Engineer shall certify to
the date of actual mobilization of the programmed equipment to the site.

The Engineer shall check and verify the number, type and actual condition of the
equipment moved into the Project Site. The NIA reserves the right to order the removal of
such equipment that are not in good working condition from the Project Site at the
Contractor’s expenses and said equipment are not be counted for as mobilized.

Construction equipment once moved into the Project Site, checked and accounted for
by the Engineer shall not be permitted, prior to the completion of the Contract Work, to be
moved out or transferred by the Contractor to another Project Site without the written
approval of the Engineer.

Periodic check-up of the Contractor’s equipment moved-in for the Contract Work
shall be conducted by NIA. The Contractor will pay to NIA the amount equivalent to the
ACEL Rental Rate of any equipment not accounted for during said check-up for the number
of calendar days the equipment have been removed [without the written consent of the
Engineers] from the Project Site until said equipment have been returned. Such cases are
grounds for disapproval of claims by the Contractor for time extensions.

[c] Demobilization

Demobilization shall include dismantlement and removal from the site of Contractor’s
Plant, materials and equipment and all Temporary Facilities with the exception of some
facilities which NIA shall consider to remain and which shall be handed over to NIA at the
time of demobilization in a fully operational condition. Demobilization shall also include
clean-up of the site after completion of the Contract Work as approved and accepted by NIA
and transportation of Contractor’s employees from the site.

BASIS OF PAYMENT

Payment for furnishing of all materials, equipment and labor for the temporary works,
mobilization of construction equipment including demobilization work, shall be made at the
fixed lump sum price or lump sum bid price whichever is stated in the Bid of Quantities
which shall not be subject to price escalation and adjustment, in accordance with the
following:

1. Twenty percent [20%] of the lump sum price will be paid upon complete
mobilization of the initial equipment requirement.

2. Twenty percent [30%] of the lump sum price will be paid upon the completion of
the Contractor temporary works.

3. Thirty percent [30%] of the lump sum price will be paid upon the completion of

moving-in of all the construction equipment approved under Equipment Moving-
in and Utilization Schedule, duly certified by the Engineer, Project Auditor or
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their duly authorized representatives. Partial payment of this 30 % may be given
on a pro-rata basis after fifty percent [50%] of the approved equipment has been
moved-in to the project site.

For the purposes of computing the percentage of equipment moved-in.
corresponding number of points of each equipment listed in the Equipment
Moving-in and Utilization Schedule shall be provided by NIA to serve as the basis
for any partial payment.

The remaining twenty percent [20%] of the lump sum price will be paid to the
contractor upon completion of the Contract Work.
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CONSTRUCTION SAFETY AND HEALTH

BASIC PPE’S FOR WORKERS:
1. Helmet/Safety Hardhat
2. Safety Shoes
3. Rubber Boots
4. Working Gloves

5. Rain Coats
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities
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BILL OF QUANTITIES AND BID PRICES

Contract No.:

RIO-LMC-01a-2022

Malinao IS (Resto), Package 1 (Construction of Lined Canal and

Description of Contract: :
P Structure), Pilar, Bohol
Location; ~ Pilar, Bohol
ITEM NO. DESCRIPTION QTY. UNIT
Canalization
1 Common Excavation (Mechanized) 1,420.51 cu.m.
2 Backfill with Compaction 1,212.55 cu.m.
3 Class B Reinforcement Concrete 437.77| cu.m.
Canal Structures
1 Structure Common Excavation 20.92| cu.m.
2 Structure Backfill with Compaction 12.96 cu.m.
3 Class A Reinforcement Concrete 4.00] cu.m.
4 Lean Concrete 0.41] cu.m.
5 Rubble Masonry 0.30] cu.m.
Project Facilities
1 Temporary Facilities, Project Signage and Lool 1
Mobhilization & Demobilization ' S
Construction Safety, Health and Fire Protection
2 y 100 s

Program
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Section IX LOCAL CONDITION

LC-01 PROJECT LOCATION

Malinao IS (Resto), Package 1 (Construction of MFD Lined Canal and canal
Structures) is located at BIIS, Malinao Area, Bohol. The project site is approximately 80
kilometers from Tagbilaran City accessible through Tagbilaran City via Balilihan-Hanopol-
Batuan Road - Carmen, Bohol- Pilar, Bohol route.

LC-02 ACCESS TO THE SITE

The contract work is located at BIIS, Malinao Area, Bohol. Passing through different
service roads by fairly to well graveled road which may deteriorate if used during rainy days.
Maintenance and repair of these service roads by the contractor is necessary if so used by
them. The cost of maintenance and repair shall be included in the unit bid price of the
contractor.

LC-03 FEUEL AND POWER SUPPLIES

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest
city of the project and other surrounding municipalities.

The main source of energy is supplied by the National Grid Corporation of the
Philippines (NGCP) and locally distributed by the respective electric cooperatives and is
presently available at the above-stated address of the project site.

LC-04 CLIMATE AND HYDROLOGY

Bohol belongs to the type IV climate zone of the Philippines. It has a characteristic
that the rainfall distribution is fairly even throughout the year as seen in the climatic data,
three months from March to May are comparatively dry. Heavy rains are always brought by
typhoons. During the past twenty years two super-typhoon visited Bohol: Ining in November,
1964 (record rainfall typhoons were accompanied by big floods in Wahig River. The peak
flood water level of Ining reached the hand rail of the national highway bridge over the
Wabhig river.

But most of the normal rainfalls are strong showers but short. Earth gets dry very
quickly after rainfall. On this account considerable working days will be secured even in the
wet season.

Rainfall summarized in the following table, but NIA will assume no responsibility
whatsoever for the accuracy of these data. Any risk arising from the interpretation of such
data is to be entirely borne by the Contractor.
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CLIMATE

Month Rainfall in Rainy Days

BES/1 (mm) BES/2
Jan. 199.40 10
Feb. 170.50 8
March 127.40 8
April 90.06 5
May 178.30 7
June 174.03 8
July 142.65 9
Aug. 163.00 10
Sept. 165.25 8
Oct. 196.00 8
Nov. 212.30 9
Dec. 164.60 9
Total 2049.6

/1: BES is the rainfall station close to the project area

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.

LC-05 BANKING FACILITIES

Most rural banks are available at nearby of the project area while major banking
facilities are found in Tagbilaran City like; Development Bank of the Philippines, Land Bank
of the Philippines, Philippine National Bank and other private banks.

LC-06 COMMUNITY AND FIRST AID FACILITIES

The Contractor is advised that the NIA will take no direct part in providing
community facilities such as churches, shops, community center and recreation facilities for
Contractor's employees. The Contractor shall make his own arrangements for such as he
considers being necessary for the approval of the NIA and shall meet all codes or regulations
in effect. It shall be the responsibility of the Contractor to furnish and operate first aid for his
personnel. Such facilities may be integrated with the NIA facilities, if any, upon mutual
agreement.

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE

The Contractor shall, at his own expense, be responsible for housing, feeding and
accommodation of all his employees for the execution of the Contract Work. Construction
equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the
protection and safety shall be borne by him.

LC-08 WATER SUPPLY
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The Contractor shall, at his own expense, be responsible for the provision or
installation, operation and maintenance of a safe, adequate and temporary supply of drinking
and domestic water, and the adequate water supply for his construction purposes.

LC-09 RIGHT OF WAY

The NIA will provide all right of way, free of charge to the contractor, which, in the
opinion of the Regional Manager, necessary for carrying out the contract work.

LC-10 SITE INVESTIGATION

It is the responsibility of the Contractor to visit the work site to make their own
investigation to satisfy themselves as to the existing conditions affecting the work to be done
under these Specifications.

The Contractor shall assume all responsibilities for deduction and conclusions that he
may obtain or arrive at from the site inspection.
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS

PROJECT: Malinao IS (Resto), Package 1 (Construction of MFD Lined Canal and Canal
Structure), Pilar, Bohol

1. Site Visit and Inspection
Regqister at NIA, Regional Office No.7, Dao District, Tagbilaran City, Bohol

2. Wet Season Period, Article LC-04

3. Contract Duration, Article SCC 1.16, ITB
170 calendar days

4. List of Officers/Offices to be furnished correspondence from the Contractor

The Regional Manager
NIA Regional Office 7
Dao District, Tagbilaran City

5. Minimum Equipment Requirement for the Contract:

Equipment Capacity NuLTr?iEt}; of
1. Backhoe 0.50 cu.m. 1
5 ?;Fr)rel}p Truck , On/Off Highway 40-6.0cum. 2
3. Loader, Wheel Type 2
4, Vibratory Plate Compactor 450-600mm, 8Hp 2
5. Bar Cutter 3
6. Concrete Mixer 1 Bagger 3
7. Concrete Vibrator 3
8. Total Station set 1
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6. List of Initial Equipment required to be mobilized within ten (7) calendar days after
receipt of Notice to Proceed

Equipment Capacity Nu&?ﬁ; of
1. Backhoe 0.50 cu.m. 1
5 _I?)L/J;r;p Truck , On/Off Highway 40-6.0cum. 2
3. Loader, Wheel Type 2
4, Vibratory Plate Compactor 450-600mm, 8Hp 2
5. Bar Cutter 3
6. Concrete Mixer 1 Bagger 3
7. Concrete Vibrator 3
8. Total Station set 1

62



Section X. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (b) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

O

O (d)

O

(©)

(€)

Or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTI) for sole proprietorship, or
Cooperative Development Authority (CDA) for cooperatives or its equivalent
document;

And

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the
equivalent document for Exclusive Economic Zones or Areas;

And

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

O

O

O O

(f)

(9)

(h)

(i)

)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Philippine Contractors Accreditation Board (PCAB) License;

or

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;
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O (k)

c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a

corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

()

0 (m)

O (n)

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for
the preceding calendar year which should not be earlier than two (2) years
from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

Il. FINANCIAL COMPONENT ENVELOPE
O (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (p)
O (a)
a ()

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Section X. BIDDING FORMS
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National Irrigation Administration

Region 7

STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE
CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

Business Name

Business Address

Amount or Value of

CONTRACT CONTRACT CONTRACT .
NAME OF CONTRACT DATE PERIOD AMOUNT Outstanding Works or
Unperformed Portion
Government
Private

Submitted by

Designation

Date

(Printed Name & Signature)

67




National Irrigation Administration
Region 7

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR
TO THE CONTRACT TO BE BID

Business Name

Business Address

DATE OF CONTRACT CONTRACT

NAME OF COMPLETED CONTRACT CONTRACT DURATION AMOUNT

Government

Private

Note: This statement shall be supported with:
Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES

Submitted by

(Printed Name & Signature)

Designation

Date

68




REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: RIO-LMC-01a-2022

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

2.

I/'We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

. I/We understand that this Bid Securing Declaration shall cease to be valid on the following

circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of
[month] [year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]
[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], I have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,;

72



6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and
the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8.

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,

or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government of
the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at

, Philippines.

73



[Insert NAME OF BIDDER OR ITS
AUTHORIZED
REPRESENTATIVE]

[Insert signatory’s legal capacity]
Affiant

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified
by me through competent evidence of identity as defined in the 2004 Rules on Notarial
Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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BID FORM

Date :
Project Identification No. : RIO-LMC-01a-2022

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,

for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

C.

The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

. The discounts offered and the methodology for their application are: [insert

information];

. The total bid price includes the cost of all taxes, such as, but not limited to: [specify

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period;

. If our Bid is accepted, we commit to obtain a Performance Security in the amount of

[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines? for this purpose;

. We are not participating, as Bidders, in more than one Bid in this bidding process,

other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included

in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

J. We understand that you are not bound to accept the Lowest Calculated Bid or any

other Bid that you may receive.
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k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity].

I. We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:
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