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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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                                           Republic of the Philippines 

                                                 DEPARTMENT OF AGRICULTURE 

                                           

                                           

 
Invitation to Bid  

 
FOR FATIMA-LICOLICO CIS (REPAIR OF DAMAGED DOWNSTREAM APRON),  

STA. CATALINA, NEGROS ORIENTAL 

1. National Irrigation Administration – Regional Office VII (NIA-RO VII), through the General 
Appropriation Act – REPAIR COMMUNAL IRRIGATION SYSTEM for Fiscal Year 2024 
(GAA-REPAIR CIS FY 2024) intends to apply the sum of  Two Million Seven Hundred 
Sixty-Four Thousand Eight Hundred Thirty-Eight Pesos and 00/100                                        
(₱ 2,764,838.00) only being the Approved Budget for the Contract (ABC) to payment 
under contract for FATIMA-LICOLICO CIS (REPAIR OF DAMAGED DOWNSTREAM 
APRON), STA. CATALINA, NEGROS ORIENTAL with Contract No. NOSO-LMC-RRECIS-
11-2024. Bids received in excess of the ABC shall be automatically rejected at bid 
opening. 
 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 
is required One Hundred (100) calendar days. Bidders should have completed a 
contract similar to the project. The description of an eligible bidder is contained in the 
Bidding Documents, particularly, in Section II. Instruction to Bidders. 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 
 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 
Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared 
(special & regular) holidays and weekends. 
 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 
able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 
wherein the name of the company will be reflected in the Documents Request List of the 
Bid Notice Abstract of the Procuring Entity, from February 07, 2024, 8:00 A.M.  to 
February 29, 2024, 3:00 P.M. during office hour from the given address and website(s) 
below and upon presentation of the payment from NIA - Negros Oriental Satellite Office 
Cashier of nonrefundable fee of Three Thousand (₱ 3,000.00) only its proof of payment 
for the fees in person, by facsimile, or through electronic means. 
 
Interested Bidders’ representatives must also present a letter duly signed by the General 
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation, 
authorizing him/her to acquire the Bidding Documents. 
 

6. The NIA-RO7 will hold a Pre-Bid Conference on February 15, 2024, 3:00 P.M. at the 
Conference Room, NIA Negros Oriental Satellite Office, Osmeña St., Poblacion, 
Sibulan, Negros Oriental, and/or through videoconferencing/webcasting via Google 
Meet, which shall be open to prospective bidders. 
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7. Bids must be duly received by the BAC Secretariat through manual submission at the 
Conference Room, NIA Negros Oriental Satellite Office, Osmeña St., Poblacion, 
Sibulan, Negros Oriental on or before February 29, 2024, 3:00 P.M. Late bids shall not 
be accepted. 
 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 
amount stated in ITB Clause 15. 
 

9. Bid opening shall be on February 29, 2024, 3:00 P.M. at Conference Room, NIA Negros 
Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, Negros Oriental and/or 
through videoconferencing/webcasting via Google Meet. Bids will be opened in the 
presence of the bidders’ representatives who choose to attend the activity. 
 

10. The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding, or 
not award the contract at any time prior to contract award in accordance with sections 
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 
 

11. For further information, please refer to: 
NIA-Negros Oriental Satellite Office  
C/O The BAC Secretariat 
Osmeña St., Poblacion, Sibulan 
Negros Oriental 
Telephone No. (035) 419-9590 
Email Address: nianegrosoriental@gmail.com 
 

12. You may visit the websites (region7.nia.gov.ph and PhilGEPS) for downloading of Bidding 
of Documents. 

 

February 07, 2024 

 

 

     

 

       Sgd. ENGR. ORENCIO M. APALE 

                              BAC Chairperson                                                                                                                     
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, National Irrigation Administration - Regional Office 7 (NIA-

RO7) invites Bids for the FATIMA-LICOLICO CIS (REPAIR OF DAMAGED 

DOWNSTREAM APRON), STA. CATALINA, NEGROS ORIENTAL, with 

Project Identification Number NOSO-LMC-RRECIS-11-2024. 

  

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1.The GOP through the source of funding as indicated below for FY 2024 in 

the amount of PhP 2,764,838.00. 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   
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10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 
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specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

  

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid for a period of 120 calendar days from 

the date of the opening of bids. Any bid not accompanied by an acceptable bid 

security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
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17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Repair of damaged downstream apron 

  

7.1 

 

Sub-contracting is not allowed  

10.3 None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 

Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least two 

(2) years’ experience as Project Engineer 

in similar works; 

 

 

 

 

 

1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 

Officer. 

   1 - Foreman  

 

 

 

 

 

 

 

 

 

 

 

 

 

1- Materials Engineer 

– 

 

 

with at least two (2) years’ experience as 

Foreman for Earthworks, concreting 

and/or other related works; 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1 - Materials Engineer - With at least two (2) years’ experience as 

Materials Engineer duly accredited by the 

DPWH provided that the limits of 

 Classification 

 

Max. No. of Projects 

 

Max. Projects/ 

Aggregate Cost (Php) 

 Materials Engineer I 

1 <500Million 

2 <450Million 

3 <400Million 

4 <350Million 

5 <300Million 

 Materials Engineer II 

1 No limit 

2 <500Million 

3 <450Million 

4 <400Million 

5 <350Million 
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Provisional Materials Engineers may be assigned to a maximum of three 

(3) Projects simultaneously with individual project cost of Php 3 Million 

to Php20Million and an aggregate amount of not more than 

Php60Million 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument  1 

8. Bar Cutter   1 

9. Water Pump (4”Ø)  1 
 

12 None 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security is 

in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC if bid security is 

in Surety Bond. 

19.2 Partial bids are not allowed.   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All  the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Mobilization of Equipment - within 7 calendar days after receipt of Notice 

to Proceed  

4.1 As per construction program submitted  

6 The site investigation reports are: none 

7.2 [In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures:] Five (5) years. 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice of Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is none. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or surety 

bond, callable upon demand, issued by a surety or insurance company 

duly accredited by the Insurance Commission and confirmed by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter of 

Credit of equivalent value issued by a commercial bank, a bank guarantee 

or surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by 

NIA (if amount is not included in the first Installment), and after 

Contractor has fully mobilized the minimum equipment requirement and 

Key Personnel indicated in its Manpower Utilization Schedule.. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall not be included 

for payment.  

15.1 The date by which operating and maintenance manuals are required is 

(None) 

 

The date by which “as built” drawings are required is upon submission 

Final Billing. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is not 

required. 
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Section VI. Specifications 
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DIVERSION AND CARE OF RIVER DURING CONSTRUCTION  
AND UNWATERING FOUNDATION 

 

1. GENERAL 

          The Contractor shall be fully responsible for the successful diversion and care of the river and 
dewatering of all excavations, foundations and elsewhere as required to undertake construction works in 
the dry. 

 The Contractor shall construct and maintain all necessary cofferdams, channels, flumes, drains and 
sumps and/or temporary diversion and protective works during construction operations.  The Contractor 
shall furnish, install, maintain and operate all necessary pumping and other equipment for the diversion 
and care of river and the removal of water from excavations, foundations and the various parts of the works 
as required for construction.  After having served their purpose, all cofferdams or other protective works, 
unless otherwise directed by the Engineer, shall be removed or leveled to give a sightly appearance and so 
as not to interfere in any way with the operation of the Project.   

 If materials removed from "structure excavation" are used by the Contractor for the construction 
of cofferdams and other temporary protective works and are washed out and carried away by floods, or 
rendered unsuitable for "structure backfill" by virtue of such use by the Contractor, these materials shall 
be replaced by the Contractor at his own expenditures. 

2. METHOD OF CONSTRUCTION  

         a) Diversion and Care of River 

 The Contractor shall submit to NIA for approval any amendment to his proposed schemes for 
handling the river during construction within 30 calendar days after the date of receipt of the Notice to 
Proceed. 

 The arrangement of the cofferdams and the materials used for their construction, the height of 
these structures, and the decision for scheduling diversion and care of the river shall be the responsibility 
of the Contractor.  However, the location of the cofferdams, the materials used in these structures and the 
procedure of placing and compacting the fill materials shall be subject to the approval of the NIA.  If steel 
sheet piles are necessary in the construction of the cofferdams, same shall be furnished and installed or 
driven by the Contractor and all expenses incurred thereof shall be considered included in the fixed lump 
sum price or lump sum bid price whichever is stated in the Bill of Quantities for the Diversion & Care of 
River during construction and unwatering foundation. 

 The Contractor's method of dewatering excavations and foundations shall be subject to the 
approval of the NIA.  Where foundation excavation extend below the water table in common materials, the 
portion below the water table shall be dewatered in advance of excavation.  The dewatering shall be 
accomplished in a manner that will maintain stability of the excavated slopes and bottom of the excavation 
and will result in all construction operations being performed in the dry.  The Contractor will also be 
required to control seepage along the bottom of the excavation. 

3. BASIS OF PAYMENT 

         The cost of furnishing all labor, equipment and materials for construction of cofferdams, dikes, 
channels, flumes, sumps and other diversion and protective works, where required; maintaining the work 
free from water as required or removal of water from excavations and foundations; disposing of materials 
in cofferdams; and all other works required by this Section shall be included in the fixed lump sum price or 
lump sum bid price whichever is stated in the Bill of Quantities for the Diversion and Care of River during 
Construction and  Unwatering Foundation.  These items of work are not subject to price adjustment due to 
variation in quantities. 
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 In order to have a working basis for making progress payments, the Contractor shall submit a detailed 

drawings of their proposed cofferdams covering several stages corresponding to the number of dry season period 

to enable computation of cofferdam fill volume.  Payment for the construction of cofferdams for a certain stage 

can be made to the Contractor on a pro-rata basis using the cofferdam fill volume for that particular stage as 

proportioned against the total cofferdam fill volume for all stages and shall further be made on the following basis: 

1.  Fifty percent (50%) of the corresponding lump sum price will be paid after completion of the 

cofferdamming work. 

2.  Thirty percent (30%) of the corresponding lump sum price will be paid for maintenance after all 

works within the said enclosing cofferdam have been satisfactorily completed. 

3.  The remaining twenty percent (20%) of the corresponding lump sum price will be paid after the 

removal of all cofferdams and/or temporary diversion and protection works and corresponding 

clean-up operations shall have been satisfactorily undertaken by the Contractor. 

 All dewatering in excavations and foundations for structures along canals other than bridges and siphons 

which may pass across rivers are considered subsidiary works for the construction of said canal structures and 

will not be included for payment under this Section.  The cost of such work shall be considered included under 

Section VI, Structure Excavation, in the Bill of Quantities. 

 

 

 

 

 



 

29 

 

COMMON STRUCTURE EXCAVATION 

1. SCOPE  

 Structure Excavation includes the removal of all materials within the structure lines including 
necessary dewatering operations not otherwise specified.  It shall also include additional excavations 
within the vicinity of the structure in order to shape the ground as shown on the Drawings or as directed 
by the Engineer. 

2. CLASSIFICATION 

 All excavated materials under this Section will be classified as Common Structure Excavation. 
Excavation of any materials and boulders (whose volume   is less than one cubic meter) that can be ripped 
to be loosened by, a dozer of equal or below 305 HP capacity. 

3. CONSTRUCTION REQUIREMENTS 

 All excavation requirements described in are applicable under this Section: 

(a) Sections and Slopes 

 Excavation sections, profiles and slopes shall be cut true and straight in conformity with the lines 
and grades shown on the Drawings within the following tolerances, measured normal to the 
excavated surfaces: 

             Item                           Tolerances 

 1. Side slopes above minimum elevation of operating roads   + 30 cms.       

 2. Profile of operating roads, access roads and protection dike     + 9 cms.         

 3. Profile of invert of canals                + 3 cms. 

 4. Side slopes inside canal prism for canals and laterals   + 15 cms. 

 5. Side slopes outside canal prism for canals and laterals        + 15 cms. 

 The extreme of the above tolerances shall not be continuous over a distance of 40 meters measured 
at any place, in any direction, parallel to the excavated surface. 

 (b) Excavation Beyond Established Lines 

 Precautions shall be taken to preserve, in an undisturbed condition, materials beyond the 
designated limits of excavations as shown on the Drawings except unsuitable materials ordered 
removed by the Engineer.  Materials loosened beyond the excavation limits as a result of excavation 
operations shall be considered defective work and shall be compacted or removed and replaced 
with compacted embankment at the Contractor's expense, as directed by the Engineer. 

4. METHOD OF CONSTRUCTION 

 All structures, where practicable shall be constructed in open excavation. The method of 
construction or excavations shall be in accordance with the applicable provisions of paragraph 404 and the 
following requirements. 

 Foundations shall be excavated according to the outline of the footings and floors of structure as 
shown on the Drawings or as directed by the Engineer, and shall be of sufficient size to permit free 
movement of workers. 
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 On excavation of common materials the foundation bed upon which structures are to be placed 
shall be finished accurately to the established lines and grades after a thorough compaction and trimming 
of the foundation with the use of suitable tools and equipment. As soon as the foundation excavations have 
been trimmed to their final level, it should be protected from degradation by weathering. Should the 
foundation material soften through exposure then the soft material shall be removed and replaced at the 
Contractor's expense.  If at any point, material is excavated beyond the lines and grades of any part of the 
structure, the over-excavation shall be filled with selected materials approved by the Engineer and shall be 
placed in layers of not more than 20 centimeters thick, moistened and thoroughly compacted by special 
roller, mechanical tampers or by other approved methods.  A density not less than 90% of the maximum 
dry density determined by ASTM test D-698 is required. The cost of filling over-excavation ordered by the 
Engineer shall be borne by the Contractor. 

 On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon 
or against which concrete and weep holes are to be placed shall conform  to  the  required grades and 
dimensions as shown on the drawings or as established by the Engineer. If at any point, materials are 
excavated beyond the required limits, the over-excavation shall be filled with  concrete  at  the  expense  of 
the Contractor including the cost of all materials required. 

 When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to 
provide for the minimum thickness of concrete at all points and any deviation from the required minimum 
thickness of concrete shall be avoided as much as possible.  The surface on which concrete will be laid shall 
be trimmed and thoroughly cleaned as directed by the Engineer. 

 When excavation of rock materials reaches the surface upon or against which concrete is to be 
placed, blasting shall be stopped and the remaining mass of rock shall be carefully removed by means of 
jack-hammer or any appropriate hand tool.  The point beyond which blasting will not be allowed shall be 
determined by the Engineer.  All damages to the rock foundation caused by improper blasting operation 
shall be repaired by the Contractor at his own expense in a manner acceptable to the Engineer. 

 All foundations for bridge pier footings shall be excavated to such depths as may be necessary to 
secure stable bearing for the structure.  Whenever the safe bearing power of the soil as uncovered is less 
than that called for on the Drawings, pilings or appropriate spread footings will be used.  The elevations of 
the bottoms of footings, as shown in the Drawings shall be considered as approximate, and the Engineer 
may order, in writing, such changes in elevations and dimensions of footings as may be necessary to ensure 
a satisfactory foundation.  Bearing tests, upon written order of the Engineer, shall be taken to determine 
the supporting power of the soil.  Cost of bearing test will be paid as "Extra Work". 

 If, in the opinion of the Engineer, the material at the base of the excavation is unsuitable for 
foundation he shall instruct the Contractor to either a) Carry out additional excavation to a depth of 50 cm. 
below the proposed bottom of concrete shown on the Drawings and to maximum depth of 60 cm. outside 
of the outermost lines of said base and replace with backfill compacted to at least 90% of the maximum dry 
density or b) strengthen the soft material by ramming in gravel and cobbles until a firm foundation is 
obtained. Measurement and payment for the backfill shall be made under Section XII, "Structure Backfill". 

5. METHOD OF MEASUREMENT 

 Structure Excavation shall be measured by the cubic meter in its original position before being 
excavated in accordance with the Drawings, or as may be ordered by the Engineer. No excavation beyond 
the paylines shown on the Drawings will be measured for payment. For canal structures, the limit of meas-
urement along the lines perpendicular to the flow of water shall be the vertical planes at the outer edges of 
the inlet cut-off walls.  The upper limits of the solid measured for payment shall be the canal bottom for 
canal structures or the original ground surface in case of diversion structures. The lower limit shall be the 
bottom of the required excavation.  Excavated materials not vertically above the boundaries as specified 
above shall not be measured for payment. The volume measured shall not include water and other liquids 
removable by pumping. Such materials as mud, muck, quagmire and other similar semi-solids not 
removable by ordinary pumping shall be considered pay quantities and shall be measured and paid for as 
"Structure Excavation". 
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 However, in case structure excavation for canal structures is done before canal excavation, the 
upper limit of the solid measured for payment shall be the original ground surface in accordance with the 
structure excavation paylines. 

6. BASIS OF PAYMENT 
 

 The volume measured as provided above will be paid per cubic meter, which price and payment 
shall constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and 
incidentals and subsidiary works necessary to complete the work described under this Section. 

 For diversion works, canal siphons and bridge structure excavations, the cost of dewatering 
operation unless otherwise specified in the Bill of Quantities shall be paid under a separate item in the Bill 
of Quantities. For all other structure excavations, dewatering operations involved are considered sub-
sidiary works and the cost thereof shall be considered included in the unit price of structure excavation. 

 The Contractor shall be paid sixty percent (60%) of the pay quantities of the actual excavation 
acceptably accomplished in accordance with the paylines as shown on the Drawings or as directed by the 
Engineer.  The remaining forty percent (40%) will be paid upon pouring of concrete for the foundation or 
upon placing of riprap, gravel blanket or grouted riprap in accordance with the Drawings and 
Specifications. 
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STRUCTURE BACKFILL WITH COMPACTION 

1. SCOPE 

 The work under this section shall include hauling (if necessary) and backfilling with suitable 
materials taken under from Canal  Excavation , Side Borrow or Borrow Haul all spaces excavated and not 
occupied by the structure and spaces between the natural ground surface and the finish lines indicated 
to be filled and all other sections directed to be filled by the Engineer, all in accordance with these 
specifications and in conformity with the lines, grades and dimensions shown in the Drawings or as 
ordered by the Engineer. It shall also include the dewatering and removal of all suitable materials as 
ordered by the Engineer from the spaces to be backfilled or filled. 

2. METHOD OF CONSTRUCTION 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. 
The excavation pit to be backfilled shall dewatered and all mud and loose materials shall be removed 
before backfilling. The filling materials, with the proper moisture content determined by the Engineer, 
shall be deposited loose and layers not exceeding 30 centimeters and then thoroughly compacted by 
ramming, rolling or by means of mechanical tampers or portable vibratory compactors to obtain at least 
85% compaction behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, 
box or barrel conduits and gradually increasing to at least 90% compaction p to the surface of the 
roadway in the case of approaches to bridges, road crossing or Culvert Structures. The time when to start 
backfilling operation shall be determined by the Engineer. 

3. METHOD OF MEASUREMENT 

 Backfill with Compaction shall be measured by the cubic meter in its final compacted and 
uncompacted position within the limits of structure excavation paylines and surfaces of concrete in 
contact with the backfilled materials as shown on the Drawings or as directed by the Engineer. Volumes 
occupied by the structures and other features will not be included 

4. BASIS OF PAYMENT 

 Backfill with Compaction will be paid for at the contract unit price per cubic meter, which price 
and payments shall constitute full compensation for the side borrow, borrow haul and overhaul 
operations and for furnishing all labor, equipment, tools and all incidentals and subsidiary works 
necessary for the successful completion of the work under this Section. 
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CONCRETE 

 

1. SCOPE 

This Section covers all the materials as cement, aggregates, water, admixtures and proportioning, 
mixing, transporting, placing, finishing, curing and protecting of concrete, including supplies, equipment, 
tools and all other incidentals necessary for concrete works. 

All the applicable provisions of the latest revision of the ACI Building Code (ACI-308-63) and 
American Society for Testing Materials (ASTM) or other equivalent standards approved by the Engineer 
shall govern in all cases not specifically provided for herein. 

2. CONCRETE COMPOSITION 

Concrete shall be composed of Portland cement, reinforcing steel bars fine and coarse aggregates, 
water, and if necessary admixtures or agents approved by the Engineer. The design of concrete mixtures 
and consistency shall be specified in this Section. 

 
3. CEMENT 

(1) General 

The cement shall conform to the requirements of the standard Specifications for Portland Cement 
(ASTM: C-150 Type 1). Special cement may be used subject to the approval of the Engineer provided it 
meets the requirements of Portland Cement with respect to strength, soundness and setting time. 

(2) Storage 

The Contractor shall, immediately upon delivery of cement to the jobsite, store the same in a dry, 
weather tight and properly ventilated structure with adequate provisions for the prevention of absorption 
of moisture. All storage facilities shall be subject to the approval of the Engineer and shall be such as to 
permit easy access for inspection and identification. The Contractor’s method of handling and storing 
cement shall be subject to the approval of the Engineer. The Contractors shall not use any cement which is 
stored at the site for the period more than three (3) months. Not more than fourteen (14) sacks of cement 
shall be permitted to be piled up and this number shall be limited to seven (7) each, when the storage is 
expected to be longer than two (2) months; these sacks of cement shall be piled up or stored so as to permit 
easy access for identification, inspection and testing. 

4. WATER 

The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, 
organic matter, alkali, salts other impurities. The recommendation of the seventh edition of the U.S. Bureau 
of Reclamation Concrete Manual for mixing water shall be followed. 

 
5. FINE AGGREGATES 

(1) General 

The term “Fine Aggregates” is used to designate aggregates in which the maximum size of particles 
is 3/16 of an inch (5 millimeters). Fine aggregates for concrete, mortar and grout shall be provided by the 
Contractor and shall consist of natural sand, manufactured sand, or a combination of both. The different 
components shall be batched separately, or subject to the written approval of the Engineer, or blended 
prior to delivery to the batching plant. 

As a means of providing moisture control, the Contractor may be required to stockpile the fine 
aggregates over porous drain to prevent excessive water and to stabilize the moisture content. 

(2) Quality 
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Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard, tough, 
durable, uncoated rock particles. The Contractor shall exercise every possible precaution in transporting, 
washing and screening operations to prevent contamination of sand particles. Fine aggregates shall 
conform to the following requirements:  

(a) Grading 

It is assumed that the sand available in natural deposits will require processing to provide a 
suitable gradation. Regardless of the source, the fine aggregate shall be well graded from fine to 
coarse and the gradation as delivered to the mixers shall conform to the following requirements 
unless otherwise approved: 

Sieve Designation US  
Standard Square-Mesh 

Percent by Weight Passing 
 Individual - Sizes 

 3/8” (9.50 mm)   100 
 No. 4 (4.75 mm) 95 - 100 
 No. 8 (2.36 mm) 80 - 95 
 No. 16 (1.18 mm) 60 - 85 
 No.30 (0.600 mm) 25 - 60 
 No. 50 (0.300 mm) 10 - 30 
 No. 100 (0.150 mm) 2 - 10 
 No. 200 (0.074 mm) 0 - - 

 

6. COARSE AGGREGATES 

(1) General 

The term “Coarse Aggregates” is used to designate aggregates of such sizes as to fall within the 
range of 3/16 inch to 2 inches (0.5 cm to 5.1 cm) or any size or range of sizes within such limits. The coarse 
aggregate shall be reasonably well graded within the nominal size ranges hereinafter specified. Coarse 
aggregates for concrete shall be furnished by the Contractor and shall consist of natural gravel, crushed 
rock or mixture of natural gravel and crushed rock as provided in Paragraph 1008. Coarse aggregates as 
delivered to the batching plant shall have a uniform and stable moisture content. Any rewashing found 
necessary to provide clean aggregate shall be done prior to finish screening. Re-washing shall not be 
performed in finish screens. 

(2) Quality 

Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard, dense, uncoated 
durable rock fragments. 

(a) Grading 

The coarse aggregates shall be well graded from fine to coarse. It shall be stocked separately in the 
following specific size groups. The grading of the aggregates within the separated size groups as 
delivered to the mixer shall be as follows: 

Sieve Sizes US Std. 
Sq. mesh 

 Size Group (% by weight)  

 ¾” Size (20 mm)              1-½ Size (40 mm)  

 2” (50.8 mm)   -   - 100 
 1½” (38.1 mm)   -  90 - 100 
 1” (25.4 mm)    100 20 - 55 
 ¾” (19.1 mm)   -   -  
 ½” (12.7 mm)   -   -  
 ⅜” (9.52 mm)  20 - 55 0 - 5 
 No. 4 (4.76 mm)  0 - 10  -  
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Coarse aggregates shall contain not more than one and one half (1-½) percent of materials passing 
the NO. 200 sieve by meshing, or more than 5 percent of soft fragments. 

It shall have an abrasion loss of not more than 45 percent at 500 revolutions. 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various 
parts of the works shall be in accordance with the following: 

 
General Use Maximum Size of Aggregates 

 

 (a) Concrete for thin walls, slabs, beams,  
less than 0.22 meters thick 

¾”  (20 mm) 

 (b) Concrete for reinforced concrete pipes ¾”  (20 mm) 
 (c) Concrete for footings, walls, slabs, 

beams, more than 0.22 meters thick 
1-½”  (40 mm) 

 (d) Concrete for canal lining 1-½”  (40 mm) 
 (e) Mass concrete for diversion conduit, 

and spillway wire and wall 
1-½”  (40 mm) 

 (f) Lean concrete and other miscellaneous use 1-½”  (40 mm) 

 

7. PRODUCTION OF FINE AND COARSE AGGREGATES 

(1) Source of Aggregates 

Fine and coarse aggregates for concrete , and fine aggregate for mortar and grout may be obtained 
by the Contractor from approved source. Approval of the deposit shall not be construed as constituting 
approval of all materials taken from the deposit, and the Contractor shall maintain the specified quality of 
all such materials used in concrete works. If the aggregates are to be obtained from deposits or quarry 
sources not previously tested and approved by NIA, Contractor shall submit, for preliminary test and 
approval, a representative, 90 kilograms (approximately 200 pounds) sample of the fine aggregate and of 
the 0.5 centimeters to 2 centi,eter size of coarse aggregate and a 45 kilograms (approximately 100 pounds) 
sample of each of the other sizes of coarse aggregate proposed for use in the work, at least 90 days before 
the materials are required for use. 

Class 
Minimum 
Strength 
[kg/cm²] 

Maximum 
Aggregate Size 
[mm] 

Minimum 
Cement [kg/m³] 

Maximum 
Water/ Cement 
Ratio 

X 300 19 375 0.55 
Y 210 12.5 350 0.60 
AA 210 19 325 0.60 
A 210 37.5 300 0.60 
B 170 50 250 0.70 
C 170 75 225 0.70 
Z 140 75 200 0.85 

Blinding 70  37.5 150 
No limit 

[Concrete] 

 (2) Aggregate Content 

Concrete mixture shall be designed to use the largest size and the maximum amount of coarse 
aggregate as practicable for the intended use of the concrete. 

(3) Consistency 

The amount of water to be used in the concrete shall be regulated as required to secure concrete 
of the proper consistency and to adjust for any variation in the moisture content or grading of the 
aggregates as they enter the mixer. 
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It shall be of such consistency that it will flow around reinforcing steel bars, but individual particles 
of the coarse aggregate when isolated shall have coating of mortar containing its proportionate amount of 
sand. Addition of water to compensate for stiffening of the concrete before placing shall not be permitted. 
Uniformity in concrete consistency from batch to batch will be required. 

(4) Not withstanding the approval of the Engineer of the design mixtures and minimum cement content for 
different classes or gradation of aggregates, the Contractor shall be responsible that all the concrete meet 
the designed strength. 

8. MEASUREMENT OF MATERIALS 

All materials from which the concrete will be manufactured shall be mechanically measured by 
weight, except as otherwise specified and/or authorized by the Engineer and admixture solutions which 
may be measured by volume. 

Measuring devices shall be suitably designed and constructed for the purpose and shall be 
weighing separately the cement, fine and the respective group of coarse aggregates and water. The accuracy 
of all weighing devices shall be such that successive quantities can be measured to one percent of the 
desired weights. The water measuring devices shall be of such type that can measure up to one half percent 
of the desired quantity of water. 

Whenever volumetric proportioning and measurement is permitted due to failure or malfunction 
of weighing devices, the equivalent volumetric proportions of weighed representative samples of the 
concrete ingredients shall be computed taking into consideration bulking effect of cement and variations 
of moisture content of the aggregates. 

When sack or bag cement is used, the quantities of aggregates for each batch shall be for one or 
more full sack of cement. No batch requiring a fractional sack of cement will be tolerated. 

9. SAMPLING AND TESTING OF CONCRETE 

The Contractor shall provide the required samples of concrete to be furnished by the Contractor 
without cost of NIA. Concrete sampling shall be carried out during concrete operations at the rate of one 
standard sample for each 50 cubic meters of concrete or fraction thereof placed during each continuous 
placing operations but in no case shall there be less than one sample for each day of concreting. Each 
standard sample shall consist of three (3) standard cylinders 6 inch (15 cm) diameter by 12 inch (30 cm) 
high.  

The Contractor shall keep a record of the samples and the portion of the structures and volume 
represented which shall be available to NIA on demand. 

Sampling, preparation, storage and curing and testing shall conform to ASTM Designations. NIA 
shall have the sample tested by an approved testing laboratory at the expense of the Contractor. 

10. CONVEYING AND PLACING CONCRETE 

(1) General 

 Approval of the Engineer shall be obtained before starting any concrete pour. Concrete placement 
will not be permitted when, in the opinion of the Engineer, conditions prevent proper placement and 
consolidation. Before concrete is placed, all saw dust, chips and other construction debris and extraneous 
matters shall be removed from the interior of forms, strust, stays, and braces, serving temporarily to hold 
the forms incorrect shape and alignments, pending the placing of concrete at their location, shall be 
removed when the concrete placing has reached an elevation rendering their services unnecessary as the 
case may be. These temporary members shall be entirely removed from the forms and not to be buried 
in concrete. Surface of existing concrete left after partial demolition against which new concrete is to be 
placed, shall be cleaned thoroughly of all loose concrete coatings or concrete dust by brushing or other 
effective means followed by thorough washing or jetting. Such surface shall be kept moist for at least 24 
hours before pouring the new concrete. 



 

37 

 

Concrete shall be placed only in the presence of the Engineer or his duly authorized 
representatives. Any and all concrete placed in the absence of the Engineer or his duly authorized 
representatives will not be considered for measurement and payment, and shall be removed at the 
discretion of the Engineer with the Contractor assuming all losses.  

(2) Concrete on Earth Foundation 

All concrete shall be placed upon clean and damp surfaces which are free from standing or running 
water. Prior to placing concrete, the earth foundation shall be satisfactorily compacted in accordance with 
these Specifications. 

(3) Placing Concrete Through Reinforcement 

In placing concrete through reinforcement, care shall be taken that no segregation of the coarse 
aggregate occurs. On the bottom of beams and slabs, where the congestion of steel near the forms makes 
placing difficult, a layer of mortar of the same cement sand ratio as used in the concrete shall be first 
deposited to cover the surface. 

(4) Depositing Concrete in Water 

 When specifically authorized, concrete may be deposited in water. The methods and equipment 
used shall be subject to the approval of the Engineer. 

7.2. FORMS 

(1) General 

Forms shall be used whenever necessary to confine the concrete during vibration and to shape it 
to the required lines. Forms shall have sufficient strength to withstand the pressure resulting from 
placement and vibration of the concrete, and shall be maintained rigidly in position. The strength and 
rigidity of the forms  shall  be  such  that  formed  surfaces  will  conform  to  specification requirements 
relating to surface irregularities and tolerances for concrete construction. Forms shall be tight to prevent 
loss of mortar from the concrete. 

Chamber strips shall be placed in the corners of forms for exposed exterior corners so as to 
produce beveled edges. Interior corners and edges of formed joints shall not be beveled unless the 
requirement therefore is shown on the Drawings. 

(2) Forms for Open Channel Transitions 

When warped surfaces of transition are not back formed, natural or compacted earth shall be 
shaped to the specified surface and covered immediately with a plaster coat of cement-sand mortar at least 
0.95cm. 

Forms for the warped surfaces shall be tied securely to the floor slab and braces against spreading. 
In the upper surface, forms shall be butted and removed as specified in the Sub-paragraph (10), so as to 
enable ready access for placement, vibration, inspection, and repair and finishing of the concrete. 

(3) Removal of Forms 

Forms shall be removed as soon as possible to enable the earliest practicable repair of surface 
imperfections, but in no case shall they be removed before approval of the Engineer. Any needed repair or 
treatment shall be performed at once, and be followed immediately by the specified curing. Forms shall be 
removed with care so as to avoid injuring of the concrete and any concrete so damage shall be repaired by 
the Contractor at this own expense. 
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11. REPAIR OF CONCRETE 

No repair of work or plaster finish of formed concrete for structures will be permitted, unless 
otherwise provided in these Specifications or directed by the Engineer. All defective concrete shall be 
removed and replaced with the Contractor assuming all expenses and looses. If directed, the Contractor 
shall notify the Engineer of the start of the repair work at least 24 hours in advance thereof and shall repair 
concrete only in the presence of the Engineer or the Engineer’s representative, unless inspection of such 
repair work is waived. 

 
12. CURING 

(1) General 

All concrete except interior surfaces shall be cured for a period of not less than 14 consecutive 
days. 

All horizontal slabs of surfaces shall be cured by water curing in accordance with Sub-paragraph 
(3) and all inclined surface shall be cured with membrane curing immediately after removal of forms to 
prevent dehydration in accordance with Sub-paragraph (2) except that membrane curing shall not be 
allowed for mass concrete and for construction joints. The Contractor shall have equipment needed for 
adequate curing and protection of the concrete on hand and ready for use before actual placement begins. 
The curing medium and method of the combination of mediums and methods used shall be subject to the 
approval of the Engineer. 

13. FAILURE TO CURE 

  The Engineer shall have the authority to suspend the work wholly or in part, by written order, for 
such period as he may deem necessary for failure on the part of the Contractor to perform proper curing of 
the concrete work and to withhold payment for the corresponding work pending result of test, that shall 
subsequently be made on these concrete works. The contractor shall immediately secure core samples of 
such members and from parts of the structure as shall be designated by the Engineer and shall have them 
tested in a Testing Laboratory approved by the Engineer. If the results of test are found satisfactory, 
payment of the concrete in question shall be made and the work ordered be resumed, but if the results of 
tests are unsatisfactory to meet the structural requirements, the Contractor shall replace such parts at his 
own expense. 

 
14. FAILURES TO MEET CONCRETE REQUIREMENTS 

  If the specified strengths have not been met, the Contractor shall remove and replace the concrete 
concerned or take such other remedial measures as the Engineer order, all at his own expense. 

 
15. MEASUREMENT AND PAYMENT 

  Measurement for payment of any and all classes of concrete will be made by the number of cubic 
meter computed to the neat lines of the structures, unless otherwise specifically shown on the drawings or 
specified in these Specifications. In event cavities resulting from careless excavation or from excavation 
performed to facilitate the Contractor’s operations, as determined by the Engineer, are required to be filled 
with concrete. Such refilling will be made at the expense of the Contractor.  In measuring concrete payment, 
the volume of all openings, embedded pipes, woodwork and metal work within the concrete will be 
deducted. 

  Payment for any and all classes of concrete in various parts of work will be made at the applicable 
contract unit price per cubic meter which price and payment shall include cost for furnishing all materials, 
equipment and labor, and all operations required in the construction as specified.  

  If during the implementation of the project, the sources of aggregates differ from those chosen by 
the contractor considered in the derivation of his unit bid price for concrete, the Contractor shall not be 
entitled to any claim for unit price adjustment as a result of such alteration of source
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CONCRETE STRUCTURES 

1. SCOPE  

 The Contractor shall construct all concrete structures shown on the Drawings. 

 Concrete shall be proportioned, mixed, placed, finished and cured as specified in Section XV, 
Concrete, except as modified herein.  The sequence of construction of the structures shall be subject to the 
approval of the Engineer. Where the thickness of any portion of a concrete structure is variable, it shall vary 
uniformly between the dimensions shown.  Cement mortar plastering is not allowed in the construction of 
structures, unless otherwise specified elsewhere in these Specifications. 

2. CONCRETE CONSTRUCTION  

 All concrete construction shall conform to the provisions of Section XV, Concrete and the detailed 
requirements of the following paragraphs. Concrete finished shall conform to Paragraph 1519 and/or shall 
be as noted on the Drawings. 

 All structures shall be built to the specified lines, grades and dimensions. The location of all 
construction joints shall be shown on the Drawings or as approved by the Engineer. Construction joints 
shall be constructed as shown on the Drawings. The Contractor shall place and embed or attach to each 
structure all timber, metal or other accessories necessary for its completion as shown on the Drawings or 
as directed by the Engineer. 

 The dimensions of each structure shown on the Drawings will be subject to change as may be found 
necessary by the Engineer to adopt the structures to actual field conditions and conditions disclosed by 
excavation. 

3. METHOD OF MEASUREMENT  

 Measurement for payment of any and all classes of concrete will be made by the number of cubic 
meter computed to the neat lines of the structure, unless otherwise specifically shown on the Drawings or 
specified in these Specifications. In the event cavities resulting from careless excavation or from excavation 
performed to facilitate the Contractor's operations, as determined by the Engineer, are required to be filled 
with concrete.  Such refilling will be made by at the expense of the Contractor.  In measuring concrete for 
payment, the volume of all openings, embedded pipes, woodwork and metal work within the concrete will 
be deducted. 

4. BASIS OF PAYMENT 

 Payment for any and all classes of concrete in various parts of the work will be made at the 
applicable contract unit prices per cubic meter which price and payment shall include cost for furnishing 
all materials, equipment and labor, and all operations required in the construction as specified under 
Section XV, Concrete, except that payment for reinforcing bars and joint materials will be made at the 
applicable separate contract unit prices in the Bill of Quantities. 

 If during the implementation of the project, the sources of aggregates differ from those chosen by 
the Contractor considered in the derivation of his unit bid price for concrete, the Contractor shall not be 
entitled to any claim for unit price adjustment as a result of such alteration of sources. 

5. CONCRETE FOR ALL STRUCTURES  

  (a) General 

 The item "Concrete for All Structures" in the Bill of Quantities include all concrete in diversion 
works (except Rubble Masonry), canal structures and road structures such as siphons, bridges, drainage 
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culverts, road crossings, pipe crossings, ungated thresher crossings, control structures, drop structures, 
headgates and turnouts and all other structures not otherwise specified elsewhere in these Specifications. 

 Small concrete structures, at the option of the Contractor, may be installed as precast units 
provided that precast structures installed in place are equal in all respect to cast-in-place construction as 
specified in these specifications. 

 Concrete for diversion works, canal structures and other structures will be measured and paid for 
as specified in Paragraphs 1703 and 1704, respectively. Structures not fully and acceptably completed will 
not be measured for payment. Precast structures installed and acceptably completed in place shall be paid 
for as specified in Paragraph 1704. 

 All materials used like cement, admixtures, aggregates and steel reinforcing bars shall conform to 
the provisions of Section XV, Concrete and Section XXIII, Reinforcing Steel Bars, respectively. Classes of 
concrete to be used shall be those specified in the Drawings. 

 (b) Curing and Joints 

 All concrete shall be cured in accordance with paragraph 1522, except that concrete for canal 
siphon shall be cured until the concrete test cylinders shall have attained a strength of at least 210 kg. per 
square cm. (3,000 pounds per square inch).  

 The Contractor shall construct expansion and construction joints at sections specified on the 
drawings all in accordance with the provisions of paragraph 1517 and Section XXI, Concrete Joints and Joint 
Materials, and elsewhere in these Specifications. 

6. PRE CAST CONSTRUCTION 

 (a) Scope and Description 

 Pre-casting of reinforced concrete may be resorted to as an alternative to poured-in-place concrete 
for certain structures such as headwalls and collars, parshall flumes, turnouts, division boxes, and other 
structures.  Should the Contractor choose to employ pre-cast construction on these structures, he must so 
inform the Engineer in writing, submitting in detail his proposed design, modifications of concrete sections, 
concrete specifications, reinforcements and schemes of construction of all pre-cast units. The NIA may 
further required the Contractor to submit all other additional informations as may deemed necessary. 

 The NIA may approve the construction proposed on precasting of concrete with or without 
correction.  The approval, however, does not relieve the Contractor of any responsibility if such work does 
not meet specified results. 

 Reinforced concrete pipes and concrete hollow blocks are not considered pre-cast construction, 
hence, are excluded under this Section. 

 (b) Transporting and Placing 

 Extreme care should be observed in handling, storing, moving and erecting to avoid cracking, 
twisting, or other distortions that would result to cracking or damage to the precast concrete. Pre-cast 
concrete members shall be handled, transported and erected in an upright position and the points of 
support and directions of the reactions with respect to the members shall be approximately the same as 
when the member is in final position. 

 (c) Sampling and Testing 

 The individual components of precast concrete structures, shall conform to the applicable 
provision of Section XV, Concrete and will be subject to the usual test for reinforced concrete. 
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 (d) Measurement and Payment 

 Measurement of concrete in pre-cast structures will be measured by the number of cubic meter.  It 
shall be computed to the neat lines as if these structures were constructed to the details shown on the 
Drawings. 

 The Contractor will be paid for all pre-cast structures acceptably installed or completed in place.  
He shall be paid for each pre-cast unit as if the units were constructed to the details shown on the Drawings, 
regardless of the actual dimensions of the pre-cast unit. 

7. LEAN CONCRETE  

 In the construction of siphons, the bottom of the cast-in-place concrete barrels will be exposed to 
high velocity flow of seepage during pouring which will absorb or wash out the cement in the concrete 
poured. To minimize the effect of seepage, a blinding concrete with minimum strength of 70 kg/sq. cm. 
shall first be poured to the lines, grade and dimensions on which the barrels will be constructed as shown 
on the Drawings. 

 Lean concrete shall be measured and paid for as specified in paragraphs 1703 and 1704, 
respectively. 

8. STAFF GAGES  

 The Contractor shall install two vertical staff gages, one upstream and one downstream, in all 
parshall flumes and turnouts with valve structures and in all check structures in the laterals as shown on 
the Drawings or as directed by the Engineer. The porcelain plated or enameled steel staff gages and other 
materials and accessories necessary for the installation shall be supplied by the Contractor. 

 Installation of staff gages will not be measured for payment including all the channels, anchors, 
anchor bolts and other metal materials necessary to install the staff gages at the parshall flumes and check 
structures.  The cost of installation and other materials supplied by the Contractor shall be included in the 
contract unit price for concrete in the respective structure where gages are required.  
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REINFORCING STEEL BARS 

1. SCOPE 

 All reinforcing steel bars required for the works as detailed in the construction drawings or as 
directed by the engineer shall be furnished by the contractor. 

 The work under this section includes the hauling of all reinforcing steel bars required for the works 
to the project site, storing, cutting, bending and proper placing, all in accordance with the drawings in these 
Specifications. 

 The length for each size of reinforcing steel bar to be furnished by the contractor shall be computed 
by taking the theoretical length required for the work. All reinforcing steel bars shall be furnished in 
commercial standard lengths and the contractor shall cut and bend the reinforcing steel bars to the detail 
and dimensions shown on the drawings. 

2. MATERIALS  

 All reinforcing steel bars to be furnished by the contractor shall be Grade 40or PS 275, deformed 
type and conforming to the requirements of ASTM A-615. The nominal dimensions and unit weights of bars 
designation shall be in accordance with the following table: 

Nominal Perimeter Bar 
Diameter 

Unit wt. 
Kg/m. 

Area (sq. mm.) 

Nominal Dimensions 
Cross Section 

(mm.) 

    

6 mm 0.222 28.27 18.85 

8 mm 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 

12 mm. 0.888 113.10 37.70 

16 mm. 1.579 201.10 50.17 

20 mm. 2.466 314.20 62.83 

25 mm. 3.854 491.90 78.54 

28 mm. 4.833 615.75 87.96 

32 mm. 6.313 804.15 13.10 

36 mm. 7991 1,017.90 113.10 

 The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar having the 
same weight per unit length of the deformed bar. 

3. CONSTRUCTION REQUIREMENT  

 Workmanship shall be the highest grade and shall be in accordance with the latest standard 
practice of the industry. 

1. Cutting and Bending - Cutting and bending of reinforcing bars may be done in shop or 
at the job site. All bending works shall be in accordance with the latest standard practice 
and by approved machine methods. Radii for bends and hooks will be specified on the 
approved detailed reinforcement drawings in accordance with sound design procedures. 
 

2. Placing - Reinforcement shall be laid, anchored and embedded in the concrete as shown 
on the drawings or as directed by the engineer. Unless otherwise directed, the spacing of 
reinforcement bars shall be measured along the center line of the bars. Reinforcement 
shall be inspected for compliance with requirements as to size, length, splicing, position 
and number after placement based on the approved reinforcement drawings. 

Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal 
support shall be cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign 
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substances which, in the opinion of the Engineer, are objectionable. Heavy flaky rust that 
can be removed by firm rubbing with burlap or equivalent treatment is considered 
objectionable. After being placed, the reinforcing bars shall be maintained in a clean 
condition until in a clean condition until completely embedded in concrete. 

Reinforcing bars shall be accurately placed and secured in position so as to avoid 
displacement during the pouring of concrete. Special care shall be exercised to prevent 
any disturbance of the embedded reinforcement during the setting of concrete. Metal 
chairs, hangers, spacers or other approved support may be used by the Contractor for 
supporting bars. Metal supports shall be galvanized when they are to be exposed to view 
on completed concrete surfaces or where it is contribute in any way to discoloration or 
deterioration of the concrete. 

3. Relation of Bars to concrete surfaces - the minimum cover for all reinforcements 
shall conform to the dimensions shown on the reinforcement drawings. 
 

4. Splicing - all splices in reinforcement shall be as shown on the drawings or as directed by 
the Engineer. The lapped ends bars shall be either supported sufficiently to permit the 
embedment of the entire surface of each bar in concrete or shall be securely wired. 
 

5. Welding - welding of bars shall be performed only where shown on the Drawings or as 
authorized in writing by the Engineer and shall conform to the requirements of LAWS: 
D12.1, latest revision. All welders employed shall be shown proof of their welding 
qualifications to the engineer. All welding shall be done using metal arc welding, pressure 
gas welding, submerged arc welding or thermo welding. A electric shall be acceptable to 
NIA. Covering of low hydrogen electrodes must be thoroughly dry when used. The surfaces 
to be welds shall be clean and shall be clean and shall be free from rust and dirt. All welds 
shall be develop the full strength of the bar or the smaller bar when two different sizes are 
welded. Test will be required of not more than five percent of the welds. Approved testing 
equipment for testing welds shall be furnished by Contractor. 

6. Protection - Reinforcement to remain exposed and intended for future concrete 
embedment shall be protected from corrosion or other damages in an approved manner 
where directed. The reinforcement protection shall be of such nature that it can be 
thoroughly cleaned without difficulty prior to encasement in concrete. 
 

4. PREPARATION OR REINFORCEMENT DRAWINGS  

 Contractor shall submit for the approval of NA detailed reinforcement drawings in accordance with 
Article GC-47. These drawings will include bar-placing drawings, bar bending drawings, bar list, and any 
other reinforcement drawings as may be required to facilitate placement and checking of reinforcing bars. 
No work shall be done by contractor until such approval has been secured from NA. 

 The reinforcement drawings submitted shall show the name of the structure location by stationing 
where the reinforcement drawings is intended and all the necessary information required by NA.  It shall 
likewise bear the stamp or seal of Contractor as evidence that the drawings have been checked by 
contractor. 

 Contractor shall be held responsible for any delay in the progress of the work occasioned by his 
failure to observe the requirements and the time for the completion of the contract will not be extended on 
account of his failure to promptly submit said drawings in strict adherence herewith. 

5. SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT FAIL TO MEET CONTRACT 
REQUIREMENTS (FOR STEEL BARS FURNISHED BY CONTRACTOR)  

 Sampling of reinforcing steel bars furnished by the contractor for incorporation in the Permanent 
Works shall be carried out by NA at the Manufacturer’s stockyard before delivery to the project site. The 
NA authorized representative shall, at random, take two representative samples of reinforcing steel bars 
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per lot covered by the manufacturer’s mill certificate. A lot shall consist of all steel bars of the same heat or 
blow as shown in the mill certificate, and the same nominal cross-section and grade. Samples shall be tested 
at the manufacturer’s testing laboratory, if any, or to any approved Government testing laboratory at 
Contractor’s expense. A lot or lots represented by samples tested which failed to meet specified 
requirements shall be rejected and will not be counted for delivery to the project site. Sampling and testing 
shall be in accordance with ASTM requirements. All deliveries shall be subject to prior approval of NA. 

 The NA reserves the right to accept steel bars that fail to meet the contract requirement provided 
that the deficiency is not more than nine percent {9%) of the requirement per each type of test and provided 
further that a corresponding reduction in the unit price will be made. The percentage of reduction equal to 
the percentage of deficiency based on the minimum requirement of the ASTM A-615 Standard. For example, 
if the value of the test result for one type of test is five percent [5%] below the minimum requirement, the 
unit price for payment will be reduced by 5%. If the non-compliance with the test requirements is on two 
or more tests, the price reduction will be the summation of the percentage of the deficiencies. 

6. NA FINANCING FOR STEEL BARS, IF FURNISHED BY CONTRACTOR  

 Contractor will be paid 80% of the procurement cost of the reinforcing steel bars delivered to the 
project site [but in no case shall the cumulative amount exceed 80% of the total contract amount for 
furnishing steel bars] after presentation of the following documents: 

a. Delivery receipt duly acknowledged by the Engineer and the Project Auditor or their duly 
authorized representatives. 

b. Manufacturer’s certificate showing the details manufacture, completion and physical 
properties of the steel bars. 

c. All invoices and all other documents covering the deliveries. 
d. Certificate of acceptance from the engineer. 

The basis for payment of these steel bars will be the unit cost indicated in the invoice or the unit 
bed price, whichever is lower. 

  All amounts paid for these steel bars shall be deducted from the monthly progress 
payment for furnishing and installing reinforcing steel bars. If at any time the amount of monthly payment 
for furnishing and installing reinforcing steel bars shall be less than the amount deductible there from the 
balance shall be carried forward and be added to the sum deductible from the next monthly payment. 

7. METHOD OF MEASUREMENT 

 Measurement for payment of reinforcing steel bars will be made on the weight of reinforcing steel 
bars actually places with the concrete structure in accordance with the drawings and bar schedule 
approved by NA or as directed by the Engineer and weights or in the absence thereof on the weights 
specified in the table presented in Paragraph 2302. Steel bars in laps or splices indicated in the approved 
reinforcement Drawings, as required by NA will be measured for payment. Additional steel bars in laps 
which are authorized for the convenience of the Contractor and such items are wires, clips, or other devices 
for securing the steel bars in place will not be measured for payment. Where weld splices are specified on 
the drawings, weld splices will not be measured for payment but the weight for its equivalent lap splices 
will be measured for payment instead. Where contractor chooses to weld reinforcement bars for his 
convenience and welding is not specified, no separate payment will be made for such welds. Where 
contractor substitute welded splices for lapped splices, separate payment will not be made for such welds, 
but instead the weight for the lapped splices shown on the Drawings will be measured payment. 

8. BASIS OF PAYMENT  

 Payment for reinforcing steel bars measured as provided above, will be paid for at the Contract 
unit price per kilogram which price and payment shall constitute full compensation for furnishing all labor, 
tools, equipment and all incidentals and subsidiary works necessary for the successful completion of the 
work descried under this Section. 
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 As indicated in the Bill of Quantities, payment per kilogram of reinforcing steel bars [same 
measurement as provided above] shall be made separately for the: 

a. Furnishing and delivery cost which shall include all labor, tools, equipment and supplies 
involves in the manufacture and delivery to the project site which include loading, hauling, 
unloading and stockpiling at the delivery site; 
 

b. Installation cost which shall include all labor, tools and equipment involved in cutting, 
bending and placing into permanent structures and all incidentals necessary for the 
successful completion of the work under this section. 
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 RUBBLE MASONRY 
 

1. SCOPE 

 The work under this Section shall include furnishing all materials, supplies, tools and equipment; construction 

of all necessary form work; placing rubble stone and concrete binder on an approved foundation and form work; the 

removal of forms and curing of the rubble masonry, all in accordance with the Drawings and these Specifications or as 

directed by the Engineer. 

2. MATERIALS 

 Rubble stones shall consist of field stones that are clean, sound, durable, resistant to the action of water, and 

must have specific gravity of at least two and six tenths (2.6), and diameters ranging from 15 centimeters to 60 

centimeters, sixty per cent (60%) which comprises the bigger sizes. Stones shall have the prior approval of the engineer 

before their use.  Materials for concrete binder shall be in accordance with the applicable provisions of Section XV. 

Concrete binder shall be Class "A" concrete with 37.50 millimeters maximum size of aggregates. 

3. METHOD OF CONSTRUCTION  

 Preparation and handling of the concrete binder shall be in accordance with Section XV. The stones shall be 

thoroughly wet before they are installed in place. The entire surface of every stone shall be thoroughly covered with 

concrete binder. In general, one cubic meter of rubble masonry will require one-half cubic meter of concrete binder.  

Actual variation in this proportion will not entitle the Contractor to any price adjustment. It is expected that the whole 

rubble masonry especially in the case of dam and apron as well as other structures should be well encased and covered 

by the concrete so that it forms the hearting of the body of dam and apron and will act contiguous with the concrete 

shell.  This can be achieved by tamping the stones into the concrete using heavy wooden blocks handled by one or two 

people.  After the bed has been prepared as required the first layer of mortar should be laid and rubble embedded in 

them.  The thickness of mortar should be such that each rubble could be embedded at least 50 % of its longest 

dimension in the mortar so that when the next layer of mortar is poured the rubble which has been embedded is not 

disturbed. The next layer of boulders can be arranged in the mortar now placed following the same procedure. This 

will ensure that all the boulders are fully covered with mortar and they are well entrenched and stable in the mortar 

so that they are not disturbed when subsequent layers of mortar stones are poured. The stones shall be well set such 

that no stone will project beyond the lines indicated on the Drawings.  The concrete binder shall be properly worked 

into the spaces between stones so that no void is left within the rubble masonry.  In case reinforcements are placed, no 

stone shall be closer than four inches (10 centimeters) to the nearest reinforcing bars.  Rubble masonry shall be cured 

by water for five days. 

 The general construction procedure should be always to start from lowest elevations so that the sub-grade 

on which the concrete is laid is not disturbed by the seepage forces when the higher layers are excavated and prepared 

for concrete pouring.   

 In situations where rubble masonry is directly constructed on the sub-grade, the sub-grade should be 

prepared exactly as for any other concrete structures.  In these cases, also the first layer can consist of concrete of 15 

centimeters thickness in the case of minor structures and 20 centimeters in the case of major structures. The concrete 

manufacture etc. will be as specified under Section XV and the strength will be as of Class "A" concrete. 

4. METHOD OF MEASUREMENT  

 "Rubble Masonry" will be measured in cubic meters in its final position based on the neat lines of the structure 

as shown on the Drawings. 

5. BASIS OF PAYMENT 

 The volume measured  as provided above will be paid at the contract unit price per cubic meter, which price 
and payment shall constitute full compensation for furnishing all materials, supplies, labor, tools, equipment and all 
incidentals or subsidiary works necessary for the successful completion of the work described under this Section. 
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CONSTRUCTION SAFETY AND HEALTH 

 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

(annexed in a separate folder) 
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Section VIII. Bill of Quantities 
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Project Title: FATIMA-LICOLICO CIS

Contract No: NOSO-LMC-RRECIS-11-2024

Description of Contract: REPAIR OF DAMAGED DOWNSTREAM APRON

Location: Sta. Catalina, Negros Oriental

ITEM NO. QTY. UNIT

A. DIVERSION WORKS

C. HEALTH & SAFETY

Bill of Quantities and Bid Prices

DESCRIPTION

2
Common Structure Excavation 

(Mechanized)
446.00      cu.m. 

1 Cofferdamming 150.00       cu.m. 

4 3,000 psi Concrete (wet) 96.00        cu.m. 

3 Structure Backfill with Compaction 226.00      cu.m. 

5 Reinforcing Steel Bars (all sizes) 5,760.00   kgs.

6 Rubble Masonry 41.50        cu.m.

1.00           l.s. 
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Section IX. Checklist of Technical and Financial 

Documents 
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I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  
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duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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Section IX. LOCAL CONDITION 
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LC-01 PROJECT LOCATION 

FATIMA-LICOLICO CIS is located in Sta. Catalina, Negros Oriental. The Project is 

approximately 98 kilometers from Dumaguete City. Accessible through Dumaguete City - 

Bacong-Dauin-Zamboanguita-Siaton-Sta. Catalina, Negros Oriental route. 

LC-02 ACCESS TO THE SITE 

The contract work is located at Sta. Catalina, Negros Oriental. Passing through different service 

roads by fairly to well graveled road which may deteriorate if used during rainy days. 

Maintenance and repair of these service roads by the contractor is necessary if so used by them. 

The cost of maintenance and repair shall be included in the unit bid price of the contractor. 

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest city of 

the project and other surrounding municipalities. 

The main source of energy is supplied by the Negros Oriental Electric Cooperative II 

(NORECO II) and locally distributed by the respective electric cooperatives and is presently 

available at the above-stated address of the project site. 

LC-04 CLIMATE AND HYDROLOGY 

Using the Corona Climate Classification System, Negros Oriental falls within the Type III 

classification, which is characterized by seasons not very pronounced, relatively dry from 

November to April, and wet during the rest of the year. The maximum rain periods are not very 

pronounced, with the short dry season lasting only from one to three months. These localities 

are only partly sheltered from the northeast monsoon and trade winds and open to the 

Southwest monsoon or at least to frequent cyclonic storms. 

Rainfall summarized in the following table, but NIA will assume no responsibility whatsoever 

for the accuracy of these data. Any risk arising from the interpretation of such data is to be 

entirely borne by the Contractor. 

CLIMATE 

Month Rainfall in 

BES/1 (mm) 

Rainy Days 

BES/2 

Jan. 199.40 9 

Feb. 170.50 7 

March 127.40 1 

April 90.06 2 

May 178.30 4 

June 174.03 7 

July 142.65 9 

Aug. 163.00 4 

Sept. 165.25 7 

Oct. 196.00 1 

Nov. 212.30 7 

Dec. 164.60 7 

Total 2049.6  
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/1: BES is the rainfall station close to the project area 

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

LC-05 BANKING FACILITIES 

Most rural banks are available at nearby of the project area while major banking facilities are 

found in Dumaguete City like; Development Bank of the Philippines, Land Bank of the 

Philippines, Philippine National Bank, Bank of the Philippine Island, Allied Bank, Bank of 

Commerce, Metro Bank and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

The Contractor is advised that the NIA will take no direct part in providing community facilities 

such as churches, shops, community center and recreation facilities for Contractor's employees. 

The Contractor shall make his own arrangements for such as he considers being necessary for 

the approval of the NIA and shall meet all codes or regulations in effect. It shall be the 

responsibility of the Contractor to furnish and operate first aid for his personnel. Such facilities 

may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 

LC-08 WATER SUPPLY 

The Contractor shall, at his own expense, be responsible for the provision or installation, 

operation and maintenance of a safe, adequate and temporary supply of drinking and domestic 

water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

The NIA will provide all right of way, free of charge to the contractor, which, in the opinion 

of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own investigation 

to satisfy themselves as to the existing conditions affecting the work to be done under these 

Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he may 

obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: FATIMA-LICOLICO CIS (REPAIR OF DAMAGED DOWNSTREAM APRON), 

STA. CATALINA, NEGROS ORIENTAL 

1. Site Visit and Inspection 

Register at NIA-Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, 

Negros Oriental NIA, Regional Office No.7, Dao District, Tagbilaran City, Bohol 

2. Wet Season Period, Article LC-04 

3. Contract Duration - 100 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

                        The Regional Manager 

 NIA Regional Office 7  

 Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

Equipment Capacity Number of Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument  1 

8. Bar Cutter   1 

9. Water Pump (4”Ø)  1 

  

6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

Equipment Capacity Number of Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument  1 

8. Bar Cutter   1 

9. Water Pump (4”Ø)  1 
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Section X. BIDDING FORMS 
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National Irrigation Administration   

Region 7      

      

      

STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE 

CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

      

Business Name : _________________________________________________  

Business Address : _________________________________________________  

      
    

CONTRACT 

DATE 

CONTRACT 

PERIOD 

CONTRACT 

AMOUNT 

Amount or Value of 

NAME OF CONTRACT   Outstanding Works or  

    Unperformed Portion 

Government           

            

            

            

            

            

            

            

Private           

            

            

            

            

            

       

      
Submitted by :        

  (Printed Name & Signature)  

Designation :        

Date : ________________________   
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National Irrigation Administration     

Region 7     

     

     

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 

THE CONTRACT TO BE BID 

     
Business Name : _________________________________________________ 

Business Address : _________________________________________________ 

     

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 

CONTRACT 

DURATION  

CONTRACT 

AMOUNT 

          

Government         

          

          

          

          

          

          

          

Private         

          

          

          

          

          

     
Note: This statement shall be supported with:     
Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES  

     

     
Submitted by :      

  (Printed Name & Signature)  

Designation :      

Date : ________________________  

     
 

 

 

 

 

 

     



 

61 

 

 

     
REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 

Project Identification No.: NOSO-LMC-RRECIS-11-2024 

 

 

To: [Insert name and address of the Procuring Entity]  

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  

    Affiant 

 

 

 

[Jurat]  

[Format shall be based on the latest Rules on Notarial Practice] 
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Omnibus Sworn Statement  
_________________________________________________________________________  

 
REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 

with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 

representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 

of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of 

the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 

Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority 

to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 

shown in the attached [state title of attached document showing proof of authorization (e.g., duly 

notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 

whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 

or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign 

or international financing institution whose blacklisting rules have been recognized by the 

Government Procurement Policy Board, by itself or by relation, membership, association, 

affiliation, or controlling interest with another blacklisted person or entity as defined and 

provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 

the original, complete, and all statements and information provided therein are true and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  

     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 

Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the 

BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related 

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
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Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 

[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or affinity 

up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with 

the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 

of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  

 

 

 

                                                               [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 

 

 

[Jurat]  

[Format shall be based on the latest Rules on Notarial Practice] 
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BID FORM 

  Date: _________________  

                                                               Project Identification No.: NOSO-LMC-RRECIS-11-2024 

 

To: [name and address of Procuring Entity]  

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

 b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the the allowable forms 

of Performance Security, subject to the terms and conditions of issued GPPB 

guidelines12 for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  

j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  
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l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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Contract No. :

Name of Project :

Unit 

Quantity

Item No. :

Work Description :

DESCRIPTION QTY UNIT UNIT COST AMOUNT

A. ESTIMATED DIRECT COST (EDC)

   1. MATERIAL COST

   2. LABOR COST

   3. EQUIPMENT COST

B. MARK - UPS

OCM

Contractor's Profit

C. VALUE ADDED TAX (VAT)

TOTAL COST OF WORK ITEM (Sum of A, B and C)

UNIT COST (Total Cost of Work Item/Quantity)

DETAILED COST ESTIMATE

TOTAL B (OCM and Contractor's Profit): 

TOTAL C (VAT ) (5% of A and B): 

DERIVATION OF UNIT COST

TOTAL MATERIAL COST:

TOTAL LABOR COST: 

TOTAL EQUIPMENT COST: 

TOTAL A (Estimated Direct Cost): 
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ESTIMATED DIRECT COST (EDC) 

INDIRECT COST % FOR OCM 
AND PROFIT 

TOTAL INDIRECT COST 
% FOR OCM AND 

PROFIT 
OCM                              

( % OF EDC) 
PROFIT                       

( % OF EDC) 

Up to Php 5 Million 15 10 25 

Above Php 5M up to Php 50M 12 8 20 

Above Php 50M up to Php 
150M 

10 8 18 

Above  Php 150M 8 8 16 

OCM - Overhead, Contingencies and 
Miscellaneous   

VAT COMPONENT - shall be 5% of the sum of EDC, OCM and Profit 
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