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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC - Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE - Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.
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REPUBLIC OF THE PHILIPPINES

/ i) OFFICE OF THE PRESIDENT
. gl V NATIONAL IRRIGATION ADMINISTRATION
: REGIONAL OFFICE NO. VII (CENTRAL VISAYAS)

) BAGONG PILIPINAS

Invitation to Bid

SAMAC-ABIS SIP, PACKAGE 2
(CONSTRUCTION OF CANAL & CANAL STRUCTURES),
MABINAY, NEGROS ORIENTAL

1. National Irrigation Administration - Regional Office 7 (NIA-RO7), through the
National Expenditure Program (NEP) for Fiscal Year (FY) 2025 intends to apply the
sum of Three Million, Five Hundred Six Thousand, Six Hundred and 0/100 Pesos
(Php 3,506,600.00) being the Approved Budget for the Contract (ABC) to payment
under contract for Samac-Abis SIP, Package 2 (Construction of Canal & Canal
Structures), Mabinay, Negros Oriental with Contract No. NOSO-LMC-SIP-05-
2025. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The NIA-RO7 now invites bids for the above Procurement Project. Completion of the
Works is required One Hundred Sixty (160) calendar days. Bidders should have
completed a contract similar to the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in Section II (Instructions to
Bidders).

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from NIA-RO7 / Negros Oriental
Satellite Office and inspect the Bidding Documents at the address given below from
8:00 AM to 5:00 PM except during declared (special & regular) holidays and weekends.

5. A complete set of Bidding Documents may be acquired by interested Bidders who were
able to log-in in the Philippine Government Electronic Procurement System
(PhilGEPS) wherein the name of the company will be reflected in the Documents
Request List of the Bid Notice Abstract of the Procuring Entity, from November 13,
2024, 8:00 AM to December 5, 2024, 1:30 PM during office hour from the given
address and website(s) below & upon presentation of the payment from NIA-Negros
Oriental Satellite Office Cashier of non-refundable fee of Four Thousand Pesos (Php
4,000.00) only. The Procuring Entity shall allow the bidder to present its proof of
payment for the fees in person, or through electronic means.

Interested Bidders’ representatives must also present a letter duly signed by the General
Manager/Owner, if a Sole Proprietorship, or authorized Signatory if a Corporation,
authorizing him/her to acquire the Bidding Documents.

6. The NIA-RO7 will hold a Pre-Bid Conference on November 21, 2024, 2:00 PM at
NIA Negros Oriental Satellite Office, Poblacion, Sibulan, Negros Oriental and/or
through videoconferencing/webcasting via Google Meet, which shall be open to
prospective bidders.



10.

11.

12.

Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below on or before December 6, 2024, 8:30 AM. Late bids
shall not be accepted.

All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

Bid opening shall be on December 6,2024, 8:30 AM at NIA Negros Oriental Satellite
Office, Poblacion, Sibulan, Negros Oriental and/or through video
conferencing/webcasting Google Meet. Bids will be opened in the presence of the
bidders’ representatives who choose to attend the activity.

The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding,
or not award the contract at any time prior to contract award in accordance with Sections
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:

NIA-Negros Oriental Satellite Office

c/o The BAC Secretariat

Osmena St., Poblacion, Sibulan

Negros Oriental

Telephone No. (035) 419-9590

Email Address: nianegrosoriental@gmail.com

You may visit the website (region7.nia.gov.ph and PhilGEPS) for downloading of
Bidding Documents.

November 13, 2024

SGD: ENGR. NELSON L. DOLIENTE
BAC Chairperson



Section I1. Instructions to Bidders
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Scope of Bid

The Procuring Entity, National Irrigation Administration - Regional Office 7 (NIA-
RO7) invites Bids for the Samac-Abis SIP, Package 2 (Construction of Canal &
Canal Structures), Mabinay, Negros Oriental, with Project Identification Number
NOSO-LMC-SIP-05-2025.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for FY 2025 in the
amount of Php 3,506,600.00.

2.2.  The source of funding is:

a. NGA, the National Expenditure Program.
Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

11



obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2. The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the

12



10.

11.

Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

A valid special PCAB License in case of Joint Ventures, and registration for the
type and cost of the contract for this Project. Any additional type of Contractor
license or permit shall be indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

13



12.

13.

14.

15.

16.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2. The Bid and bid security shall be valid for a period of 120 calendar days from
the date of the opening of bids. Any bid not accompanied by an acceptable bid
security shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

14



17.

18.

19.

20.

21.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If'the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by I'TB
Clause 15 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

15



Section III. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Canal & Canal Structures
7.1 Sub-contracting is not allowed
10.3 None
10.4 The key personnel must meet the required minimum years of experience set

below:

Key Personnel Relevant Experience
1 — Project Manager —  Preferably Technical individual with at

least three (3) years’ experience as
Project Manager;

1 — Project Engineer — A licensed Civil Engineer with at least
two (2) years’ experience as Project
Engineer in similar works;

1 — Safety/Health Officer —  With Training Certificate and with at
least two (2) years’ experience as Safety
Officer.

1 — Foreman — with at least two (2) years’ experience as

Foreman for Earthworks, concreting
and/or other related works;

1 — Materials Engineer —  With at least two (2) years’ experience as
Materials Engineer duly accredited by
the DPWH provided that the limits of

Max. Projects/ Aggregate
Max. No. of Projects Cost (Php)

1 <500Million
<450Million
<400Million
<350Million
<300Million
No limit
<500Million
<450Million
<400Million
<350Million

Classification

Materials Engineer |

Materials Engineer |l

A ON-_2OPOWODN
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10.5 The minimum major equipment requirements are the following:
. . Number of
Equipment Capacity Units
1.  Dump Truck 1
2. i Cargo Truck 1
3.  Backhoe 0.50 cu.m. 1
4.  Concrete Mixer 1 bagger 2
5. i Concrete Vibrator 2
6.  Plate Compactor 1
7. ¢ Survey Instrument 1
8. Bar Cutter 2
9. | Water Pump 4” dia. 2
12 None
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a.  The amount of not less than two percent (2%) of ABC, if bid security is
in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable
letter of credit;

b.  The amount of not less than five percent (5%) of ABC if bid security is
in Surety Bond.

19.2 Partial bids are not allowed.
20 None
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.

18




Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

3.1 The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

3.2 If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.

20



Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2.  The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings, and
perpetually disqualify it from participating in any public bidding. All payables
of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.
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10.

11.

12.

13.

14.

15.

Dayworks

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

Mobilization of Equipment - within 7 calendar days after receipt of Notice
to Proceed

4.1

As per construction program submitted

6

The site investigation reports are: none

7.2

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass,
and other similar semi-permanent structures.] Five (5) years.

10

a. Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

11.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice of Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is none.

13

The amount of the advance payment is 15% of the Contract Price with the
following requirements as per MC No. 73, S. 2024:

1. Full 15% Advance Payment shall be made directly, in lieu of the option
for the two (2) installments; and

2. The mobilization of equipment and /or key personnel as a requirement
for the release of the of the 15% Advance payment shall be excluded since
these are integral parts of the Implementing Program to be submitted.

14

[If allowed by the Procuring Entity, state:] Materials and equipment
delivered on the site but not completely put in place shall not be included
for payment.

15.1

The date by which operating and maintenance manuals are required is

(None)

The date by which “as built” drawings are required is upon submission
Final Billing.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is not
required.
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Section V1. Specifications
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TEMPORARY WORKS, CONSTRUCTIONS, MOBILIZATION OF
CONSTRUCTION EQUIPMENT AND DEMOBILIZATION WORK

101 SCOPE

(a) Temporary Works

The Contractor shall furnish all materials, labor, equipment, tools and install such
temporary works as are necessary for the successful completion of the Contract Work. The
Contractor shall negotiate the site for his construction camp, office and work areas.

These temporary works and construction plant shall include but will not be limited to
the following:

1) Construction camp for housing, feeding and accommodating of all the Contractor's
employees. The Contractor shall also, within close proximity of his camp, provide an office
and sleeping quarter for NIA employees, complete with facilities (specified in item 2 below)
and shall have a minimum floor area of 8.64 (3.6 x 2.4) square meters.

2) Facilities such as potable water, drainage, lighting, sewage, disposal, sanitation, first
aid and fire protection facilities.

3) Workshops, warehouses, site offices, stockpile areas, storage areas for materials,
equipment, spare parts, fuel and oil.

4) All other temporary facilities not specifically listed but nevertheless required for the
proper functioning of the camp set-up and construction activities.

Temporary works shall conform to all government standards and codes and shall meet
the sanitary requirements of the Department of Health.

Contractor shall submit to the Deputy Administrator for Engineering and Operations
for approval layout drawings, program of erection and specifications for the Temporary Works
within 30 calendar days following the date of receipt of the Notice to Proceed. No construction
or erection of Temporary Works shall be started without the approved layout drawings,
program of erections & specifications.

(b) Mobilization of Equipment

The Contractor shall mobilize and move into the Project Temp. Works, Const. Plant,
Mob. of Const. Equip. and Demobilization Work Site within 20 calendar days after receipt of
Notice to Proceed the required initial equipment requirement as listed in Section V-A, Local
Conditions and Supplemental Information, of the Bid Documents.

Notwithstanding the mobilization of the initial equipment requirements, the Contractor
shall mobilize to the Site the additional equipment requirement within 20 calendar days upon
receipt of the approved Equipment Moving-in and Utilization Schedule.
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If for the reasons or causes other than "major calamities", the Contractor fails to
mobilize fully the initial equipment required within said period, and all other equipment listed
in his approved Equipment Moving-in and Utilization Schedule, at the discretion of the
Administrator, he may be given an extension of time to mobilize them fully but in no case shall
it exceed 30 calendar days. Failure to fully mobilize the required construction equipment
within said period will be a ground for contract rescission. During said extension period
liquidated damages equivalent to the daily operated ACEL rental rate of eight hours of the
undelivered equipment per day of delay shall be imposed and collectible from any subsequent
payment due the Contractor. If delays are caused by "major calamities', the corresponding
number of calendar days caused by such calamities will not be counted. Delays shall be
reckoned starting at 12:00 o'clock noon of the succeeding day after the date scheduled for the
mobilization of the programmed equipment. The Engineer shall certify to the date of actual
mobilization of the programmed equipment to the site.

The Engineer shall check and verify the number, type and actual condition of the
equipment moved into the Project Site. The NIA reserves the right to order the removal of such
equipment that are not in good working condition from the Project Site at the Contractor's
expense and said equipment are not to be counted for as mobilized.

Construction equipment once moved into the Project Site, checked and accounted for
by the Engineer shall not be permitted, prior to the completion of the Contract Work, to be
moved out or transferred by the Contractor to another Project Site without the written approval
of the Engineer.

Periodic check-up of the Contractor's equipment moved-in for the Contract Work shall
be conducted by NIA. The Contractor will pay to NIA the amount equivalent to the ACEL
Rental Rate of any equipment not accounted for during said check-up for the number of
calendar days the equipment have been removed (without the written consent of the Engineer)
from the Project Site until said equipment have been returned. Such cases are grounds for
disapproval of claims by the Contractor for time extensions.

(c) Demobilization

Demobilization shall include dismantling and removal from the site of Contractor's
Construction Plant, materials and equipment and all Temporary Facilities with the exception
of some facilities which NIA shall consider to remain and which shall be handed over to NIA
at the time of demobilization in a fully operational condition. Demobilization shall also include
clean-up of the site after completion of the Contract Work as approved and accepted by NIA
and transportation of Contractor's employees from the site.

102  BASIS OF PAYMENT

Payment for furnishing of all materials, equipment and labor for the temporary works,
mobilization of construction equipment including demobilization work, shall be made at the
fixed lump sum price or lump sum bid price whichever is stated in the Bill of Quantities which
shall not be subject to price escalation and adjustment, in accordance with the following:
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[a—

Twenty percent (20%) of the lump sum price will be paid upon complete
mobilization of the initial equipment requirement and submission of certificate of
joint inspection conducted by Central Office and Field Office personnel.

Ten percent (10%) of the lump sum price will be paid upon submittal and approval
by the NIA of the Contractor's plan for the temporary works including list of
equipment requirement based on his work schedule as approved by NIA.

Twenty percent (20%) of the lump sum price will be paid upon completion of the
Contractor's temporary Works.

Thirty percent (30%) of the lump sum price will be paid upon completion of
moving-in of all the construction equipment approved under Equipment
Moving-in and Utilization Schedule, duly certified by the Engineer, Project Auditor
or their duly authorized representatives. Partial payment of this 30% may be given
on a pro-rata basis after fifty percent (50%) of the approved equipment has been
moved-in to the Project Site.

The remaining twenty percent (20%) of the lump sum price will be paid to the
Contractor upon final acceptance of the Contract Work.
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CANAL EXCAVATION
401 SCOPE

The work under this Section shall consist of excavating and removal of all classes of
materials in canal prism including placing into canal embankments with excavated suitable
materials, stockpiling of excavated materials suitable for embankment and backfilling, and
trimming of side slopes inside canal prism and canal beds except on portion of the canal where
concrete lining is required (trimming of the foundation bed will be considered included under
Section XX, Concrete Canal Lining) all in accordance with the Drawings and these
Specifications or as directed by the Engineer.

All excavations shall be true to lines, grades, slopes and profiles shown on the Drawings
or as required by the Engineer.

402 CLASSIFICATION

All excavated materials under this Section will be classified as follows:

1. Rock Excavation - For purposes of classification of excavation, rock is defined as
sound and solid masses or formation, layers or ledges of mineral matter in place of such
hardness and texture that:

a) Cannot be effectively loosened or broken down by ripping in a single pass with a
latest model tractor mounted hydraulic ripper equipped with one digging point of
standard manufacturer's design adequately sized for use with and propelled by a
crawler-type tractor above 305 HP.

b) In the areas where it is impracticable to classify the use of the ripper described
above, rock is defined as sound and solid material of such hardness and texture
which cannot be loosened or broken by a 2.72 kg. (6 pound) drifting pick.

c) Can only be loosened or broken by a special equipment such as jack hammer and
pencil hammer attached to an excavator.

All formation of materials as defined above whose volume is one (1) cubic meter or
more will be classified as rock.

2. Common Excavation - Excavation of any materials and boulders (whose volume
is less than one cubic meter) that can be ripped to be loosened by, a dozer of equal or below

305 HP capacity.

403 CONSTRUCTION REQUIREMENTS

(a) Explosives and Blasting

1) Explosives

Caps or other exploders or fuses shall in no case be stored in the same place
in which dynamite or other explosives are stored, transported or kept. The location
and design of powder magazines, the methods of transporting explosives and the
precautions taken to prevent accidents shall be in accordance with the provisions of
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all laws, orders, regulations and decrees that are in force in the Philippines or may
be issued from time to time by the Government.

The Contractor shall maintain an inventory for storage and withdrawal of
powder stocks and detonators. The NIA shall be notified immediately of any loss or
theft of explosives. The Contractor shall provide such reasonable and adequate
protective subversive action or sabotage to any property. Only reliable personnel
shall be permitted to store and handle explosives.

Explosives, if used, shall be of such quantity and power and shall be used in
such locations so as to minimize opening of seams and disturbing of material outside
the prescribed limits of excavation. As excavation approaches its final limits, the
depth of holes for blasting and the quantity of explosives used for each hole shall be
reduced so that the underlying or adjacent material will not be disturbed or shattered.
Whenever further blasting might injure the surface of the final excavation, as
determined by the Engineer, the use of explosives shall be discontinued.

The cost of furnishing, hauling, storing and handling all explosives shall be
included in the contract unit price of the work for which they are required.

2) Blasting

Blasting will be permitted only when proper precautions are taken for the
protection of persons, the works, and public or private property. The Contractor
shall satisfactorily cover all shots in deep cut excavations and shall take extra
precautions on all blasting work as maybe required by the NIA. The Contractor shall
blast to the extent necessary and in such a manner that the excavation will not be
unduly large or irregular, nor unduly disturb the ground and make it unstable, nor
shatter the rock, if encountered, upon or against which concrete is to be placed, nor
injure concrete already placed or existing structures at the site or in the vicinity
thereof. Whenever, in NIA's opinion, the Contractor's operations are liable to result
in unduly large excavations or unstable ground, as to injure the rock, concrete or
structures, the Contractor shall drill shorter holes and use lighter charges. Approval
by the NIA of any of the Contractor's blasting operations shall not relieve the Con-
tractor of his responsibility under this paragraph.

The Contractor shall submit his drilling and blasting operations for approval
of the Engineer before commencing with his blasting works. No blasting operations
shall be undertaken without the approval of the Engineer.

When concrete is to be placed upon or against rock, the excavation shall be
of sufficient depth to provide for the minimum thickness of concrete at all points and
any deviation from the required minimum thickness of concrete shall be avoided as
much as possible. The surface on which concrete will be laid shall be trimmed and
thoroughly cleaned as directed by the Engineer.

When excavation of rock materials reaches the surface upon or against
which concrete is to be placed, blasting shall be stopped and the remaining mass of
rock shall be carefully removed by means of jack-hammer or any appropriate hand
tool. The point beyond which blasting will not be allowed shall be determined by the
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Engineer. All damages to the rock foundation caused by improper blasting operation
shall be repaired by the Contractor at his own expense in a manner acceptable to the
Engineer.

(b) Sections and Slopes

Excavation sections, profiles and slopes shall be cut true and straight in conformity with
the lines and grades shown on the Drawings within the following tolerances, measured normal
to the excavated surfaces:

Item Tolerances
1. Side slopes above minimum elevation + 30 cms.
2. Profile of operating roads, access + 9 cms.

roads and protection dike
3. Profile of invert of canals + 3 cms.

4. Side slopes inside canal prism for + 15 cms.
canals and laterals

5. Side slopes outside canal prism + 15 cms.
for canals and laterals

The extreme of the above tolerances shall not be continuous over a distance of 40 meters
measured at any place, in any direction, parallel to the excavated surface.

(c) Excavation Beyond Established Lines

Precautions shall be taken to preserve, in an undisturbed condition, materials beyond
the designated limits of excavations as shown on the Drawings except unsuitable materials
ordered removed by the Engineer. Materials loosened beyond the excavation limits as a result
of excavation operations shall be considered defective work and shall be compacted or removed
and replaced with compacted embankment at the Contractor's expense, as directed by the
Engineer.

404 METHOD OF CONSTRUCTION

Canal excavation shall include all excavation works in the canal prism whether
common, indurated or rock materials, except additional excavations at structure sites which is
specified to be done and measured for payment under excavation for structure.

The Contractor shall only excavate after the area of operation is acceptably cleared and
grubbed in accordance with Section II, "Clearing and Grubbing". Excavation of all canals shall
be in accordance with the cross section, lines and grades shown on the Drawings. On portion
of the canal where concrete lining is required, canal excavation shall not extend beyond the
neat lines of the underside face of the canal lining as shown on the Drawings. The Contractor
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must exercise care not to extend his excavation beyond the limits called for in the Drawings.
Excavation operations shall be such that all materials suitable for embankment or back filling
and filling shall be separated from objectionable materials which are to be wasted. All surfaces
from excavation shall be trimmed to the required slopes and grades within the specified
tolerances under paragraph 403 (b). Blasting if permitted by the NIA, shall be in accordance
with paragraph 403 (a), "Explosives and Blasting".

In sections of deep cut in which the canal section is continuous with the roadway section
and its side slopes, excavation for roadway shall be included under this Section. If slides occur
on excavated slopes or if run-off flows deposit additional materials in excavations before
acceptance of the works, the removal of said slides and/or deposits shall be at the expense of
the Contractor.

Large canals like main canals should preferably be excavated with the use of motorized
scrapers, excavating in successive layers of about 30 centimeters followed subsequently by
trimming of the side slopes using a Grader. Medium sized canals like laterals should preferably
be excavated by initially using a D-6 or D-7 Bulldozer for the upper layers and then excavating
the bottom layers and side slopes with the use of a Backhoe. Should the Contractor proposes
to do excavation works by some other means, prior approval of the Engineer must be secured.

405 FINISHING CANAL AND ROADWAYS

Upon completion of all construction operations, the canal section, including slopes of
canal embankments, and roadway embankments, shall be finished as specified and shown on
the Drawings. Canal beds, canal embankments and side slopes shall be trimmed and shaped to
the finished cross-section to produce smooth surfaces and slopes, and uniform cross-sections.

Stockpiling of materials on finished canal sections, roadways and embankments shall
not be permitted. All finished works and surfaces shall be cleaned of all dirt and foreign
materials.

The Contractor shall also be required to clear the entire right-of-way and areas outside
the limits of the right-of-way for all excess of objectionable materials, if such excess or
objectionable materials are the result of the Contractor's operation as determined by the
Engineer.

All weeds and other objectionable growth, roots, excess earth, debris, loosened rock
larger than 7.5 centimeters shall be removed and disposed off in approved sites outside the
right-of-way as specified or directed by the Engineer.

The entire canal sections including roadways, side slopes and structure approaches shall
be left in a neat and presentable condition.

406 METHOD OF MEASUREMENT

Canal Excavation will be measured for every cubic meter of material excavated from
the canal prism. Measurement shall be made in its original position after undertaking clearing
and grubbing including stripping operations and computed by the Average-End Area method
for every 20-meter section of finished canal within the paylines or neat lines shown on the
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Drawings, acceptably excavated and formed into embankments or used for structure backfill,
or wasted as directed.

Hauling of excavated materials within the free haul distance of 200 meters for disposal
to waste areas and trimming of side slopes in canal prism and canal beds except on portion of
the canal where concrete lining is required, are considered subsidiary works under canal
excavation, thus, shall be paid under this Section and the cost thereof shall be considered
included in the contract unit price for Canal Excavation. Hauling beyond the free haul distance
of 200 meters (for waste materials only) and spreading of excavated materials into canal and
roadway embankments and structure backfill shall be paid under Sections IX & XII,
respectively.  Hauling or overhauling for disposal of excavated materials into canal
embankments is a subsidiary work for Embankment Construction and Compaction, thus, it will
not be measured for payment and the cost thereof is considered included in the contract unit
price for Embankment Construction and Compaction.

407 BASIS OF PAYMENT

The volume measured as provided above shall be paid per cubic meter, which price and
payment shall constitute full compensation for furnishing all materials, supplies, labor,
equipment, tools and all incidentals necessary for the successful completion of the work
described under this Section and for all subsidiary works except for hauling of excavated
materials beyond the free haul distance of 200 meters for disposal to waste areas which shall
be paid under Section IX, OVERHAUL, and except for trimming of side slopes on portion of
canals where concrete lining is required which shall be considered as a subsidiary work under
Section XX, Concrete Canal Lining.
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STRUCTURE EXCAVATION
601 SCOPE

Structure Excavation includes the removal of all materials within the structure lines
including necessary dewatering operations not otherwise specified. It shall also include
additional excavations within the vicinity of the structure in order to shape the ground as shown
on the Drawings or as directed by the Engineer.

602 CLASSIFICATION

Structure excavation shall be classified in accordance with paragraph 402.

603 CONSTRUCTION REQUIREMENTS

All excavation requirements described in paragraph 403 are applicable under this
Section.

604 METHOD OF CONSTRUCTION

All structures, where practicable shall be constructed in open excavation. The method
of construction or excavations shall be in accordance with the applicable provisions of
paragraph 404 and the following requirements.

Foundations shall be excavated according to the outline of the footings and floors of
structure as shown on the Drawings or as directed by the Engineer, and shall be of sufficient
size to permit free movement of workers.

On excavation of common materials the foundation bed upon which structures are to
be placed shall be finished accurately to the established lines and grades after a thorough
compaction and trimming of the foundation with the use of suitable tools and equipment. As
soon as the foundation excavations have been trimmed to their final level, it should be protected
from degradation by weathering. Should the foundation material soften through exposure then
the soft material shall be removed and replaced at the Contractor's expense. If at any point,
material is excavated beyond the lines and grades of any part of the structure, the over-
excavation shall be filled with selected materials approved by the Engineer and shall be placed
in layers of not more than 20 centimeters thick, moistened and thoroughly compacted by special
roller, mechanical tampers or by other approved methods. A density not less than 90% of the
maximum dry density determined by ASTM test D-698 is required. The cost of filling over-
excavation ordered by the Engineer shall be borne by the Contractor.

On excavation of rock materials, the bottom and side surfaces of excavated rock
excavation upon or against which concrete and weep holes are to be placed shall conform to
the required grades and dimensions as shown on the drawings or as established by the
Engineer. If at any point, materials are excavated beyond the required limits, the over-
excavation shall be filled with concrete at the expense of the Contractor including the cost of
all materials required.

When concrete is to be placed upon or against rock, the excavation shall be of sufficient
depth to provide for the minimum thickness of concrete at all points and any deviation from
the required minimum thickness of concrete shall be avoided as much as possible. The surface
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on which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the
Engineer.

When excavation of rock materials reaches the surface upon or against which concrete
is to be placed, blasting shall be stopped and the remaining mass of rock shall be carefully
removed by means of jack-hammer or any appropriate hand tool. The point beyond which
blasting will not be allowed shall be determined by the Engineer. All damages to the rock
foundation caused by improper blasting operation shall be repaired by the Contractor at his
own expense in a manner acceptable to the Engineer.

All foundations for bridge pier footings shall be excavated to such depths as may be
necessary to secure stable bearing for the structure. Whenever the safe bearing power of the
soil as uncovered is less than that called for on the Drawings, pilings or appropriate spread
footings will be used. The elevations of the bottoms of footings, as shown in the Drawings
shall be considered as approximate, and the Engineer may order, in writing, such changes in
elevations and dimensions of footings as may be necessary to ensure a satisfactory foundation.
Bearing tests, upon written order of the Engineer, shall be taken to determine the supporting
power of the soil. Cost of bearing test will be paid as "Extra Work".

If, in the opinion of the Engineer, the material at the base of the excavation is unsuitable
for foundation he shall instruct the Contractor to either a) Carry out additional excavation to a
depth of 50 cm. below the proposed bottom of concrete shown on the Drawings and to
maximum depth of 60 cm. outside of the outermost lines of said base and replace with backfill
compacted to at least 90% of the maximum dry density or b) strengthen the soft material by
ramming in gravel and cobbles until a firm foundation is obtained. Measurement and payment
for the backfill shall be made under Section XII, "Structure Backfill".

605 METHOD OF MEASUREMENT

Structure Excavation shall be measured by the cubic meter in its original position before
being excavated in accordance with the Drawings, or as may be ordered by the Engineer. No
excavation beyond the paylines shown on the Drawings will be measured for payment. For
canal structures, the limit of measurement along the lines perpendicular to the flow of water
shall be the vertical planes at the outer edges of the inlet cut-off walls. The upper limits of the
solid measured for payment shall be the canal bottom for canal structures or the original ground
surface in case of diversion structures. The lower limit shall be the bottom of the required
excavation. Excavated materials not vertically above the boundaries as specified above shall
not be measured for payment. The volume measured shall not include water and other liquids
removable by pumping. Such materials as mud, muck, quagmire and other similar semi-solids
not removable by ordinary pumping shall be considered pay quantities and shall be measured
and paid for as "Structure Excavation".

However, in case structure excavation for canal structures is done before canal
excavation, the upper limit of the solid measured for payment shall be the original ground
surface in accordance with the structure excavation paylines.
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606 BASIS OF PAYMENT

The volume measured as provided above will be paid per cubic meter, which price and
payment shall constitute full compensation for furnishing all materials, supplies, labor, equip-
ment, tools and incidentals and subsidiary works necessary to complete the work described
under this Section.

For diversion works, canal siphons and bridge structure excavations, the cost of
dewatering operation unless otherwise specified in the Bill of Quantities shall be paid under a
separate item in the Bill of Quantities. For all other structure excavations, dewatering
operations involved are considered subsidiary works and the cost thereof shall be considered
included in the unit price of structure excavation.

The Contractor shall be paid sixty percent (60%) of the pay quantities of the actual
excavation acceptably accomplished in accordance with the paylines as shown on the Drawings
or as directed by the Engineer. The remaining forty percent (40%) will be paid upon pouring
of concrete for the foundation or upon placing of riprap, gravel blanket or grouted riprap in
accordance with the Drawings and Specifications.
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SIDE BORROW
1001 SCOPE

When suitable materials from canal excavation are not sufficient to form the required
section of canal embankment, roadway embankment (especially at stretches of canal where
both cut and fill are encountered), additional suitable materials from the adjacent sides of the
embankment within 60 meters from the center line of the canal shall be obtained by side
borrowing as directed by the Engineer. Side borrow may also be done to form the required
section of bridge abutment approaches.

The work under this Section shall include clearing and grubbing and stripping of the
top soil on the side borrow area; excavation and placing or dumping of the side borrow
materials to canal embankment, roadway embankment or dike and returning and spreading the
stripped top soil after the side borrow operations.

1002 METHOD OF OPERATION

After having been determined that materials obtainable from side borrow areas are suitable
for embankment construction in accordance with Paragraph 902 (b), these side borrow
areas shall be cleared, grubbed and stripped to about 10 cm. thick top soil before starting
any excavation, pushing and dumping operation. The cleared and grubbed materials and/or
stripped top soil shall be placed outside the limits of the entire canal right-of-way and side
borrow areas as directed by the Engineer, all in accordance with the provisions of Section
II, Clearing and Grubbing.

Excavation of side borrow materials needed for the construction of embankments shall
be made more or less uniform in depth within the limits staked by the Engineer and shall in no
case exceed a depth of 30 cm. measured from the original ground surface; a berm of not less
than five meters in width shall be left between the outside toe of the embankment and the edge
of the borrow pit with side slope provisions not steeper than 3:1 or unless otherwise shown on
the Drawings or as directed by the Engineer.

Materials from side borrow areas shall be placed and/or spread in the canal embankment
or roadway embankment and subsequently compacted in accordance with the applicable
provisions of Section XIII, Embankment Construction and Compaction.

Before the Contractor leaves any particular work after completion of side borrow
operations, the side borrow area shall be releveled and destroyed paddy dikes restored; and the
cleared and grubbed materials or stripped top soil deposited outside work area shall be returned
and spread uniformly throughout the borrow area to the satisfaction of the Engineer. The
Contractor shall not be allowed to shift his operation to another work area unless said works
are completed and approved by the Engineer.

1003 MEASUREMENT AND PAYMENT

Side borrow is a subsidiary work for Embankment Construction and Compaction, thus
it will not be measured for payment. The cost of which is considered included in the contract
unit price for Embankment Construction and Compaction or for Structure Backfill as the case
maybe.
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CONCRETE
1501 SCOPE

This Section covers all the materials as cement, aggregates, water, admixtures and
proportioning, mixing, transporting, placing, finishing, curing and protecting of concrete,
including supplies, equipment, tools and all other incidentals necessary for concrete works.

All the applicable provisions of the latest revision of the ACI Building Code (ACI-318-
63) and American Society for Testing Materials (ASTM) shall govern in all cases not
specifically provided for herein.

1502 CONCRETE COMPOSITION

Concrete shall be composed of portland cement, fine and coarse aggregates, water, and
if necessary, admixtures or agents approved by NIA. The design of concrete mixtures and
consistency shall be as specified in this Section.

1503 CEMENT

a) General. The cement shall conform to the requirements of the standard specifications for
Portland Cement (ASTM: C-150 Type 1). Special Cement may be used subject to the approval
of the Engineer provided it meets the requirements of Portland Cement with regards to strength,
soundness and setting time.

b) Storage. Contractor shall, immediately upon delivery of cement to the jobsite, store the same
in a dry, weathertight and properly ventilated structure with adequate provisions for the
prevention of absorption of moisture. All storage facilities shall be subject to the approval of
the Engineer and shall be such as to permit easy access for the inspection and identification. In
order that cement may not become unduly aged after delivery, the Contractor shall use any
cement of the same type, which has been stored at the site for 60 days or more before using
cement of lesser storage age. Any cement stored at the project site over four months shall not
be used unless retest proves it to be satisfactory. Sacked cement shall not be stocked higher
than 14 sacks for storage for a period of no longer than 30 days and not higher than seven sacks
for longer period.

c) Payment. Payment for cement shall be considered included in the contract unit price for the
various items of concrete in the Bill of Quantities for which cement is used.

1504 ADMIXTURES

In order to reduce the cement content and/or the amount of mixing water, and to
improve the concrete workability, the Contractor may be allowed to use Admixtures and as
such he shall submit to NIA for approval such Admixture he proposes to use. The Contractor
shall be required to submit manufacturer's brochures and data sheets for review together with
detailed proposals on how the admixtures will be used in the works. This information should
be supported with mix designs and the results of trial mixes. All admixtures shall be used
strictly in accordance with the manufacturer's recommendations. However no additional
payment will be made by NIA to the Contractor in view of this as the cost thereof is considered
included in the contract unit price for the different classes of concrete.
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The following type of admixtures will be given consideration by the NIA provided that
they conform to the provisions of this Paragraph:

1. Air entraining agent

2. Water reducing admixtures

3. Water reducing and retarding admixtures

4. Water reducing and accelerating admixtures

Admixtures shall be furnished in a powder or liquid form. If furnished in a solution it
shall contain at least 50% solids and a mold inhibitor. The admixtures effect on the properties
of Portland cement concrete mixtures shall meet the requirements of ASTM: C-494.

Admixtures will be accepted on manufacturers certification of conformance with the
specifications but permission to slip on certification shall in no way relieve the Contractor of
responsibility for furnishing an admixture not meeting specification requirements. Where the
Engineer has reason to believe that testing is necessary to prove compliance with the
requirements of these specifications, it may order these admixtures to be sampled and tested
anytime. The Contractor shall provide facilities satisfactory to the Engineer for readily
procuring samples for test.

Air Entraining Agent. Concrete produced with water reducing agents shall contain four
to six per cent of air entraining agent by volume. The air entraining agent shall conform to the
requirements of ASTM: C 260, and shall be tested in accordance with ASTM: C 233. The total
calculated air content of the concrete as discharged from the mixer shall be as follows:

Coarse Aggregates Total Air - Per cent by
Maximum Size Volume of Concrete
2 cm. 5+1
3.8 cm. 4+1

The agent in solution shall be maintained at uniform strength and shall be added to the
batch in a portion of the mixing water. This solution shall be batched by means of a mechanical
batcher capable of accurate measurement. When a retarder dispersing agent is used in the
concrete, the portion of the mixing water containing the air-entraining agent shall be introduced
separately into the mixer.

Water Reducing Agent or Water Reducing and Set Retarding Agent. The Contractor
may be allowed to use an approved water reducing agent, or water-reducing and set retarding
agent in concrete. The ASTM designations for these admixtures are Type A and Type D,
respectively. The agent used shall be either suitable calcium, sodium or ammonium salts of
lignosulfonic acids or of the nonlignin, hydroxylated carboxylic and acid groups. The agent
shall be of uniform consistency and quality within each container and from shipment to
shipment.

The amount of water reducing, or water reducing and set retarding agent to be used in
each concrete mix shall in general be within the following limits:
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Lignosulfonic Acid Type - 0.27 to 0.37 percent of solid
rystalline ligning, by weight, of
cement.

Hydroxylated Carboxylic Acid Type - 0.25 to 0.50 percent of liquid, by
weight of cement.

Water Reducing and Accelerating Admixture. The ASTM designation for this admixture is
Type E. Water reducing and accelerating admixture may be used by the Contractor for speeding
up precasting and post-tensioning operations for precast and prestressed beams, girders, slabs
and bearing pads, if approved.

1505 WATER

The water used in concrete, mortar and grout shall be free from objectionable quantities of
silt, organic matter, alkali, salts and other impurities. The recommendation of the seventh
edition of the U.S. Bureau of Reclamation Concrete Manual for mixing water shall be
followed.

1506 FINE AGGREGATES

a) General. The term "Fine Aggregates" is used to designate aggregates in which the
maximum size of particles is 5 millimeters. Fine aggregates for concrete, mortar and grout
shall be provided by the Contractor and shall consist of natural sand, manufactured sand, or a
combination of both. The different components shall be batched separately, or subject to the
written approval of the Engineer, or blended prior to delivery to the batching plant.

As a means of providing moisture control, the Contractor may be required to stockpile the fine
aggregates over porous storage to drain excessive water and to stabilize moisture content.

b) Quality. Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist
of hard, tough, durable, uncoated rock particles. The Contractor shall exercise every possible
precaution in transporting, washing and screening operations to prevent contamination of sand
particles. Fine aggregates shall conform to the following requirements:

1. Grading -It is assumed that the sand available in natural deposits will require
processing to provide a suitable gradation. Regardless of the source, the fine aggregates shall
be well graded from fine to coarse and the gradation as delivered to the mixers shall conform
to the following requirements unless otherwise approved:

Sieve Designation ~ Percent by Weight
US Standard Square Passing Individual

Mesh .. Sizes
3/8" (9.50mm) 100
No. 4 (4.75mm) 95-100
No. 8 (2.36mm) 85-95
No. 16 (1.18mm) 60- 85
No. 30 (600um) 25-60
No. 50 (300um) 10- 30
No. 100 (150um) 2-10
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In addition to the grading limits shown above, the fine aggregates as delivered to the
mixer shall have the fineness modulus of not less than 2.30 or more than 3.00. The grading of
the fine aggregates also shall be controlled so that the fineness moduli of at least 9 to 10 test
samples of the fine aggregates as delivered to the mixer shall not vary more than 0.10 from the
average fineness modulus of all samples previously taken. The fineness modulus shall be
determined by dividing by 100, the sum of the cumulative percentages retained on US standard
sieves No. 4, 8, 16, 30, 50 and 100. At the option of the Contractor fine aggregates may be
separated into two or more sizes or classifications, but the resulting sand when combined before
entering the concrete mixer shall be of uniform grading within the limits specified above.

2. Particle Shape. The shape of the particles shall be generally spherical or cubical and
reasonably free from flat or elongated particles. A flat or elongated particle is defined as a
particle having a maximum dimension in excess of five times the minimum dimension. Rocks
which breaks down into such shape, regardless of the type of processing equipment used, will
not be approved for use in the production of fine aggregates.

3. Deleterious Substances. the maximum percentages of deleterious substances in the fine
aggregates as delivered to the mixer shall not exceed the following values:

Percent by
. Weight .
Materials passing no. 200 3
Screen (Designation 16)*
Shale(Designation 17) 1
Clay (designation 13) 1
Total of other deleterious substances 2
(such as alkali, mica, soft, flaky
particles and loam)
* The designation in parenthesis refers to methods of testing described in the seventh

(7th) edition of the US Bureau of Reclamation Concrete Manual and ASTM.

The sum of the percentages of all deleterious substances shall not exceed 5% by weight.
Fine aggregates producing a color darker than the standard in the colometric test for organic
impurity (USBR designation 14 or ASTM C-40) may be rejected. Fine aggregate having
specific gravity (USBR Designation 9 or ASTM C-128, saturated surface dry basis) of less than
2.60 may be rejected. The fine aggregate may be rejected if the portion retained on No. 50
(300 um) screen, when subjected to five cycles of sodium sulphate test for soundness (USBR
designation 19 or ASTM C-88) shows an average loss of more than 18% by weight. Fine
aggregates delivered to the batching plant may be rejected if it contains more than 0.10%
soluble sulphate for any one sample or more than 0.10 for an average of at least 9 out of 10
consecutive test samples of finished sand, when samples are taken hourly. The percent soluble
sulphate in fine aggregates shall be determined in accordance with the method of test prescribed
in subparagraph 4. below.
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4. Sampling - Sampling of fine and coarse aggregates shall be done in accordance with
paragraph 1509. The source from which fine and coarse aggregates is to be obtained shall be
selected well in advance of the time when the materials will be required in the work. Unless
otherwise specified, all test samples shall be taken under the supervision of the Engineer in
sufficient time as approved to permit adequate testing and examination of results sufficiently
in advance of the time for use in concrete. Routine control test and analysis of the fine and
coarse aggregates at various stages in the processing operation shall be made. The approval of
a source shall not be construed as containing approval of all materials from the source, and the
Contractor will be held responsible for the specified quality of all such materials used in the
work.

(c) Storage - Fine aggregates shall be stored in such a manner as to avoid the inclusion
of any foreign materials in the concrete. The storage or stockpile shall be constructed so as to
prevent segregation. Depositing of materials in storage and its removal therefrom shall be done
in such a manner as to result in increasing the uniformity of the grading insofar as this is
practicable. All fine aggregates shall remain in free drainage storage for at least seventy-two
(72) hours prior to use. Sufficient live storage shall be maintained at all times to permit
continuous placement of concrete.

(d) Measurement and Payment - Fine aggregates will not be measured for payment.
The cost of excavation, stockpiling, transporting, processing, blending, handling and other
costs for providing fine aggregates shall be considered included in the unit price bid for the
various items in the Bill of Quantities for which fine aggregates are used.

1507 COARSE AGGREGATES

(a) General - The term "Coarse Aggregate" is used to designate aggregates of such sizes
as to fall within the range of 0.5 cm. to 7.5 cm or any size or range of sizes within such limits.
The coarse aggregates shall be reasonably well graded within the nominal size ranges
hereinafter specified. Coarse aggregate for concrete shall be furnished by the Contractor and
shall consists of crushed rock or mixture of natural gravel and crushed rock as provided in
paragraph 1508. Coarse aggregate, as delivered to the batching plant shall have a uniform and
stable moisture content. Any rewashing found necessary to provide clean aggregates shall be
done prior to finish screening. Rewashing shall not be performed in finish screen.

(b) Quality - Coarse aggregates shall conform to the requirement of ASTM C-33 and
shall consist of hard, dense, uncoated durable rock fragments.

1. Grading - The coarse aggregates shall be well graded from fine to coarse. It shall
be separated into the following specific size groups. The grading of the aggregates within the
separated size groups as delivered to the mixer shall be as follows:
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ST1Z E GROUPS

Sieve Sizes Per Cent by Weight Passing Individual Sizes

US Std. Sq. Mesh | 12.5 mm 18 mm 37.5mm 50mm 75mm
6" (150 mm) | - - - -

3" (75mm) | - - - 100
2-12" (63 mm) | - - 100 90-100
2" (50 mm) | - 100 95-100 35-70
1-1/2" (37.5mm) | - 90-100 - 0-15
1" (25mm) |- 100 20-55 35-7 -

3/4" (19 mm) | 100 90-100 0-15 - 0-5
1/2" (12.5mm) | 90-100 - - 10-30 -

3/8" (9.5 mm) | 40-70 20-55 0-5 - -
No.4 (4.75mm) | 0-15 0-10 - 0-5

Coarse aggregates shall contain not more than 1.5 per cent of materials passing the No. 200
sieve by meshing, nor more than 5% of soft fragments.

It shall have an abrasion loss of not more than 45 per cent at 500 revolutions.

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the
various parts of the work shall be in accordance with the following:

Maximum Aggregate
General Use Diameter
Lean Concrete to control water Intrusion 37.5 mm
and other miscellaneous uses
Concrete for Footings, Walls, Slabs 37.5 mm
Beams, 0.22 to 0.75 meters thick
Concrete for thin walls, slabs, beams, 19 mm
less than 0.22 meters thick
Concrete for reinforced concrete pipes 12.5 mm

In all cases, the diameter of the aggregate shall not exceed 1/2 the distance between the
reinforcing steel bars of the members being placed.

2. Particle Shape - The particle shape of the crushed coarse aggregate shall be
generally spherical or cubical and reasonably free from flat or elongated particles. A flat or
elongated particle is defined as a particle having a maximum dimension in excess of five times
the minimum dimensions. Rocks which breaks down into such shape will not be approved for
the production of aggregate.

3. Deleterious Substances - The deleterious substances in any size of coarse aggregate,
as delivered to the mixer, shall not exceed the following values:
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Per Cent

By Weight
Material Passing No. 200 1/2
(Screen Designation 16)*
Shale (Designation 18) 1
Clay Lumps (Designation 13) 1/2
Other deleterious substances 1
* The designations in parenthesis refers to methods of Testing described in the seventh

edition of the U.S. Bureau of Reclamation Concrete Manual and ASTM.

The sum of the percentages of all deleterious substances in any size, as delivered to the mixer,
shall not exceed 3% by weight. Coarse aggregate may be rejected if it fails to meet the
following requirements:

1) Petrographic Examination - If more than 10% of poor aggregate particles can be
identified in physical quality test and in case 20% of the particles would be
classified with respect to the chemical quality (USBR Desig. 7 or ASTM C-295).

2) Sodium-sulphate Test for soundness (USBR Desig. 9 or ASTM C-88)- If the
weighted average loss, after 5 cycles is more than 10% by weight.

3) Specific Gravity (USBR Desig. 10 or ASTM C-127) - If the specific gravity
(saturated surface-dry basis) is less than 2.60.

4) Sampling - All sampling of coarse aggregates shall be in accordance with
Paragraph 1509.

c) Storage - Coarse aggregate storage or stockpiles shall be built in such a manner as to avoid
the inclusion of any foreign materials in the concrete and to prevent segregation and excessive
breakage. Water sprayers shall be installed to keep that portion of the coarse aggregate
stockpiles saturated which is intended for immediate use in the concrete. Sufficient live storage
shall be maintained at all times to permit continuous placement of concrete.

d) Measurement and Payment - Coarse aggregates will not be measured for payment. The cost
of excavation, stockpiling, processing, blending, handling and other cost for providing coarse
aggregates shall be considered included in the unit price bid for the various items in the Bill of
Quantities for which coarse aggregates are used.
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1508 PRODUCTION OF FINE AND COARSE AGGREGATES

(a) Source of Aggregates - Fine and coarse aggregates for concrete, and fine aggregate
for mortar and grout may be obtained by the Contractor from any approved source. Approval
of deposit shall not be construed as constituting approval of all materials taken from the deposit,
and the Contractor shall maintain the specified quality of all such materials used in concrete
works. If the aggregates are to be obtained from deposits or quarry sources not previously
tested and approved by NIA, Contractor shall submit, for preliminary test and approval, a
representative, 90 kilograms (approximately 200 pounds) sample of the fine aggregate and of
the 0.5 centimeters to 2 centimeter size of coarse aggregate and a 45 kilograms (approximately
100 pounds) sample of each of the other sizes of coarse aggregate proposed for use in the work,
at least 90 days before the materials are required for use.

(b) Developing Aggregate Deposit. The Contractor shall carefully clear the area, from
which aggregates are to be taken, of trees, roots, brush, sod, soil, unsuitable sand and gravel or
aggregates, and other objectionable matter. The portion of the deposit used shall be located
and operated so as not to detract from the usefulness of the deposit or of any adjacent property
and so as to preserve, insofar as practicable, the future usefulness or value of the deposit. Waste
materials removed from aggregate borrow areas shall be disposed of in approved locations.

(c) Processing Raw Materials. The Contractor shall employ processing equipment
which will ensure well-shaped particle in all aggregate sizes and a minimum of particle which
are flat or elongated. Processing of raw materials shall include screening, washing, and
blending if necessary to produce fine and coarse aggregate meeting the requirements of
Paragraphs 1506 and 1507. Processing of aggregates produced from any source shall be done
at an approved site. Water used for washing aggregates shall conform to Paragraph 1505. To
utilize the greatest practicable yield of suitable materials in the portion of the deposit being
worked, the Contractor may crush oversize material and any excess materials of the size of
coarse aggregate to be furnished, until the required quantity of each size has been secured,
provided, that the crushed aggregates shall be blended uniformly with the uncrushed
aggregates. Crushing and blending operations shall at all times be subject to approval by the
Engineer.

Aggregates, as delivered to the mixers, shall consist of clean, hard and uncoated
particles. When required, dust shall be removed from the coarse aggregate by adequate
washing.

(d) Moisture Control. The free moisture control of the fine aggregate and smallest
size group of coarse aggregate as delivered to the mixers shall be controlled so as not to exceed
the value of 6.0 and 1.5, respectively, expressed as a percentage by weight of the saturated,
surface dry aggregates. The percent variation of free moisture content in fine aggregate and
the smallest size of coarse aggregate shall not exceed 0.5% and 2.0%, respectively, during any
one hour of mixing plant operation. The free moisture of the other sizes of coarse aggregates
shall be the least amount when delivered to mixers and variations shall be the least practicable
under all job conditions. Sand shall have a uniform and stable moisture content. Under no
conditions shall the other sizes of coarse aggregates be delivered to the mixing plant bins
dripping wet. The Contractor may accomplish the required moisture control by use of free
drainage storage, mechanical dewatering devices, or any other satisfactory means of
dewatering.
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1509 AGGREGATE SAMPLING AND TESTING

Sampling of the aggregate materials approved for use in the work shall be done by the
contractor in accordance with ASTM Sampling Method at 10 days in advance of the time when
placing of concrete is expected to begin. Aggregate studies and tests will be made by the
contractor at its own expense. It shall be the responsibility of the Contractor to designate the
source(s) of aggregates early enough to give NIA sufficient time to obtain the necessary
samples and have them subjected to tests.

The samples of aggregates shall be obtained and tested in accordance with the following
ASTM standard methods:

Sampling aggregate -C 75
Sieve Analysis -C 136
Amount of material finer than 200 sieve -C117
Organic impurities -C 40
Mortar Strength -C 87
Soundness -C 88
Soft Particles -C235
Abrasion -C131
Clay lumps -C142

No aggregate shall be used until official advice has been received that it has satisfactorily
passed all tests, at which time written authority shall be given for its use. Material from source
which has been previously tested and shown satisfactory compliance with all the requirements
given herein may be used without further testing upon written permission of NIA. Test reports
for previous tests must be available before approval can be given.

During construction, aggregates will be sampled as delivered to the mixer to determine
compliance with specification provisions. Test shall be made in accordance with the applicable
ASTM Standards. Routine control test and analysis of aggregates at various stages in
processing, transporting, stockpiling, redraining, and batching, if used will be made by the
contractor. The Contractor shall provide such facilities as may be considered necessary for the
ready procurement of representative test samples. All test will be made by the contractor under
the supervision of NIA.

1510 CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES
(a) Classification and Design Mixtures. The mixture for all classes of concrete shall

be designed by the Contractor and approved by NIA to obtain the compressive strength at the
age of 28 days as specified below:
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Class Minimum Maximum Minimum Maximum
Strength Aggregate Size Cement Water/Cement
(kg/cm?2) (mm) (kg/m3) Ratio
X 300 19 375 0.55
Y 210 12.5 350 0.60
AA 210 19 325 0.60
A 210 37.5 300 0.60
B 170 50 250 0.70
C 170 75 225 0.70
Z 140 75 200 0.85
Blinding 70 37.5 150 no limit
(Concrete)

(b) Aggregate Content. - Concrete mixtures shall be designed to use the largest size
and the maximum amount of coarse aggregate as practicable for the intended use of the
concrete.

(c) Consistency. - The amount of water to be used in the concrete shall be regulated as
required to secure concrete of the proper consistency and to adjust for any variation in the
moisture content or grading of the aggregates as they enter the mixer.

It shall be such consistency that it will flow around reinforcing steel bar but individual
particles of the coarse aggregate when isolated shall have coating of mortar containing its
proportionate amount of sand. The consistency shall be gauged by the ability of the equipment
to properly place it and not by the difficulty in mixing or transporting. Addition of water to
compensate for stiffening of the concrete before placing will not be permitted. Uniformity in
concrete consistency from batch to batch will be required.

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy
concrete sections and at top of walls, piers and parapets, 10 centimeters for pumped or air
placed concrete, and 7.5 centimeters for concrete elsewhere.

The Engineer reserves the right to require a lesser slump whenever concrete of lesser
slump can be consolidated readily into place by means of the vibration specified in Paragraph
1517.

(d) Notwithstanding the approval by NIA of the design mixtures and the above specified

minimum cement content for different classes or gradation of aggregates, the Contractor shall
be responsible that all the concrete meet the desired strength.

1511 MEASUREMENT OF MATERIALS

All materials from which the concrete will be manufactured shall be mechanically
measured by weight, except as otherwise specified and/or authorized by the Engineer and
admixture solutions which may be measured by volume.
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Measuring devices shall be suitably designed and constructed for the purpose and shall
be weighing separately the cement, fine and coarse aggregates. The accuracy of all weighing
devices shall be such that successive quantities can be measured to one per cent of the desired
weights. Cement in standard bags (40 kilograms) need not be weighed. The water measuring
devices shall be of such type and make to be readily controlled to obtain an accuracy of one-
half per cent of the desired quantity of water.

Whenever volumetric proportioning and measurement is permitted due to failure or
malfunction of weighing devices the equivalent volumetric proportions of weighed
representative samples of the concrete ingredients shall be computed taking into consideration
bulking effect of cement and variations of moisture content of the aggregates.

When sack or bag cement is used, the quantities of aggregates for each batch shall be
for one or more full sack of cement. No batch requiring a fractional sack of cement will be
tolerated.

1512 MIXING AND DELIVERY

Ready-mixed concrete shall be mixed and delivered to the point designated by the
Engineer by means of one of the following combination of operations:

- Mixed completely in a stationary mixer and the mixed concrete transported to the
point of delivery in a truck mixer operating at agitator speed or in nonagitating equipment when
approved by the Engineer. (Known as central-mixed concrete).

- Mixed completely in a truck mixer at the batching point or while in transit. (Known
as transit-mixed concrete).

- Mixed completely in a truck mixer at the point of delivery following the addition of
mixing water. (Known as truck-mixed concrete).

Truck mixers and truck agitators shall be operated within a capacity not to exceed 63
or 80 percent, respectively of the gross volume of the drum and at a speed of rotation for mixing
or agitating as designated by the manufacturer of the equipment. A truck mixer or truck agitator
used for transporting concrete that has been completely mixed in a stationary mixer shall be
operated within the limits of capacity and speed of rotation designated by the manufacturer for
agitating, except that the agitator capacity shall in no event exceed 80 percent of gross drum
volume.

When a stationary mixer is used for the complete mixing of the concrete, the mixing
time for mixers having a capacity of 10 cubic yards (7.6 m3) or less shall be not less than 60
seconds. For mixers of more than 10 cubic yards (7.6 m3) capacity, the mixing time shall be
determined by the Engineer. The time is valid provided mixer efficiency tests prove the
concrete is satisfactory for uniformity and strength. Mixing time shall be measured from the
time all cement and aggregates are in the drum. The batch shall be so charged into the Mixer
that some water will enter in advance of cement and aggregates, and all water shall be in the
drum by the end of the first one-fourth of the specified mixing time.
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When a truck mixer is used for complete mixing, each batch of concrete shall be mixed
for not less than 70 nor more than 100 revolutions of the drum or blades at the rate of rotation
designated by the manufacturer of the equipment on the metal plate on the mixer as mixing
speed. Additional mixing, if any, shall be at the speed designated by the manufacturer of the
equipment as agitating speed. All materials including mixing water shall be in the mixer drum
before actuating the revolution counter for determination of the number of revolutions of
mixing.

When a truck mixer or truck agitator is used for transporting concrete that has been
completely mixed in a stationary mixer, mixing during transport shall be at the speed
designated by the manufacturer of the equipment as agitating speed.

When a truck mixer or truck agitator is used for transporting concrete, the concrete shall
be delivered to the site of the work and discharge shall be completed within 1 hour after the
addition of the cement to the aggregates. Each batch of concrete delivered at the job site shall
be accompanied by a time slip issued at the batching plant, bearing the time of charging of the
mixer drum with cement and aggregates. In hot weather or under conditions contributing to
quick stiffening of the concrete, or when the temperature of the concrete is 30°C (85°F) or
above, the time between the introduction of the cement to the aggregates and discharge shall
not exceed 45 minutes. When a truck mixer is used for the complete mixing of the concrete,
the mixing operation shall begin within 30 m minutes after the cement has been added to the
aggregate.

- The concrete when discharged from truck mixers or truck agitators, shall be of the
consistency and workability required for the job. The rate of discharge of the plastic concrete
from the mixer drum shall be controlled by the speed of rotation of the drum in the discharge
direction with the discharge gate fully open. If additional mixing water is required to maintain
the specified slump and is added with the permission of the Engineer, a minimum of 20
revolutions of the truck mixer drum at mixing speed shall be required before discharge of any
concrete.

When approved by the Engineer, central-mixed concrete which is designated for the
purpose may be transported in suitable non-agitating equipment.

When non-agitating equipment is used for transportation of concrete the following
requirements shall apply.

- Bodies of equipment shall be smooth, water-tight, metal containers equipped with
gates that will permit control of the discharge of the concrete. Covers meeting the approval of
the Engineer shall be provided for protection against the weather.

- The concrete shall be delivered to the site of the work in a thoroughly mixed and
uniform mass and discharged with a satisfactory degree of uniformity. Slump tests of
representative samples taken during the discharge shall not differ by more than 2 inches (50.8
mm). Discharge shall be completed within 30 min. after introduction of the mixing water to
the cement and aggregates.

Concrete delivered in outdoor temperatures lower than 5°C (40°F) shall arrive at the
work having a temperature not less than 15.6°C (60°F) nor greater than 32.2°C (90°F).
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The volume of concrete mixed or transported shall not be less than 15 percent of the
gross volume of the drum.

1513 RE-TEMPERING

Concrete, mortar and grout mixers which have developed initial set shall not be used.
Concrete, mortar and grout which have partially hardened shall not be retempered or remixed.

1514 SAMPLING AND TESTING OF CONCRETE

The Contractor shall provide the required samples of Concrete to be furnished by the
Contractor without cost to NIA. Sampling will, in all cases be performed by the contractor
under the direct supervision of the Engineer and Contractor shall provide without cost to NIA
all available tools and labor as may be required. Concrete sampling shall be carried on during
concrete operations at the rate of one standard sample for each 75 cubic meters of concrete or
fraction thereof placed during each continuous placing operations but in no case shall there be
less than one sample for each day concreting. Each standard sample shall consist of three
standard cylinders (6-inch diameter by 12-inches high.) The Contractor shall keep a record of
the samples and the portion of the structures and volume represented which shall be available
to NIA on demand.

Sampling shall conform to ASTM Designations C-172, preparation, storage and curing
to ASTM Designation C-31 and testing to ASTM Designation C-39. NIA shall have the sample
tested by an approved testing laboratory at the expense of the Contractor.

1515 CONVEYING AND PLACING CONCRETE

(a) General. Approval of the Engineer shall be obtained before starting any concrete
pour. Concrete placement will not be permitted when, in the opinion of the Engineer, conditions
prevent proper placement and consolidation. Before concrete is placed, all saw dust, chips, and
other construction debris and extraneous matters will be removed from the interior of forms,
struts, stays, and braces, serving temporarily to hold the forms in correct shape and alignments,
pending the placing of concrete at their location, shall be removed when the concrete placing
has reached an elevation rendering their services unnecessary as may be. These temporary
members shall be entirely removed from the forms and not to be buried in concrete. Surfaces
of existing concrete left after partial demolition against which new concrete is to be placed,
shall be cleared thoroughly of all loose concrete coatings or concrete dust by brushing or other
effective means followed by thorough washing or jetting. Such surfaces shall be kept moist
for at least 24 hours before pouring the new concrete.

Concrete shall be placed only in the presence of the Engineer or his duly authorized
representatives. Any and all concrete placed in the absence of the Engineer or his duly author-
ized representatives will not be considered for measurement and payment, and shall be removed
at the discretion of the Engineer with the Contractor assuming all losses.

Concrete shall be conveyed from mixer to forms, as rapidly as practicable, by methods
which will prevent segregation, or loss of ingredients. In case of circular siphons, pumpcrete
shall be used. There shall be no vertical drop greater than 1.50 meters except where suitable
equipment is provided to prevent segregation and where specifically authorized by the
Engineer. Belt conveyors, clutch or similar continuously exposed flow, will not be permitted.
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(b) Concrete on Earth Foundation. All concrete shall be placed upon clean and dump
surfaces free from standing or running water. Prior to placing concrete, the earth foundation
shall be satisfactorily compacted in accordance with these Specifications.

(c) Concrete on Rock or Other Concrete. Rock surface or hardened concrete upon
or against which concrete is to be placed shall be clean, free from oil, standing or running water,
mud, drummy rock objectionable coatings, debris, loose and semi- detached or unsound
fragments. Fault, fissures and seams in rock shall be cleaned to a satisfactory depth and to firm
rock on the sides. Immediately before concrete is placed, all surfaces shall be cleaned
thoroughly by the use of high velocity, air water jets, wet sand blasting or other satisfactory
means. When required by the Engineer, roughening by grooving with pneumatic tool, of
existing concrete surfaces against which concrete is to be placed may be required. All surfaces
shall be wetted before placing concrete and approximately horizontal surface shall be covered
immediately, before the concrete is placed, with a layer of mortar not to exceed 15 millimeters
in thickness and of the same cement-sand ratio as used in the concrete.

(d) Lift in Concrete. The permissible depth of concrete placed in one lift will be as
shown in the detailed Drawings or as directed for each structure by the Engineer. Unless
otherwise authorized or shown, lifts of mass concrete shall not exceed 1.5 meters in height, and
a minimum of 72 hours shall elapse between the placing of each successive lifts. Lifts of three
meters will be permitted in piers and walls. Height of lift specified herein will not apply where
the use of slip form has been approved. All concrete, when placed and vibrated shall be
approximately horizontal layers not to exceed 50 centimeters in thickness unless otherwise
specifically authorized. The placement of concrete surfaces shall not have reached their initial
set before additional concrete is placed thereon. Slabs shall generally be placed in one lift
unless the depth is so great that this procedure will produce objectionable results.

(e) Consolidation of Concrete. Consolidation of concrete shall be by the use of
mechanical vibratory equipment. The vibrating equipment shall be of the internal type and shall
at all times be adequate in number of units and the power of each unit shall be capable to
properly consolidate all concrete. The frequency of vibration shall not be less than 6,000
revolutions per minute. Form or surface vibrators shall not be used, unless otherwise specified
in other Sections of this Technical Specifications. The duration of vibration shall be limited to
that necessary to produce satisfactory consolidation without causing objectionable segregation.
In consolidating each layer of concrete the vibrating head shall be allowed to penetrate under
the action of its own weight and revibrate the concrete in the upper portion of the underlying
layer.

At least one spare vibrator in working order shall be available at any location where
concrete is being placed.

(f) Finishing of Concrete Lift Surfaces. The manipulation of the concrete adjacent to
the surface of the lift in connection with completing lift placement shall be the minimum
necessary to produce not only the degree of consolidation desired in the surface layer of
concrete but also a surface with the desired degree of roughness for bond with the next lift.
Surface vibration or excessive surface working will not be permitted. All unfinished top
surface not covered by forms and which are not to be covered by additional concrete or backfill,
shall be carried slightly above grade, as directed, and struck off by board finish.
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(g) Placing Concrete Through Reinforcement. In placing concrete through
reinforcement, care shall be taken so that no segregation of the coarse aggregate occurs. On
the bottom of beams and slabs, where the congestion of steel near the forms makes placing
difficult, a layer of mortar of the same cement-sand ratio as used in the concrete shall be first
deposited to cover the surface.

(h) Depositing Concrete in Water. When specifically authorized, concrete may be
deposited in water. The methods and equipment used shall be subject to approval of the
Engineer.

1516 FORMS

(a) General. Forms shall be used wherever necessary to confine the concrete during
vibration and to shape it to the required lines. Forms shall have sufficient strength to withstand
the pressure resulting from placement and vibration of the concrete, and shall be maintained
rigidly in position. The strength and rigidity of the forms shall be such that formed surfaces
will conform to specification requirements relating to surface irregularities and tolerances for
concrete construction. Forms shall be tight to prevent loss of mortar from the concrete.

Chamfer strips shall be placed in the corners of forms for exposed exterior corners so
as to produce beveled edges. Interior corners and edges of formed joints shall not be beveled
unless the requirement therefore is shown on the Drawings.

The tolerance limits specified in Paragraph 1521 and the surface irregularity limits
specified in Paragraph 1521 are the maximum permissive limits of misalignment or irregularity
surface which may occur despite workmanlike effort to construct and maintain the forms to the
specified surfaces. These limits pertain only to inadvertent and occasional irregularities, even
though these irregularities are within the maximum permissive limits, will be rejected.
Accordingly, these limits, shall not be construed to be tolerances for aligning forms or
determining acceptability of form materials.

Stub walls shall not be used, except that stub walls shall be used for walls having fillets
at the bottom.

Concrete in such stub walls shall be re-vibrated after adjacent floor concrete is placed.

Forms for finishes F2 and F3 shall be constructed with grade strips at the horizontal
construction joints, unless the use of groove strips is specified on the Drawings. Such forms
shall be removed and reset from lift to lift, they shall be continuous from lift to lift. Sheathing
of reset forms shall overlap the previous lift by not less than 25 mm. Forms shall be tightened
against the concrete so that the forms will not spread and permit abrupt irregularities or loss of
mortar or paste. Supplementary bolts or form ties shall be used as necessary to hold the rested
forms against the concrete.

Forms for all wall openings shall be constructed so as to facilitate loosening.

(b) Form Sheathing and lining. Wood sheathing or lining shall be of such kind of
quality and shall be so treated or coated that there will be no chemical deterioration or
discoloration of the formed concrete surfaces. The type and condition of form sheating and
lining, and the fabrication of forms for finishes F2, F3 and F4 shall be such that the form
surfaces will be even and uniform. The ability of forms to withstand distortion caused by
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placement and vibration of concrete shall be such that formed surfaces will conform with
applicable requirements of these specifications pertaining to finish of formed surfaces. Where
finish F3 is specified, the sheathing or lining shall be placed so that the joint marks on the
concrete surfaces will be in general alignment, both horizontally and vertically.

Plywood used for sheathing or lining shall be high density overlaid plywood specially
manufactured for use in construction concrete forms as approved. Materials used for form
sheathing or lining shall conform with the following requirements, or other materials producing
equivalent results as approved by the Engineer.

Req'd Finish of
Formed Surface  Wood Sheathing or Lining* Steel Sheathing or Lining**

F1 Any grade, surfaced on 2 edges (S2E) Steel Sheathing permitted
with no limits to defects except imposed Steel Lining permitted
by other requirements of these

specifications.

F2 Selected lumber, surfaced on side and Steel Sheathing permitted
two edges (SIS2E) or plywood sheathing Steel Lining permitted
or lining.

F3 Selected lumber, surfaced on four sides Steel Sheathing permitted

(S4S) or plywood sheathing or lining. Steel lining not permitted

F4 For plane surfaces, selected lumber Steel sheathing permitted.
surfaced on four sides (S4S) T & G or
plywood.  For warped surfaces, the
lumber shall be free from knots and other
imperfections and which can be cut and
bent accurately to the required curvatures
without splintering or splitting.

* The lumber shall be free from warp and knotholes and shall have no knots larger than
five centimeters in diameter. All knots shall be sound and tight. There will be no pitch pockets,
barb or lack of wood on the face of the lumber against which concrete is to be placed.

ok Steel sheathing denotes steel sheets not supported by a backing of wood boards.

(c) Form Ties. Embedded ties for holding forms shall remain embedded and, except
for F1 finish, shall terminate within the concrete approximately two diameters or twice the
minimum dimensions of the tie from the formed faces of the concrete. Embedded ties for F1
finish shall terminate within the concrete or shall be cut-off flush with the faces of the concrete,
at the Contractor's option.

The ties shall be so constructed that ends and end fasteners can be removed by unskilled
workmen without causing spalling at the faces of the concrete.

54



(d) Cleaning and Oiling of Forms. The surfaces of the forms in contact with the
concrete shall be free from encrustations of mortar, grout or other foreign material when the
concrete is placed. The surfaces of the forms to be in contact with the concrete shall be coated
with an approved coating which will enable the ready release of the forms and will not
contaminate the concrete surfaces. Except as provided below, forms for surfaces which are to
be painted shall be coated with straight, refined, pale, paraffin mineral oil, or other approved
coating, and the coating for steel forms shall consist of refined mineral oil suitably compounded
for the purpose.

(¢) Forms of Curved Surfaces. Curved surfaces have been dimensioned at several
sections. The Contractor shall interpolate intermediate sections as necessary and shall construct
the forms so that the curvature will be continuous between sections. Where necessary to meet
requirements for curvature, the form lumber shall be built up to laminated splines cut to make
tight, smooth form surfaces. The forms shall be constructed so that the joint marks on the
concrete surfaces generally will follow the line of water flow. After the forms have been
constructed, all surface imperfections shall be corrected, and all surface irregularities at
packing faces of form materials shall be dressed to the specified curvature.

(f) Forms for Slopes or Battered Surfaces. Forms for sloped or battered surfaces shall
be built so that the sheathing can be placed board-by-board immediately ahead of concrete
placement so as to enable ready access for placement, vibration, and inspection of the concrete.
The sheathing shall be built so that the sheathing can be removed board-by-board from the
bottom to top.

(g) Forms for Open Channel Transitions. When warped surfaces of transitions are
not backformed, natural or compacted earth shall be shaped to the specified surface and covered
immediately with a plaster coat of cement-sand mortar at least 0.95 centimeter.

Forms for the warped surfaces shall be tied securely to the floor slab and braced against
spreading. In the upper surface, forms shall be butt and removed as specified in sub-paragraph
(j), so as to enable ready access for placement, vibration, inspection, and repair and finishing
of the concrete.

(h) Forms for Bridges. Forms for girders and slabs shall be cambered as specified by
the Engineer.

Forms shall be constructed so that form marks will conform to the general lines of the
structure. Column form marks shall be spaced symmetrically.

Form bolts or clamps shall be used to fasten forms. The use of ties consisting of twisted
wire loops will not be permitted. Bolts or clamps shall be positive in action and shall be of
sufficient strength and number to prevent displacement of the forms. They shall be of such type
that they can be entirely removed or cut back one inch or more below the finished surface of
the concrete leaving no metal within one inch of the concrete surface. All forms for the outside
surfaces shall be constructed with rigid wales at right angles to the studs and all form clamps
shall extend through and fasten such wales.

Forms for exposed surfaces shall be constructed of plywood or material which will
produce an equivalent surface. Form panels shall be furnished and placed in uniform widths of
not less than 90 centimeters and in uniform lengths of not less than 1.8 meters, except where
the dimensions of the member formed are less than the specified panel dimensions. Plywood
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panels shall be placed with the grain of the outer piles perpendicular to the studding of joists,
unless otherwise permitted by the Engineer. Where form panels are attached directly to the
studding or joists, the panels shall not be less than 1.6 centimeters thick, and the studding or
joists, shall be spaced not more than 30 centimeters center to center. Form panels less than 1.6
centimeters thick, which otherwise conform to the requirements specified in this Paragraph,
may be used with a continuous backing of surfaced material 1.9 centimeters thick. Form panels
more than 1.6 centimeters thick attached to studding or joists spaced at 30 centimeters center
to center may be used, provided the deflection of the panel between studding or joists does not
exceed that of a 1.6 centimeters panel attached to a studding or joists spaced at 30 centimeters
center to center. All form panels shall be placed in a neat, symmetrical pattern subject to the
approval of the Engineer.

(1) Falsework for Bridges and Other Superstructures. False work for the support of
a bridge or other superstructure shall be designed and constructed to support the loads that
would be imposed where the entire structure placed at one time.

Suitable jacks, wedges or camber strips shall be used in connection with falsework or
centering to set the forms to the required grade or camber and to take up any settlement in the
formwork either before or during the placing of concrete.

(j) Forms for Large Circular Siphons. The Contractor shall submit to NIA a detailed
Drawings for a collapsible steel forms to be used as inner forms of the monolithic barrels. The
length of one section of the barrels is at every 9.15 meters bar length intervals as shown on the
Drawings. The outer forms intervals as shown on the Drawings. The outer forms of the con-
crete barrels shall be made with butt joints throughout and form surfaces to be in contact with
concrete shall be smooth and true. All forms shall be sufficiently tight with suitable gaskets
provided at all form joints and gates to prevent leakage of mortar. Forms shall be braced and
sufficiently stiff to withstand, without detrimental deformation, all operations incidental to the
proper placement of concrete within the forms. All forms shall be cleaned and oiled before
pouring concrete.

(k) Removal of Forms. Forms shall be removed as soon as possible to enable the
earliest practicable repair of surface imperfections, but in no case shall they be removed before
approval of the Engineer. Any needed repair or treatment shall be performed at once, and be
followed immediately by the specified curing. Forms shall be removed with care so as to avoid
injuring of the concrete and any concrete so damage shall be repaired.

In field operation that are not controlled by beam or cylinder test the removal of forms and
supports shall be governed by the following:

Time of Removal After

Type of Structure the Last Pouring
Arch, beam, girders and slabs 14 days
Slab in close span of less than three meters 7 days
Side forms for beams, railings parapets, Not less than 12 hours
balustrade, walls and columns and more than 48 hours
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1517 CONSTRUCTION JOINTS

(a) General. After the top surface of a lift is finally compacted, it shall be immediately
and carefully protected from direct rays of the sun, pedestrian traffic, materials being placed
thereon, running water, heavy rains, or any activity upon the surface that in any manner will
affect the setting of the concrete. Unless otherwise specified, vertical and horizontal joints on
exposed faces shall be chamfered as shown on standard detailed drawings and formed to
produce a uniform and neat appearance.

(b) Cleaning. Horizontal construction joints on lifts with relatively open and accessible
surfaces may be prepared for receiving the next lift by either wet sand blasting or by cutting
with an all-water jet, as specified below. If the surface of the lift is congested with
reinforcements, or is relatively inaccessible or, if for any other reason the Engineer considers
it undesirable to disturb the surface of a lift before final set has taken place, surface cutting by
means of air-water jets will not be permitted and the use of wet sand blasting or light brush
hammering will be required. After approved cleaning, the surface of the construction joints
shall be kept continuously wet for at least 12 hours immediately prior to placing concrete. A
mortar coating of approximately one centimeter in thickness shall be applied to all
approximately horizontal surfaces immediately prior to the placing of the next lift of concrete.
The mortar shall have the same cement sand ratio as the concrete. Any free water on the joint
surface shall be removed prior to placing the mortar. The Contractor shall ensure that the
surface of any horizontal joints (and the formwork in general) is completely clean of any dust,
weed, wood showings or other deleterious material prior to the placing of concrete.

1. Air-Water Cutting - Air-Water cutting of construction joint shall be performed after
initial set has taken place but before the concrete has obtained its final set. The surface shall be
cut with a high-pressure air-water jet to remove all laitance and expose clean, sound aggregate,
but not to undercut the edges of the larger particles of aggregate. After cutting, the surface shall
be washed and rinsed as long as there is a trace of cloudiness of the wash water.

2. Wet Sandblasting. When employed in the preparation of construction joints, wet
sandblasting shall be performed immediately before placing the following lift. The operation
shall be continued until all unsatisfactory concrete and laitance, coatings, stain, debris, and
other foreign materials are removed. The surface of the concrete shall then be washed
thoroughly to remove all loose materials.

3. Cleaning Vertical Construction Joint. The vertical construction joints shall be cleaned
by wet sand blasting or by brush manner.

1518 REPAIR OF CONCRETE

No repair of work or plaster finish of formed concrete in structures will be permitted,
unless otherwise provided in these Specifications or directed by the Engineer in writing. All
defective concrete shall be removed and replaced with the Contractor assuming all expenses
and losses. Plastering without permission will be assumed as defective works. If directed, the
Contractor shall notify the Engineer of the start of the repair work at least 24 hours in advance
thereof and shall repair concrete only in the presence of the Engineer or its authorized
representative, unless inspection of such repair work is waived.
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Drypack shall be used for filling holes having at least one surface dimension smaller, if
any greater than the hole depth; for narrow slots cut for repair of cracks for grout pipe recesses;
and for tie-rod fastener recesses as specified. Drypack shall not be used for filling behind
reinforcement or for filling holes that extend completely through a concrete section. Mortar
filling, placed under impost by use of a mortar gun, maybe used for repairing defects on
surfaces designated to receive F1 and F2 finishes where the defects are too wide for drypack
filling and too shallow for concrete filling and no deeper than the far side of the reinforcement
that is nearest the surface. Concrete filling shall be used for holes extending entirely through
concrete sections; for holes in which no reinforcement is encountered and which are greater in
area than 900 square centimeters and deeper than 20 cm.; and for holes in reinforced concrete
which are greater in area than 400 square centimeters and which extends beyond reinforcement.

Workmanship methods, preparation of concrete for repair, materials, and curing shall
be as directed. Only workmen skilled in the repair of concrete shall perform such work. Repairs
of defective concrete shall be made within 48 hours after removal of forms.

Surfaces to which concrete is to be bonded shall be clean and dry when coated with
epoxy.

Surfaces of concrete to be repaired with sealing compound method shall be cured by
the water curing method for one day before application of the sealing compound. All repair
shall be sound and free from shrinkage cracks and drummy areas after they have been cured
and have dried 30 days.

Surfaces of repairs which will be exposed to view shall blend inconspicuously with
surrounding concrete surfaces.

Fins and encrustations shall be removed from surfaces which will be exposed to view.

1519 FINISHES AND FINISHING

(a) General. Allowable deviations from established lines, grades and dimensions are
set forth in Paragraph 1521. These allowable deviations are defined as "tolerance" and are to
be distinguished from surface irregularities in finish as described herein. The class of finish
and the requirements for finishing concrete shall be as specified in this Paragraph.

Finishing of concrete surfaces shall be performed only by skilled workmen. The
Contractor shall advise the Engineer as to when concrete will be finished. Unless inspection is
waived in each specific case, finishing of concrete shall be performed only in the presence of
the Engineer. Concrete surfaces will be tested by the Engineer to determine that surface
irregularities are within the limits hereinafter specified.

Surface irregularities are classified as "abrupt" or "gradual". Offsets caused by
displaced or misplaced form sheathing or lining or form sections or by loose knots in forms or
otherwise defective form lumber will be considered abrupt irregularities, and will be tested by
direct measurements. All other irregularities will be considered to be gradual irregularities, and
will be measured as the departure from the testing edge of an approved template held parallel
to and in contact with the surface. The template shall consist of a straight-edge or the equivalent
thereof for curved surfaces.
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(b) Formed Surfaces. The classes of finish for formed concrete surfaces are referred
to by symbols F1, F2, F3 and F4 faces. Grinding will not be required on formed surfaces except
as necessary to reduce protrusions to specified limits. Recesses from removal of form ties shall
be filled with dry pack or epoxy mortar at the Contractor's option: except that filling recesses
in Finish F1 surfaces will be required only if the recesses are deeper than 2.5 centimeters in
walls, less than 30 centimeters thick or if unfilled, recesses would reduce the required cover
over reinforcements.

The filled recesses shall blend inconspicuously with the surrounding concrete surfaces
or concrete that will be exposed to view.

The classes of finish and their application are as follows:

Finish F1 - Finish F1 applies to formed surfaces where fill material or concrete is to be
placed. The surfaces require no treatment after form removal except for repair of defective
concrete and specified curing. Correction of surface irregularities will be required only for
depressions which exceed 2.5 centimeters, when measured as described in sub-paragraph (a).

Abrupt irregularities on surfaces to which pre-molded joint filler is to be applied shall
not exceed 0.30 centimeter.

Finish F2 - Finish F2 applies to all formed surfaces not permanently concealed by fill
materials or concrete, or not required to receive Finish F3. Surface irregularities, measured as
described in sub-paragraph (a) shall not exceed 0.60 centimeter for abrupt irregularities and
1.20 centimeters for gradual irregularities.

Finish F3 - Finish F3 applies to formed surfaces of the stoplog guides, exposed faces of
abutments, wing walls, girders, curbs, parapet railings, and decorative features on bridges.
Surface irregularities, measured as described in sub-paragraph (a) above, shall not exceed 0.60
centimeter for gradual irregularities and 0.30 centimeter for abrupt irregularities, except that
abrupt irregularities will not be permitted at construction joints.

Finish F4 - Finish F4 applies to formed surfaces for which accurate alignment and
evenness of surfaces are of paramount importance from the standpoint of eliminating de-
structive effects of high velocity flows. Formed surfaces to receive an F4 finish includes formed
surfaces exposed to high velocity flowing water.

Except as hereinafter provided, abrupt irregularities on surfaces to receive F4 finish,
when measured as described in sub-paragraph (a), shall not exceed 0.60 centimeter for
irregularities parallel to the direction of the flow and 0.30 centimeter for irregularities not
parallel to the direction of the flow. Gradual irregularities on surfaces to receive an F4 finish
shall not exceed 1.60 centimeters.

Abrupt irregularities on formed surfaces exposed to high velocity flows shall be
eliminated by grinding on a bevel of 1:20 ratio of height to length.

The Contractor will not be entitled to any extra payment or compensation for reducing
or eliminating irregularities on formed concrete surfaces which do not meet specification limits.
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(c) Unformed Surfaces - The classes of finish for unformed concrete surfaces are
referred to by symbols U1, U2, U3, or U4. Exterior surfaces will be sloped for drainage where
shown on the Drawings or as directed by the Engineer. Exterior surfaces which otherwise
would be level shall be sloped for drainage. Unless the use of other slopes or level surfaces is
indicated on the Drawings or directed by the Engineer narrow surfaces, such as tops of walls
and burbs, shall be sloped approximately 3 centimeters per meter of width; broader surfaces,
such as walks, roadways, platforms, and decks shall be sloped approximately 2 centimeters per
meter. These classes of finish and their applications are as follows:

Finish Ul - Finish Ul (screeded finish) applies to unformed surfaces that will be
covered by fill material or by concrete. Finish U1 is also used as the first stage of finishes U2
and U3. Finishing shall consist of sufficient leveling and screening to produce even uniform
surfaces. Surface irregularities, measured as described in sub- paragraph (a) shall not exceed
0.60 centimeter.

Finish U2 - Finish U2 (floated finish) applies to unformed surfaces not permanently
concealed by fill material or concrete, or not required to receive finishes U3 and U4. Finish U2
is also used as the second stage of finish U3. Floating may be performed by use of hand or
power-driven equipment. Floating shall be started as soon as the screeded surface has stiffened
sufficiently, and shall be the minimum necessary to produce a surface that is free from screed
marks and is uniform in texture. If finish U3 is to be applied, floating shall be continued until
a small amount of mortar without excess water is brought to the surface, so as to permit
effective trowelling. Surface irregularities measured as described in sub-paragraph (a), shall
not exceed 0.60 centimeter.

Finish U3 - Finish U3 (trowelled finish) applies to inside floors of buildings. When the
floated surface has hardened sufficiently to prevent excess of fine material from being drawn
to the surface, steel trowelling shall be started. Steel trowelling shall be performed with firm
pressure, so as to flatten the sandy texture of the floated surface and produce a dense uniform
surface, free from blemishes and trowel marks. Surface irregularities, measured as described
in sub-paragraph (a), shall not exceed 0.60 centimeter.

Finish U4 - Finish U4 applies to canal lining. The finished surface shall be equivalent
in evenness, smoothness and freedom from rock pockets and surface voids to that obtainable
by effective use of a long-handled steel trowel. Light surface fitting and light trowel marks will
not be considered objectionable. Surface irregularities measured as described in sub-paragraph
(a), shall not exceed 0.60 centimeter for bottom slabs and 1.20 centimeter for side slopes.

(d) Moisture Control for Unformed Surfaces - In warm, dry or windy weather the
moisture control measures specified herein shall be taken to inhibit loss of moisture from the
surface of the concrete. Such surfaces shall be fog-sprayed, covered completely with white
polyethylene sheet, or otherwise treated as approved. The curing specified in Paragraph 1520
shall be started as soon as the concrete hardens, however, the surface of the concrete shall be
kept wet during the change in curing methods.

If surfaces are fog sprayed, the fog spray shall maintain a sheet of moisture on the
concrete but shall not displace cement or create a wet surface during finishing operations.
Surfaces shall be fog sprayed during and immediately following finishing operations, and fog
spraying shall be interrupted only to enable finishing operations. Such interruptions shall be of
minimum duration and shall occur only in the immediate area being finished.

60



Plastic shrinkage cracks which occur before the concrete hardens shall be closed.
Shrinkage cracks shall be closed by working; cracks shall not be sealed by trowelling only.

1520 CURING
(a) General

All concrete except interior surfaces, shall be cured for a period of not less than 14
consecutive days.

All horizontal slabs or surfaces shall be cured by water curing in accordance with sub-
paragraph (c¢) and all inclined or vertical surfaces of concrete shall be applied with membrane
curing immediately after removal of forms to prevent dehydration in accordance with sub-
paragraph (b) except that membrane curing shall not be allowed for mass concrete and for
construction joints. Contractor shall have all equipment needed for adequate curing and
protection of the concrete on hand and ready for use before actual concrete placement begins.
The curing medium and method or the combination of mediums and methods used shall be
subject to the approval of the Engineers.

(1) Floors, stair threads, and horizontal construction joints shall be cured for 14 days by
a covering of damp sand or curing mats, except that curing of construction joints surfaces may
be discontinued in less than 14 days when the surfaces are to be covered with fresh concrete.
The sand or curing mats shall not be kept so wet as to allow water to drain from it and stain
concrete walls. The sand or curing mats shall be removed after the expiration of the curing
period.

(i1) Interior Surfaces

Concrete surfaces of interior walls, including ceilings and surfaces of construction
joints and vertical construction joints will require no curing other than resulting from forms
being left in place for at least two days. Interior walls shall be washed during and after
completion of concrete operations at higher elevations. The washing shall be sufficient to keep
the walls free from drips or runs of material that would cause streaking or staining of the
concrete. Stair risers and large repairs on interior walls shall be cured for at least four days by
damp mats but the mats shall not be wet enough to cause dripping of water on completed
concrete. Small repairs and filled core holes on interior walls shall be cured for at least four
days by masking tape or similar covering.

(b) Membrane Curing Method.

The concrete shall be sprayed uniformly with sealing compound in accordance with the
manufacturer's written recommendation, copies of which shall be furnished to the Engineer for
approval in advance of the material being used. The sealing compound shall conform to
AASHO Designation: M-148, Type II. The component shall be of uniform consistency and
quality within each container of each shipment and from shipment to shipment. Sealing
compound used in confined spaces shall not be toxic to workmen. The Contractor shall furnish
a manufacturers certificate of compliance for the compound prior to its use on the work. The
certificate shall identify the batch and include certified test results covering all requirements of
the specifications for the sealing compound material.
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Sealing compound shall be applied to unformed concrete surfaces immediately upon
completion of moisture control measures taken as specified in Paragraph 1519 (d). Where such
measures are not required, sealing compound shall be applied as soon as the concrete is hard
enough to preclude damage from application of the sealing compound. The Engineer will
require that the side slopes and bottom of the canal lining be sprayed separately unless the
surfaces are ready, simultaneously, to receive the sealing compound.

Sealing compound shall be applied to formed concrete surfaces immediately upon
removal of the forms as specified in Paragraph 1516. The moisture control measures shall be
taken until the forms have been removed. Formed surfaces shall be sprayed with water
immediately after the forms have been removed until the surfaces are saturated. The sealing
compound shall be applied as soon as the surface film or water has disappeared but while the
surface is still damp.

Sealing compound shall be applied in one coat to provide a continuous uniform
membrane. Special care shall be taken to ensure coverage of edges, corners, and rough spots
of formed surfaces. The compound shall be agitated continuously in the spray pressure tank.

Concrete repair work shall be performed after the sealing compound has been applied
and is dry to touch. In the event that application of sealing compound is delayed or interrupted,
water shall be applied as approved, until application of sealing compound is started or resumed.

Any membrane that is damaged or is determined to be defective within 28 days after
application shall be repaired or replaced without delay, as approved. If the Contractor's
operations require traffic on coated surfaces, the membrane shall be protected from damage.

Payment for membrane curing shall be included in the contract unit price for concrete
in the Bill of Quantities where they are required.

(c) Water Curing

Water curing shall start as soon as practicable after placement of the concrete and shall
continue until completion of the specified curing period or until covered with fresh concrete.
Concrete, if cured by water, shall be kept wet by ponding method or by covering with an
approved water saturated materials, or by a system of perforated pipes, mechanical sprinklers,
porous hose, or by any other methods approved by the Engineer which will keep all surfaces
to be cured continuously (not periodically) wet.

Water used for curing shall be free of chemicals which may have an adverse effect on
the concrete. For example, water containing sulfates or chlorides is not acceptable.

1521 TOLERANCES FOR CONCRETE CONSTRUCTION

(a) General. Permissible surface irregularities for the various classes of concrete
surface finish, specified in Paragraph 1519 are defined as "finishes", and are to be distinguished
from tolerances that are consistent with modern construction practice, yet governed by the
effect that permissible deviations will have upon the structural action or operational function
of the structure. Deviations from the established lines, grades and dimensions will be permitted
to the extent set forth herein.
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Where tolerances are not stated in the Specifications or Drawings for any individual
structure or feature thereof, permissible deviations will be interpreted in conformity with the
provisions of this paragraph. Concrete work that exceeds the tolerance limits specified will be
rejected and shall be corrected or removed and replaced, as ordered.

(b) Tolerance for Canal Structure
1. Concrete canal lining:

Departure from established alignment
- 5 cm. on tangents
- 10 cm. on curves

Departure from established profile grade
-2.50 cm.

Reduction in thickness of lining:

10 per cent of the specified thickness; provided that the average of all thickness
measurements made in 40 meters of lining shall be not less than the specified
thickness, and provided further that the quantity of concrete actually used in 40 meters
of lining shall be not less than the theoretical quantity, based on the lines shown on
the Drawings.

Variation from specified width of section at any depth - 3 cm.
Variation from established depth of lining - 3.7 cm.
Variation in surface:
Invert, in 3 meter - 0.60 cm.
Side slopes, in 3 meter - 1.20 cm.
2. Bridges, inlets, chutes and structures:
Departure from established alignment - 1.20 cm.
Departure from established grades - 1.20 cm.
Variation from the plumb or the specified batter in the lines
and surfaces of columns, piers, walls and in arises:
Exposed in 3 meters - 1.20 cm.
Backfilled in 3 meters - 2.00 cm.
Variation in cross-sectional dimensions of columns, walls,
piers, slabs, beams and similar parts

Minus - 0.60 cm.
Plus - 1.20 cm.

3. Bridge Slabs:
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Variation in thickness of slab:
Minus
Plus

Variations from specified width over curbs

Variations from specified grade of top of curb in

cambered position
4. Foundations:
Variations in dimensions in plan:
Minus
Plus

Variations from established grade:

Minus
Plus

Misplacement of eccentricity:

2 percent of the footing width in the direction
of misplacement but not more than

5. Bridge Seats:

Variation of any one bearing from established
elevation

Difference in elevations of bearings for
adjacent spans, maximum

Difference in elevations of bearings for zone span

on any one pier, maximum

Horizontal misplacement for any one bearing,
maximum

Variation in the sizes and locations of slabs
and wall openings

Skills and side walls for radial gates and similar
watertight joints:

Variation from the plump level

6. Stop Log Slots:
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- 0.30 cm.

- 0.60 cm.

- 0.60 cm.

- 0.60 cm.

- 2.50 cm.
- 5.00 cm.

- 1.20 cm.
- 2.00 cm.

- 5.00 cm.

- 0.30 cm.

- 0.60 cm.

- 0.30 cm.

- 0.70 cm.

- 1.20 cm.

not greater than
0.30 cm. in 3 meters



Variation from a common plane between the sealing
surfaces of each pair of related stop log slots

shall be no greater than - 0.15 cm.
Variation of widths of stop log guides:
Minus - 0.30 cm.
Plus - 0.60 cm.
(c) Tolerances for Cast-In-Place Concrete Pipe:
Departure from established alignment or from
established grade - 2.50 cm.
Variation in thickness at any point: Minus 2-1/2% or 0.60 cm. whichever
is greater plus 5% or 1.20 cm. whichever
1s greater
Variation from inside diameter - 0.5%
Variation in surface invert - 0.60 cm.
in 3 meters
(d) Tolerances for Placing reinforcement steel:
Variation from indicated protective cover:
For 5 cm. cover - 0.60 cm.
For 7.5 cm. cover - 1.20 cm.
Variation from indicated spacing - 2.50 cm.

1522 FAILURE TO CURE

The Engineer shall have the authority to suspend the work whole or in part, by written
order, for such period as he may deem necessary for failure on the part of the Contractor to
perform proper curing of the concrete work and to withhold payment for the corresponding
work pending results of test, that shall subsequently be made on these concrete works. The
Contractor shall immediately secure core samples of such members and from parts of the
structure as shall be designated by the Engineer and shall have them tested in a Testing
Laboratory approved by the NIA. If the results of tests are found satisfactory, payment of the
concrete in question shall be made and the work ordered resumed, but if the results of test are
unsatisfactory to meet the structural requirements, the Contractor shall remove, wholly or
partly, the concrete work in question at the discretion and upon written order of the Engineer
and the Contractor shall replace such parts at his own expense.
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1523 FAILURE TO MEET CONCRETE REQUIREMENTS

All concrete designed, prepared and placed by the Contractor for bridges that fails to
meet the specified strengths shall be removed and replaced by the Contractor at his own ex-
pense. For other structures, concrete that fails to meet the specified strengths may be accepted
provided the Contractor shall pay as liquidated damages the amount based on the following
schedule:

Percent (%) lower than Reduction in Price

the specified strength per cu.m. of Concrete

Upto -5 less 10% of contract unit price
Above -5 to -10 less 20% of contract unit price
Above -10 to -20 less 30% of contract unit price

Concrete for all structures other than bridges which are more than twenty percent (20%)
lower than the specified strength shall be removed and replaced by the Contractor at his own
expense.

1524 PROTECTION OF CONCRETE WORKS

The Contractor shall protect all concrete against injury until final acceptance by the
NIA. Final acceptance shall be construed to mean acceptance of the whole work after the
Contract has been completed or satisfactory terminated.
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REINFORCING STEEL BARS
REINFORCING STEEL BARS
2301 SCOPE

All reinforcing steel bars required for the works as detailed in the Construction
Drawings or as directed by the Engineer shall be furnished by the Contractor.

The work under this Section includes the hauling of all reinforcing steel bars required
for the works to the project site, storing, cutting, bending and proper placing, all in accordance
with the drawings and these Specifications.

The length for each size of reinforcing steel bar to be furnished by the Contractor shall
be computed by taking the theoretical length of steel bars shown on the drawings multiplied by
1.07 to get the approximate length required for the work. All reinforcing steel bars shall be
furnished in commercial standard lengths and the Contractor shall cut and bend the reinforcing
steel bars to the detail and dimensions shown on the Drawings.

2302 MATERIALS

All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 or PS 275,
deformed type and conforming to the requirements of ASTM A-615. The nominal dimensions
and unit weights of bar designation shall be in accordance with the following table:

Nominal Dimensions

Nominal Bar | Unit Weight Cross Section Perimeter
Diameter (kg/m.) Area (sq.mm.) (mm.)
6 mm. 0.222 28.27 18.85
8 mm. 0.395 50.27 25.13
10 mm. 0.616 78.54 31.42
12 mm. 0.888 113.10 37.70
16 mm. 1.579 201.10 50.27
20 mm. 2.466 314.20 62.83
25 mm. 3.854 491.90 78.54
28 mm. 4.833 615.75 87.96
32 mm. 6.313 804.25 100.53
36 mm. 7.991 1,017.90 113.10

The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar
having the same weight per unit length of the deformed bar.

2303 CONSTRUCTION REQUIREMENT

Workmanship shall be at the highest grade and shall be in accordance with the latest
standard practice of the industry.
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1. Cutting and Bending. Cutting and bending of reinforcing bars may be done in shop or at
the job site. All bending works shall be in accordance with the latest standard practice and by
approved machine methods. Radii for bends and hooks will be specified on the approved
detailed reinforcement Drawings in accordance with sound design procedures.

2. Placing. Reinforcement shall be laid, anchored and embedded in the concrete as shown on
the Drawings or as directed by the Engineer. Unless otherwise directed, the spacing of
reinforcement bars shall be measured along the center line of the bars. Reinforcement shall be
inspected for compliance with requirements as to size, length, splicing, position and number
after placement based on the approved reinforcement drawings.

Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal bar
support shall be cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign substance
which, in the opinion of the Engineer, are objectionable. Heavy flaky rust that can be removed
by firm rubbing with burlap or equivalent treatment is considered objectionable. After being
placed, the reinforcing bars shall be maintained in a clean condition until completely embedded
in concrete.

Reinforcing bars shall be accurately placed and secured in position so as to avoid displacement
during the pouring of concrete. Special care shall be exercised to prevent any disturbance of
the embedded reinforcement during the setting of concrete. Metal chairs, hangers, spacers or
other approved support may be used by the Contractor for supporting reinforcing bars. Metal
supports shall be galvanized when they are to be exposed to view on completed concrete
surfaces or where it is use will contribute in any way to the discoloration or deterioration of the
concrete.

3. Relation of Bars to Concrete Surfaces. The minimum cover for all reinforcements shall
conform to the dimensions shown on the detailed reinforcement Drawings.

4. Splicing. All splices in reinforcement shall be as shown on the Drawings or as directed by
the Engineer. The lapped ends to bars shall be either supported sufficiently to permit the
embedment of the entire surface of each bar in concrete or shall be securely wired.

5. Welding. Welding of bars shall be performed only where shown on the Drawings or as
authorized in writing by the Engineer and shall conform to the requirements of AWS: D12.1,
latest revision. All welders employed shall show proof of their welding qualifications to the
Engineer. All welding shall be done using metal arc welding, pressure gas welding, submerged
arc welding or thermit welding. All electric shall be acceptable to NIA. Coverings of low
hydrogen electrodes must be thoroughly dry when used. The surfaces to be welds shall be
clean and shall be free from rust and dirt. All welds shall develop the full strength of the bar
or the smaller bar when two different sizes are welded. Test will be required of not more than
five percent of the welds. Approved testing equipment for testing welds shall be furnished by
Contractor.

6. Protection. Reinforcement to remain exposed and intended for future concrete embedment
shall be protected from corrosion or other damages in an approved manner where directed. The
reinforcement protection shall be of such nature that it can be thoroughly cleaned without
difficulty prior to encasement in concrete.
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2304 PREPARATION OF REINFORCEMENT DRAWINGS

Contractor shall submit for the approval of NIA detailed reinforcement drawings in
accordance with Article GC-47. These drawings will include bar-placing drawings, bar bending
drawings, bar list, and any other reinforcement drawings as may be required to facilitate
placement and checking of reinforcing bars. No work shall be done by contractor until such
approval has been secured from NIA.

The Reinforcement Drawings submitted shall show the name of the structure location
by stationing where the reinforcement drawings is intended and all the necessary informations
required by NIA. It shall likewise bear the stamp or seal of Contractor as evidence that the
Drawings have been checked by Contractor.

Contractor shall be held responsible for any delay in the progress of the work
occasioned by his failure to observe the requirements and the time for the completion of the
contract will not be extended on account of his failure to promptly submit said drawings in
strict adherence herewith.

2305 SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT
FAIL TO MEET CONTRACT REQUIREMENTS (FOR STEEL BARS FURNISHED
BY CONTRACTOR)

Sampling of reinforcing steel bars furnished by the Contractor for incorporation in the
Permanent Works shall be carried out by NIA at the manufacturer's stockyard before delivery
to the project site. The NIA authorized representative shall, at random, take two representative
samples of reinforcing steel bars per lot covered by the manufacturer's mill certificate. A lot
shall consist of all steel bars of the same heat or blow as shown in the mill certificate, and the
same nominal cross-section and grade. Samples shall be tested at the manufacturer's testing
laboratory, if any, or to any approved Government testing laboratory at Contractor's expense.
A lot or lots represented by samples tested which failed to meet specified requirements shall
be rejected and will not be counted for delivery to the project site. Sampling and testing shall
be in accordance with ASTM requirements. All deliveries shall be subject to prior approval of
NIA.

The NIA reserves the right to accept steel bars that fail to meet the contract requirement
provided that the deficiency is not more than nine percent (9%) of the requirement per each
type of test and provided further that a corresponding reduction in the unit price will be made.
The percentage of reduction equal to the percentage of deficiency based on the minimum
requirement of the ASTM A-615 Standard. For example, if the value of the test result for one
type of test is five per cent (5%) below the minimum requirement, the unit price for payment
will be reduced by 5%. If the non-compliance with the test requirements is on two or more
tests, the price reduction will be the summation of the percentage of the deficiencies.
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2306 METHOD OF MEASUREMENT

A. Furnishing and Stockpiling

Measurement for payment for the furnishing and stockpiling of reinforcing steel bars
shall be made on the actual deliveries to the project site and after presentation of the following
documents:

a) Delivery receipt duly acknowledged by the Engineer and the Project Auditor or their duly
authorized representatives

b) Manufacturer's certificate showing the details of manufacture, composition and physical
properties of the steel bars.

c) Certificate of acceptance by the Engineer of the actual quantity delivered at the site

B. Cutting, Bending and Placing

Measurement for payment of reinforcing steel bars will be made on the weight of
reinforcing steel bars actually placed with the concrete structure and drilled holes for anchorage
in accordance with the Drawings and Bar Schedule approved by NIA or as directed by the
Engineer and weights will be computed based on the published manufacturer's weights or in
the absence thereof, on the weights specified in the table presented in Paragraph 2302. Steel
bars in laps or splices indicated in the approved reinforcement Drawings, as required by NIA
will be measured for payment. Additional steel bars in laps which are authorized for the
convenience of the Contractor and such items as wires, clips, chairs, or other devices for
securing the steel bars in place will not be measured for payment. Where weld splices are
specified on the Drawings, weld splices will not be measured for payment but the weight for
its equivalent lap splices will be measured for payment instead. Where contractor chooses to
weld reinforcement bars for his convenience and welding is not specified, no separate payment
will be made for such welds. Where Contractor substitute welded splices for lapped splices,
separate payment will not be made for such welds, but instead the weight for the lapped splices
shown on the Drawings will be measured for payment.

2307 BASIS OF PAYMENT

Payment for reinforcing steel bars measured as provided above, will be paid for at the
contract unit price per kilogram which price and payment shall constitute full compensation
for furnishing all labor, tools, equipment and all incidentals and subsidiary works necessary for
the successful completion of the work described under this Section.

As indicated in the Bill of Quantities, payment per kilogram of reinforcing steel bars
(same measurement as provided above) shall be made separately and in accordance with the
following schedule:
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a)

b)

b)

Ninety percent (90%) of furnishing and delivery cost which shall include all labor,
tools, equipment and supplies involved in the manufacture, and delivery to the
project site which includes loading, hauling, unloading and stockpiling at the
delivery site;

Ten percent (10%) of furnishing and delivery cost shall be paid upon successful
completion of the works under this Section.

installation cost which shall include all labor, tools and equipment involved in

cutting, bending and placing into permanent structures and all incidentals necessary
for the successful completion of the work under this Section.
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DIVERSION AND CARE OF RIVER DURING CONSTRUCTION
AND UNWATERING FOUNDATION

301 GENERAL

The Contractor shall be fully responsible for the successful diversion and care of the
river and dewatering of all excavations, foundations and elsewhere as required to undertake
construction works in the dry.

The Contractor shall construct and maintain all necessary cofferdams, channels, flumes,
drains and sumps and/or temporary diversion and protective works during construction
operations. The Contractor shall furnish, install, maintain and operate all necessary pumping
and other equipment for the diversion and care of river and the removal of water from
excavations, foundations and the various parts of the works as required for construction. After
having served their purpose, all cofferdams or other protective works, unless otherwise directed
by the Engineer, shall be removed or leveled to give a sightly appearance and so as not to
interfere in any way with the operation of the Project.

If materials removed from "structure excavation" are used by the Contractor for the
construction of cofferdams and other temporary protective works and are washed out and
carried away by floods, or rendered unsuitable for "structure backfill" by virtue of such use by
the Contractor, these materials shall be replaced by the Contractor at his own expenditures.

302 METHOD OF CONSTRUCTION

a) Diversion and Care of River

The Contractor shall submit to NIA for approval any amendment to his proposed
schemes for handling the river during construction within 30 calendar days after the date of
receipt of the Notice to Proceed.

The arrangement of the cofferdams and the materials used for their construction, the
height of these structures, and the decision for scheduling diversion and care of the river shall
be the responsibility of the Contractor. However, the location of the cofferdams, the materials
used in these structures and the procedure of placing and compacting the fill materials shall be
subject to the approval of the NIA. If steel sheet piles are necessary in the construction of the
cofferdams, same shall be furnished and installed or driven by the Contractor and all expenses
incurred thereof shall be considered included in the fixed lump sum price or lump sum bid price
whichever is stated in the Bill of Quantities for the Diversion & Care of River during
construction and unwatering foundation.

The Contractor's method of dewatering excavations and foundations shall be subject to
the approval of the NIA. Where foundation excavation extend below the water table in
common materials, the portion below the water table shall be dewatered in advance of
excavation. The dewatering shall be accomplished in a manner that will maintain stability of
the excavated slopes and bottom of the excavation and will result in all construction operations
being performed in the dry. The Contractor will also be required to control seepage along the
bottom of the excavation.
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303 BASIS OF PAYMENT

The cost of furnishing all labor, equipment and materials for construction of cofferdams,
dikes, channels, flumes, sumps and other diversion and protective works, where required;
maintaining the work free from water as required or removal of water from excavations and
foundations; disposing of materials in cofferdams; and all other works required by this Section
shall be included in the fixed lump sum price or lump sum bid price whichever is stated in the
Bill of Quantities for the Diversion and Care of River during Construction and Unwatering
Foundation. These items of work are not subject to price adjustment due to variation in
quantities.

In order to have a working basis for making progress payments, the Contractor shall
submit a detailed drawings of their proposed cofferdams covering several stages corresponding
to the number of dry season period to enable computation of cofferdam fill volume. Payment
for the construction of cofferdams for a certain stage can be made to the Contractor on a pro-
rata basis using the cofferdam fill volume for that particular stage as proportioned against the
total cofferdam fill volume for all stages and shall further be made on the following basis:

1. Fifty percent (50%) of the corresponding lump sum price will be paid after
completion of the cofferdamming work.

2. Thirty percent (30%) of the corresponding lump sum price will be paid for
maintenance after all works within the said enclosing cofferdam have been satisfac-
torily completed.

3. The remaining twenty percent (20%) of the corresponding lump sum price will be
paid after the removal of all cofferdams and/or temporary diversion and protection
works and corresponding clean-up operations shall have been satisfactorily
undertaken by the Contractor.

All dewatering in excavations and foundations for structures along canals other than
bridges and siphons which may pass across rivers are considered subsidiary works for the
construction of said canal structures and will not be included for payment under this Section.
The cost of such work shall be considered included under Section VI, Structure Excavation, in
the Bill of Quantities.
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STRUCTURE BACKFILL WITH COMPACTION

1. SCOPE

The work under this section shall include hauling (if necessary) and backfilling with
suitable materials taken under from Canal Excavation , Side Borrow or Borrow Haul all
spaces excavated and not occupied by the structure and spaces between the natural ground
surface and the finish lines indicated to be filled and all other sections directed to be filled by
the Engineer, all in accordance with these specifications and in conformity with the lines,
grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall also
include the dewatering and removal of all suitable materials as ordered by the Engineer from
the spaces to be backfilled or filled.

2. METHOD OF CONSTRUCTION

All spaces to be backfilled or filled shall be cleared of all rubbish and other
objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and
loose materials shall be removed before backfilling. The filling materials, with the proper
moisture content determined by the Engineer, shall be deposited loose and layers not
exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means
of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction
behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box or
barrel conduits and gradually increasing to at least 90% compaction p to the surface of the
roadway in the case of approaches to bridges, road crossing or Culvert Structures. The time
when to start backfilling operation shall be determined by the Engineer.

3. METHOD OF MEASUREMENT

Backfill with Compaction shall be measured by the cubic meter in its final compacted
and uncompacted position within the limits of structure excavation paylines and surfaces of
concrete in contact with the backfilled materials as shown on the Drawings or as directed by
the Engineer. Volumes occupied by the structures and other features will not be included

4. BASIS OF PAYMENT

Backfill with Compaction will be paid for at the contract unit price per cubic meter,
which price and payments shall constitute full compensation for the side borrow, borrow haul
and overhaul operations and for furnishing all labor, equipment, tools and all incidentals and
subsidiary works necessary for the successful completion of the work under this Section.
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LEAN CONCRETE

1707 LEAN CONCRETE

In the construction of siphons, the bottom of the cast-in-place concrete barrels will be
exposed to high velocity flow of seepage during pouring which will absorb or wash out the
cement in the concrete poured. To minimize the effect of seepage, a blinding concrete with
minimum strength of 70 kg/sq. cm. shall first be poured to the lines, grade and dimensions on
which the barrels will be constructed as shown on the Drawings.

Lean concrete shall be measured and paid for as specified in paragraphs 1703 and
1704, respectively.

1703 METHOD OF MEASUREMENT

Measurement for payment of any and all classes of concrete will be made by the
number of cubic meter computed to the neat lines of the structure, unless otherwise
specifically shown on the Drawings or specified in these Specifications. In the event cavities
resulting from careless excavation or from excavation performed to facilitate the Contractor's
operations, as determined by the Engineer, are required to be filled with concrete. Such
refilling will be made by at the expense of the Contractor. In measuring concrete for
payment, the volume of all openings, embedded pipes, woodwork and metal work within the
concrete will be deducted.

1704 BASIS OF PAYMENT

Payment for any and all classes of concrete in various parts of the work will be made
at the applicable contract unit prices per cubic meter which price and payment shall include
cost for furnishing all materials, equipment and labor, and all operations required in the
construction as specified under Section XV, Concrete, except that payment for reinforcing
bars and joint materials will be made at the applicable separate contract unit prices in the Bill
of Quantities.

If during the implementation of the project, the sources of aggregates differ from
those chosen by the Contractor considered in the derivation of his unit bid price for concrete,
the Contractor shall not be entitled to any claim for unit price adjustment as a result of such
alteration of sources.

75



MISCELLANEOUS METALWORKS AND MATERIALS

3501 SCOPE

The work under this Section shall include furnishing, delivering and installing all
miscellaneous metalworks and materials shown on the drawings which shall include but not
limited to the following:

9.

e A oo

Trashracks or screens including frames, guides and anchors

Steel ladder rungs

Steel gratings including frames, guides and anchors

G.I. Pipes guardrails and handrails

Bearing plates for bridges

Bearing pads and filler board for bridges

Perforated drain pipes

Embedded metals including plates, anchors, angles, strap anchors, bolts, nuts
washers, flanges, fittings, bends, tees, cross, elbow and other metals or materials
which are not paid for under other items in the Bill of Quantities

Timber

All metalworks treated in this Section shall conform to the following standards or their
approved equivalent standards:

ASTM AG  General requirements for delivery of rolled steel plates, shapes, sheet
piling bars for structural use

ASTM A36  Structural Steel

AWS D1-1  Structural Welding Code

AWS Code for Arc and Gas Welding in Building construction

ASTM A307 Specification for Low-Carbon Steel Externally and Internally Threaded

Std. Fasteners

ASTM A325 High Strength Bolts for Structural Steel Joints including Suitable Nuts

and Plain Hardened Washers

ASTM A108 Cold Finish Carbon Steel Bars and Shafting

AISC Manual of Steel Construction

ASTM A123 Zinc (Hot Galvanized) Coatings on products fabricated from rolled,

pressed and forged steel shapes, plates, bars and strips

ASTM A53  Welded and Seamless Steel Pipe

Metal Grating Metal Grating Institute Handbook

Pittsburg, Pa. U.S.A
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ASTM 120  Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and Seamless
Steel Pipe for Ordinary Uses

AISC Specification for Design, Fabrication and Erection of Structural Steel
for Buildings

ASTM A153 Galvanized Steel Pipes

3502 FABRICATION

Details of design and fabrication not covered by the drawings nor by these specifications shall
conform to the applicable provisions of the latest "Specifications for the Design, Fabrication
and Erection of Structural Steel for Buildings" including all supplementary provisions of the
American Institute of Steel Construction.

All metalworks and materials furnished by the Contractor and all works performed will be
subject to rigid inspection. No metalworks or materials shall be delivered to the jobsite until
inspection at the Contractor's fabricating plant has been made, in accordance with the
provisions of these specifications.

Shearing and cutting by torch or electric arc shall be performed carefully, and all portions of
the work which will be exposed to view after completion shall be finished neatly. Re-entrant
cuts and copes shall be shaped notch-free to a radius of at least 12 millimeters.

In bolted connections, all holes shall be cylindrical, unless otherwise shown on the drawings,
perpendicular to the members, and clean cut and without burned or ragged edges. Holes in
materials more than 20 mm thick shall be drilled. All other holes may be punched or drilled to
full size. Unless otherwise shown on the drawings, drilled holes shall be 1 mm larger than the
nominal diameter of the bolt. Outside burrs resulting from drilling shall be removed with a tool
making a 1 mm bevel. Likewise for punched holes, unless otherwise shown on the drawings,
the diameter of the punch for punching to full size shall also be 1 mm larger than the nominal
diameter of the bolt. The diameter of the die shall be not more than 1.50 mm larger than the
diameter of the punch.

Welding shall be done by the shielded-arc method except where otherwise specifically
permitted by the Engineer. Welding rods shall be furnished by the Contractor and shall be of
heavily coated type designated for all position welding, and the size, type and nomenclature of
the rods shall be subject to approval by NIA. Welds shall be made as indicated on the drawings
and in accordance with the conventional symbols of the American Welding Society (AWS).
Welding shall be done in accordance with Sections 3, 4, 5 and 6 of the AWS' code for Arc
Welding and Gas Welding in Building Construction, latest revision. All butt welds shall have
complete penetration. Teeming of multiple layer welds will not be permitted.

3503 INSTALLATION

All metalworks and materials shall be installed in accordance with the details shown on the
Drawings. Care shall be taken to insure that all parts of metalworks are installed in correct
position and alignment. Metalworks to be embedded in concrete shall be located accurately
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and shall be held in correct position and alignment during placing and setting of the concrete.
Anchor bolts shall be set and held in position before concrete is placed, unless otherwise
approved. Where it is impractical to embed anchor bolts or ladder, stairways or other
comparatively light metal work before the concrete is placed and when it is necessary to anchor
parts where inserts or anchor bolts have not been provided, holes shall be drilled in the concrete
and expansion anchors with bolts shall be installed as directed. The surfaces of all metalworks
to be in contact with or embedded in concrete or grouting mortar shall be cleaned.

Suitable blockouts shall be constructed in the concrete where required for installation of railing
posts and other metalworks. After installation of the metalworks, blockouts shall be filled with
concrete or grout as shown on the drawings. Contractor shall drill or drill and tap, as required
all holes in metalwork required for installation of the metalwork.

Contractor shall drill all holes in concrete required for the installation of expansion anchors.
Contractor shall slot or cut or split metalwork in the field as required for installation.

3504 TRASHRACKS OR SCREENS

Trashracks or screens shall be a substantial all welded sectionalized steel structure, generally
as shown on the drawings. Special care shall be taken to insure that all members shall be in
exact position and alignment. Vertical members shall be welded to horizontal members.
Trashracks shall be prime coated and painted in accordance with Section XXXVI, Painting
Metalworks.

3505 STEEL LADDER RUNGS

Steel ladder rungs shall be furnished and installed in accordance with details shown on the
drawings. Bars used for steel ladder rungs shall be cold drawn steel wire conforming to the
provisions of ASTM Designation A32 or its latest revision. The wire gage or bar size and
spacing shall be as designated on the Drawings.

Ladder rungs embedded in concrete shall be free of mortar, oil dirt, loose mil scale, loose rust
and other coatings that would destroy or reduce the bond. Bars shall conform to the dimensions
shown on the drawings. Bars with links or improper bends or other deformations shall not be
used or made as rungs.

3506 STEEL GRATINGS

Gratings shall be provided as indicated on the drawings. Steel gratings shall be fabricated
from steel shapes and flat bars provided with stiffeners and welded to form a rigid structures
as shown on the drawings.

Flat bars of sizes and spaces shown on the drawings shall be welded at their ends into

continuous rolled steel angles and provided with stiffeners. The sizes and dimensions of angles
or stiffeners shall not be less than those shown on the drawings.
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Steel gratings used as cover for the intake barrel manhole shall be provided with rollers on
both ends as shown on the drawings, such that this cover could be opened by sliding. Roller
guides shall not be shorter than the length shown on the drawings.

3507 GALVANIZED IRON PIPE GUARDRAILS AND HANDRAILS

Galvanized iron pipe guardrail and handrail shall be provided at operating platforms and other
places shown on the drawings. Sizes and dimensions shall be as shown in detail on the
drawings. All railings shall be of threaded ends and furnished with complete joint fittings.

Vertical members for guardrails shall be installed plumbed and horizontal members parallel to
the surface of anchorage. Vertical members shall be installed in prepared sockets, braced in
true alignment and secured permanently by either threaded floor flange which is anchored to
the concrete structure by means of expansion bolts as shown on the drawings or by cement
grout consisting of 1 part cement and 3 parts sand (by wt.) mixed to a consistency as directed
by the Engineer. Bolts in bolted connections shall be firmly tightened.

Galvanized surfaces that are abraded or damaged during installation shall be thoroughly wire
brushed removing all loose and cracked coating and then painted with two coats of high zinc-
dust content paint conforming to the requirements of Federal Specification MIL-P-21035 or
approved equal.

3508 BEARING PLATES FOR BRIDGES

Bearing plates, bars, rockers, assemblies, and other expansion or fixed devices for bridges
shall be constructed in accordance with the details shown on the Drawings and shall be hot-dip
galvanized after fabrication conforming to ASTM Designation A120 or its latest revision.

The bearing plates shall be set level and the rockers and other expansion devices shall be set to
conform to the temperature at the time of erection or to the setting specified.

When bearing assemblies or masonry plates are shown on the Drawings to be placed (not
embedded) directly on concrete, the concrete bearing area shall be constructed slightly above
grade and shall be finished by grinding or other approved means to a true level plane which
shall not vary perceptively from a straight edge placed in any direction across the area. The
finished plane shall not vary more than 0.30 centimeter from the elevation shown on the
Drawings.

When elastic bearing pads, or preformed fabric pads are shown on the Drawings, the concrete
surface on which pads or packing are to be placed shall be wood float finished to a level plane
which shall not vary more than 0.40 centimeter from a straight edge placed in any direction
across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation
shown on the Drawings.
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3509 BEARING PADS AND FILLER BOARDS

Bearing pads of sizes indicated on the Drawings shall be neophrene, hardness 60 and filler
boards shall be canex board or as indicated on the Drawings. The concrete surfaces on which
bearing pads are to be placed shall be wood float finished to a level plane which shall not vary
more than 0.15 centimeter from a straight edge placed in any direction across the area. The
finished plane shall not vary more than 0.30 centimeter from the elevation shown on the
Drawings.

3510 PERFORATED DRAIN PIPES

Perforated drain pipes shall be installed at locations shown on the drawings and as directed by
the Engineer. The sizes and type of materials to be used shall be as indicated on the drawings.

3511 BOLTS. ANCHORS. ANGLES., NUTS, WASHERS AND OTHER METALS

Except for studbolts, the length of connection bolts shall be in 6 mm variations and when in
the structure, the bolts shall extend at least six millimeters beyond the nuts. Anchor bolts and
studbolts shall be as shown on the Drawings. Threads of anchor bolts shall be given a heavy
coat of rust preventive compound in the shop. Washers shall be used under heads of all
connection bolts where shown or called for on the drawings. Bevelled washers shall be used
on sloping flanges.

3512 GROUT AND MORTAR

Grout and mortar for miscellaneous metalworks shall be mixed in the proportions and to the
specified consistency in accordance with the requirements of Section XV, Concrete. Before
placing grout and mortar, the surfaces of concrete on which grout will be placed shall be
roughened and shall be cleaned of all laitance, loose or defective concrete coatings and other
foreign materials by effective means followed by thorough washing and such surfaces shall be
kept moist for at least 24 hours.

3513 TIMBER

This work shall consist of timber structures constructed to the dimension, lines and grades
shown on the Drawings and in accordance with the specification. The timber shall be treated
or kiln dried.

In handling treated timber, care shall be exercised so as not to break or penetrate the treatment
with any tool or handling equipment. Any damage timber shall be replaced without any extra
compensation. Any cut made or hole bored in treated timber that exposes untreated wood shall
be given 3-coats of hot creosote oil before the exposed part is assembled.

All timber shall be of the specie specified in the drawing, shall be sound, free from knots, splits,
ring separation, wormholes or any defects which will impair its strength or render it unfit for
its intended use.
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All timber which is to be stored on the job for any length of time, prior to its use in the structure,
shall be neatly stacked in piles to prevent warping or distortion. Untreated timber shall be open
stacked at least 300 mm above the ground and shall be close-stacked and piled to prevent
warping. The ground underneath and in the vicinity of all piles shall be cleared of all weeds
and rubbish.

3514 METHOD OF MEASUREMENT

Measurement for payment of miscellaneous metalwork and materials will be made either on
the weight of metalwork in kilogram or on the number of assembly or pieces actually installed
in accordance with the table as follows:

Metal/Material Measurement

1. Trashrack or screens including frames, guides and

anchors Kilogram/Set
2. Steel ladder rungs Kilogram
3. Steel grating, including frames guides and anchors
Kilogram
4. G.I. Pipe guardrails and handrails Kilogram/L.M.
5. Bearing Plates for Bridges Piece
6. Bearing Pads and Filler Boards for Bridges Piece
7. Perforated drain pipes Kilogram/L.M.
8. Embedded metals including plates, anchors, angles,
strap anchors, bolts, nuts and washers, flanges,
fittings, bends, tees, cross, elbows and other metals or
materials which are not paid under other items in the
Bill of Quantities
Kilogram/Lump sum
9. Timber Set/Assembly or bd. ft.

Weights shall be computed based on the theoretical weight of such material duly certified by
the manufacturer.

3515 BASIS OF PAYMENT

Payment for miscellaneous metalwork will be made at the contract unit price per kilogram, per
piece, or per assembly whichever is called for in the Bill of Quantities which price and payment
shall constitute full compensation for furnishings all labor tools, materials and all incidentals
and subsidiary works necessary for the successful completion of the miscellaneous metalworks
and materials described under this Section.
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STEEL GATES AND LIFTING MECHANISM
3301 SCOPE
The Contract work calls for the fabrication, supply, delivery and installation supervision
of steel gates, stoplog, lifting mechanism, embedded parts including all accessories and field

painting all in accordance with these specifications and the drawings:

3302 STANDARDS AND SPECIFICATIONS

All materials and equipment to be incorporated in the works shall conform to the latest
applicable standards and specifications as specified in the Contract Documents or to
approved equivalent applicable standards and specifications established and adopted in the
country of manufacture of the materials and equipment.

Reference to standards and specifications or to materials shall be considered as
followed by the words "or equivalent". Contractor may propose equivalent standards,
specifications and materials which shall conform to that specified.

If Contractor proposes equivalent standards and specifications or equivalent materials,
Contractor shall state the exact nature of the change, and shall submit complete standards and
specifications of the materials for the approval of NIA.

Such submittals shall be along with the bid and failure to do so, or purchase of any
proposed equivalent materials prior to approval of NIA, will be at the Contractor's risk.

Abbreviations of the titles of official bodies which issue standards or specifications
whenever referred to in these specifications are as follows:

ASTM - American Society for Testing Materials
AISC - American Institute of Steel Construction
AISI - American Iron and Steel Institute

ANSI - American National Standards Institute
AISE - Association of Iron and Steel Engineers
AWS - American Welding Society

JIS - Japanese Industrial Standards

SSPC - Steel Structures Painting Council

AGMA - American Gear Manufacturers Association
SAE - Society of Automotive Engineers

ASME - American Society of Mechanical Engineers

3303 MATERIALS

A. General

All materials shall be new and shall be the best available for the purpose for which they
will be used, considering strength, ductility, durability for the intended service and best
engineering practice.
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Materials to be used for the various components of gates and hoists shall conform to

the following specifications:

Components
Fixed wheel gates
frames, girders, sill
beam, rail beams,
guide frames, seal
clamps and other

miscellaneous
fabricated parts
Gate Wheels &
Guide Rollers
Wheel pins

Seal seats and
clamp plates for
rubber seals
Standard steel
bolts, nuts and
washers

High strength steel
bolts, nuts and
washers

Rope drum

Gears/Pinions

Worm Gear

Worm

Iron Castings
Stems & Shaftings
Wire Rope

Bronze bushings,
bearings, washers
Covers

Bronze casting for
lift nut, thrust nut

Material
Structural Steel

Wrought Steel

Corrosion
Resistant Steel

Corrosion
Resistant Steel
Galvanized Steel
Carbon Steel

Cast steel

Cast Steel/Forged
Steel

Phosphor Gear
Bronze
Case hardened

Ground Steel

Carbon Steel

Improved  Plow
Steel

High Lead Tin
Bronze or Manga-

nese Bronze
Mild Steel

Manganese Bronze

International Specifications
ASTM A36 Specifications for Structural Steel

ASTM  A-504/A-148
Wrought Carbon Steel
ASTM A-276 Specifications for Hot-Rolled
and cold finished corrosion resisting steel bars
Type 316

ASTM A-240 Specifications for Chromium-
Nickel Stainless Plate, Sheet and Strip

Specifications  for

ASTM A-307 Specifications for Low Carbon
Steel Externally Threaded Fasteners

ASTM A-325 Specifications for Steel bolts
and studs with suitable nuts and plain washers

ASTM A-27/ASTM A-36 Specifications for
mild to medium strength carbon steel castings
for General Applications

ASTM A-27/ASTM A-291 Specifications for
Alloy and Carbon Steel Forgings for Gears and
Pinions

SAE 65

AISI-3120

ASTM A-48, Class 30

ASTM A-108, Grade 1018 or Grade 1117
Specifications for cold finished carbon steel
bars and shaftings

R R W-410 Fed. Specifications

ASTM B-144 or B-147

ASTM A-36

ASTM B-147 Specifications for Manganese
Bronze Sand Castings- Alloy 8A
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Anti-friction Ball & Roller Bearings shall be equivalent to

Bearing those manufactured by SKF Industries
Gear Housing Oil Spring loaded and made of synthetic
Seals compound enclosed in a metal retainer,
"Synthetic Seals" or equivalent
Lubricating Fitting Alemite type 1610-3 or equivalent
Rubber Seal

The rubber seal shall be molded from natural or synthetic rubber containing not less
than one percent by weight of copper inhibitor and shall have the following physical properties:

Property Limit ASTM-Test
a) Shore A Durometer Hardness 65+or-5 D-675
b) Minimum Elongation 450 percent D-412
¢) Ultimate Tensile Strength (min.) 14.5 N/sq.mm D-412
d) Water Absorption (70° C - 7 days) Less than 10% by D-471
weight
e) Tensile strength after accelerated 80 or more percent of D-572

ageing test of 48 hours in oxygen at  strength before ageing
70° C and 2.1 N/sq.mm pressure

f) Compression Set (Max.) 30 percent D-395

B. Tests of Materials

11

1ii.

All materials, supplies, parts, assemblies used for the work to be done under these
Specifications shall be tested according to modern approved methods for the
particular type and class of work. Certified copies in triplicate of the tests made and
results thereof shall be made available to NIA as soon as possible. The data shall be
in such a form as to provide means of assessing compliance with the applicable
relevant specifications for the material tested. The Contractor shall state in his
tender the place of manufacture, testing, inspection of the various components of
the work included in the contract.

Wherever required, at their discretion, NIA may nominate an Inspector to inspect
the tests or trials on their behalf. Sufficient notice must be given by the Contractor
to the Inspector to enable him to reach the site of tests/trials except the pay and
expenses of the Inspector shall be included in the quoted price. All authorized
representatives of NIA shall have free access to the work premises of the contract
at all reasonable times and shall be provided by the Contractor full facilities
and safety to inspect the process of manufacture and the materials used. NIA will
reject any material/work that in their opinion does not conform to the specifications
and will order the same to be removed and replaced or altered at the expense of the
Contractor to conform to the specifications.

If materials are not referred to in the applicable Standard Specifications but are
required to have certain physical and /or chemical properties, such properties shall
be checked by two chemical samples for each 5 tons of materials and fractions
thereof in each lot. For lots less than 250 kilograms, Contractor's warrants will be
acceptable in lieu of actual tests provided heat treatment of the fabricated parts using
such materials is not required. A lots shall consist of all materials of the same
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1v.

physical size and conditions submitted at one time in which the material is from the
same melt or heat and on which any subsequent heat treatment has been performed
at the same conditions. Not more than two heat treatment to attain the desired
physical properties shall be permitted.

Notwithstanding the above tests, examination and inspection, the Contractor shall
be responsible for the acceptability of the finished work.

C. Manufacturing/Fabrication Program

ii.

iil.

The fabricator/manufacturer shall prepare a manufacturing/fabrication program in
Bar Graph Form showing the activities and its sequencing in sufficient details such
that the contract works can be properly monitored from commencement to
completion.

The fabricator/manufacturer shall submit said program within thirty (30) calendar
days after the date of receipt of Notice of Award.

The fabricator/manufacturer shall show the target dates for commencing and
completing the principal activities as required for in the contract works including
but not limited to the following:

a. procurement of materials and the like
b. fabrication and manufacture

c. painting

d. delivery dates

D. Pre-fabrication Inspection Works

ii.

1.

1v.

The fabricator/manufacturer shall be required to submit mill and/or manufacturer's
certificate for the steel materials, welding electrode, paints, etc. intended for use in
the works.

Materials to be used in the fabrication shall be adequately sampled and tested to
check its compliance with the specification/standard requirements.

No fabrication work and/or use of materials in such works shall commence unless
materials for said works are duly inspected, tested, and certified by NIA or his
authorized representatives as to conformity with the specification/ standard
requirements.

NIA technical inspector shall prepare and submit inspection and acceptance report
on materials for use in the fabrication works.

E. Inspection Works During Actual Fabrication

1.

2.

The NIA should assign a knowledgeable and experienced technical inspectors, to
conduct inspection.

The NIA's authorized technical inspector shall be entitled at all reasonable time free
access to the manufacturer's/fabricator's plant to conduct inspection during
fabrication, to ascertain that all the works shall comply in all aspect with the
standards and requirements set forth in the contract documents.

The NIA technical inspectors shall monitor progress and conduct of the fabrication
works and prepare and submit progress report on said works at regular intervals.
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F. Final Inspection Works

1. Intake Gates, Main Canal Gates, Lateral and Turnout Gates

1. The NIA technical inspector shall conduct final inspection based on the approved
fabrication drawings and specifications.

ii. The gates should be properly marked with the corresponding identification as per
approved schedule of dimension such as size of gate, lateral, stationing for proper
identification by the end user.

2. Sluice Gate, Barrage., Stoplog and Radial Steel Gates

i.  The NIA technical inspector should see to it that all component parts should be
properly pre-assembled at the fabricator's/manufacturer's shop to ascertain the
proper fitness of all adjoining parts and should be properly punch mark before
disassembling for guidance and reference during field installation.

ii. The NIA shall issue certificate of pre-delivery inspection and acceptance of
completed fabrication works as a basis for the final inspection and acceptance
by the field office of deliveries made at the site.

3304 WORKMANSHIP

A. General

1) All works shall be performed in accordance with the best modern practice of the
manufacturer of high grade machinery. All parts shall have accurately machined
mounting and bearing surfaces so that they can be assembled without filing,
chipping, or remachining. All parts shall conform accurately to the design
dimensions and shall be free from any defect in workmanship or material that will
impair their services. All attaching bolt holes shall be accurately drilled to the
layout indicated on the approved drawings. The steel gates shall be completely
shop assembled to insure the proper fit and adjustment.

B. Welding

1) General

Whenever welding is specified or permitted, the electric arc welding process,
manual or machine welding shall be used.

Contractor shall provide adequate amount of materials for each type of welding
and shall specify the materials on all relevant drawings. Contractor shall also provide
detailed drawings showing joint preparation required for each type of welding to be
carried out on the site.

i1) Preparation

The parts to be joined by electric welding shall be cut precisely to the correct
size by machine methods suitable for the type of weld to be used and to allow the proper
penetration and good fusion of the weld with the base metal. The cut surfaces shall not
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have visible defects such as scabs, superficial defects caused by shearing or torch
cutting operations or any other damaging effect. The surfaces of a 40 mm wide strip
on each side of the plate adjacent to the edge and the edges to be welded shall be free
from rust, oil, grease and other foreign matter.

111) Lamination

Any plate in which lamination has been discovered after cutting shall be rejected
unless the laminated portion of plate is local and can be cut out and replaced by the
welding of a sound plate in the cut out area with the approval of NIA. Repaired surfaces
shall be ground smooth to assure neat appearance.

iv) Welding Methods and Welder's Qualifications

The welding method that would be employed by the Contractor shall be
submitted to NIA for approval. Welds shall be balanced as far as possible to minimize
distortion. Welding shall conform to AWS D1.1, Parts Procedures (Welding of
Stressed Structural Components) not only with regard to workmanship but also with
regard to qualifications of welders. Welders should be certified in the trade and such
certification shall be submitted to NIA.

v) Electrodes

Contractor shall indicate on all detailed drawings the type and size of electrode
he proposed for use for shop and/or field welding.

In general, welding electrodes for structural steel shall conform to Table 1.17.2
of the AISC Specification for the Design, Fabrication and Erection of Structural Steel
for Buildings.

Contractor shall provide the net quantity plus ten percent (10%) of each type of
electrode required to complete each field welded joint.

C. Non-Destructive Testing

1) General

All tests shall be conducted with the approval of NIA and the cost of tests shall
be borne by the Contractor.

Radiographic, ultrasonic, magnetic particles or liquid dye penetrant tests shall
be conducted on components as specified below. Where ultrasonic or magnetic particle
tests indicate the possibility of a flaw, the suspected part shall be tested by radiography.
All flaws shall be removed by thermal or mechanical gauging processed and replaced
by welding. The replacement weld and contiguous parts of the original weld, if any,
shall then be tested radiographically. All radiographs shall become the property of NIA.
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The acceptability of parts inspected by magnetic particle and liquid dye
penetrant test and the acceptability of use of these methods will be subject to agreement
between Contractor and NIA.

11) Welds

Radiographic examination shall be applied to the whole length of butt welds in
plate furnishing stressed members.

Ultrasonic examination shall be applied to all other stressed groove welds.

Radiographic and ultrasonic examination shall be in accordance with AWS
D1.1, Section 6.

111) Castings

Castings shall be of fine grain quality and the surfaces which do not undergo
machining, particularly those of steel or iron in contact with water, shall be dressed
smooth in the foundry with all joints blended into adjacent surfaces and shall be free
from foundry irregularities, such as projections, ridges, hollows, honeycombing, pock
marks, blow holes and crack or chip marks, so that they will not require surface
smoothing operations prior to painting. All defects shall be fully explored and castings
shall be repaired, plugged or welded to the satisfaction of NIA.

1v) Carbon Steel Plates and Shapes

Carbon steel plates, shapes, bars, etc. for welded construction shall conform to
materials specifications ASTM A-36, Steel shapes shall be in accordance with ASTM
specifications. Plates from which webs, flanges and other stressed members are cut
shall be ultrasonically tested for laminations according to ASTM A-578 at the place of
manufacture.

v) Forgings

Forgings shall conform to ASTM A-668 Class D and shall be free from defects
affecting their strength and durability, including seams, pipes, flaws, cracks, scales,
fins, porosity, hard spots, excessive non-metallic inclusions and segregations.

The largest fillets compatible with the design shall be incorporated wherever a
change in section occurs.

Tool marks or tearing of the metal by the finishing tools will not be acceptable
on the surface of fillets. Such marks if it occurs, shall be removed by grinding or
polishing. All finished surfaces of forging shall be smooth and free from tool marks.

All forgings in excess of 150 mm diameter shall be subjected to examination

internally for the detection of flaws and to heat treatment for the relief of residual
stresses.
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D. Fastenings

1) All screws, bolts, studs and nuts shall be of International Standard (Metric) form of
threads. Bolt heads and nuts shall be hexagonal. Hexagonal recesses shall be
provided in the head of countersunk head bolts and machine screws. The bolt length
shall be such as to ensure that at least two full threads are projecting after the nut
has been tightened.

i1) Nuts and bolts for pressure containing parts shall be of best quality bright steel
machined on the shank and bearing faces of head and nut.

ii1) Where there is risk of corrosion, bolts shall be finished flush with the top of the nut
after tightening, except in cases where the connected components are required to be
frequently removed for replacement or adjustment when the bolts and nuts shall be
of corrosion resisting steel or bronze.

All nuts shall be provided with washers, parallel or taper as appropriate.
Mechanical locking devices of an approved form shall be provided where there is a
possibility of nuts becoming loose due to vibration. Spring type washers will not be
permitted where they maybe damaged any protective coating. Special locking
compounds may be used as an alternative to mechanical devices subject to NIA
approval.

E. Structural Work

1) Unless otherwise, specified, design and fabrication of structural parts shall conform
to the applicable provisions of the AISC "Specifications for the Design, Fabrication
and Erection of Structural Steel in Building" of the AISC "Code Standard Practice
for Steel Building and Bridges".

F. Machine Work

All tolerances, allowances and gauges for metal shall conform to the ASA
Standard B42, Tolerances, Allowances and Gauges for Metal Fits, for the class of fits
as required.

Finished contact or bearing surfaces shall be true and exact to secure full
contact. All holes or field assembly with bolts shall be accurately located and drilled
for shop assembly. Journal surfaces shall be polished and all surfaces shall be finished
with sufficient smoothness and accuracy to insure proper operation when assembled.
All drilled holes for bolts shall be accurately located and drilled from template.

3305 PROTECTION OF MACHINED SURFACES

Machined finished surfaces shall be thoroughly cleaned of foreign matter. Finished
surfaces of large parts and other surfaces shall be protected with wooden pads or other
suitable means. Unassembled pins and bolts shall be oiled and wrapped with moisture
resistant paper or protected by other approved means.
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3306 FABRICATION

a. General

All members shall be free from twist, bonds or other deformations, and all
surfaces that will be in contact shall be thoroughly cleaned before assembling.

All parts shall be cut accurately to the dimensions shown on the drawings. All
edges shall show sound metal, free from laminations, surface cracks and other injurious
defects.

Bumping or heating will not be allowed. Parts shall be adjusted to fit, and shall
be firmly bolted or otherwise held securely together so that surfaces are in closer contact
before welding is commenced. Close adherence to the dimensions and tolerance called
for in the drawings is required.

b. Straightening

Rolled materials shall be straight and true before being laid out or worked.
Necessary straightening shall be accomplished by methods that will not injure the
metal. Sharp kinks or bents will be considered causes for rejection.

c. Bending

Where bending or forming of plates or shapes is required, the plates or shapes
shall be bent to the proper curvature by cold forming. Heating shall not be employed
except with specified approval of the Administrator, and special precautions, therefore
shall be taken to avoid overheating. Prior to rolling or bending the plates, the edges
shall be pressed properly to the correct curvature, as determined by templates, to
produce continuity from the edges. Corrections of curvature by hammering will not be
permitted.

d. Shearing, Chipping and Flame-Cutting

All plates or shapes shall be cut accurately to shape and size, with the edges to
be joined by welding formed properly to suit the selected type of welding and to allow
thorough penetration of the weld metal. Sheared edges shall be machined to a depth of
not less than one-quarter of the thickness of the materials, to remove surface cracks
caused by the shearing operation. Flame-cut edges shall be uniform and smooth and
shall be free from loose scale and slag accumulations before being welded. Whenever
possible, flame-cutting shall be guided by mechanical means. No materials shall be cut
by electric arc. Chipping shall be done neatly and accurately, and exposed edges, shall
be smooth.

e. Preparation for Field Welding

All necessary chipping, grinding, leveling and other preparation for joints or
splice to be made by field welding shall be done in the shop.
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f. Punching

In punch works, holes in materials having a thickness of less than three-quarter
of an inch may be punched to full size. Holes in material having a thickness equal to
or greater than three-quarter of an inch shall be drilled to full size. All holes shall be
clean-cut, without torn or ragged edges.

g. Drilling, Reaming, Countersinking and Tapping

Unless otherwise called for on the drawings and except where reaming or
tapping is required or where tight bolts are to be used, full sized drill and/or reamed
holes shall be not less than 1.59 millimeter not more than 2.38 millimeter larger than
the nominal drilled and/or reamed perpendicular to the face of the member and if
necessary, shall be drilled to a template. Countersinking, where required, shall be true
and square with the holes. Outside burns shall be removed. Tapped holes shall be
drilled to the proper diameter for the tap used and shall be tapped carefully so that the
threads will be continuous, smoothly cut, and free from imperfection.

h. Tolerance

Contact faces of gates and guides shall not depart more than 1 millimeter from
a plane surface. Bottom contact edges shall not depart more than 2 millimeters from
the designated planes. Fits, tolerance and finish when not specified, shall conform with
the best modern shop practice in the manufacture of finished products of similar nature.
1. Lubrication

Before assembly all bearing surfaces, journals, grease and oil grooves shall be
carefully cleaned and lubricated with an approved oil or grease. After assembly each
lubricating system shall be filled with an approved lubricant.

GENERAL DESCRIPTION OF THE INSTALLATION AND OPERATING
ARRANGEMENT

A. Sluice Gates

Sluice gates as shown on the Drawings are to be installed to desilt the sluiceway.
The gates shall be of fixed wheel type. Each gate shall consist of an upstream skin plate
supported by vertical and horizontal stiffeners spaced at required intervals which in turn
shall be supported by end vertical girders. Wheels are to be mounted on the end vertical
girders and provided with necessary bronze bushings. The total horizontal load on the
gate shall be transmitted through the wheels on to the wheel track plates fixed on the
piers with necessary embedments. Rubber seals on sides and bottom shall be provided
on the upstream side of the gate to render the gate leak proof.

B. Intake Gates

1) Intake Gates of different sizes as shown on the drawing are to be installed to regulate
the flow of water through the intake. The gates shall be of sliding type. Each gate
shall consist of a downstream skin plate supported by vertical stiffeners spaced at
required intervals and horizontal girders which in turn shall be supported by end
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vertical girders. The total horizontal load on the gate shall be transmitted to the
vertical frame fixed on the piers with necessary embedments. The details of
construction are shown in the NIA bid drawings.

i1) The gates are to operate at water level corresponding to normal and high flood level
condition and the operation is hydraulically unbalanced.

ii1) The gates are to be operated through manually operated pedestal lift with rising
stem, of adequate capacity.

C. Flap Gate

a. General

Flap gates are to be installed to allow free flow through the gate and to close
automatically to prevent backflow should a head reversal occur.

b. Flap Cover and Frame

The flap gate cover shall be made of steel and shall consist of an upstream skin
plate supported by vertical and horizontal stiffeners spaced at required intervals. Music
note type rubber seals shall be provided on the two sides as well as on the top and
bottom of the upstream side of the flap to render the gate leak proof. These rubber seals
shall be fixed to the flap by means of clamp steel plate and stainless steel bolts.

The flap gate shall be provided with arms mounted on steel hinges of the double
pivot type using stainless steel pins and bronze bushings. A concrete counterweight
shall be provided and attached to the arms in such a way that its position is adjustable
in order to ease the opening of the flap gate. Final position of this counterweight will
be determined by the field office.

All edges of the gate opening where the music note type rubber seal is in contact
shall be provided with stainless steel seal seats. This seal seats shall be fixed/welded

to the steel frames embedded on the concrete.

STRUCTURAL DESIGN CRITERIA FOR GATES

a. General
The design shall ensure that:
1) The gates shall be reasonably watertight.
2) They shall be capable of being raised or lowered by the hoist at the speed specified.
3) Since all the gates are for regulation, they shall be held in partially open position

within the range of travel to pass the required discharge without undue vibration.

b. Wheels and Wheel Tracks

1) The gate wheels shall be suitable to withstand the stresses developed due to the
loads they carry.

2) The wheels and wheel tracks shall be machined true and shall operate smoothly
without vibration and without undue drift.

92



3) The hardness of wheel track shall be 50 points Brinell Hardness Number (BHN)
higher than the BHN of the wheel tread.

c. Wheel Bearing

1) The wheel bearing shall be bronze bushing with grooves for lubrication.
d. Wheel Pin

1) The wheels shall be mounted on fixed pins and the pin shall be harder than the
bushing. Wheel pin shall be of stainless steel and the contact surfaces shall be
finished smoothly.

2) The wheel pin shall be of cantilever type with support from the cantilever box of
the end vertical girder. The rigidity of cantilever box should be ensured.

e. Seals and Accessories

1) Seals shall be fixed by means of stainless steel seal clamps and galvanized steel
bolts to ensure positive water pressure between the seal and the gate and to bear
tightly on the seal seat to prevent leakage. Edges of seal clamp adjacent to seal bulb
shall be rounded.

2) Side rubber seals shall be flat or angle shape type - Bottom seal may be of wedge
type.

3) The initial interference of side rubber seals shall be 3 mm pre-compression. The
projection of bottom wedge seal shall be 6 mm. Suitable chamfer shall be provided
at the bottom of skin plate/clamp plate to accommodate the bottom wedge seal in
compressed position.

f. Guides and Sill Frames

1) The guide frames and sill frames shall be composed of steel plates and steel
sections so built up as to suit the gate structure. They shall be securely fixed in
concrete by means of anchor members to ensure that all hydraulic loads exerted on
the gate will be safely carried and transmitted to the concrete works.

2) The guide frames shall be true and shall be sufficient for the lifting height of the
gate.

3) The side seal seat shall be stainless steel with a minimum width of 75 mm. The seal
seat shall be fixed on the seal seat base by welding. The fixing of the seal seat on
its base shall ensure rigidity and watertightness. The seal seat shall be finished
smooth and the edges shall be rounded/chamfered to prevent damage to the seal.

4) All the seal seat base including the sill beam shall be embedded in concrete.

5) Sill beam flange width shall not be less than 100 mm and the length shall cover the
entire waterway. The seal seat (stainless steel plate) welded to the top flange shall
be at least 25 mm wider than the top flange width of sill beam. It shall be flushed
with surrounding concrete. Each end of sill beam shall have provision for the
connection of each side vertical frame to facilitate their location.

g. Embedded Parts
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All structural parts of the guides, seal seats, wheel tracks shall be constructed
straight and be free from twists and warping. The ends of sections of side guides
shall be machined so that when assembled, the finished surfaces of adjoining
sections shall be flushed and ends shall butt firmly to form watertight joints. The
faces of all seal seats shall be in a true common plane and this plane shall be parallel
to the plane tangent to wheel-track face. The ends of track sections shall also be
machined smooth and square so that when tracks are assembled to the track base,
the ends of adjoining sections shall butt firmly.

HOISTS

A. Hoist for Sluice Gate

1. General

a) The Contractor shall provide manually operated rope drum hoist of adequate
capacity complete in every respect along with hoist supporting units and all
accessories that would be required for the satisfactory operation of the sluice gates.

b) Each hoist mechanism shall consist of gear reducers, wire ropes, rope drums,
shaftings, bearings, sprockets for diesel engine drive and all other mechanical
accessories for the satisfactory operation of hoist.

c) The hoisting equipment shall be designed to raise, lower and hold the gate in any
position between fully opened and fully closed positions. Hoisting equipment shall
be enclosed in dust proof housing with suitable lugs and eye bolts for handling.

d) The complete equipment shall rest on a steel base framework which shall rest on

the pier top.

B. Mechanical Parts

1. General

a) The components of the hoist mechanism shall be so proportioned as to take the
severest load coming on individual components.

2. Wire Rope

a) The wire rope shall be made from improved plough steel of 6 x 37 construction with
steel center, right regular lay, preformed and lubricated.

b) A turnbuckle shall be provided on one side of the wire rope connecting the gate and
hoist to equalize the tension in the rope. Turnbuckle and wire rope fitting
shall be galvanized.

c) The breaking strength of wire rope shall be as per standard manufacturer's
specifications.

d) The strength of socket end of wire rope shall be approximately equal to the strength
of the rope itself. The ends shall be safely secured against twisting.

3. Drums

a) The groove drum shall be of such size that there will be not more than one layer of

rope on the drum when the rope is in its fully wound position.
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b)

g)

h)

b)
©)

d)

The length of drum shall be such that each lead-off rope has minimum two full turns
on the drum when the gate is at its lowest position and one spare groove for each
lead-off of the drum when the gate is at its highest position.

If the ends of the drum are flanged, the flanges shall project to a height not less than
two rope diameters above the rope. A spur gear secured to the drum may be regarded
as forming as one of the flanges.

The lead angle (fleet angle) of the ropes shall not exceed 5 degrees or 1 in 12 on
either side of helix angle of groove in the drum.

The drum shall be made of cast steel.

The drum shall be machined groove. Grooving shall be finished smooth and edges
between groove rounded. The contour at the bottom of the grooves shall be circular
over an angle of at least 120 degrees. The groove radius shall be 0.53 times the
diameter of rope. The depth of groove shall not be less than 0.35 times the
diameter of the rope.

The pitch of the grooves shall be such that the clearance between adjacent turn of
rope is at least:

1.5 mm for ropes up to 12 mm diameter
2.5 mm for ropes over 12mm diameter up to 30 mm diameter and
3.0 mm for ropes of over 30 mm diameter

The ends of the rope shall be fixed to the drum to such a way that the fixing device
is accessible. Each rope shall be wound at least two turns before it is fixed (dead
wrap).

Gearing

The reduction units of the hoist shall be composed of spur gears, bevel gears, worm
and worm gears. The gears shall be machined cut with smooth finish.

Tooth form of spur and bevel gears shall be 20 degrees full depth involute system.

Spur and bevel gears shall be of cast steel, forged steel or surface hardened steel.
The gears and pinions shall be made from two different grades of materials;
the higher strength grade material for the pinion.

Standard worm and worm gears shall be high grade reduction unit of good
efficiency suitable for long service life. The proportioning of parts therein
shall be in accordance with the best engineering practice. The bearing section of the
rotating shaft shall be fitted with anti-friction bearings designed for thrust and radial
loads and the helical angle of the worm shall be designed for self-locking.

Keys in gear trains shall be fitted and secured that they should not work loose when
in service.

Gears shall have removable housing with provision for convenient access for
lubrication. All bolts and cap screws shall be provided with lock washers. All
machined units shall be thoroughly cleaned to ensure that they are free of cutting
and objectionable and abrasive material.

. Shafts
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a) The shafts shall be designed for appropriate torque/load that is being transmitted.
Shafts shall have liberal factor of safety for strength and rigidity and shall have
adequate bearing surfaces. They shall be finished smooth and, if shouldered, shall
be provided with fillets of large radius.

b) All shafts shall be designed for safety against simple bending, pure torsion and the
combined effect of bending and torsion.

6. Bearings

a) All the running shafts shall be provided with ball, roller or bush bearings. Selection
of bearings shall be done on consideration of duty, load and speed of the shaft.

b) Bearings shall be easily accessible for lubrication and/or replacement.

C. Intake Gate Hoists

1. General

Intake gate hoist shall be manually operated. The pedestal lift shall be crank
operated and the direction of rotation of the crank to open the gate shall be clearly
indicated on the lifting mechanism.

2. Manual Operation

1) The manual operation should be designed in such a manner that the continuous
effort per man does not exceed a crank force of 98 Newtons (10 Kgf) with 400 mm
of crank radius at a continuous rating of 24 RPM.

3. Gate Stem, Coupling and Stem Guides

1) Stems shall be of cold finished steel. Each stem shall be of adequate size to safely
withstand operation of the gate (both raising and lowering) under the specified head
and shall be furnished in sections of suitable length with necessary couplings to
facilitate removal and replacement, if necessary. The couplings shall be of the same
materials as the stem and shall be safely pinned, bolted or threaded and keyed to the
stem. The bolts and pins shall be of stainless steel. The stems shall be provided
with suitable stop nuts with provision for adjustment to prevent damage to the
bottom of the gate due to overrun of the gate when closing.

i1) Stem guides shall be as recommended by the manufacturer and shall be adjustable
in two directions. Stem guides shall be provided with either bronze-bushed cast iron
or steel collars bolted into place.

4. Pedestal and Lifting Mechanism

1) The pedestal shall have a cast bronze lift nut threaded to fit the operating stem. Ball
thrust bearings shall be provided above and below the flange of this lift nut to take
the computed maximum thrust developed in opening and closing the gate.

i1) Gears shall be of cast steel accurately machined with cut teeth and smooth operating
with drive shafts running in bronze sleeve bearing of ample size.
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iii) All gears and bearings shall be enclosed in a cast iron housing. The gears and
bearings shall be easily accessible for maintenance and lubrication. The housing
shall be adequate to withstand the tropical climate.

iv) The lift mechanism shall be provided with a cast iron or structural steel pedestal
machined and drilled to accommodate the gear housing and suitable for bolting to
the operating floor.

v) The crank shall be of cast iron and detachable and provided with a rotating handle.

D. Lubrication
1. General

i) All bearings, journals and locations where sliding between parts takes place shall
be provided with adequate means of lubrication.

i1) Adequate seals shall be provided wherever necessary to prevent the escape of
lubricants during normal operation and the entry of foreign matter.

iii) All the equipment covered under the scope of this contract shall be handed over to
NIA in running order with all moving parts properly lubricated and fully charged
with the recommended lubricant.

iv) Contractor shall provide a list of all recommended lubricants for each location and
the compatible types of lubricant from the product line of all major companies in
the Philippines.

2. Grease Lubrication

1) Unless otherwise specified, all greasing shall be effected by high pressure hand
grease gun.

i1) All fittings shall, if possible, be of the same size.

1i1) Underwater equipment shall be charged with lithium-based grease, for other
locations the grease shall be calcium based.

3. Oil Lubrication

1) Gear boxes shall be provided with an oil level sight glass or dipstick, a screw capped
filling hole and drain cock.

i1) Where pressure oil lubrication of bearings is adopted, a filter and overload facility
shall be provided in an accessible position.

iii) All opening or joints in the gear box casing shall be provided with gaskets to avoid
oil leakage.

iv) Contractor shall provide the net quantity plus ten percent (10%) of the required oils
and grease for the first filling and charging of the equipment at site.

v) The oil shall be delivered in steel drums and grease in steel kegs. The containers
shall be non-returnable.

LIFTING MECHANISM INSTALLATION, TESTS AND ADJUSTMENTS

The installation of the lifting mechanism and anchorage shall be in accordance with the

details as shown on the Drawings. The Contractor shall send qualified and experienced
Installation Supervisor who will supervise the installation of the lifting mechanism.
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Lifting mechanism shall be installed complete with gear reductions, couplings, shafting,
shaft bearings, drums, wire ropes, anchor bolts and all other materials for complete assembly.
Lifting mechanism shall be assembled and accurately placed in correct alignment by the use of
shims and wedges between the sole plates or base plates and concrete. Dry packing shall be
done after the dry-pack has set.

After the lifting mechanism have been completely installed, adjusted and made ready
for operation, the Contractor shall conduct test runs for the gates and lifting mechanism. All
units shall be tested for normal operating speed to ensure that all necessary clearances and
tolerances have been provided and that no binding occurs in any moving part. The cost of
performing all the required test shall be borne by the Contractor.

All tests shall be performed in the presence of an authorized representative of NIA. All
data shall be certified correct and submitted to NIA. All defects found during the test as a result

of the installation work shall be corrected accordingly to the satisfaction of NIA.

3311 EMBEDDED PARTS

Special attention shall be given to the method by which embedded parts are aligned
during erection and secured against movement during the placing of the second stage concrete.

The proposed method which is indicated on the Drawings utilize adjusting anchors

welded at one end to anchor plates embedded in first stage concrete and fastened by means of
two adjusting nuts at the other end to the embedded parts.

3312 ANTI-CORROSION MEASURES AND PAINTING

a. General

1. The steel gate shall be designed to minimize as much as possible the effects of
localized corrosion. Drain holes shall be provided in all locations where the
entrapment of water can occur.

ii. All steel surfaces except stainless steel surfaces shall be coated and/or painted with
a protective film specified under Section C below.

iii. Crevices over which the protective film can bridge shall be retouched or repaired
prior to coating.

iv. Boxed in members shall be provided with access holes or shall be treated internally
with an effective coating material.

v. All coating or paint materials to be used shall be original sealed container bearing
the manufacturer's label revealing complete identification of content and shall be
subject to inspection by NIA prior to coating and/or painting. The NIA shall have
the right to reject any paint material supplied under these specifications which is
found to be defective.

b. Surface Preparation and Shop Painting

Upon completion of fabrication and machining works but prior to application of coating

materials, the Contractor shall notify NIA in writing that the surface preparation for
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painting is in progress. Coating application shall commence only after the NIA or their duly
authorized representatives have inspected and subsequently approved the surface

preparation in accordance with these specifications.

NIA or their designated inspectors shall undertake from time to time, inspection
of the painting works while it is in progress. NIA shall be at liberty to reject outright
any deviation to material specifications and procedure noted during inspection.

Notwithstanding such inspection, the Contractor shall be held responsible for
the acceptability of the finished work.

All oil, grease, soil and other contaminants shall be removed from steel and cast
iron surfaces by the use of clean solvent, emulsion, cleaning compound or other
methods which involve cleaning action.

Following the solvent, the surfaces shall be cleaned of all defective or damage areas of
existing paint, and of all loose rust, loose mill scale and other foreign substance in accordance
with the requirements for surface preparation as specified hereunder.

1. Immersed Steel

Except where otherwise specified, all steel surfaces and all parts of structures
that have surfaces which are exposed and/or permanently immersed in water, shall be
blast cleaned by commercial blast cleaning (SSPC-SP6) then painted with 2 coats of
coal tar epoxy paint conforming to U.S. Military Specifications MIL-P23236 (Ships)
Type I, Class 2 to produce a total dry film thickness of 400 microns (16 mils.),

ii. Steel Exposed to Atmosphere (Lifting Mechanism and Accessories including

Enclosures)

Except where otherwise specified all steel and cast iron surfaces of lifting
mechanism and accessories including its enclosure which are exposed to atmosphere
shall be blast cleaned by commercial blast cleaning (SSPC-SP6) then applied with 1
coat of Alkyd Red Lead Primer. After proper drying time is attained apply 2 coats of
Alkyd Enamel finish to attain a total dry film thickness of 175 microns (7 mils.).

11i. Embedded Steel Work

Where not otherwise specified, all steel surfaces which will be embedded or
against which concrete will be placed shall be cleaned by power tool cleaning (SSPC-
SP3) then painted with 1 coat of cement latex milk consisting of 10 parts of Portland
Cement (by weight), 5 parts of water and 1 part modified latex emulsion.

iv. Repair of Paint Film

The Contractor shall retouch or repair areas of steel gates which maybe
damaged during transit from shop to the site of delivery.
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All paints shall be applied in conformity with SSPC-PAI Shop, Field and Maintenance
Painting, by skilled personnel fully experienced in this type of work.

C. Machine Surfaces

All finished surfaces of ferrous metals that will be exposed during shipment or while
awaiting installation shall be cleaned in accordance with a coating of heavy, gasoline rust
preventive compound.

D. Stainless Steel Surfaces

No painting is required for finished or unfinished stainless steel parts.

3313 PREPARING FOR TRANSPORTATION

i

i)

Shipment of fabricated works to the Project Office should be made only upon
issuance of pre-delivery inspection and acceptance report to the
fabricator/manufacturer by the NIA Office.

The Project Office reserves the right to conduct its own final inspection upon arrival
at the project office before issuance of final acceptance report and any findings
made thereat should be noted in the final inspection report for appropriate action by
the Central Office.

iii) All parts shall be prepared for transportation so that slings for handling maybe

attached readily wherever the parts are to be moved. When it is unsafe to attach
slings to the boxes/crates, boxed parts shall be packed with sling attached to the part
and the slings shall project through the box or crate so that attachments can be made
easily.

iv) All exposed finished surfaces shall be adequately protected against abrasion and

v)

injury during transportation and all long and slender pieces shall be safely supported
and blocked.

Rubber seals shall be dismantled after shop assembly and shall be transported
separately. They shall be so packed and protected that their size, shape and physical
properties are not affected during transportation.

vi) The gates shall be prepared for transportation as to involve the minimum amount of

field assembly.

a. Packing

i)

The bid price shall include and provide for securely protecting and packing the
equipment so as to avoid the damage during transport. All packing shall allow for
easy removal and checking at site. Special precaution shall be taken to prevent
rusting of the parts. Gas seals or other methods if proposed to be used shall have
the approval of NIA. Each carton or package shall contain a packing memorandum
mentioning the name of the Contractor, the number and date of the Contract and the
name of the office placing the order.

The equipment shall be insured for loss or damage during transit to the field, the
cost being borne by the Contractor.
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ii1) Notwithstanding anything stated above, the Contractor shall be entirely responsible
for loss, damage or depreciation to the equipment and materials.

b. Marking
Each part of gates, hoist and embedded parts which need to be transported from the shop

to the field site as separate piece shall be marked to show the unit of which it is a part and
match marked to show its relative position in the unit to facilitate assembly in the field. Unit
marks and match marks shall be made with heavy steel stamps and paints. Each piece, sub-
assembly or package to be transported separately shall be labeled or tagged with transportation
designation consisting of the Specification number and the mark number of such piece or the
number of parts grouped in such assemblies or package.

3314 ACCEPTANCE OF WORKS

After the steel gates have been installed in the field, it will be operated and tested by
the NIA and when so operated and tested it shall meet all the requirements of the specifications.
The gates shall be raised and lowered several times for the full length of the travel. The primary
requisite for acceptance shall be that each gate operates smooth and shall be watertight.

A. Tests

1) The Contractor shall carry out such tests on the gates and hoist equipment as maybe
required by the Engineer. Contractor shall be responsible for all modifications and
adjustments required for the works as a result of such tests.

1i1) The test shall include:

a) operational tests in the dry
b) operational tests with fully hydrostatic load
c) leakage test

111) Test maybe repeated, if necessary, until they successfully carried out to the
satisfaction of the Engineer.

1v) The tests will be carried out at the convenience of the Engineer the cost thereof shall
be borne by the Contractor.

B. Operational Tests in the Dry

Operational tests in the dry shall be carried out after completion of erection
when all the power supply have been connected and adjusted. The tests shall include
at least two complete traverses from the maximum raised position to the full seating
position. Manual operation will also be similarly tested. All adjustments, clearances,
brakes, motors and controls, etc. shall be checked for proper operation.

C. Operational Test under Hydrostatic Head

1) These tests shall simulate the actual operating conditions as closely as possible.
i1) At least one complete traverse will be made on the sluice and intake gates from the
fully closed position to the normal raised position as follows:
a) With the gate initially in the fully closed position raise it to the normal open
position until stopped by the limit switch;
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b) Lower the gate to the fully closed position;

c) Ascertain proper operation against over-travel;

d) Record and report fan speed, motor torque and current while raising and fan
speed during closing;

D. Leakage Tests

Leakage test shall be carried out with the gate lowered on the sill. Before the
observation for leakage, the gate shall be raised and lowered by about one meter,
several times to dislodge any debris that might have lodged on the side seals. The
leaking shall then be measured. Excessive leakage shall be rectified until it is reduced
to 15 (fifteen) litres/minute/metre length of the seal.

3315 MANUALS
The fabricator/manufacturer shall prepare and furnish NIA and the installation contractor's
staff, the installation procedure, operation, and maintenance manuals for all of the works

as provided for in the Contract Documents.

3316 METHOD OF MEASUREMENT

Measurement for furnishing and installation of gates and stoplog will be made on the
number of assemblies of the different classes and sizes acceptably installed and tested.

3317 BASIS OF PAYMENT

The cost for the supply and delivery of various steel gates will be paid at the contract
unit price per assembly or the lump sum price whichever is stated in the Bill of Quantities,
which shall include all equipment and materials prescribed in this section and directed by the
Engineer.

The cost for the installation provided under this item will be paid at the contract unit
price which shall constitute full compensation for furnishing all labor, materials, tools,
equipment, supplies and all incidentals and subsidiary works necessary for the successful
completion of the works.

Payment for the work provided under this item will be made separately for the supply
and delivery, and installation of various gates and lifting mechanism as follows:

a) Supply and delivery

For the supply and delivery of various gates and lifting mechanism, eighty percent
(80%) of the respective unit price in the Bill of Quantities shall be paid upon delivery
to the project site in accordance with this technical specification acceptable to NIA.

All equipment/materials delivered at the site, shall be kept by the Contractor
and will be responsible for any loss or damage of the equipment/materials until they
are installed. Any loss or damage to the equipment/materials shall be replaced by the
Contractor at his own expense.
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Twenty percent (20%) shall be paid upon installation of the equipment and materials,
and ready for operation as certified by the Engineer.

b) Installation

One hundred percent (100%) of the respective unit price of each installation works
which shall include labor, consumable materials, subsidiary works and other
incidentals required for the successful completion of the works shall be paid upon
complete installation of the respective equipment/ materials all in accordance with
the drawings and accepted by the Engineer.

CONSTRUCTION SAFETY AND HEALTH

A. BASIC PPE’S FOR WORKERS:
A.1. Helmet/Safety Hardhat
A.2. Safety Shoes/Rubber Boots
A.3. Protection/Working Gloves
A.4. Raincoats
B. FIRST AID/EMERGENCY RESPONSE
B.1. Safety Kit
B.2. Fire Extinguisher
B.3. Safety Signages at Construction Site

METHOD OF MEASUREMENT

The number or quantity of basic PPEs for workers and first aid/emergency response shall
depend upon the quantity indicated in the approved Construction Safety and Health Program
of the Contractor.

BASIS OF PAYMENT

Upon delivery of all basic PPEs for workers and first aid/emergency response indicated in the
approved Construction Safety and Health Program of the Contractor, the said item can be
declared 100% complete.
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Section VII. Drawings
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Section VIII. Bill of Quantities
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BILL OF QUANTITIES

Project Title: Samac-Abis SIP, Package 2
Contract No: NOSO-LMC-SIP-05-2025
Description of Contract: Construction of Canal and Canal Sructures

Location: Mabinay, Negros Oriental

:\IT(E M DESCRIPTION QUANTITY| UNIT
Mobilization and Demobilization, Temporary Facilities,
Construction of Project Billboard
1| Mobilization and Demobilization 1.00 ls.
2| Construction of Workers' Shed/Bodega (3.6 x 2.4 m) 1.00 Ls.
3| Construction of Project Billboard 2.00 unit

II|Canalization

1| Common Excavation (mech.) 53.00 | cu.m.
2| Side borrow with compaction (mech.) 23.00 | cu.m.
3| 2,400 psi Concrete, Class "B" (170 kg/cm?2) 20.00 | cu.m.
4| Furnishing and Installation of RSB, all sizes 800.00 kgs.

III| Canal Structures

1| Cofferdamming 210.00 | cum.
2| Common Structure Excavation (mech.) 409.00 | cum.
3] 3,000 psi Concrete, class "A" (211 kg./cm2) 83.00 | cu.m.
4| Structure Backfill with compaction (mech.) 312.00 | cum.
5|Furnishing & Installation of RSB, all sizes 6,780.00 kgs.
6| Lean concrete 5.00 | cu.m.
7| 16 mm @ Ladder rungs 62.00 | Kkgs.
8|Fabrication and Installation of 12 mm @ stainless screen 1.00 unit
9|Fabrication and Installation of STO Steel gate 2.00 unit
10|Fabrication and Installation of Steel gate with lifting mechanism 2.00 unit
11 Fabrication and Installation of 12 mm thk Steel plate ASTM A570 1.00 unit
manhole cover with accessories
IIl{Health and Safety
1. Provision for Health and Safety 1.00 lot

TOTAL BID AMOUNT
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Section IX. Checklist of Technical and Financial
Documents
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I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in

accordance with Section 8.5.2 of the IRR;

Technical Documents

(b) Statement of the prospective bidder of all its ongoing government and private

(©)

(d)

(e)

®

€9)

contracts, including contracts awarded but not yet started, if any, whether similar
or not similar in nature and complexity to the contract to be bid; and

Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures and registration for the type
and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission or_original copy of
Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c.  List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS) and if applicable,
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer to
sign the OSS and do acts to represent the Bidder.

Financial Documents

(h)

(1)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCCQC).

Class “B” Documents

If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence or
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duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
(j) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184
(k)  Original of duly signed Bid Prices in the Bill of Quantities; and
(1)  Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and
(m) Cash Flow by Quarter.

109



Section IX LOCAL CONDITION
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LC-01 PROJECT LOCATION

Samac-Abis SIP, Package 2 is located in Mabinay, Negros Oriental. The Project is
approximately 100 kilometers from Dumaguete City.

LC-02 ACCESS TO THE SITE

The contract work is located at Mabinay, Negros Oriental. It is accessible by land
through concrete/bituminous roads and highways, as well as air and water transportation
through airport and seaport of Dumaguete City. During dry season, access roads to the project
site are passable, as well as during rainy season. Passing through different service roads by
fairly to well graveled road which may deteriorate if used during rainy days. Maintenance and
repair of these service roads by the contractor is necessary if so used by them. The cost of
maintenance and repair shall be included in the unit bid price of the contractor.

LC-03 FUEL AND POWER SUPPLIES

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest
city of the project and other surrounding municipalities.

The main source of energy is supplied by the Negros Oriental Electric Cooperative I
(NORECO 1) and locally distributed to the consumers and is presently available at the above
stated address of the project site.

LC-04 CLIMATE AND HYDROLOGY

Using the Corona Climate classification System, Negros Oriental falls within the Type
III classification, which is characterized by seasons not very pronounced relatively dry from
November to April.

Rainfall summarized in the following table, but NIA will assume no responsibility
whatsoever for the accuracy of these data. Any risk arising from the interpretation of such data
is to be entirely borne by the Contractor.

CLIMATE
Rainfall in Rainy Days
Month Dumaguete PAGASA Dumaguete PAG
Station/1 (mm) ASA Station/2

Jan. 23.7 11

Feb. 63.7 14
March 5.1 7

April 0 0

May 27.4 5

June 135.7 15

July 207.7 23

Aug. 146.2 15

Sept. 161.6 13

Oct. 160.5 17

Nov. 4.2 1

Total 935.8 121
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/1: Dumaguete PAGASA Station is the rainfall station close to the project area.

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.

LC-05 BANKING FACILITIES

Most rural banks are available at nearby of the project area while major banking facilities are
found in Dumaguete City like; Development Bank of the Philippines, Land Bank of the
Philippines, Philippine National Bank and other private banks.

LC-06 COMMUNITY AND FIRST AID FACILITIES

The Contractor is advised that the NIA will take no direct part in providing community facilities
such as churches, shops, community center and recreation facilities for Contractor's employees.
The Contractor shall make his own arrangements for such as he considers being necessary for
the approval of the NIA and shall meet all codes or regulations in effect. It shall be the
responsibility of the Contractor to furnish and operate first aid for his personnel. Such facilities
may be integrated with the NIA facilities, if any, upon mutual agreement.

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE

The Contractor shall, at his own expense, be responsible for housing, feeding and
accommodation of all his employees for the execution of the Contract Work. Construction
equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the
protection and safety shall be borne by him.

LC-08 WATER SUPPLY

The Contractor shall, at his own expense, be responsible for the provision or installation,
operation and maintenance of a safe, adequate and temporary supply of drinking and domestic
water, and the adequate water supply for his construction purposes.

LC-09 RIGHT OF WAY

The NIA will provide all right of way, free of charge to the contractor, which, in the opinion
of the Regional Manager, necessary for carrying out the contract work.

LC-10 SITE INVESTIGATION

It is the responsibility of the Contractor to visit the work site to make their own investigation
to satisfy themselves as to the existing conditions affecting the work to be done under these
Specifications.

The Contractor shall assume all responsibilities for deduction and conclusions that he may
obtain or arrive at from the site inspection.
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS

PROJECT: Samac-Abis SIP, Package 2 (Construction of Canal & Canal Structures), Mabinay,

1.

Negros Oriental

Site Visit and Inspection

Register at NIA-Negros Oriental Satellite Office, Osmena St., Poblacion, Sibulan, Negros Or.

2.

3.

Wet Season Period, Article LC-04

Contract Duration - 160 calendar days

List of Officers/Offices to be furnished correspondence from the Contractor

The Regional Manager
NIA Regional Office 7
Dao District, Tagbilaran City

5. Minimum Equipment Requirement for the Contract:

) . Number of
Equipment Capacity Units
1. Dump Truck 1
2. Cargo Truck 1
3. Backhoe 0.50 cu.m. 1
4. Concrete Mixer 1 bagger 2
5. Concrete Vibrator 2
6. Plate Compactor 1
7. Survey Instrument 1
8. Bar Cutter 2
9. Water Pump 4” dia. 2

6. List of Initial Equipment required to be mobilized within ten (7) calendar days after

receipt of Notice to Proceed

. . Number of
Equipment Capacity Units
1. Dump Truck 1
2. Cargo Truck 1
3. Backhoe 0.50 cu.m. 1
4. Concrete Mixer 1 bagger 2
5. Concrete Vibrator 2
6. Plate Compactor 1
7. Survey Instrument 1
8. Bar Cutter 2
9. Water Pump 4” dia. 2
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Section X. BIDDING FORMS
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National Irrigation Administration

Region 7

STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE
CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

Business Name

Business Address

Amount or Value of

CONTRACT CONTRACT CONTRACT .
Unperformed Portion
Government
Private
Submitted by
(Printed Name & Signature)
Designation

Date
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National Irrigation Administration
Region 7

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO
THE CONTRACT TO BE BID

Business Name

Business Address

DATE OF CONTRACT CONTRACT

NAME OF COMPLETED CONTRACT CONTRACT DURATION AMOUNT

Government

Private

Note: This statement shall be supported with:
Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES

Submitted by

(Printed Name & Signature)

Designation

Date
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REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: NOSO-LMC-SIP-05-2025

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

2.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt of
your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6
of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting to
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

. I/We understand that this Bid Securing Declaration shall cease to be valid on the following

circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/'we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOQF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]
[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], I have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the
end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8.

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any;
and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or

any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness
or abuse of confidence through misappropriating or converting any payvment received
by a person or entity under an obligation involving the duty to deliver certain goods
or_services, to the prejudice of the public and the government of the Philippines
pursuant to Article 315 of Act No. 38155s. 1930, as amended, or the Revised Penal Code.
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IN WITNESS WHEREOF, I have hereunto set my hand this  day of , 20 at
, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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BID FORM

Date:
Project Identification No.: NOSO-LMC-SIP-05-2025

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged,
we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered below
is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

f. Our Bid shall be valid within the period stated in the PBDs, and it shall remain binding
upon us at any time before the expiration of that period,

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the allowable forms of
Performance Security, subject to the terms and conditions of issued GPPB guidelines!?
for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

1. We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the [Name of Project] of the [Name of the Procuring Entity].

122



1. We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:
Legal Capacity:
Signature:

Duly authorized to sign the Bid for and behalf of:
Date:
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BILL OF QUANTITIES

Project Title: Samac-Abis SIP, Package 2
Contract No: NOSO-LMC-SIP-05-2025
Description of Contract: Construction of Canal and Canal Sructures

Location: Mabinay, Negros Oriental

ITEM

NO. DESCRIPTION QUANTITY| UNIT UNIT BID PRICE IN WORDS & IN FIGURES TOTAL
I Mobilization and Demobilization, Temporary Facilities,
Construction of Project Billboard
1| Mobilization and Demobilization 1.00 l.s. P
2| Construction of Workers' Shed/Bodega (3.6 x 2.4 m) 1.00 ls. P
3| Construction of Project Billboard 2.00 unit [P
II|Canalization
1| Common Excavation (mech.) 53.00| cum.
2| Side borrow with compaction (mech.) 23.00 | cum.
3| 2,400 psi Concrete, Class "B" (170 kg/cm?2) 20.00 | cum.
4| Furnishing and Installation of RSB, all sizes 800.00 kgs.
III| Canal Structures
1| Cofferdamming 21000 [ cum. |P
2| Common Structure Excavation (mech.) 409.00 | cum. |P
3] 3,000 psi Concrete, class "A" (211 kg./cm2) 83.00| cum. |P
4| Structure Backfill with compaction (mech.) 312.00 | cum. |P
5|Furnishing & Installation of RSB, all sizes 6,780.00 kgs. [P
6| Lean concrete 500 | cum. |P
7| 16 mm @ Ladder rungs 62.00| kgs. [P
8|Fabrication and Installation of 12 mm @ stainless screen 1.00 unit [P
9|Fabrication and Installation of STO Steel gate 2.00 unit [P
10|Fabrication and Installation of Steel gate with lifting mechanism 2.00 unit [P
11 Fabrication and Installation of 12 mm thk Steel plate ASTM A570 1.00 unit | ®
manhole cover with accessories
I1l|Health and Safety
1. Provision for Health and Safety 1.00 lot B

TOTAL BID AMOUNT

The undersigned bidder hereby certifies that he has fully informed himself of all condition, local and otherwise affecting the carrying out of the Contract Works and that his bid
has been prepared strict accordance with the terms and condition.

Name of Firm: Name in Print & Signature of Bidder:




DETAILED COST ESTIMATE

Contract No.
Name of Project

DERIVATION OF UNIT COST Umt.
Quantity
Iltem No.
Work Description
DESCRIPTION Qry UNIT UNIT COST AMOUNT
A. ESTIMATED DIRECT COST (EDC)
1. MATERIAL COST
TOTAL MATERIAL COST:
2. LABOR COST
TOTAL LABOR COST:
3. EQUIPMENT COST
TOTAL EQUIPMENT COST:

TOTAL A (Estimated Direct Cost):

B. MARK - UPS
OC™M

Contractor's Profit

TOTAL B (OCM and Contractor's Profit):

C. VALUE ADDED TAX (VAT)

TOTAL C (VAT ) (12% of A and B):

TOTAL COST OF WORK ITEM (Sum of A, B and C)

UNIT COST (Total Cost of Work Item/Quantity)
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[+)

INDIREC;NCSFS)LS)FT_?R octm TOTAL INDIRECT COST

ESTIMATED DIRECT COST (EDC) % FOR OCM AND
OCM PROFIT
PROFIT

(% OFEDC) | (% OF EDC)
Up to Php 5 Million 15 10 25
Above Php 5M up to Php 50M 12 8 20
Above Php 50M up to Php
150M 10 8 18
Above Php 150M 8 8 16

OCM - Overhead, Contingencies and
Miscellaneous

VAT COMPONENT - shall be 12% of the sum of EDC, OCM and Profit
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