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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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INVITATION TO BID 

 

FOR TANJAY-BAIS RIVER IP, PACKAGE 1 (Construction of Canal and 

Canal Structures), TANJAY CITY, NEGROS ORIENTAL 
 

1. National Irrigation Administration – Regional Office 7 (NIA-RO7), through the General 

Appropriation Act – Line Project (GAA-LINE) for Calendar Year (CY) 2022 intends to apply 

the sum of Nine Million Six Hundred Thirty-Nine Thousand Nine Hundred Thirty-

Four pesos and 00/100 (₱ 9,639,934.00) only being the Approved Budget for the 

Contract (ABC) to payment under contract for Tanjay-Bais River IP, Package 1 

(Construction of Canal and Canal Structures), Tanjay City, Negros Oriental with 

Contract No. NOSO-LMC-Tanjay-Bais-01-2022. Bids received in excess of the ABC shall 

be automatically rejected at bid opening. 

 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 

is required One Hundred Eighty (180) calendar days. Bidders should have completed 

a contract similar to the project. The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II. Instruction to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 

 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 

Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared 

(special & regular) holidays and weekends. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 

able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 

wherein the name of the company will be reflected in the Documents Request List of the 

Bid Notice Abstract of the Procuring Entity, from June 15, 2022, 8:00 A.M. to July 07, 

2022, 8:30 A.M.   during office hour from the given address and website(s) below and 

upon presentation of the payment from NIA - Negros Oriental Satellite Office Special 

Collecting Officer of nonrefundable fee of Ten Thousand pesos (₱ 10,000.00) only its 

proof of payment for the fees in person, by facsimile, or through electronic means. 

 Interested Bidders’ representatives must also present a letter duly signed by the General 
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation, 

authorizing him/her to acquire the Bidding Documents. 

 

6. The NIA-RO7 will hold a Pre-Bid Conference on June 23, 2022, 9:00 A.M. at NIA Bohol-

Cebu-Siquijor IMO (Cebu Office), Gov. M. Cuenco Ave., Banilad, Cebu City 

and/or through videoconferencing/webcasting via Google Meet, which shall be open to 

prospective bidders. 
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7. Bids must be duly received by the BAC Secretariat through manual submission at the NIA 

Bohol-Cebu-Siquijor IMO (Cebu Office), Gov. M. Cuenco Ave., Banilad, Cebu 

City on or before July 07, 2022, 9:00 A.M. Late bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 15. 

 

9. Bid opening shall be on July 07, 2022, 9:00 A.M. at NIA Bohol-Cebu-Siquijor IMO 

(Cebu Office), Gov. M. Cuenco Ave., Banilad, Cebu City and/or through 

videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of the bidders’ representatives who choose to attend the activity. 

 

10. The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding, or 

not award the contract at any time prior to contract award in accordance with sections 

35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 

9184, without thereby incurring any liability to the affected bidder or bidders. 

 

11. For further information, please refer to: 

NIA-Negros Oriental Satellite Office  

C/O The BAC Secretariat 

Osmeña St., Poblacion, Sibulan 

Negros Oriental 

Telephone No. (035) 419-9590 

Email Address: nianegrosoriental@gmail.com 

 

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding of 

Documents. 

 

 

 

 

                  (SGD)    ENGR. ORENCIO M. APALE 

              BAC Chairperson 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The National Irrigation Administration - Regional Irrigation Office No.7(NIA-RO7) 

invites Bids for the Tanjay-Bais River IP, Package 1 (Construction of Canal and 

Canal Structures), Tanjay City, Negros Oriental with Project Identification Number 

NOSO-LMC-Tanjay-Bais-01-2022. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1.The GOP through the source of funding as indicated below for GAA-LINE 

CY 2022 in the amount of PhP 9,639,934.00. 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 
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10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 calendar days from opening of 

bid. Any bid not accompanied by an acceptable bid security shall be rejected by 

the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 



 

17 

 

Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Canalization and Canal Structures. 

7.1 

 

Sub-contracting is not allowed. 

10.3 [Specify if another Contractor license or permit is required.] None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 

Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least 

two (2) years’ experience as Project 
Engineer in similar works; 

1 – Materials Engineer – With at least two (2) years’ experience as 
Materials Engineer duly accredited by the 

DPWH provided that the limits of 

assignment are the following: 

      Materials Engineer II - Two (2) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than 

P150M 

      Materials Engineer I - Four (4) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than P 

50M 

1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 
Officer. 

1 - Foreman  – with at least two (2) years’ experience as 
Foreman for Earthworks, concreting 

and/or other related works; 
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10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer 1 bagger 2 

5. Concrete Vibrator  2 

6. Bar Cutter  1 

7. Survey Instrument (set)  1 

8. Plate Compactor  1 

 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than 2% of the ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 

 

b. The amount of not less than 5% of the ABC if bid security is in Surety 

Bond. 

19.2 Partial bids are not allowed:   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property (ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 
 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2  

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s 
original Bid. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice to Proceed. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or surety 

bond, callable upon demand, issued by a surety or insurance company 

duly accredited by the Insurance Commission and confirmed by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter of 

Credit of equivalent value issued by a commercial bank, a bank guarantee 

or surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by 

NIA (if amount is not included in the first Installment), and after 

Contractor has fully mobilized the initial equipment requirement and Key 

Personnel indicated in its Manpower Utilization Schedule. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 
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15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
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TEMPORARY WORKS, CONSTRUCTION PLANT, MOBILIZATION OF CONSTRUCTION EQUIPMENT AND 

DEMOBILIZATION WORK 

SCOPE 

       (a) Temporary  Works 

 The Contractor shall furnish all materials, labor, equipment, tools and install such temporary works as are necessary 

for the successful completion of the Contract Work.  The Contractor shall negotiate the site for his construction camp, office 

and work areas. 

 These temporary works and construction plant shall include but will not be limited to the following: 

 1) Construction camp for housing, feeding and accommodating of all the Contractor's employees. The Contractor 

shall also, within close proximity of his camp, provide an office and sleeping quarter for NIA employees, complete with 

facilities (specified in item 2 below) and shall have a minimum floor area of 80 square meters. 

 2) Facilities such as potable water, drainage, lighting, sewage, disposal, sanitation, first aid and fire protection 

facilities. 

 3) Workshops, warehouses, site offices, stockpile areas, storage areas for materials, equipment, spare parts, fuel and 

oil. 

 4) All other temporary facilities not specifically listed but nevertheless required for the proper functioning of the 

camp set-up and construction activities. 

 Temporary works shall conform to all government standards and codes and shall meet the sanitary requirements of 

the Department of Health. 

 Contractor shall submit to the Deputy Administrator for Engineering and Operations for approval layout drawings, 

program of erection and specifications for the Temporary Works within 30 calendar days following the date of receipt of the 

Notice to Proceed. No construction or erection of Temporary Works shall be started without the approved layout drawings, 

program of erections & specifications. 

  (b) Mobilization of Equipment 

 The Contractor shall mobilize  and  move into  the  Project Temp. Works, Const. Plant, Mob. of Const. Equip. and 

Demobilization Work Site within 20 calendar days after receipt of Notice to Proceed the required initial equipment requirement 

as  listed in Section V-A, Local Conditions and Supplemental Information, of the Bid Documents. 

 Notwithstanding the mobilization of the initial equipment requirements, the Contractor shall mobilize to the Site the 

additional equipment requirement within 20 calendar days upon receipt of the approved Equipment Moving-in and Utilization 

Schedule.         

 If for the reasons or causes other than "major calamities", the Contractor fails to mobilize fully the initial equipment 

required within said period, and all other equipment listed in his approved Equipment Moving-in and Utilization Schedule, at 

the discretion of the Administrator, he may be given an extension of time to mobilize them fully but in no case shall it exceed 

30 calendar  days.  Failure to fully  mobilize the required construction equipment within said period will be a ground for 

contract rescission. During said extension period liquidated damages equivalent to the daily operated ACEL rental rate of eight 

hours of the undelivered equipment per day of delay shall be imposed and collectible from any subsequent payment due the 

Contractor. If delays are caused by "major calamities', the corresponding number of calendar days caused by such calamities 

will not be counted.  Delays shall be reckoned starting at 12:00 o'clock noon of the succeeding day after the date scheduled for 

the mobilization of the programmed equipment. The Engineer  shall certify to the date of actual mobilization of the pro-

grammed equipment to the site. 
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 The Engineer shall check and verify the number, type and actual condition of the equipment moved into the Project 

Site. The NIA reserves the right to order the removal of such equipment that are not in good working condition from the Project 

Site at the Contractor's expense and said equipment are not to be counted for as mobilized. 

 Construction equipment once moved into the Project Site, checked and accounted for by the Engineer shall not be 

permitted, prior to the completion of the Contract Work, to be moved out or transferred by the Contractor to another Project 

Site without the written approval of the Engineer. 

 Periodic check-up of the Contractor's equipment moved-in for the Contract Work shall be conducted by NIA. The 

Contractor will pay to NIA the amount equivalent to the ACEL Rental Rate of any equipment not accounted for during said 

check-up for the number of calendar days the equipment have been removed (without the written consent of the Engineer) 

from the Project Site until said equipment have been returned.  Such cases are grounds for disapproval of claims by the 

Contractor for time extensions. 

      (c) Demobilization 

 Demobilization shall include dismantling and removal from the site of Contractor's Construction Plant, materials 

and equipment and all Temporary Facilities with the exception of some facilities which NIA shall consider to remain and 

which shall be handed over to NIA at the time of demobilization in a fully operational condition.  Demobilization shall also 

include clean up of the site after completion of the Contract Work as approved and accepted by NIA and transportation of 

Contractor's employees from the site. 

102 BASIS OF PAYMENT 

 Payment for furnishing of all materials, equipment and labor for the temporary works, mobilization of construction 

equipment including demobilization work, shall be made at the fixed lump sum price or lump sum bid price whichever is stated 

in the Bill of Quantities which shall not be subject to price escalation and adjustment, in accordance with the following: 

1.  Twenty percent (20%) of the lump sum price  will be paid  upon  complete  mobilization  of  the  initial 

equipment requirement and submission of certificate of joint inspection conducted by Central Office and Field 

Office personnel. 

2.  Ten percent (10%) of the lump  sum  price  will  be paid upon submittal and approval by the NIA  of the 

Contractor's plan for the temporary works  including list of equipment  requirement  based  on  his  work 

schedule as approved by NIA. 

3.  Twenty percent (20%) of the lump sum price will  be paid upon completion of the  Contractor's  temporary 

Works. 

4.  Thirty percent (30%) of the lump sum  price  will be paid upon completion  of  moving-in of all the construction 

equipment approved under Equipment          Moving-in and Utilization Schedule, duly certified by the Engineer, 

Project Auditor or their duly authorized representatives. Partial payment of this 30% may be given on a pro-

rata basis after fifty percent (50%) of the approved  equipment  has  been moved-in to the Project Site. 

    For purposes of computing the percentage of equipment moved-in, corresponding number of points for 

each equipment listed in the Equipment Moving-In Utilization Schedule shall be provided by NIA to serve as 

the basis for any partial payment. 

   Description of Equipment          No. of  Points 

         Crane       10 

                    D-8 or equivalent    10 

    Concrete Batching Plant   10 

    D-7 or equivalent       9 

    Motorized Scraper                               9 

    D-6 or equivalent                               8 

    Aggregate Processing Plant                     8 

          Towed Scraper                                   7 
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Road Grader                                     6 

Backhoe                                         6 

Front End Loader                              5 

Self-Propelled Roller                         5 

Road Roller                                   5 

Concrete Mixer, 3-4 bagger                   4 

10" Pump                                     4 

8" Pump                                      3 

              Welding Equipment                               2 

Lathe Machine                                 2 

Transit Mixer                                 2 

              Concrete Mixer, 2 bagger                              2 

Generator, 10KV                               2 

              Compressors and Jack Hammers                2 

Pile Driving Equipment                       2 

Farm Tractor                                  2 

Water Truck                                   1 

Sheepsfoot Roller                             1 

Generator, 5KV                                1 

Concrete Mixer, 1 bagger                     1 

4"  Pump                                      1 3”  Pump                                      1 

Dump/Stake Truck                              1 

Aggregate Scale                               1 

6" Pump                                      2 

 

5.  The remaining twenty percent (20%) of the  lump  sum price will be paid to the Contractor upon final acceptance 

of the Contract Work. 

CLEARING AND GRUBBING 

SCOPE  

 The work under this Section shall include clearing, grub¬bing and disposal, in a manner approved by the Engineer 

of all vegetation such as trees, stumps, roots, brush; rubbish and all objectionable matters within the entire right-of-way for 

canals, farmditches, drainage ditches, diversion work and over borrow areas, road surfacing materials sources, stockpile areas 

and elsewhere mutually agreed upon by the Engineer and the Contractor all in accordance with  the Drawings and these 

Specifications. 

METHOD OF CONSTRUCTIONS  

           (a) Clearing on Lightly Vegetated Areas 

 The areas over which diversion works shall be constructed, the entire right-of-way for canals, farmditches and 

drainage ditches, side borrow areas, borrow haul areas, aggregate sources and stockpile areas shall be cleared of all vegetation, 

trees and all other matters, except such trees or shrubs which the Engineer may order to be preserved.  All trees and shrubs 

ordered to be preserved including all existing adjacent facilities, properties and utilities, if any, shall be protected from injury 

or damage resulting from the Contractor's operations.  All combustible materials from clearing operations shall be burned 

thoroughly or removed from the site of work or otherwise disposed to designated areas as directed by the Engineer. 

 All materials to be burned shall be piled neatly and when in a suitable condition shall be burned thoroughly. Piling 

for burning shall be done in such a manner and in such locations as to cause the least fire risk. The Contractor shall at all times 

take special precautions to prevent fire from spreading and shall have available at all times suitable equipment and supplies 

for use in preventing and fighting fires. In this connection, the Contractor shall be liable for all costs and damages resulting 

from such incidents. 
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 No clearing shall be done on any areas where there are standing crops until such crops have been harvested or unless 

the Contractor shall have secured written permission from NIA. 

 (b) Clearing on Swampy Areas and/or Second Growth Forested Areas 

 Clearing on swampy areas and/or second growth forested areas where canals are passing thru shall only be started 

when said areas are suitably dry or when directed by the Engineer.  Clearing includes felling and bucking of trees using chain 

saws and cutting of tree branches extending over the entire right-of-way.  Felled trees shall be cut into the longest usable 

lengths and shall be hauled and neatly stocked at designated stockpile areas.  Small trees and stumps, branches, grass and litters 

shall be burned in accordance with the preceding paragraph (a).  

 (c) Grubbing 

 Grubbing shall consist of the removal of all trees, stumps, roots, brush and rubbish from the above mentioned work 

areas. No roots shall be left within 50 cm. from the ground surface. It shall include necessary stripping of the natural ground 

surface to a depth not more than 10 centimeters by effective means to remove all objectionable materials or organic matters 

from the said work areas, except for damsite where stripping shall be in accordance with sub-section 403(b) of Section IV of 

these Technical Specifications.  Stripping beyond the limit of 10 centimeters shall be subject to the approval of the Engineer 

and payment thereof shall be considered included under Section IV, Canal Excavation. 

 If required by the Engineer, stripped top soil shall be temporarily stored at the edges of the right-of-way for 

subse¬quent use on slopes to encourage vegetative growth and minimize erosion. 

METHOD OF MEASUREMENT  

         The area to be measured for payment shall be within the limit of the entire right-of-way as shown on the Drawings or as 

staked by the Engineer during Construction Operations. 

 All clearing and grubbing operations for side borrow areas, borrow haul areas, aggregate sources, stockpile areas 

and else¬where are considered subsidiary works required for other pay items in the Bill of Quantities and will not be measured 

for payment under this Section.  The costs of such works shall be considered included in the contract unit price for the various 

items in the Bill of Quantities where clearing and grubbing are required. 

BASIS OF PAYMENT  

         The cleared and grubbed areas measured as provided above shall be paid at the contract unit price per square meter in 

the Bill of Quantities which price and payment shall constitute full compensation for furnishing all labor, tools, equipment, 

supplies and all incidentals or subsidiary works (including stripping within the 10 centimeters limit) necessary for the 

successful completion of the work.  No payment shall be made on cleared and grubbed areas where no excavation or 

embankment construction have been undertaken. 

STRUCTURE EXCAVATION 

SCOPE  

 Structure excavation includes the removal of all materials within the structure lines including necessary dewatering 

operations not otherwise specified. It shall also include additional excavation within the vicinity of the structure in order to 

shape the ground shown on the Drawing or as directed by the Engineer. 

CLASSIFICATION 

 Structure excavation shall be classified in accordance with paragraph 402. 

CONSTRUCTION REQUIREMENTS  

 All excavation requirements described in 403 are applicable under this section. 
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METHOD OF CONSTRUCTION 

All structure where practicable shall be constructed in open excavation. The method of construction or excavations 

shall be in accordance with the applicable provisions of paragraph 404 and the following requirements. 

Foundation shall be excavated according to the outline of the footing and floors of structure as shown on the 

Drawings or as directed by the Engineers, and shall be of sufficient size to permit free movement of workers. 

On excavation of common materials, the foundation bed upon which structures are to be placed shall be finished 

accurately to the established lines and grades after a thorough compaction and trimming of the foundation with the use of 

suitable tools and equipment. As soon as the foundation excavations have been trimmed to their final level, it should be 

protected from degradation by weathering. Should the foundation materials soften exposure then the soft materials shall be 

removed and replaces at the Contractor’s expense. If at any point, material is excavated beyond the lines and grades of any 

part of the structure, the over-excavation shall be more filled with selected materials approved by the engineer and shall be 

placed in the layers of not more than 20 centimeters think, moistened and thoroughly compacted by special roller mechanical 

tempers or by other approved methods. A density not less than 90% of the maximum dry density determines by ASTM test D-

698 is required. The cost of filling over-excavation ordered by the Engineer shall be borne by the contractor. 

On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon or against which 

concrete and weep holes are to place shall conform to the required grades and dimensions as shown on the drawings or as 

established by the engineer. If at any point, materials are excavated beyond the required limits the over-excavation shall be 

filled with concrete at the expense of the Contractor including the cost of all materials required. 

When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide for the 

minimum thickness of concrete at all points and any deviation from the required minimum thickness of concrete shall be avoid 

as much as possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned as directed by the 

engineer. 

When excavation of rock materials reaches the surface upon or against which concrete is to placed, blasting  

On excavation of rocks materials, the bottom and side surfaces of excavated rock excavation upon or against which 

concrete and weep holes are to be placed shall conform to the required grades and dimensions as shown on the drawings or as 

established by the engineers. If they filled with concrete at the expense of the contractor including the cost of all materials 

required. 

When concrete is to be upon or against rock, the excavation shall be of sufficient depth to provide for the minimum 

thickness of concrete at all points and any deviation from the required minimum thickness of concrete shall be avoided as 

much as possible. The surface on which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the 

Engineer. 

When excavation of rock materials reaches the surface upon or against which concrete is to be placed, blasting shall 

be stopped and the remaining mass of rocks shall be carefully removed by means of jack-hammer or any appropriate hand 

tool. The point beyond which blasting will not be allowed shall be determined by the engineer. All damages to the rock 

foundation caused by improper blasting operation shall be repaired by the contractor at his own expense in a manner acceptance 

to the engineer. 

All foundations for bridge pier footing shall be excavated to such depths as may be necessary to secure stable bearing 

for the structure. Whenever the safe bearing power of the soil as uncovered is less that that called for on the drawing, pilings 

or appropriate spread footings will be used. The elevations of the bottoms of footings, as shown in the drawings shall be 

considered as approximate, and the engineers may order, in writing, such changes in elevations and dimensions of footings as 

may be necessary to ensure a satisfactory foundation. Bearing test, upon written order of the engineer, shall be taken to 

determine the supporting power of the soil. Cost of bearing test will be paid as “Extra work”. 

If, in the opinion of the engineer, the material at the base of the excavation is unsuitable  for the foundation he shall 

instruct the contractor to either a] carry out additional excavation to a depth of 50 cm. below the proposed bottom of concrete 

shown on the drawings and to maximum depth of 60 cm. outside of the outermost lines of said base and replace with backfill 
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compacted  to at least 90% of the maximum dry density or b] strengthen the soft materials by ramming in  gravel and cobbles 

until a firm foundation is obtained. Measurement and payment for the backfill shall be made under section XII, “Structure 
backfill”. 

METHOD OF MEASUREMENT 

Structure excavation shall be measured by the cubic meter in its original position before being excavated in 

accordance with the drawings, or as may be ordered by the engineer, no excavation beyond the pay lines shown on the drawings 

will be measured for payment. For canal structures, the limit of measurement along the lines perpendicular to the flow of water 

shall be the vertical planes at the outer edges of the inlet cut-off walls. The upper limits of the solid, measured for payment 

shall be the canal bottom for canal structures of the original ground surface in case of diversion structures. The lower limits 

shall be the bottom of the required excavation. Excavated materials not vertically above the boundaries as specified above 

shall not be measures for payment. The volume measured shall not include water and other liquids removable by pumping. 

Such materials as mud, quagmire and other similar semi-solid not removable by ordinary pumping shall be considered pay 

quantities and shall be measured and paid for as “Structure Excavation”. 

However, in case of structure excavation for canal structures is done before canal excavation, the upper limit of the 

solid measured for payment shall be the original ground surface in accordance with the surface in accordance with the structure 

excavation pay lines. 

BASIS OF PAYMENT   

The volume measured as provided above will be paid per cubic meter, which price and payment shall constitute full 

compensation for furnishing all materials, supplies, labor, equipment, tools and accidents and subsidiary works necessary to 

complete the work described under this section. 

For diversion works, canal siphons and bridge structure excavations, the cost of the dewatering operation unless 

otherwise specifies in the Bill of Quantities shall be paid under a separate item in the Bill of Quantities. For all other structure 

excavations, dewatering operations involved are considered subsidiary work and the cost thereof shall be considered included 

in the unit price of structure excavation. 

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual excavation acceptably 

accomplished in accordance with the pay lines as shown on the drawings or as directed by the engineer. The remaining forty 

percent [40%] will be paid upon pouring of concrete for the foundation or upon placing the riprap, gravel blanket or grouted 

riprap in accordance with drawing and specifications. 

STRUCTURE BACKFILL WITH COMPACTION 

SCOPE 

 The work under this section shall include hauling [if necessary] and backfilling with suitable materials taken either 

from Structure excavation, canal excavation, side borrow or borrow haul all spaces excavated and not occupied by the structure 

and spaces between the  natural ground surface and the finished lines indicted to be filled and all other sections directed to be 

filled by the engineer, all in accordance with these specifications and in conformity with the lines, grades and dimensions 

shown in the drawings or as ordered by the engineer. It shall also include the dewatering and removal of all unsuitable materials 

as ordered by the Engineer from the spaces to the backfilled or filled. 

METHOD OF CONSTRUCTION  

 All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. The excavation pit 

to be backfilled shall be dewatered and all mud and loose materials shall be removed before backfilling. The filling materials, 

with the proper moisture content determined by the Engineer, shall be deposited loose and in layers not exceeding 30 

centimeters and then thoroughly compacted by ramming rolling or by means of mechanical tampers or portable vibratory 

compactors to obtain at least 85% compaction bridge abutments, increasing to at least 90% compaction up to the surface of 

the roadway in the case of approaches to bridges, Road Crossing or Culvert Structures. The time when to start backfilling 

operation shall be determined by the Engineer. 
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METHOD OF MEASUREMENT 

 Backfill with compaction shall be measured in cubic meters in its final compacted and uncompact position within 

the limits of structure excavation pay lines and surfaces of concrete in contact with the backfilled materials as shown on the 

drawings or directed by the engineer. Volumes occupied by the structure and other features will not be included. 

BASIS OF PAYMENT 

 Backfill with compaction will be paid for at the contract unit price cubic meter, which price and payment shall 

constitute full compensation for side borrow, borrow haul and overhaul operations and for furnishing all labor, equipment, 

tools and all incidentals and subsidiary works necessary for the successful completion of the work under this section. 

CANAL EXCAVATION 

SCOPE 

 The work under this Section shall consist of excavating and removal of all classes of materials in canal prism 

including placing into canal embankments within excavated suitable materials, stocking of excavated materials suitable 

for embankment and backfilling, and trimming of side slopes inside canal prism and canal beds except on portion of the 

canal where concrete lining is required [trimming of the foundation bed will be considered included under Section XX. 

Concrete Canal Ling] all in accordance with the Drawing and these Specifications or as directed by the Engineers. 

CLASSIFICATION 

All excavated materials under this Section shall be classified as follows: 

1. Rock Excavation - For purpose of classification of excavation, rock is defined as 

 sound and solid masses or formation, layers or ledges of mineral matter in place of such 

 hardness and texture that:  

a. Cannot be effectively loosened or broken down by ripping in a single pass with a latest model tractor 

mounted hydraulic ripper equipped with one digging point of standard manufacturer’s design adequately sized 

for use with and propelled by a crawler-type tractor above 300 HP. 

b. In the areas where it is impracticable to classify the use of the ripper described above, rock is defined as 

sound and solid material of such hardness and    texture which cannot be loosened or broken by 2.72 kg. [6 

pound] drifting pick. 

c. Can only be loosened or broken by a special equipment such as jack hammer and pencil hammer 

attached to an excavator. 

All formation of materials as defined above whose volume is one [1] cubic meter or more will be classified as 

rock. 

2. Common Excavation- Excavation of any materials and boulders [whose volume is less than cubic meter] that can be 

ripped to be loosened by, a dozer of equal or below 180 HP capacity. 

3. Hard Excavation - Excavation of any materials and boulders [volume of which is at least one cubic meter] 

that can only be ripped to be loosed by a dozer of above 180 HP to 300 HP. 
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CONSTRUCTION REQUIREMENTS 

[a] Explosives and Blasting 

1. Explosives 

 Caps or other exploders or fuses shall in no case be stored in the same place in which dynamite or other explosives are 

stored, transported to keep. The location and design of powder magazines, the magazines, the methods of transporting 

explosives and the precautions taken to prevent accidents shall be in accordance with the provisions of all laws, orders, 

regulations and decrees that are in force in the Philippines or may be issued from time to time by the Government. 

 The Contractor shall maintain an inventory for storage and withdrawal of power stocks and detonators. The NIA shall 

be notified immediately of any loss or theft of explosives. The Contractor shall provide such reasonable and adequate 

subversive action or sabotage to any property. Only reliable personnel shall be permitted to store and handle explosives. 

 Explosives, if used, shall be of such quantity and power and shall be used in such locations so as to minimize 

opening of seams and disturbing of material outside the prescribed limits of excavation. As excavation approaches its 

final limits, the depth of hole for blasting and the quantity of explosives used for each hole shall be reduced so that the 

underlying or adjacent material will not be disturbed or shattered. Whenever further might blasting injure the surface of the 

final excavation and determined by the Engineer, the use of explosive shall be discontinued. 

 The Cost of furnishing, hauling, storing and handling all explosives shall be included in the contract unit price of the 

work for which they are required. 

2. Blasting 

 Blasting will be permitted only when no proper precautions are taken for the protection of persons, the works, and public 

or private property. The Contractor shall satisfactorily cover all shots in deep cut excavations and shall take extra precautions 

on all blasting work as maybe required by the NIA. The Contractor shall blast to the extent necessary and in such a manner 

that the excavation will not be unduly large or irregular, nor unduly disturb the ground and make it unstable, nor shatter the 

rock, if encountered, upon or against which concrete is to be placed, nor injure concrete already placed or existing structures at 

the site or in the vicinity thereof. Whenever, in NIA’s opinion, the Contractor’s operations are liable to result in duly 

large excavations or unstable ground, as to injure the rock, concrete or structures, the Contractor shall drill shorter holes and 

use lighter charges. Approval by the NIA of any of the Contractor’s blasting operations shall not relive the Contractor of his 

responsibility under this paragraph. 

 The Contractor shall submit his drilling and blasting operations for approval of the Engineers before commencing 

with his blasting works. No blasting operations shall be undertaken without the approval of the Engineer. 

 When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide for the minimum 

thickness of concrete at all points and any deviation from the required minimum thickness of concrete shall be avoided as 

much as possible. The surface on which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the 

Engineer. 

When excavation of rock materials reaches the surface upon or against which concrete is to be placed, blasting shall be 

stopped and the remaining mass of rock shall be carefully removed by means of jackhammer or any appropriate hand 

tool. The point beyond which blasting will not be allowed shall be determined by the Engineers. The damages to the rocks’ 
foundation caused by improper blasting operation shall be repaired by the Contractor at his own expenses in a manner 

acceptable to the Engineer. 

 

 

 



 

37 

 

[b] Section and Slopes 

 Excavation sections, profiles and slopes shall be cut true and straight in conformity with the lines and grades shown 

on the Drawings within the following tolerances, measured normal to the excavated surfaces: 

ITEM TOLERANCES 

1. Side slopes above minimum elevation of cms. operating    ± 30 cms. 

2. Profile of operating roads, access roads and protection dike   ± 9 cms. 

3. Profile of invert of canals   ± 3 cms. 

4. Side slopes inside canal prism for canal and laterals    ± 15 cms. 

5. Side slopes inside canal prism for canal and laterals  ± 15 cms. 

 The extreme of the above tolerance shall not be continuous over a distance of 40 meters measured at any place, in 

any direction, parallel to the excavated surface. 

[c] Excavation Beyond Established Lines 

 Precautions shall be taken to preserve, in an undisturbed condition, materials beyond the designated limits of 

excavation as shown on the Drawings except unsuitable materials ordered removed by the Engineers. Material loosened 

beyond the excavation limits as result of excavation limits as a result of excavation operations shall be considered defective 

work and shall be compacted or removed and replaced with compacted embankment at the Contractor’s expenses, 
as directed by the Engineer. 

METHOD OF CONSTRUCTION 

 Canal excavation shall include all excavation works in the canal prism whether common, indurate or rock 

materials, except additional at structure sites which is specified to be done and measured for payment under excavation for 

structure. 

 The Contractor shall only excavate after the area of operation is acceptably cleared 

grubbed in accordance with Section II, “Clearing and Grubbing”. Excavation of all canals shall be accordance with the cross 

section, lines and grades shown on the Drawings. On portion of the canal where concrete lining is required, canal excavation 

shall not extend beyond the neat lines of the underside face of the canal lining as shown on the Drawing. The Contractor 

must exercise care not to extend his excavation beyond the limits called for in the Drawings. 

Excavation operations shall be such that all materials suitable for embankment or backfilling 

and filling shall be separated from objectionable materials which are to be wasted. All surfaces from excavation shall be 

trimmed to the required slopes and grades within the specified tolerances under paragraph 403 [b]. blasting if permitted 

by the NIA, shall be in accordance with paragraph 403 [a]. “Explosive and Blasting”. 

 In sections of deep cut in which the canal section is continuous with the road way section and its side slopes, 

excavation for roadway shall be included under this section. If slides occur on excavated slopes or if run-off flows deposit 

additional materials in excavations before acceptance of the works, the removal of said slides and/or deposits shall be at the 

expense of the Contractor. 

 Large canals like main canals should preferably be excavated with the use of motorized 

scrapers, excavating in successive layers of about 30 centimeters followed subsequently by trimming of the side slopes 
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using a Grader. Medium sized canals like laterals should preferably be excavated by initially using a D-6 or D-7 Bulldozer for 

the upper layers and then excavating the bottom layers and side slopes with the use of a Backhoe. Should the Contractor propose 

to do excavation works by some other means, prior approval of the Engineer must be secured. 

FINISHING CANAL AND ROADWAYS 

Upon completion of all construction operations, the canal section, including slopes embankments, and roadway 

embankments, shall be finished as specified and shown on the Drawings. Canal beds, canal embankments and side slopes 

shall be trimmed and shaped to the finished cross-section to produce smooth surfaces and slopes, and uniform cross-sections. 

 Stockpiling of materials on finished canal sections, roadways and embankments shall not be permitted. All 

finished works and surfaces shall be cleaned of all dirt and foreign materials. 

 The contractor shall also be required to clear the entire right-of-way and areas outside the limits of the right-of-

way for all excess of objectionable materials, if such excess or objectionable materials are the result of the 

Contractor’s operation as determined by the Engineer. 

 All weeds and other objectionable growth, roots, excess earth, debris, loosened rock larger than 7.5 centimeters 

shall be removed and disposed of in approved sites outside the right-of-way as specified or directed by the Engineer. 

 The entire canal sections including roadways, side slopes and structure approaches shall be left in a neat and 

presentable condition. 

METHOD OF MEASUREMENT 

 Canal excavation will be measured for every cubic meter of material excavated from the canal prism. Measurement 

shall be made in its original position after undertaking clearing and grubbing including stripping operations and computed by 

the Average-End-Area method for every 20-meter  section of finished canal within the pay lines or neat lines shown on 

the Drawings, acceptably excavated and formed into embankments or used for structure backfill, or wasted as directed. 

 Hauling of excavated materials within the free haul distance either for embankment or disposal to waste areas and 

trimming of side slopes in canal prism and canal beds except on portion of the canal where concrete lining is required 

subsidiary work under canal excavation, thus, shall be paid under his section and the cost thereof shall be considered 

included in the contract unit price for Canal Excavation. Hauling beyond the free haul distance [for waste materials only] 

and spreading of excavated materials into a canal and roadway embankments and structure backfill shall be paid under 

Section IX and XII, respectively. Hauling or overhauling for disposal of excavated materials into canal embankments is 

a subsidiary work for embankment construction and compaction, thus, it will not be measured for payment and the cost 

thereof is considered included in the contract unit price for Embankment Construction and compaction. 

BASIS OF PAYMENT 

 The volume measured as provided above shall be paid per cubic meter, which price and payment shall constitute 

full compensation for furnishing all materials, supplies, labor, equipment, tools and all incidentals necessary for the 

successful completion of work described under this Section and for all subsidiary works except for hauling of excavated 

materials beyond the free haul distance for disposal to waste areas which shall be paid under Section IX, OVERHAUL, and 

except for trimming of side slopes on portion of canal where concrete lining is required which shall be considered as a 

subsidiary work under Section XX, Concrete canal Lining. 
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EMBANKMENT CONSTRUCTION AND COMPACTION 

SCOPE  

 The work under this section shall consist of spreading materials taken from canal excavation, structure excavation, 

side borrow and borrow haul into canal embankments or protection dikes or approaches to bridges and road crossings into all 

other embankments indicated on the drawings; moisture conditioning and then compacting said materials into the desired 

degree of compaction, all in accordance with the drawings and these specifications or as directed by the engineer. All works 

associated with side borrow and borrow haul operations and overhaul for canal embankment are considered subsidiary works 

for embankment Construction and Compaction. 

SOURCES OF MATERIALS  

 Materials for embankment and structure backfill for canal and diversion structures may be taken from canal or 

structure excavation in accordance with section IV and VI. In case where excavated materials from canal prism or from 

structure excavations are insufficient or unsuitable for embankment formation, additional materials may be taken from side 

borrow or borrow haul areas not necessarily designated by NIA including acquisition of necessary right-of-way and access 

thereto. Likewise, materials for protection dikes and approaches to bridges and road crossing may be taken from sources at the 

Contractor’s choice including acquisition of necessary right-of-way. However, possible borrow areas are indicated in the Bid 

Drawings or as suggested by the Engineer. 

COMPACTION EQUIPMENT  

 Compaction of canal roadway embankments, protection dikes or approaches to bridges and road crossings or for 

backfill [if applicable may be done by the use of sheep’s foot roller, pneumatic rollers, vibratory compactors or other type of 

compaction equipment at the Contractor’s option as approved by the engineers. The suitability of the proposed compaction 

equipment to achieve the desires degree of compaction must be demonstrated during the initial phases of compaction 

operations. The engineer shall have the right to require the Contractor to change compaction equipment if such equipment is 

deemed unsuitable in achieving the specified degree of compaction with a reasonable period of time. 

 Watering equipment for moisture conditioning of the embankment materials, prior to compaction, shall be designed 

to apply water uniformly at the rates required by NIA. Water tank shall be equipped with positive shut-off valves that no 

leakage will result from the nozzle when the equipment is not in used. 

Soil Classification and/ or Proctor maximum Dry 

Density Obtained 

Minimum Compaction Required  

Percent of In place Density 

Maximum Dry Density for 

Roads, Dikes and Canal 

Embankments with roadway 

For normal Embankment 

[without roadway and 

intrasite or Feeder Roads] 

L, SM & ML,      85-89 100% 100% 

CL, SM & ML,   90-99 95% 95% 

SC,                   100-109.9 95% 95% 

GC,                  110-119.9 90% 90% 

GC,                  130- and above 905 90% 

 When embankments are to be made on hillsides, whether paralleling a hillside, abutting into a hillside or crossing 

over a hill, the slope of the original hillside shall be cut horizontally as the work is brought up in layer. Material thus cut shall 

be re-compacted, along with the new embankment material. 

 During construction, the contractor shall keep the top of the embankments at such elevation and section to provide 

natural surface drainage at all times.  If the contractor stops work on any portion of the embankment on account of rain or the 

surface shall be graded to facilitate drainage and the surfaces shall be sealed by passing rubber-tired equipment or flat drum 
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rollers over the surface. Before work is resumed on the area, the surface scarified to a minimum depth of not less than 15 cm., 

releveled, moisture conditioned, and re-compacted to the specified density. 

 Should the NIA determined that any portion of the surface of the embankment has become so dry glazed during 

construction that bond with the succeeding layer to be thereon cannot be obtained, or should ruts develop on the embankment, 

such surface shall be surface shall be scarified to a minimum depth of 15 cm., releveled, moisture conditioned and re-

compacted to the specified density just prior placing of the succeeding layer of the embankment. 

 All surfaces of the compacted embankment shall be compacted to the lines, and grades shown on the Drawing or as 

directed by the Engineer with the tolerances in accordance with paragraph 403 [b] for slopes and surfaces and a tolerance of 

± 10 cm. for profile surfaces and shall be graded to a uniform slope. 

METHOD OF CONSTRUCTION  

 This paragraph covers the construction of all embankments designated on the drawing as compacted embankment 

including the placing of embankment materials to the low and over excavated areas in the canal. All compacted embankments 

shall be constructed to the lines, grades and dimensions shown on the drawings, or established by the NIA on a properly 

prepared foundations approved by the NIA. No objectionable materials shall be placed on the embankments. 

 Ground surface upon which the embankment is to be constructed shall be scarified to a depth of at least 15 cm. after 

clearing and grubbing, moisture conditioned, and compacted to not less than the required degree of compaction as shown in 

Table A below. Materials unsuitable for embankment foundations shall be removed as directed and replaced with suitable 

materials and compacted as compacted embankment. 

 Where canal embankment is to be constructed across low swampy ground or where the top soil is not satisfactory 

for foundation as determined by the Engineer stripping  of top soil of  the foundation area and compaction will be ordered 

before construction of the embankment, stripping and disposal of the stripped material is subsidiary  work and will not be 

measured for payment; Provided, however  that when  stripping to a depth beyond 10 centimeters from the natural ground 

surface is ordered by the Engineer the stripped materials below the 10 centimeters free stripping depth will be paid for under 

“Canal Excavation”. In case stripping of the top soil exceeds 10 centimeters, the Contractor should request to NIA for a re-

survey to determine the actual volume subject for payment. Verification and approval by the administrator should be obtained 

first before proceeding with the stripping operation. 

 Embankments shall be constructed to the lines, grades and dimensions shown on the Drawings or as established by 

the engineer. Embankment shall be constructed in horizontal layers which extends the full width of the embankment. Thickness 

of the layers shall not exceed 15 cm. after compaction. The moisture content of the material at the start of compaction shall 

have optimum moisture of plus or minus 5% as determined by the standard laboratory compaction test on soils [ ASTM 

Designation D698]. Embankment materials which do not contain sufficient moisture for compaction in accordance with the 

above requirement shall be thoroughly mixed additional water as directed by the engineer. Embankment material containing 

excess moisture shall be permitted to dry to the proper consistency before being compacted. After layer has been spread for 

the full width of the cross-section and brought to satisfactory moisture content, it shall be compacted. The degree of compaction 

in each layer shall be determined by the standard field density test ASTM D- 1556. each layer should attain the required 

percentage of compaction before the succeeding layer is allowed to be placed. The compaction requirements for the different 

type of soil placed on embankments are shown in the following table: 

METHOD OF MEASUREMENT  

 Measurement shall be done by the cubic meter of embankment in its final accepted compacted position less the 

volume for road surfacing materials if any, regardless of the origin of materials and the required degree of compaction.  

Computation shall be by the Average End Area Method for every 20 M station or by the applicable method suitable for the 

work involved. The volume shall be the theoretical volume of the embankment as computed based on the neat lines or pay 

lines shown on the Drawings. The lower limit shall be the elevation of the ground surface stripping and the upper limit shall 

be the top of the embankment. 
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BASIS OF PAYMENT  

 The volume measured for embankment as provided above shall be paid at the contract unit price per cubic meter, 

the price and payment shall constitute full compensation for any side borrow, borrow haul, blending, moisture conditioning 

and compaction and trimming side slopes [where necessary] including all labor, tools, equipment and all incidentals and 

subsidiary works, necessary for the successful completion of the work described under this section. Provided, however, that 

payment shall only be made after preservation by the Contractor of a certification issued by the NIA Materials Testing 

Engineering to the effect that the constructed embankment measured and covered by such progress payment has attained 

degree of compaction. 

CONCRETING WORKS 

SCOPE  

 This section covers all the materials as cement, aggregates, water admixtures and proportioning, mixing, 

transporting, placing, finishing, curing, and protection of concrete, including supplies, equipment, tools and all other 

incidentals necessary for concrete works. 

 All the applicable provisions of the latest version revision of the ACI Building Code [ACI-318-63] and American 

Society for Testing Materials [ASTM] shall govern in all cases not specifically provided for herein.  

 

CONCRETE COMPOSITION  

Concrete shall be composed of Portland cement, fine and coarse aggregates, water, and if necessary, admixtures or 

agents approved by NIA. The design of concrete mixtures and consistency shall be as specified in this Section. 

CEMENT  

a. General -the cement shall conform to the requirement of the standard specifications for Portland cement 

[ASTM: C-150 Type 1]. Special cement may be used subject to the approval of the engineer provided it 

meets the requirements of Portland cement with regards to strength, soundness and setting time. 

 

b. Storage - Contractor shall, immediately upon delivery of cement to the jobsite, store the same in a dry, 

weather tight and properly ventilated structure with adequate provisions for the prevention of absorption of 

moisture. All storage facilities shall be subject to the approval of the Engineer and shall be such as to 

permit easy access for inspection and identification. The Contractor’s method of handling and storing 

cement shall be subject to the approval of the Engineer. The Contractors shall not use any cement which 

is stored at the site for the period more than three (3) months. Not more than fourteen (14) sacks of cement 

shall be permitted to be piled up and this number shall be limited to seven (7) each, when the storage is 

expected to be longer than two (2) months; these sacks of cement shall be piled up or stored so as to 

permit easy access for identification, inspection and testing. 

 

c. Payment -payment for cement shall be considered included in the contract unit price for the various items 

of concrete in the Bill of Quantities for which cement is used. 

 

WATER 

 The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, organic matter, alkali, 

salts and other impurities. The recommendation of the seventh edition of the U.S Bureau of Reclamation Concrete Manual for 

mixing water shall be followed. 

FINE AGGREGATES 

a. General. The term “Fine Aggregates” is used to designate aggregates in which the maximum size of the 
particles is 5 millimeters. Fine aggregates for concrete, mortar and grout shall be provided by the 

Contractor and shall consist of natural sand, manufactured- sand, or a combination of both. The different 
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components shall be batched separately, or subject to the written approval of the Engineer, or blended 

prior to delivery to the batching plant. 

 

As means of providing moisture control, the Contractor may be required to stockpile the fine aggregates 

over porous storage to drain excessive water and to stabilize moisture content. 

 

b. Quality. Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard, tough, 

durable, uncoated rock particles. The Contractor shall exercise every possible precaution in transporting, 

washing, and screening operations to prevent contamination of sand particles. Fine aggregates shall 

conform to the following requirements: 

 

1. Grading - it is assumed that the sand available in natural deposits will require processing to 

provide a suitable gradation. Regardless of the source, the fine aggregates shall be well graded 

from fine to coarse and the gradation as delivered to the mixers shall conform to the following 

requirements unless otherwise approved: 

 

Sieve Designation 

US Standard Square 

M e s h 

Percent by Weight  

Passing Individual 

Sizes 

3/8” [9.50mm] 100 

No. 4 [4.75 mm] 95-100 

No. 8 [2.36 mm] 85-95 

No. 16 [1.18 mm] 60-85 

No. 30 [600 um] 25-60 

No. 50 [300 um] 10-30 

No. 100 [150 um] 2-10 

 

In addition to the grading limits shown above, the fine aggregates as delivered to the mixer shall 

have the fineness modulus of not less than 2.30 or more than 3.00. The grading of the fine 

aggregates also shall be controlled so that the   fineness moduli of at least 9 to 10 test samples 

of the fine aggregates as delivered to the mixer shall not vary more than 0.10 from the average 

fineness modulus of all samples previously taken. The fineness modulus shall be determined by 

dividing by 100, the sum of the cumulative percentages retained on US Standard sieves No. 4, 

8, 16, 30, 50 and 100. At the option of the Contractor fine aggregates may be separated into two 

or more sizes or classifications, but resulting sand when combined before entering the concrete 

mixer shall be of uniform grading within the limits specified above. 

 

2. Particle Shape.  The shape of the particles shall be generally spherical or cubical and 

reasonably free from flat and elongated particles is defined as a particle having a maximum 

dimension in excess of five times the minimum dimension. Rocks which break down into such 

shape, regardless of the type of processing equipment used, will not be approved for use in the 

production of fine aggregates. 

 

3. Deleterious Substances. The maximum percentages of deleterious substances in the fine 

aggregates as delivered to the mixer shall not exceed to the following values: 

 Percent by Weight 

Materials passing No. 200 Screen 

[Designation 16] * 
3 

  

Shale [Designation 17] 1 

  

Clay [Designation 13] 1 

  

Total of other deleterious substances 

Such as alkali, mica, soft, flaky, particles and loam 
2 

 

• the designation in parenthesis refers to methods of testing described in seventh [7th] edition of 

the US Bureau of Reclamation Concrete Manual and ASTM. 
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The sum of the percentages of all deleterious substances shall not exceed 5% by weight. Fine 

aggregates producing a color darker than the standard in the colometric test for organic impurity 

[USBR designation 14 or ASTM C-40] may be rejected. Fine aggregate having specific gravity 

[USBR designation 9 or ASTM C- 128, saturated surface dry basis] of less than 2.60 may be 

rejected. The fine aggregate may be rejected if the portion retained on No. 50 [300 um] screen, 

when subjected to five cycles of sodium sulphate test for soundness [USBR designation 19 or 

ASTM C-88] shows an average loss of more than 18% by weight. Fine aggregates delivered to 

the batching plant may be rejected if it contains more than 0.15% soluble sulphate for any one 

sample or more than 0.10% for an average of at least 9 out of 10 consecutive test samples of 

finished sand, when samples are taken hourly. The percent soluble sulphate in the fine aggregates 

shall be determined in accordance with the method of test prescribed in sub-paragraph 4 below. 

4. Sampling - sampling of fine and coarse aggregates shall be done in accordance with Aggregate 

Sampling and Testing. The source from which fine and coarse aggregates is to be obtained shall 

be selected well in advance of the time when the materials will be required in the work. Unless 

otherwise specified, all test samples shall be taken under the supervision of the engineer in 

sufficient time as approved to permit adequate testing and examination of results sufficiently in 

aggregates at various in the processing operation shall be made. The approval of a source shall 

not be construed as containing approval of the materials from the source, the Contractor will be 

held responsible for the specified quality of all materials used in the work. 

 

c. Storage - fine aggregates shall be stored in such a manner as to avoid the inclusion of any foreign materials 

in the concrete. The storage or stockpile shall be constructed so as to prevent segregation. Depositing of 

materials in storage and its removal there from shall be done in such a manner as to result in increasing 

the uniformity of the grading insofar as this is practicable. All fine aggregates shall remain in free drainage 

storage for at least seventy-two [72] hours prior to use. Sufficient live storage shall be maintained at all 

times to permit continuous placement of concrete. 

 

d. Measurement and Payment. - fine aggregates will not be measured for payment. The cost of excavation, 

stockpiling, transporting, processing, blending, handling and other cost for providing fine aggregates shall 

be considered in the unit price bid for the various items in the Bill of Quantities for which fine aggregates 

are used. 

 

COARSE AGGREGATES  

a. General - the term “Coarse Aggregates” is used to designate of such size to fall within the range 
of 0.5 cm. to 7.5 cm or any or range of sizes within such limits. The coarse aggregates shall be 

reasonably well graded within the nominal size ranges hereinafter specified. Coarse aggregate 

for concrete shall be furnish by the Contractor and shall consist of crushed rock or mixture of 

natural gravel and crushed rock as provided in paragraph 1508. Coarse aggregate, as delivered 

to the batching plant shall have uniform and stable moisture content. Any rewashing found 

necessary to provide clean aggregates shall be done prior to finish screening. Rewashing shall 

not be performed in finish screen. 

b. Quality  - Coarse aggregates shall conform to the requirements of ASTM C-33 and shall 

consist of hard, dense, uncoated durable rock fragments. 

1. Grading - the coarse aggregates shall be well graded from fine to coarse. It shall be 

separated into the following specific size groups. The grading of the aggregates within 

the separate size groups as delivered to the mixer shall be as follow: 

 SIZE GROUPS  

Sieve Size Percent by Weight Passing Individuals Size 

US Std. Sq. Mesh 12.5 mm Size 18 mm Size 37.5 mm size 50 mm size 75 mm 

6”      [150mm] - - - -  

3”      [75mm] - - - -  

2½”   [63mm] - - - 100 90 

2”      [50mm] - - 100 95-100 35 

1½”   [37.5mm] - - 90-100 - 0 

1”      [25mm] - 100 20-55 35.7  

¾”     [19mm] 100 90-100 0-15 -  

½”     [12.5mm] 90-100 - - 10-30  
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3/8”   [9.5mm] 40-70 20-55 0.5 -  

No. 4 [4.75mm] 0.15 0-10  - 0-5 

Coarse aggregates shall not contain more than 1.5 percent of materials padding the No. 200 sieve by meshing, 

nor 5% of soft fragments. 

It shall have an abrasion loss of not more than 45 percent at 500 revolutions. 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various parts of the works shall 

be in accordance with the following: 

General Use 
Maximum Aggregate 

Diameter 

Lean Concrete to control water Intrusion and 

other miscellaneous uses 
37.5 mm 

  

Concrete for Footing, Walls, Slabs Beams, 0.22 to 

0.75 meters thick 
37.5 mm 

  

Concrete for thin wall, slabs, beams, less than 

0.22 meters thick 
19 mm 

  

Concrete for reinforced concrete pipes 12.5 mm 

In all cases, the diameter of the aggregated shall not exceed ½ the distance between the reinforcing steel 

bars of the members being placed. 

2. Particle Shape - the particle shape of the crushed coarse aggregate shall be generally spherical or 

cubical and reasonably free from flat or elongated particles. A flat or elongated particle is defined as 

the particle having a maximum dimension such shape will not be approved for the production of 

aggregate. 

 

3. Deleterious Substances- the deleterious substances in any size of coarse aggregate, as delivered to 

the mixer, shall not exceed the following values: 

 

 

 

Percent by 

Weight 

Material Passing no. 200 ½ 

Shale [ Designation 18] 1 

Clay Lumps [Designation 13] ½ 

Other deleterious substances 1 

• The designations in parenthesis refer to methods of Testing described in the seventh edition of 

the US Standard of Reclamation Manual and ASTM. 

 

The sum of the percentages of all deleterious substances in any size, as delivered to the mixer, 

shall not exceed 3% by weight. Coarse aggregate may be rejected if it fails to meet the following: 

1. Petrographic Examination - If more than 10% of poor aggregate particles can be 

identified in physical test in case 20% of the particles would be classified with respect 

to the chemical quality [USBR Designation 7 or ASTM C- 295]. 

2. Sodium-sulphate test for soundness [USBR Designation 9 or ASTM C-88]-  if the 

weighted average loss, after 5 cycles is more than 10% by weight. 

3. Specific Gravity [USBR Designation 10 or ASTM C-127] - If the specific gravity 

[saturate surface-dry basis] is less than 2.60. 
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4. Sampling - all sampling of coarse aggregates shall be in accordance to Mixture 

Composition. 

  

c. Storage- coarse aggregate storage or stockpiles shall be built in such a manner as to avoid the 

inclusion of any foreign materials in the concrete and to prevent segregation and excessive 

breakage. Water sprayers shall be installed to keep that portion of the coarse aggregate stockpile 

saturated which is for immediate use in the concrete. Sufficient live storage shall maintain at all 

times to permit continuous placement of concrete.] 

 

d. Measurement and Payment - Coarse aggregates will not be measured for payment. The cost of 

excavation stockpiling, processing, blending, handling and other cost for providing coarse 

aggregates shall be considered included in the unit price bid for the various items in the Bill of 

Quantities for which coarse aggregates are used. 

 

AGGREGATE SAMPLING AND TESTING 

 Sampling of the aggregate materials approved for use in the work, shall be done by the contractor in accordance with 

ASTM Sampling Method at 10 days in advance of time when placing of concrete is expected to begin. Aggregate studies and 

test will be made by the contractor at its own expense. It shall be the responsibility of the contractor to designate the source[s] 

of aggregates early enough to give NIA sufficient time to obtain the necessary samples and have them subjected to tests. 

The samples of aggregates shall be obtained and tested in accordance with the following ASTM standard methods: 

 Sampling aggregate       - C 75 

 Sieve Analysis       - C 136 

 Amount of material finer than 200 sieve    - C 117 

Organic impurities       - C 40 

Mortar Strength       - C 87 

Soundness       - C 88 

Soft Particles       - C 235 

Abrasion        - C 131 

Clay lumps       - C 142 

 No aggregate shall be used until official advice has been received that it has satisfactorily passed all test, at which 

time written authority shall be given for its use. Material from source which has been previously tested and shown satisfactory 

compliance with all the requirements given herein may be used without further testing upon written permission of NIA. Test 

reports for previous tests must be available before approval can be given. 

 During construction, aggregates will be sample as delivered to the mixer to determine compliance with specification 

provisions. Test shall be made in accordance with the applicable ASTM Standards. Routine control test and analysis of 

aggregates at various stages in processing Contractor shall provide such facilities as may be considered necessary for the ready 

procurement of representative test samples. All tests will be made by the contractor under the supervision of NIA. 

CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES  

a. Classification and Design Mixtures. The mixture for all classes of concrete shall be designed by the contractor 

and approved by NIA to obtain the compressive strength at the age of 28 days as specified below: 

Class 
Minimum Strength 

[kg/cm²] 

Maximum Aggregate 

Size [mm] 

Minimum Cement 

[kg/m³] 

Maximum Water/ 

Cement Ratio 

X 300 19 375 0.55 

Y 210 12.5 350 0.60 

AA 210 19 325 0.60 

A 210 37.5 300 0.60 

B 170 50 250 0.70 

C 170 75 225 0.70 

Z 140 75 200 0.85 

Blinding 70  37.5 150 No limit [Concrete] 
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b. Aggregate Content - Concrete mixtures shall be designed to use the largest size and the maximum amount 

of coarse aggregate as practicable for the intended use of the concrete. 

c. Consistency. - the amount of water to be used in the concrete shall be regulated as required to secure concrete of 

the proper consistency and to adjust for any variation in the moisture content or grading of the aggregates as they 

enter the mixer. 

It shall be such consistency that it will flow around reinforcing steel bar but individual particles of the 

coarse aggregate when isolated shall have coating of mortar containing its proportionate amount of sand. The 

consistency shall be gauged by the ability of the equipment to properly place it and not by the difficulty in mixing or 

transporting. Addition of water to compensate for stiffening of the concrete before placing will not be permitted. 

Uniformity in concrete consistency from batch to batch will be required.  

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy concrete sections 

and at top of walls, piers and parapets, 10 centimeters for pumped or air placed concrete, and 7.5 centimeters for 

concrete elsewhere. 

The engineer reserves the right to require lesser slumps whenever concrete of lesser slumps can be 

consolidated easily into placed by means of the vibration specified in Paragraph Construction Joints. 

d. Notwithstanding the approval of the Engineer of the design mixtures and minimum cement content for 

different classes or gradation of aggregates, the Contractor shall be responsible that all the concrete meet 

the designed strength. 

 

SAMPLING AND TESTING OF CONCRETE 

 The Contractor shall at his expense perform sampling and testing of concrete materials in accordance with the 

latest Japanese Industrial Standards and the Manual of Concrete Quality Control to be prepared by NIA. 

All the tests designated in the manual shall be carried out at the Project site by the Contractor under the direction of the 

Engineer. The Contractor shall furnish all materials and labor for testing and shall provide own laboratory, tools and 

equipment for testing except compression machine. 

Concrete sampling shall be carried out during concrete operations at the rate of one standard sample for each 75 cubic meters 

of concrete or fraction thereof placed during each continuous placing operations but in no case shall there be less than one 

sample for each day of concreting. Each standard sample shall consist of three (3) standard cylinders 6 inches (15 cm) diameter 

by 12 inches (30 cm) high. 

The Contractor shall keep a record of the samples and the portion of the structures and volume represented which shall be 

available to NIA on demand. 

Superintendents, testing equipment and tools to be provided by the Contractor for quality control of the construction shall be 

subject to the prior approval of the Engineer. 

FAILURE TO CURE 

 The engineer shall have the authority to suspend the work whole or in part, by written order, for such period as he 

may deem necessary for failure on the part of the Contractor to perform proper curing of the concrete work and withhold 

payment for the corresponding work pending results of tests, that shall subsequently be made on these concrete works. The 

contractor shall immediately secure more samples of such members and from part of the   structure as shall be designated by 

the engineer and shall have been testes in a Testing Laboratory approved by the NIA. If the results of tests are found 

satisfactory, payment of the concrete in question shall be made and the work ordered resumed, but if the results of tests are 

unsatisfactory to meet the structural requirements, the contractor shall remove, wholly or partly, the concrete work in question 

at the discretion and upon written order of the Engineer and the Contractor shall replace such parts at his own expense. 
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FAILURE TO MEET CONCRETE REQUIREMENTS 

 If the specified strengths have not been met, the Contractor shall remove and replace the concrete concerned 

or take such other remedial measures as the Engineer order, all at his own expense. 

Before proceeding with the remedy, the Contractor shall subject for approval of the Engineer details of the action 

proposed to ensure that the concrete and steel to be placed in the works will comply with the Specifications. 

PROTECTION OF CONCRETE WORKS  

 The Contractor shall protect all concrete against injury until final acceptance by NIA. Final acceptance shall be 

considered to mean acceptance of the whole after the Contract has been completed or satisfactorily terminates. 

 

MEASREMENT AND PAYMENT 

(1) Concrete 

Measurement and payment of concreting works shall be made separately for every class specified in the Bill of 

Quantities. Measurement for payment of concreting works for each class shall be made by volume in cubic meter for respective 

items of various works in the Bill of Quantities, unless otherwise stipulated. It shall be computed to the neat lines as if these 

works were constructed to the details shown on the Drawings or as established by the Engineer. In measuring concrete for 

payment, volume of all cavities, depressions, openings, embedded wood works and metal works, except reinforcement bar, 

anchor bolts and bars, and dowel bars, will be deducted. Payment for concrete works measured as provided above shall be 

made at the unit prices per cubic meter bid therefore in the Bill of Quantities, which price and payment shall include the cost 

of all labor, materials and equipment, furnishing and handling of cement, aggregates and admixtures, mixing hauling, placing 

and finishing concrete furnishing of forms and subsequent removal of form works and necessary false work (unless otherwise 

stipulated), construction of joint (excluding furnishing and placing such joint materials as waterstops, dowel bars, etc., as 

specified in Section XVI “Concrete Joints and Joints Materials”), dewatering and keeping dry during pouring concrete, and 

all necessary items incidental thereto for the successful completion of the work described in the Drawings and 

these Specifications, except for payments for furnishing and placing reinforcement bars and joint materials which shall 

be separately made at appropriate unit prices therefore in the Bill of Quantities 

 

REINFORCING STEEL BARS 

SCOPE  

 All reinforcing steel bars required for the works as detailed in the construction drawings or as directed by the engineer 

shall be furnished by the contractor. 

 The work under this section includes the hauling of all reinforcing steel bars required for the works to the project 

site, storing, cutting, bending and proper placing, all in accordance with the drawings in these Specifications. 

 The length for each size of reinforcing steel bar to be furnished by the contractor shall be computed by taking the 

theoretical length required for the work. All reinforcing steel bars shall be furnished in commercial standard lengths and the 

contractor shall cut and bend the reinforcing steel bars to the detail and dimensions shown on the drawings. 

MATERIALS  

 All reinforcing steel bars to be furnished by the contractor shall be Grade 40 or PS 275, deformed type and 

conforming to the requirements of ASTM A-615. The nominal dimensions and unit weights of bars designation shall be in 

accordance with the following table: 

Nominal Perimeter Bar 

Diameter 

Unit wt. 

Kg/m. 

Area (sq. mm.) 

Nominal Dimensions 

Cross Section 
(mm.) 
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6 mm 0.222 28.27 18.85 

8 mm 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 

12 mm. 0.888 113.10 37.70 

16 mm. 1.579 201.10 50.17 

20 mm. 2.466 314.20 62.83 

25 mm. 3.854 491.90 78.54 

28 mm. 4.833 615.75 87.96 

32 mm. 6.313 804.15 13.10 

36 mm. 7991 1,017.90 113.10 

 The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar having the same weight per unit 

length of the deformed bar. 

CONSTRUCTION REQUIREMENT  

 Workmanship shall be the highest grade and shall be in accordance with the latest standard practice of the industry. 

1. Cutting and Bending - Cutting and bending of reinforcing bars may be done in shop or at the job 

site. All bending works shall be in accordance with the latest standard practice and by approved machine 

methods. Radii for bends and hooks will be specified on the approved detailed reinforcement drawings in 

accordance with sound design procedures. 

 

2. Placing - Reinforcement shall be laid, anchored and embedded in the concrete as shown on the drawings 

or as directed by the engineer. Unless otherwise directed, the spacing of reinforcement bars shall be 

measured along the center line of the bars. Reinforcement shall be inspected for compliance with 

requirements as to size, length, splicing, position and number after placement based on the approved 

reinforcement drawings. 

Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal support shall be 

cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign substances which, in the opinion of 

the Engineer, are objectionable. Heavy flaky rust that can be removed by firm rubbing with burlap or 

equivalent treatment is considered objectionable. After being placed, the reinforcing bars shall be 

maintained in a clean condition until in a clean condition until completely embedded in concrete. 

Reinforcing bars shall be accurately placed and secured in position so as to avoid displacement during the 

pouring of concrete. Special care shall be exercised to prevent any disturbance of the embedded 

reinforcement during the setting of concrete. Metal chairs, hangers, spacers or other approved support may 

be used by the Contractor for supporting bars. Metal supports shall be galvanized when they are to be 

exposed to view on completed concrete surfaces or where it contributes in any way to discoloration or 

deterioration of the concrete. 

3. Relation of Bars to concrete surfaces - the minimum cover for all reinforcements shall conform to the 

dimensions shown on the reinforcement drawings. 

 

4. Splicing - all splices in reinforcement shall be as shown on the drawings or as directed by the Engineer. 

The lapped ends bars shall be either supported sufficiently to permit the embedment of the entire surface 

of each bar in concrete or shall be securely wired. 

 

5. Welding - welding of bars shall be performed only where shown on the Drawings or as authorized in 

writing by the Engineer and shall conform to the requirements of LAWS: D12.1, latest revision. All 

welders employed shall be shown proof of their welding qualifications to the engineer. All welding shall 

be done using metal arc welding, pressure gas welding, submerged arc welding or thermo welding. An 

electric shall be acceptable to NIA. Covering of low  

 

6. Protection - Reinforcement to remain exposed and intended for future concrete embedment shall be 

protected from corrosion or other damages in an approved manner where directed. The reinforcement 

protection shall be of such nature that it can be thoroughly cleaned without difficulty prior to encasement 

in concrete. 
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PREPARATION OF REINFORCEMENT DRAWINGS  

 Contractor shall submit for the approval of NIA detailed reinforcement drawings. These drawings will include bar-

placing drawings, bar bending drawings, bar list, and any other reinforcement drawings as may be required to facilitate 

placement and checking of reinforcing bars. No work shall be done by contractor until such approval has been secured from 

NIA. 

 The reinforcement drawings submitted shall show the name of the structure location by stationing where the 

reinforcement drawings is intended and all the necessary information required by NA.  It shall likewise bear the stamp or seal 

of Contractor as evidence that the drawings have been checked by contractor. 

 Contractor shall be held responsible for any delay in the progress of the work occasioned by his failure to observe 

the requirements and the time for the completion of the contract will not be extended on account of his failure to promptly 

submit said drawings in strict adherence herewith. 

SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT FAIL TO MEET CONTRACT 

REQUIREMENTS (FOR STEEL BARS FURNISHED BY CONTRACTOR)   

 Sampling of reinforcing steel bars furnished by the contractor for incorporation in the Permanent Works shall be 

carried out by NIA at the Manufacturer’s stockyard before delivery to the project site. The NA authorized representative shall, 
at random, take three (3) representative samples of reinforcing steel bars per lot covered by the manufacturer’s mill certificate. 
A lot shall consist of all steel bars of the same heat or blow as shown in the mill certificate, and the same nominal cross-section 

and grade. Samples shall be tested at the manufacturer’s testing laboratory, if any, or to any approved Government testing 

laboratory at Contractor’s expense. A lot or lots represented by samples tested which failed to meet specified requirements 
shall be rejected and will not be counted for delivery to the project site. Sampling and testing shall be in accordance with 

ASTM requirements. All deliveries shall be subject to prior approval of NIA. 

 The NIA reserves the right to accept steel bars that fail to meet the contract requirement provided that the deficiency 

is not more than nine percent {9%) of the requirement per each type of test and provided further that a corresponding reduction 

in the unit price will be made. The percentage of reduction equal to the percentage of deficiency based on the minimum 

requirement of the ASTM A-615 Standard. For example, if the value of the test result for one type of test is five percent [5%] 

below the minimum requirement, the unit price for payment will be reduced by 5%. If the non-compliance with the test 

requirements is on two or more tests, the price reduction will be the summation of the percentage of the deficiencies. 

METHOD OF MEASUREMENT 

a. Cutting Bending and Placing. Measurement for payment of reinforcing steel bars will be made on the weight of 

reinforcing steel bars actually placed with the concrete structure and drilled holes for anchorage in accordance with the 

Drawings and Bar Schedule approved by NIA or as directed by the Engineer and weights will be computed based on 

the published manufacturer’s weights or in the absence thereof, on the weights specified in the table presented in Paragraph 

902. Steel bars in laps or splices indicated in the approved reinforcement Drawings, as required by NIA will be 

measured for payment. Additional steel bars in laps which are authorized for the convenience of the Contractor and such 

items as measured for payment. Where weld splices are specified on the Drawings, weld splices will not be measured for 

payment. Where contractor chooses to weld reinforcement bars for his convenience and welding is not specified, no separate 

payment will be made for such welds. Where Contractor substitute welded splices for lapped splices, separate payment will 

not be made for such welds, but instead the weight for the lapped splices shown on the Drawings will be measured for 

payment. 

BASIS OF PAYMENT 

Payment for reinforcing steel bars measured as provided above, will be paid for at the contract unit price per kilogram 

which price and payment shall constitute full compensation for furnishing all labor, tools, equipment and all incidentals and 

subsidiary works necessary for the successful completion of the work described under this Section . 
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OVERHAUL 

SCOPE 

 Overhaul shall include the hauling of materials excavated from Canal Excavation or structure excavation and to be 

disposed either for roadway embankment, normal embankment, freeboard embankment, fill, structure backfill, or for disposal 

to waste disposal areas suggested by NIA or at the Contractor’s choice including acquisition of right-of-ways thereto. 

DISPOSAL OF EXCAVATED MATERIALS 

a. general 

NIA shall determine the suitability of all excavated materials in the various portions for the work in 

accordance with the provisions specified herein. 

b. Compacted Embankment 

Materials from excavation which are suitable for compacted embankment [such as canal embankments, 

protection dikes, etc.] shall be dense and homogeneous when compacted. The materials shall be free from 

all organic material larger than 12 centimeters in maximum dimension. 

Materials suitability for the construction of compacted embankment shall be those solid having a 

classification as determined by the Engineer in the following order of preference: GC [Clayey Gravel], SC 

[Clayey Sand]. C [ Inorganic Clay], SM [ Silty Sand] or ML [ Inorganic Silt]. 

c. Compacted Backfill 

Materials from excavation which are suitable for compacted backfill shall be same as those which are 

suitable for compacted embankment, except that it shall be free of all materials larger than 7.5 centimeters 

in maximum dimension and that compacted backfill behind bridge abutment and retaining walls shall 

conform to the materials specified in the drawings. 

d. Free Board Embankment 

All excavated materials that are free of oversized materials and of organic matter as determined by the 

engineer maybe utilized for the construction of free board embankment. 

e. Waste materials 

Waste materials consisting of all excess excavated suitable materials and objectionable materials for canal 

embankment, and compacted backfill shall be placed in waste disposal areas outside the NIA right-of-way 

chosen by the contractor, leveled and sloped to drain as directed. 

METHOD OF MEASUREMENT  

 Overhaul of waste materials will be measured by the cubic meter. The volume of waste materials to be measured for 

payment shall be computed based on the Net End Area versus Stationing Diagram and Mass diagram for each Lateral or canal 

which shall be submitted by the Contractor to the Administrator for approval. 

 Overhaul for canal embankment is a subsidiary work under Embankment Construction and compaction [ECC] hence, 

it will not be measured for payment, as the cost is already considered included in the contract unit price of ECC. 

BASIS OF PAYMENT  

 Payment for overhaul for waste materials shall be per cubic-meter, which price and payment shall constitute full 

compensation for furnishing all labor, supplies, tools, equipment and all incidents necessary for the successful completion of 

the work including acquisition of right-of-way and access thereto for disposal areas chosen by the Contractor. Payment for 

overhaul for waste materials shall only be made when said Net End Area versus Stationing Diagram and Mass Diagram, where 

the volume measured for payment are based has been approved by the Administrator. 
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 If during the implementation of the project, the waste disposal areas differ from those chosen by the Contractor 

considered in the derivation of his unit bid price for overhaul, the contractor shall not be entitled to any claim for unit price 

adjustment as a result of such alteration of disposal areas. 

MISCELLANEOUS METALWORKS AND MATERIALS 

SCOPE  

The work under this Section shall include furnishing, delivering and installing all miscellaneous metalworks and 

materials shown on the drawings which shall include but not limited to the following: 

1.  Trashracks or screens including frames, guides and anchors 

2.  Steel ladder rungs 

3.  Steel gratings including frames, guides and anchors 

4.  G.I. Pipes guardrails and handrails 

5.  Bearing plates for bridges 

6.  Bearing pads and filler board for bridges 

7.  Perforated drain pipes 

8.  Embedded metals including plates, anchors, angles, strap anchors, bolts, nuts washers, flanges, fittings, bends, 

tees, cross, elbow and other metals or materials which are not paid for under other items in the Bill of Quantities 

9.  Timber 

 

All metalworks treated in this Section shall conform to the following standards or their approved equivalent 

standards: 

ASTM AG General requirements for delivery of rolled steel plates, shapes, sheet piling bars for structural 

use 

ASTM A36      Structural Steel 

AWS D1-1     Structural Welding Code        

AWS           Code for Arc and Gas Welding in Building construction 

ASTM A307 Specification for Low-Carbon Steel Externally and Internally Threaded Std. Fasteners 

ASTM A325 High Strength Bolts for Structural Steel Joints including Suitable Nuts and Plain Hardened 

Washers 

ASTM A108 Cold Finish Carbon Steel Bars and Shafting 

AISC          Manual of Steel Construction 

ASTM A123 Zinc (Hot Galvanized) Coatings on products fabricated from rolled, pressed and forged steel 

shapes, plates, bars and strips 

ASTM A53 Welded and Seamless Steel Pipe 

Metal Grating Metal Grating Institute Handbook 

Pittsburg, Pa. U.S.A 

ASTM 120 Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and Seamless Steel Pipe for Ordinary 

Uses 

AISC Specification for Design, Fabrication and Erection of Structural Steel for Buildings 

ASTM A153   Galvanized Steel Pipes 
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FABRICATION 

Details of design and fabrication not covered by the drawings nor by these specifications shall conform to the 

applicable provisions of the latest "Specifications for the Design, Fabrication and Erection of Structural Steel for Buildings" 

including all supplementary provisions of the American Institute of Steel Construction. 

All metalworks and materials furnished by the Contractor and all works performed will be subject to rigid inspection. 

No metalworks or materials shall be delivered to the jobsite until inspection at the Contractor's fabricating plant has been made, 

in accordance with the provisions of these specifications. 

Shearing and cutting by torch or electric arc shall be performed carefully, and all portions of the work which will be 

exposed to view after completion shall be finished neatly.  Re-entrant cuts and copes shall be shaped notch-free to a radius of 

at least 12 millimeters. 

In bolted connections, all holes shall be cylindrical, unless otherwise shown on the drawings, perpendicular to the 

members, and clean cut and without burned or ragged edges.  Holes in materials more than 20 mm thick shall be drilled.  All 

other holes may be punched or drilled to full size. Unless otherwise shown on the drawings, drilled holes shall be 1 mm larger 

than the nominal diameter of the bolt. Outside burrs resulting from drilling shall be removed with a tool making a 1 mm bevel. 

Likewise, for punched holes, unless otherwise shown on the drawings, the diameter of the punch for punching to full size shall 

also be 1 mm larger than the nominal diameter of the bolt. The diameter of the die shall be not more than 1.50 mm larger than 

the diameter of the punch. 

Welding shall be done by the shielded-arc method except where otherwise specifically permitted by the Engineer.  

Welding rods shall be furnished by the Contractor and shall be of heavily coated type designated for all position welding, and 

the size, type and nomenclature of the rods shall be subject to approval by NIA.  Welds shall be made as indicated on the 

drawings and in accordance with the conventional symbols of the American Welding Society (AWS).  Welding shall be done 

in accordance with Sections 3, 4, 5 and 6 of the AWS' code for Arc Welding and Gas Welding in Building Construction, latest 

revision.  All butt welds shall have complete penetration.  Teeming of multiple layer welds will not be permitted. 

INSTALLATION  

All metalworks and materials shall be installed in accordance with the details shown on the Drawings.  Care shall 

be taken to ensure that all parts of metalworks are installed in correct position and alignment.  Metalworks to be embedded in 

concrete shall be located accurately and shall be held in correct position and alignment during placing and setting of the 

concrete.  Anchor bolts shall be set and held in position before concrete is placed, unless otherwise approved.  Where it is 

impractical to embed anchor bolts or ladder, stairways or other comparatively light metal work before the concrete is placed 

and when it is necessary to anchor parts where inserts or anchor bolts have not been provided, holes shall be drilled in the 

concrete and expansion anchors with bolts shall be installed as directed.  The surfaces of all metalworks to be in contact with 

or embedded in concrete or grouting mortar shall be cleaned. 

Suitable blockouts shall be constructed in the concrete where required for installation of railing posts and other 

metalworks. After installation of the metalworks, blockouts shall be filled with concrete or grout as shown on the drawings. 

Contractor shall drill or drill and tap, as required all holes in metalwork required for installation of the metalwork. 

Contractor shall drill all holes in concrete required for the installation of expansion anchors.  Contractor shall slot or 

cut or split metalwork in the field as required for installation. 

TRASHRACKS OR SCREENS 

Trashracks or screens shall be a substantial all welded sectionalized steel structure, generally as shown on the 

drawings.  Special care shall be taken to insure that all members shall be in exact position and alignment.  Vertical members 

shall be welded to horizontal members.  Trashracks shall be prime coated and painted in accordance with Section XXXVI, 

Painting Metalworks. 
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STEEL LADDER RUNGS  

Steel ladder rungs shall be furnished and installed in accordance with details shown on the drawings.  Bars used for 

steel ladder rungs shall be cold drawn steel wire conforming to the provisions of ASTM Designation A32 or its latest revision.  

The wire gage or bar size and spacing shall be as designated on the Drawings. 

Ladder rungs embedded in concrete shall be free of mortar, oil dirt, loose mil scale, loose rust and other coatings 

that would destroy or reduce the bond.  Bars shall conform to the dimensions shown on the drawings. Bars with links or 

improper bends or other deformations shall not be used or made as rungs. 

STEEL GRATINGS  

Gratings shall be provided as indicated on the drawings. Steel gratings shall be fabricated from steel shapes and flat 

bars provided with stiffeners and welded to form a rigid structure as shown on the drawings. 

Flat bars of sizes and spaces shown on the drawings shall be welded at their ends into continuous rolled steel angles 

and provided with stiffeners. The sizes and dimensions of angles or stiffeners shall not be less than those shown on the 

drawings. 

Steel gratings used as cover for the intake barrel manhole shall be provided with rollers on both ends as shown on 

the drawings, such that this cover could be opened by sliding.  Roller guides shall not be shorter than the length shown on the 

drawings. 

GALVANIZED IRON PIPE GUARDRAILS AND HANDRAILS 

Galvanized iron pipe guardrail and handrail shall be provided at operating platforms and other places shown on the 

drawings.  Sizes and dimensions shall be as shown in detail on the drawings. All railings shall be of threaded ends and furnished 

with complete joint fittings. 

Vertical members for guardrails shall be installed plumbed and horizontal members parallel to the surface of anchorage. 

Vertical members shall be installed in prepared sockets, braced in  true alignment and secured permanently by either 

threaded floor flange which is anchored to the concrete structure by means of expansion bolts as shown on the drawings 

or by cement grout consisting of 1 part cement and 3 parts sand (by wt.) mixed to a  consistency as directed by the 

Engineer. Bolts in bolted connections shall be firmly tightened. 

Galvanized surfaces that are abraded or damaged during installation shall be thoroughly wire brushed removing all 

loose and cracked coating and then painted with two coats of high zinc- dust content paint conforming to the requirements of 

Federal Specification MIL-P-21035 or approved equal. 

BEARING PLATES FOR BRIDGES   

Bearing plates, bars, rockers, assemblies, and other expansion or fixed devices for bridges shall be constructed in 

accordance with the details shown on the Drawings and shall be hot-dip galvanized after fabrication conforming to ASTM 

Designation A120 or its latest revision. 

The bearing plates shall be set level and the rockers and other expansion devices shall be set to conform to the 

temperature at the time of erection or to the setting specified. 

When bearing assemblies or masonry plates are shown on the Drawings to be placed (not embedded) directly on 

concrete, the concrete bearing area shall be constructed slightly above grade and shall be finished by grinding or other approved 

means to a true level plane which shall not vary perceptively from a straight edge placed in any direction across the area. The 

finished plane shall not vary more than 0.30 centimeter from the elevation shown on the Drawings. 

When elastic bearing pads, or preformed fabric pads are shown on the Drawings, the concrete surface on which pads 

or packing are to be placed shall be wood float finished to a level plane which shall not vary more than 0.40 centimeter from 

a straight edge placed in any direction across the area. The finished plane shall not vary more than 0.30 centimeter from the 

elevation shown on the Drawings. 
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BEARING PADS AND FILLER BOARDS  

Bearing pads of sizes indicated on the Drawings shall be neophrene, hardness 60 and filler boards shall be canex 

board or as indicated on the Drawings.  The concrete surfaces on which bearing pads are to be placed shall be wood float 

finished to a level plane which shall not vary more than 0.15 centimeter from a straight edge placed in any direction across the 

area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the Drawings. 

PERFORATED DRAIN PIPES  

Perforated drain pipes shall be installed at locations shown on the drawings and as directed by the Engineer. The 

sizes and type of materials to be used shall be as indicated on the drawings. 

BOLTS, ANCHORS, ANGLES, NUTS, WASHERS AND OTHER METALS 

Except for studbolts, the length of connection bolts shall be in 6 mm variations and when in the structure, the bolts 

shall extend at least six millimeters beyond the nuts.  Anchor bolts and studbolts shall be as shown on the Drawings.  Threads 

of anchor bolts shall be given a heavy coat of rust preventive compound in the shop. Washers shall be used under heads of all 

connection bolts where shown or called for on the drawings.  Bevelled washers shall be used on sloping flanges. 

GROUT AND MORTAR  

Grout and mortar for miscellaneous metalworks shall be mixed in the proportions and to the specified consistency 

in accordance with the requirements of Section XV, Concrete.  Before placing grout and mortar, the surfaces of concrete on 

which grout will be placed shall be roughened and shall be cleaned of all laitance, loose or defective concrete coatings and 

other foreign materials by effective means followed by thorough washing and such surfaces shall be kept moist for at least 24 

hours. 

TIMBER   

This work shall consist of timber structures constructed to the dimension, lines and grades shown on the Drawings 

and in accordance with the specification. The timber shall be treated or kiln dried. 

In handling treated timber, care shall be exercised so as not to break or penetrate the treatment with any tool or 

handling equipment. Any damage timber shall be replaced without any extra compensation. Any cut made or hole bored in 

treated timber that exposes untreated wood shall be given 3-coats of hot creosote oil before the exposed part is assembled. 

All timber shall be of the specie specified in the drawing, shall be sound, free from knots, splits, ring separation, 

wormholes or any defects which will impair its strength or render it unfit for its intended use. 

All timber which is to be stored on the job for any length of time, prior to its use in the structure, shall be neatly 

stacked in piles to prevent warping or distortion. Untreated timber shall be open stacked at least 300 mm above the ground and 

shall be close-stacked and piled to prevent warping. The ground underneath and in the vicinity of all piles shall be cleared of 

all weeds and rubbish. 

METHOD OF MEASUREMENT 

Measurement for payment of miscellaneous metalwork and materials will be made either on the weight of metalwork 

in kilogram or on the number of assembly or pieces actually installed in accordance with the table as follows: 

Metal/Material  Measurement 

1. Trashrack or screens including frames, guides and anchors Kilogram/Set 

2. Steel ladder rungs Kilogram 
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3. Steel grating, including frames guides and anchors Kilogram 

4. G.I. Pipe guardrails and handrails Kilogram/L.M. 

5. Bearing Plates for Bridges Piece 

6. Bearing Pads and Filler Boards for Bridges Piece 

7. Perforated drain pipes Kilogram/L.M. 

8. Embedded metals including plates, anchors, angles, strap anchors, bolts, nuts 

and washers, flanges, fittings, bends, tees, cross, elbows and other metals or 

materials which are not paid under other items in the Bill of Quantities 

Kilogram/Lump sum  

 

9. Timber Set/Assembly or bd. ft. 

Weights shall be computed based on the theoretical weight of such material duly certified by the manufacturer. 

BASIS OF PAYMENT  

Payment for miscellaneous metalwork will be made at the contract unit price per kilogram, per piece, or per assembly 

whichever is called for in the Bill of Quantities which price and payment shall constitute full compensation for furnishings all 

labor tools, materials and all incidentals and subsidiary works necessary for the successful completion of the miscellaneous 

metalworks and materials described under this Section. 
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CONSTRUCTION SAFETY AND HEALTH 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
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Section IX. Local Condition 
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LC-01 PROJECT LOCATION 

Tanjay-Bais River IP, Package 1 is located in Tanjay City, Negros Oriental. The Project 

is approximately 50 kilometers from Dumaguete City. 

LC-02 ACCESS TO THE SITE 

 The contract work is located at Tanjay City City, Negros Oriental. It is accessible by 

land through concrete/bituminous roads and highways, as well as air and water transportation 

through airport and seaport of Dumaguete City. During dry season, access roads to the project 

site are passable, and some parts are hard to access during rainy season. Passing through 

different service roads by fairly to well graveled road which may deteriorate if used during 

rainy days. Maintenance and repair of these service roads by the contractor is necessary if so, 

used by them. The cost of maintenance and repair shall be included in the unit bid price of the 

contractor.  

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest 

city of the project and other surrounding municipalities. 

The main source of energy is supplied by the Negros Oriental Electric Cooperative II 

(NORECO II) and locally distributed to the consumers and is presently available at the above-

stated address of the project site.  

LC-04 CLIMATE AND HYDROLOGY 

Using the Corona Climate classification System, Negros Oriental falls within the Type 

III classification, which is characterized by seasons not very pronounced relatively dry from 

November to April. 

 Rainfall summarized in the following table, but NIA will assume no responsibility 

whatsoever for the accuracy of these data. Any risk arising from the interpretation of such data 

is to be entirely borne by the Contractor. 
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CLIMATE 

Month Rainfall in  

Dumaguete PAG 

ASA Station/1 

(mm) 

Rainy Days 

Dumaguete PAG  

ASA Station/2 

Jan. 123.1 8 

Feb. 232.9 5 

March 46.6 3 

April 56.9 4 

May 124.1 9 

June 85.4 4 

July 123.2 8 

Aug. 162.8 9 

Sept. 183.7 11 

Oct. 240.5 11 

Nov. 314.5 12 

Dec. 152.3 5 

 

Total  

 

1846.00 89 

 

/1: Dumaguete PAGASA Station is the rainfall station close to the project area. 

 

 /2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

LC-05 BANKING FACILITIES 

 Most rural banks are available at nearby of the project area while major banking 

facilities are found in Dumaguete City like; Development Bank of the Philippines, Land Bank 

of the Philippines, Philippine National Bank, Bank of  the Philippine Island, Allied Bank, Bank 

of Commerce, Metro Bank  and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

 The Contractor is advised that the NIA will take no direct part in providing community 

facilities such as churches, shops, community center and recreation facilities for Contractor's 

employees. The Contractor shall make his own arrangements for such as he considers being 

necessary for the approval of the NIA and shall meet all codes or regulations in effect. It shall 

be the responsibility of the Contractor to furnish and operate first aid for his personnel. Such 

facilities may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

 The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 
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LC-08 WATER SUPPLY 

 The Contractor shall, at his own expense, be responsible for the provision or 

installation, operation and maintenance of a safe, adequate and temporary supply of drinking 

and domestic water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

 The NIA will provide all right of way, free of charge to the contractor, which, in the 

opinion of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own 

investigation to satisfy themselves as to the existing conditions affecting the work to be done 

under these Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he 

may obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: Tanjay-Bais River IP, Package 1 (Construction of Canal and Canal Structures), 

Tanjay City, Negros Oriental 

1. Site Visit and Inspection 

Register at NIA-Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, 

Negros Oriental 

 

2. Wet Season Period, Article LC-04 

 

3. Contract Duration, Article SCC 1.16, ITB 

180 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

                        The Acting Regional Manager  

             NIA Regional Office 7 

   Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck   1 

3. Backhoe  1 

4. Concrete Mixer 1 bagger 2 

5. Concrete Vibrator  2 

6. Bar Cutter  1 

7. Survey Instrument (set)   1 

8. Plate Compactor  1 
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6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck   1 

3. Backhoe  1 

4. Concrete Mixer 1 bagger 2 

5. Concrete Vibrator  2 

6. Bar  Cutter  1 

7. Survey Instrument (set)  1 

8. Plate Compactor  1 
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Section X. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives or its equivalent document; 

And 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the equivalent 

document for Exclusive Economic Zones or Areas; 

And 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules; and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 
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⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of Attorney 

of all members of the joint venture giving full power and authority to its officer 

to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 
the prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the 

date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 

No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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                                                Section XI. BIDDING FORMS  
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REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 

Project Identification No.: NOSO-LMC-Tanjay-Bais-01-2022 

 

  

 

To: Engr. Reyne B. Ugay  

      Acting Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, Dao District, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  
    Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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Omnibus Sworn Statement  
_________________________________________________________________________  

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 
Resolution, or Special Power of Attorney, whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted 

person or entity as defined and provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  
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     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or the 

end-user unit, and the project consultants by consanguinity or affinity up to the third civil 

degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  

 

                                                                [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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BID FORM 

  Date : _________________  

                                                       Project Identification No: NOSO-LMC-Tanjay-Bais-01-2022 

 

To: Engr. Reyne B. Ugay  

      Acting Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, Dao District, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the allowable forms of 

Performance Security, subject to the terms and conditions of issued GPPB guidelines12 

for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  
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j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  

l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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National Irrigation Administration  Contact Ref. No : NOSO-LMC-Tanjay-Bais-01-2022 

Region 7 

 

Name of 

Contract 

: TANJAY-BAIS RIVER IP, PACKAGE 1 

  (CONSTRUCTION OF CANAL     

  AND CANAL STRUCTURES) 

  Location : Tanjay City, Negros Oriental 

    

STATEMENT OF THE BIDDERS OF ALL ITS ON-GOING GOVERNMENT & PRIVATE CONTRACTS 

INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

     

     

Business Name 

: 

_____________________________________   

     

Business Address 

: 

_____________________________________   

     

NAME OF CONTRACT 
CONTRACT 

DATE 

CONTRACT 

PERIOD 

CONTRACT 

AMOUNT 

Amount or Value of 

Outstanding Works or 

Unperformed Portion 

Government         

          

          

          

          

          

Private         

          

          

          

          

          

     

Submitted by 

: 

_____________________________________   

        (Printed Name & Signature)   

     

Designation 

: 

_____________________________________   

     

     

Date 

: 

_____________________________________   
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National Irrigation Administration  Contact Ref. No : NOSO-LMC-Tanjay-Bais-01-2022 

Region 7 Name of Contract : TANJAY-BAIS RIVER IP, PACKAGE 1   

  (CONSTRUCTION OF CANAL     

  AND CANAL STRUCTURES) 

 Location : Tanjay City, Negros Oriental 

    

STATEMENT OF THE BIDDERS'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 

THE CONTRACT TO BE BID 

    

Business Name 

: 

______________________________________________  

    

Business Address 

: 

______________________________________________  

    

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 

CONTRACT 

DURATION 

CONTRACT 

AMOUNT 

Government       

        

        

        

        

        

Private       

        

        

        

        

        

    

Note: This statement shall be supported with:   

Owners' Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES 

    

    

Submitted by 

: 

______________________________________________  

                      (Printed Name & Signature  

    

Designation 

: 

______________________________________________  

    

    
Date : 

______________________________________________  
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