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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical services
or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the Supplier
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services;
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form
signed by the parties, including all attachments and appendices thereto and all documents
incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in these
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant.

CPI - Consumer Price Index.

DOLE — Department of Labor and Employment.
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DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section
5[b).

GFI - Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except Consulting
Services and Infrastructure Projects, which may be needed in the transaction of public
businesses or in the pursuit of any government undertaking, project or activity, whether in the
nature of equipment, furniture, stationery, materials for construction, or personal property of
any kind, including non-personal or contractual services such as the repair and maintenance of
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or
analogous services, as well as procurement of materials and supplies provided by the Procuring
Entity for such services. The term “related” or “analogous services” shall include, but is not
limited to, lease or purchase of office space, media advertisements, health maintenance
services, and other services essential to the operation of the Procuring Entity. (2016 revised
IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC — Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular
No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.

SEC — Securities and Exchange Commission.



SLCC - Single Largest Completed Contract.

UN — United Nations.
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REPURLIC OF THE PHILIPPINTS
___:NATIONAL [RRIGATION ADMINISTRATION
REGION VI

INVITATION TO BID

FOR CALANGO SRIS, PACKAGE 2 (Construction of Silt/Sediment Trap),

ZAMBOANGUITA, NEGROS ORIENTAL

National Irrigation Administration — Regional Office 7 (NIA-RO7), through the General
Appropriation Act - Repair National Irrigation System (GAA-Repair NIS) for Calendar
Year (CY) 2022 intends to apply the sum of Seven Million Two Hundred Sixty-Two
Thousand Five Hundred Forty pesos and 00/100 (# 7,262,540.00) only being the
Approved Budget for the Contract (ABC) to payment under contract for Calango SRIS,
Package 2 (Construction of Silt/Sediment Trap), Zamboanguita, Negros Oriental
with Contract No. NOSO-LMC-NIS-07-2022. Bids received in excess of the ABC shall be
automatically rejected at bid opening.

The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work
is required One Hundred Eighty (180) calendar days. Bidders should have completed
a contract similar to the project. The description of an eligible bidder is contained in the
Bidding Documents, particularly, in Section II. Instruction to Bidders.

Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules
and Regulations (IRR) of Republic Act (RA) No. 9184.

Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding
Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared
(special & regular) holidays and weekends.

A complete set of Bidding Documents may be acquired by interested Bidders who were
able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS)
wherein the name of the company will be reflected in the Documents Request List of the
Bid Notice Abstract of the Procuring Entity, from March 09, 2022, 8:00 A.M. to March
31,2022, 8:30 A.M. during office hour from the given address and website(s) below and
upon presentation of the payment from NIA - Negros Oriental Satellite Office Special
Collecting Officer of nonrefundable fee of Seven Thousand Five Hundred pesos (#
7,500.00) only its proof of payment for the fees in person, by facsimile, or through
electronic means.

Interested Bidders’ representatives must also present a letter duly signed by the General
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation,
authorizing him/her to acquire the Bidding Documents.

The NIA-RO7 will hold a Pre-Bid Conference on March 17, 2022, 3:30 P.M. at Central
Visayas Training Center (CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol
and/or through videoconferencing/webcasting via Google Meet, which shall be open to
prospective bidders.

Bids must be duly received by the BAC Secretariat through manual submission at the NIA
Regional Office 7, Dao District, Tagbilaran City, Bohol on or before March 31, 2022,
9:00 A.M. Late bids shall not be accepted.

NIA Compound, 0662 Barangay Dao, Tagbilaran City, Bohol, Philippines 6300
Trunkline Nos: (038) 501-9421 / 501-9544 - Telefax No.: (038) 501-9544

Website: region7.nia.gov.ph - Facebook: www.facebook.com/niaregion?

TIN: 000-916-415-132

CERTIFICATION
NTERNATIONAL
150 9001:2015
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10.

11.

12.

All bids must be accompanied by a bid security in any of the acceptable forms and in the
amount stated in ITB Clause 15.

Bid opening shall be on March 31, 2022, 9:00 A.M. at Central Visayas Training Center
(CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol and/or through
videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of
the bidders’ representatives who choose to attend the activity.

The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding, or
not award the contract at any time prior to contract award in accordance with sections
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No.
9184, without thereby incurring any liability to the affected bidder or bidders.

For further information, please refer to:
NIA-Negros Oriental Satellite Office

C/0 The BAC Secretariat

Osmeia St., Poblacion, Sibulan

Negros Oriental

Telephone No. (035) 419-9590

Email Address: nianegrosoriental@gmail.com

You may visit the website (region7.nia.gov.ph) for downloading of Bidding of
Documents.




Section I1. Instructions to Bidders
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Scope of Bid

The National Irrigation Administration - Regional Irrigation Office No.7(NIA-RO7)
invites Bids for the Calango SRIS, Package 2 (Construction of Silt/Sediment Trap),
Zamboanguita, Negros Oriental with Project Identification Number NOSO-LMC-
NIS-07-2022.

[Note: The Project Identification Number is assigned by the Procuring Entity based on
its own coding scheme and is not the same as the PhilGEPS reference number, which
is generated after the posting of the bid opportunity on the PhilGEPS website. |

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for GAA-Repair NIS
CY 2022 in the amount of PhP 7,262,540.00

2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and
its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site,
determined the general characteristics of the contracted Works and the conditions for
this Project, such as the location and the nature of the work; (b) climatic conditions;
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions
at the site communication facilities, requirements, location and availability of
construction aggregates and other materials, labor, water, electric power and access
roads; and (d) other factors that may affect the cost, duration and execution or
implementation of the contract, project, or work and examine all instructions, forms,
terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest

standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

11



obstructive practices defined under Annex “I”” of the 2016 revised IRR of RA No. 9184
or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

54.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at least
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current
prices using the PSA’s CPI, except under conditions provided for in Section
23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the
2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a decision
of the UN Security Council taken under Chapter VII of the Charter of the UN.

Subcontracts

7.1.

7.1.

7.2.

The Bidder may subcontract portions of the Project to the extent allowed by the
Procuring Entity as stated herein, but in no case more than fifty percent (50%)
of the Project.

The Procuring Entity has prescribed that:
a. Subcontracting is not allowed.

[If Procuring Entity has determined that subcontracting is allowed during the
bidding, state:] The Bidder must submit together with its Bid the documentary
requirements of the subcontractor(s) complying with the eligibility criteria
stated in I'TB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR
of RA No. 9184 pursuant to Section 23.1 thereof.

[1If subcontracting is allowed during the contract implementation stage, state: ]|
The Supplier may identify its subcontractor during the contract implementation
stage. Subcontractors identified during the bidding may be changed during the
implementation of this Contract. Subcontractors must submit the documentary

12



10.

requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and
comply with the eligibility criteria specified in ITB Clause 5 to the
implementing or end-user unit.

7.3.  Subcontracting of any portion of the Project does not relieve the Contractor of
any liability or obligation under the Contract. The Supplier will be responsible
for the acts, defaults, and negligence of any subcontractor, its agents, servants,
or workmen as fully as if these were the Contractor’s own acts, defaults, or
negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part of
the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and receipt
of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by the
appropriate Philippine foreign service establishment, post, or the equivalent
office having jurisdiction over the foreign bidder’s affairs in the Philippines.
For Contracting Parties to the Apostille Convention, only the translated
documents shall be authenticated through an apostille pursuant to GPPB
Resolution No. 13-2019 dated 23 May 2019. The English translation shall
govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special
PCAB License, and registration for the type and cost of the contract for this
Project. Any additional type of Contractor license or permit shall be indicated
in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers,
Materials Engineers, and Foremen) assigned to the contract to be bid, with their
complete qualification and experience data shall be provided. These key
personnel must meet the required minimum years of experience set in the BDS.

13



11.

12.

13.

14.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.  The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2.  Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be considered
as fixed prices, and therefore not subject to price escalation during contract
implementation, except under extraordinary circumstances as determined by the NEDA
and approved by the GPPB pursuant to the revised Guidelines for Contract Price
Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by
the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.

14



15.

16.

17.

18.

19.

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security
in the amount indicated in the BDS, which shall be not less than the percentage
of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid until /20 calendar days from opening of
bid. Any bid not accompanied by an acceptable bid security shall be rejected by
the Procuring Entity as non-responsive.

Sealing and Marking of Bids
Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of the
Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic copy
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or
is corrupted shall be considered non-responsive and, thus, automatically disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical address
or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place
specified in paragraph 9 of the IB. The Bidders’ representatives who are present
shall sign a register evidencing their attendance. In case videoconferencing,
webcasting or other similar technologies will be used, attendance of participants
shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA No.
9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of
all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

15



20.

21.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated
in the BDS shall be received by the same deadline and opened and evaluated
simultaneously so as to determine the Bid or combination of Bids offering the
lowest calculated cost to the Procuring Entity. Bid Security as required by ITB
Clause 16 shall be submitted for each contract (lot) separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all
the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall
form part of the Contract. Additional Contract documents are indicated in the BDS.

16



Section I11. Bid Data Sheet
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Bid Data Sheet

ITB Clause
5.2 For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:
Canalization and Canal Structures.
7.1 Sub-contracting is not allowed.
10.3 [Specify if another Contractor license or permit is required.] None
10.4 The key personnel must meet the required minimum years of experience set

below:

Key Personnel Relevant Experience
1 — Project Manager —  Preferably Technical individual with at
least three (3) years’ experience as Project
Manager;
1 — Project Engineer — A licensed Civil Engineer with at least

two (2) years’ experience as Project
Engineer in similar works;

1 — Materials Engineer —  With at least two (2) years’ experience as
Materials Engineer duly accredited by the
DPWH provided that the limits of
assignment are the following:

Materials Engineer 11 - Two (2) projects located within the same
province for simultaneous assignments,
with an aggregate cost of not more than
P150M

Materials Engineer | - Four (4) projects located within the same
province for simultaneous assignments,
with an aggregate cost of not more than P

S0M

1 — Safety/Health Officer ~—  With Training Certificate and with at least
two (2) years’ experience as Safety
Officer.

1 - Foreman — with at least two (2) years’ experience as

Foreman for Earthworks, concreting
and/or other related works;

18




10.5

The minimum major equipment requirements are the following:

Equipment Capacity Null?l?iz of
1.  Dump Truck 1
2. | Cargo Truck 1
3. | Backhoe 1
4.  Concrete Mixer 1 bagger 2
5.  Concrete Vibrator 2
6.  Bar Cutter 1
7.  Survey Instrument (set) 1
8. | Plate Compactor 1
9.  Water Pump 2

12 [Insert Value Engineering clause if allowed. |
15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the
following forms and amounts:

a. The amount of not less than 2% of the ABC, if bid security is in cash,
cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of
credit;

b.  The amount of not less than 5% of the ABC if bid security is in Surety
Bond.

19.2 Partial bids are not allowed:
20 None
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that can
be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable in
contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No.
9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement
activities, the advertisement, posting, or invitation of which were issued after the
effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1.  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession in
accordance with the terms of this clause, the Procuring Entity’s Representative
shall give the Contractor a Contract Time Extension and certify such sum as fair
to cover the cost incurred, which sum shall be paid by Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The resulting
adjustments in contract time to address such delay may be addressed through
contract extension provided under Annex “E” of the 2016 revised IRR of RA
No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key Personnel
indicating their designation, in accordance with ITB Clause 10.3 and specified in the
BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if

their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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10.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to RA
No. 3688 against any subcontractor be they an individual, firm, partnership,
corporation, or association supplying the Contractor with labor, materials and/or
equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property (ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the Certificate
of Final Acceptance by the Procuring Entity. Specific duration of the warranty
is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the implementation
of the contract, in unlawful deeds and behaviors relative to contract acquisition and
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and
obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods, arrangements,
order, and timing for all the activities in the Works. The submissions of the
Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s
accounts and records relating to the performance of the Contractor and to have them
audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the SCC,
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC, materials
and equipment delivered on the site but not completely put in place shall not be included
for payment.

Operating and Maintenance Manuals

15.1. If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount stated
in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

[If different dates are specified for completion of the Works by section, i.e.
“sectional completion, ” these dates should be listed here.]

4.1

[Specify the schedule of delivery of the possession of the site to the
Contractor, whether full or in part.]

6

The site investigation reports are: [list here the required site investigation
reports. |

7.2

[In case of semi-permanent structures, such as buildings of types 1, 2, and
3 as classified under the National Building Code of the Philippines,
concrete/asphalt roads, concrete river control, drainage, irrigation lined
canals, river landing, deep wells, rock causeway, pedestrian overpass, and
other similar semi-permanent structures: | Five (5) years.

10

a. Dayworks are applicable at the rate shown in the Contractor’s
original Bid.

11.1

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice to Proceed.

11.2

The amount to be withheld for late submission of an updated Program of
Work is [insert amount].

13

The amount of the advance payment is 15% of the Contract Price and to
be recouped every progress billing, to be made as per herein schedule:

a. First (1*") Installment — 7.5% of the Contract Price — upon submission
to and acceptance by NIA of an Irrevocable Standby Letter of Credit of
equivalent value issued by a commercial bank, a bank guarantee or surety
bond, callable upon demand, issued by a surety or insurance company
duly accredited by the Insurance Commission and confirmed by NIA.

b. Second (2") Installment — 7.5% of the Contract Price — upon
submission to and acceptance by NIA of an Irrevocable Standby Letter of
Credit of equivalent value issued by a commercial bank, a bank guarantee
or surety bond, callable upon demand, issued by a surety or insurance
company duly accredited by the Insurance Commission and confirmed by
NIA (if amount is not included in the first Installment), and after
Contractor has fully mobilized the initial equipment requirement and Key
Personnel indicated in its Manpower Utilization Schedule.

14

Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

15.1

The date by which operating and maintenance manuals are required is
[date].

The date by which “as built” drawings are required is [date].
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15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is
[amount in local currency].
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Section VI. Specifications
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STRUCTURE EXCAVATION

Structure excavation includes the removal of all materials within the structure lines including necessary
dewatering operations not otherwise specified. It shall also include additional excavation within the vicinity of the
structure in order to shape the ground shown on the Drawing or as directed by the Engineer.

CLASSIFICATION

Structure excavation shall be classified in accordance with paragraph 402.
CONSTRUCTION REQUIREMENTS

All excavation requirements described in 403 are applicable under this section.
METHOD OF CONSTRUCTION

All structure where practicable shall be constructed in open excavation. The method of construction or
excavations shall be in accordance with the applicable provisions of paragraph 404 and the following requirements.

Foundation shall be excavated according to the outline of the footing and floors of structure as shown on the
Drawings or as directed by the Engineers, and shall be of sufficient size to permit free movement of workers.

On excavation of common materials, the foundation bed upon which structures are to be placed shall be
finished accurately to the established lines and grades after a thorough compaction and trimming of the foundation
with the use of suitable tools and equipment. As soon as the foundation excavations have been trimmed to their final
level, it should be protected from degradation by weathering. Should the foundation materials soften exposure then
the soft materials shall be removed and replaces at the Contractor’s expense. If at any point, material is excavated
beyond the lines and grades of any part of the structure, the over-excavation shall be more filled with selected materials
approved by the engineer and shall be placed in the layers of not more than 20 centimeters think, moistened and
thoroughly compacted by special roller mechanical tempers or by other approved methods. A density not less than
90% of the maximum dry density determines by ASTM test D-698 is required. The cost of filling over-excavation
ordered by the Engineer shall be borne by the contractor.

On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon or against
which concrete and weep holes are to place shall conform to the required grades and dimensions as shown on the
drawings or as established by the engineer. If at any point, materials are excavated beyond the required limits the over-
excavation shall be filled with concrete at the expense of the Contractor including the cost of all materials required.

When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide for
the minimum thickness of concrete at all points and any deviation from the required minimum thickness of concrete
shall be avoid as much as possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned
as directed by the engineer.

When excavation of rock materials reaches the surface upon or against which concrete is to placed, blasting

On excavation of rocks materials, the bottom and side surfaces of excavated rock excavation upon or against
which concrete and weep holes are to be placed shall conform to the required grades and dimensions as shown on the
drawings or as established by the engineers. If they filled with concrete at the expense of the contractor including the
cost of all materials required.

When concrete is to be upon or against rock, the excavation shall be of sufficient depth to provide for the
minimum thickness of concrete at all points and any deviation from the required minimum thickness of concrete shall
be avoided as much as possible. The surface on which concrete will be laid shall be trimmed and thoroughly cleaned as
directed by the Engineer.
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When excavation of rock materials reaches the surface upon or against which concrete is to be placed, blasting
shall be stopped and the remaining mass of rocks shall be carefully removed by means of jack-hammer or any
appropriate hand tool. The point beyond which blasting will not be allowed shall be determined by the engineer. All
damages to the rock foundation caused by improper blasting operation shall be repaired by the contractor at his own
expense in a manner acceptance to the engineer.

All foundations for bridge pier footing shall be excavated to such depths as may be necessary to secure stable
bearing for the structure. Whenever the safe bearing power of the soil as uncovered is less that that called for on the
drawing, pilings or appropriate spread footings will be used. The elevations of the bottoms of footings, as shown in the
drawings shall be considered as approximate, and the engineers may order, in writing, such changes in elevations and
dimensions of footings as may be necessary to ensure a satisfactory foundation. Bearing test, upon written order of the
engineer, shall be taken to determine the supporting power of the soil. Cost of bearing test will be paid as “Extra work”.

If, in the opinion of the engineer, the material at the base of the excavation is unsuitable for the foundation
he shall instruct the contractor to either a] carry out additional excavation to a depth of 50 cm. below the proposed
bottom of concrete shown on the drawings and to maximum depth of 60 cm. outside of the outermost lines of said base
and replace with backfill compacted to atleast 90% of the maximum dry density or b] strengthen the soft materials by
ramming in gravel and cobbles until a firm foundation is obtained. Measurement and payment for the backfill shall be
made under section XII, “Structure backfill”.

METHOD OF MEASUREMENT

Structure excavation shall be measured by the cubic meter in its original position before being excavated in
accordance with the drawings, or as may be ordered by the engineer, no excavation beyond the pay lines shown on the
drawings will be measured for payment. For canal structures, the limit of measurement along the lines perpendicular
to the flow of water shall be the vertical planes at the outer edges of the inlet cut-off walls. The upper limits of the solid,
measured for payment shall be the canal bottom for canal structures of the original ground surface in case of diversion
structures. The lower limits shall be the bottom of the required excavation. Excavated materials not vertically above
the boundaries as specified above shall not be measures for payment. The volume measured shall not include water
and other liquids removable by pumping. Such materials as mud, quagmire and other similar semi-solid not removable
by ordinary pumping shall be considered pay quantities and shall be measured and paid for as “Structure Excavation”.

However, in case of structure excavation for canal structures is done before canal excavation, the upper limit
of the solid measured for payment shall be the original ground surface in accordance with the surface in accordance
with the structure excavation pay lines.

BASIS OF PAYMENT

The volume measured as provided above will be paid per cubic meter, which price and payment shall
constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and accidents and subsidiary
works necessary to complete the work described under this section.

For diversion works, canal siphons and bridge structure excavations, the cost of the dewatering operation
unless otherwise specifies in the Bill of Quantities shall be paid under a separate item in the Bill of Quantities. For all
other structure excavations, dewatering operations involved are considered subsidiary work and the cost thereof shall
be considered included in the unit price of structure excavation.

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual excavation acceptably
accomplished in accordance with the pay lines as shown on the drawings or as directed by the engineer. The remaining
forty percent [40%] will be paid upon pouring of concrete for the foundation or upon placing the riprap, gravel blanket
or grouted riprap in accordance with drawing and specifications.
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STRUCTURE BACKFILL WITH COMPACTION
SCOPE

The work under this section shall include hauling [if necessary] and backfilling with suitable materials taken
either from Structure excavation, canal excavation, side borrow or borrow haul all spaces excavated and not occupied
by the structure and spaces between the natural ground surface and the finished lines indicted to be filled and all other
sections directed to be filled by the engineer, all in accordance with these specifications and in conformity with the
lines, grades and dimensions shown in the drawings or as ordered by the engineer. It shall also include the dewatering
and removal of all unsuitable materials as ordered by the Engineer from the spaces to the backfilled or filled.

METHOD OF CONSTRUCTION

All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. The
excavation pit to be backfilled shall be dewatered and all mud and loose materials shall be removed before backfilling.
The filling materials, with the proper moisture content determined by the Engineer, shall be deposited loose and in
layers not exceeding 30 centimeters and then thoroughly compacted by ramming rolling or by means of mechanical
tampers or portable vibratory compactors to obtain at least 85% compaction bridge abutments, increasing to at least
90% compaction up to the surface of the roadway in the case of approaches to bridges, Road Crossing or Culvert
Structures. The time when to start backfilling operation shall be determined by the Engineer.

METHOD OF MEASUREMENT

Backfill with compaction shall be measured in cubic meters in its final compacted and uncompact position
within the limits of structure excavation pay lines and surfaces of concrete in contact with the backfilled materials as
shown on the drawings or directed by the engineer. Volumes occupied by the structure and other features will not be
included.

BASIS OF PAYMENT

Backfill with compaction will be paid for at the contract unit price cubic meter, which price and payment shall
constitute full compensation for side borrow, borrow haul and overhaul operations and for furnishing all labor,
equipment, tools and all incidentals and subsidiary works necessary for the successful completion of the work under
this section.

CONCRETING WORKS
SCOPE
This section covers all the materials as cement, aggregates, water admixtures and proportioning, mixing,
transporting, placing, finishing, curing, and protection of concrete, including supplies, equipment, tools and all other

incidentals necessary for concrete works.

All the applicable provisions of the latest version revision of the ACI Building Code [ACI-318-63] and American
Society for Testing Materials [ASTM] shall govern in all cases not specifically provided for herein.

CONCRETE COMPOSITION

Concrete shall be composed of Portland cement, fine and coarse aggregates, water, and if necessary,
admixtures or agents approved by NIA. The design of concrete mixtures and consistency shall be as specified in this
Section.

CEMENT

a. General -the cement shall conform to the requirement of the standard specifications for Portland
cement [ASTM: C-150 Type 1]. Special cement may be used subject to the approval of the engineer
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WATER

provided it meets the requirements of Portland cement with regards to strength, soundness and
setting time.

Storage - Contractor shall, immediately upon delivery of cement to the jobsite, store the same in
a dry, weather tightand properly ventilated structure with adequate provisions for the prevention of
absorption of moisture. All storage facilities shall be subject to the approval of the Engineer and shall
be such as to permit easy access for inspection and identification. The Contractor’s method of
handling and storing cement shall be subject to the approval of the Engineer. The Contractors shall
not use any cement which is stored at the site for the period more than three (3) months. Not more
than fourteen (14) sacks of cement shall be permitted to be piled up and this number shall be limited
to seven (7) each, when the storage is expected to be longer than two (2) months; these sacks of
cement shall be piled up or stored so as to permit easy access for identification, inspection and
testing.

Payment -payment for cement shall be considered included in the contract unit price for the various
items of concrete in the Bill of Quantities for which cement is used.

The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, organic

matter, alkali, salts and other impurities. The recommendation of the seventh edition of the U.S Bureau of Reclamation
Concrete Manual for mixing water shall be followed.

FINE AGGREGATES

General. The term “Fine Aggregates” is used to designate aggregates in which the maximum size of
the particles id 5 millimeters. Fine aggregates for concrete, mortar and grout shall be provided by
the Contractor and shall consist of natural sand, manufactured- sand, or a combination of both. The
different components shall be batched separately, or subject to the written approval of the Engineer,
or blended prior to delivery to the batching plant.

As means of providing moisture control, the Contractor may be required to stockpile the fine
aggregates over porous storage to drain excessive water and to stabilize moisture content.

Quality. Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard,
tough, durable, uncoated rock particles. The Contractor shall exercise every possible precaution in
transporting, washing, and screening operations to prevent contamination of sand particles. Fine
aggregates shall conform to the following requirements:

1. Grading - it is assumed that the sand available in natural deposits will require processing
to provide a suitable gradation. Regardless of the source, the fine aggregates shall be well
graded from fine to coarse and the gradation as delivered to the mixers shall conform to
the following requirements unless otherwise approved:

Sieve Designation Percent by Weight
US Standard Square Passing Individual
Mesh Sizes
3/8” [9.50mm] 100
No. 4 [4.75 mm] 95-100
No. 8 [2.36 mm] 85-95
No. 16 [1.18 mm] 60-85
No. 30 [600 um] 25-60
No. 50 [300 um] 10-30
No. 100 [150 um] 2-10

In addition to the grading limits shown above, the fine aggregates as delivered to the mixer
shall have the fineness modulus of not less than 2.30 or more than 3.00. The grading of the
fine aggregates also shall be controlled so that the fineness moduli of atleast 9 to 10 test
samples of the fine aggregates as delivered to the mixer shall not vary more than 0.10 from
the average fineness modulus of all samples previously taken. The fineness modulus shall
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be determined by dividing by 100, the sum of the cumulative percentages retained on US
Standard sieves No. 4, 8, 16, 30, 50 and 100. At the option of the Contractor fine aggregates
may be separated into two or more sizes or classifications, but resulting sand when
combined before entering the concrete mixer shall be of uniform grading within the limits
specified above.

Particle Shape. The shape of the particles shall be generally spherical or cubical and
reasonably free from flat and elongated particles is defined as a particle having a maximum
dimension in excess of five times the minimum dimension. Rocks which break down into
such shape, regardless of the type of processing equipment used, will not be approved for
use in the production of fine aggregates.

Deleterious Substances. The maximum percentages of deleterious substances in the
fine aggregates as delivered to the mixer shall not exceed to the following values:
Percent by
Weight

Materials passing No. 200 Screen

[Designation 16] * 3
Shale [Designation 17] 1
Clay [Designation 13] 1
Total of other deleterious substances )

Such as alkali, mica, soft, flaky, particles and loam

the designation in parenthesis refers to methods of testing described in seventh [7t]
edition of the US Bureau of Reclamation Concrete Manual and ASTM.

The sum of the percentages of all deleterious substances shall not exceed 5% by weight.
Fine aggregates producing a color darker than the standard in the colometric test for
organic impurity [USBR designation 14 or ASTM C-40] may be rejected. Fine aggregate
having specific gravity [USBR designation 9 or ASTM C- 128, saturated surface dry basis]
ofless than 2.60 may be rejected. The fine aggregate may be rejected if the portion retained
on No. 50 [300 um] screen, when subjected to five cycles of sodium sulphate test for
soundness [USBR designation 19 or ASTM C-88] shows an average loss of more than 18%
by weight. Fine aggregates delivered to the batching plant may be rejected if it is contains
more than 0.15% soluble sulphate for any one sample or more than 0.10% for an average
of at least 9 out of 10 consecutive test samples of finished sand, when samples are taken
hourly. The percent soluble sulphate in the fine aggregates shall be determined in
accordance with the method of test prescribed in sub-paragraph 4 below.

Sampling- sampling of fine and coarse aggregates shall be done in accordance with
Aggregate Sampling and Testing. The source from which fine and coarse aggregates is to
be obtained shall be selected well in advance of the time when the materials will be
required in the work. Unless otherwise specified, all test samples shall be taken under the
supervision of the engineer in sufficient time as approved to permit adequate testing and
examination of results sufficiently in aggregates at various in the processing operation
shall be made. The approval of a source shall not be construed as containing approval of
the materials from the source, the Contractor will be held responsible for the specified
quality of all materials used in the work.

Storage - fine aggregates shall be stored in such a manner as to avoid the inclusion of any foreign
materials in the concrete. The storage or stockpile shall be constructed so as to prevent segregation.
Depositing of materials in storage and its removal there from shall be done in such a manner as to
result in increasing the uniformity of the grading insofar as this is practicable. All fine aggregates
shall remain in free drainage storage for at least seventy-two [72] hours prior to use. Sufficient live
storage shall be maintained at all times to permit continuous placement of concrete.
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d. Measurement and Payment.- fine aggregates will not be measured for payment. The cost of
excavation, stockpiling, transporting, processing, blending, handling and other cost for providing
fine aggregates shall be considered in the unit price bid for the various items in the Bill of Quantities
for which fine aggregates are used.

COARSE AGGREGATES

a. General - the term “Coarse Aggregates” is used to designate of such size to fall within the
range of 0.5 cm. to 7.5 cm or any or range of sizes within such limits. The coarse aggregates
shall be reasonably well graded within the nominal size ranges hereinafter specified.
Coarse aggregate for concrete shall be furnish by the Contractor and shall consist of
crushed rock or mixture of natural gravel and crushed rock as provided in paragraph 1508.
Coarse aggregate, as delivered to the batching plant shall have uniform and stable moisture
content. Any rewashing found necessary to provide clean aggregates shall be done prior to
finish screening. Rewashing shall not be performed in finish screen.

b. Quality - Coarse aggregates shall conform to the requirements of ASTM C-33 and shall
consist of hard, dense, uncoated durable rock fragments.

1. Grading - the coarse aggregates shall be well graded from fine to coarse. It shall
be separated into the following specific size groups. The grading of the aggregates
within the separate size groups as delivered to the mixer shall be as follow:

SIZE GROUPS
Sieve Size Percent by Weight Passing Individuals Size
US Std. Sq. Mesh 12.5 mm Size 18 mm Size 37.5 mm size 50 mm size 75 mm

6” [150mm] - - - -
3" [75mm] - - - -
2%” [63mm] - - - 100 90
2”  [50mm] - - 100 95-100 35
1%” [37.5mm] - - 90-100 - 0
1" [25mm] - 100 20-55 35.7
3" [19mm] 100 90-100 0-15 -
¥%”  [12.5mm] 90-100 - - 10-30
3/8” [9.5mm] 40-70 20-55 0.5 -
No. 4 [4.75mm] 0.15 0-10 - 0-5

Coarse aggregates shall not contain more than 1.5 percent of materials padding the No. 200 sieve by
meshing, nor 5% of soft fragments.

It shall have an abrasion loss of not more than 45 percent at 500 revolutions.

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various parts of the works
shall be in accordance with the following:

General Use Maximum Aggregate

Diameter
Lean Concrete to control water Intrusion and
. 37.5 mm
other miscellaneous uses
Concrete for Footing, Walls, Slabs Beams, 0.22
. 37.5 mm
to 0.75 meters thick
Concrete for thin wall, slabs, beams, less than
. 19 mm
0.22 meters thick
Concrete for reinforced concrete pipes 12.5 mm

In all cases, the diameter of the aggregated shall not exceed %2 the distance between the reinforcing
steel bars of the members being placed.
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2. Particle Shape - the particle shape of the crushed coarse aggregate shall be generally spherical
or cubical and reasonably free from flat or elongated particles. A flat or elongated particle is
defined as the particle having a maximum dimension such shape will not be approved for the
production of aggregate.

3. Dele

terious Substances- the deleterious substances in any size of coarse aggregate, as

delivered to the mixer, shall not exceed the following values:

Percent By
Weight
Material Passing no. 200 Y
Shale [ Designation 18] 1
Clay Lumps [Designation 13] Y
Other deleterious substances 1

The designations in parenthesis refer to methods of Testing described in the seventh
edition of the US Standard of Reclamation Manual and ASTM.

The sum of the percentages of all deleterious substances in any size, as delivered to the
mixer, shall not exceed 3% by weight. Coarse aggregate may be rejected if it fails to meet
the following:

1. Petrographic Examination - If more than 10% of poor aggregate particles can be
identified in physical test in case 20% of the particles would be classified with
respect to the chemical quality [USBR Designation 7 or ASTM C- 295].

2. Sodium-sulphate test for soundness [USBR Designation 9 or ASTM C-88]- if the
weighted average loss, after 5 cycles is more than 10% by weight.

3. Specific Gravity [USBR Designation 10 or ASTM C-127] - If the specific gravity
[saturate surface-dry basis] is less than 2.60.

4. Sampling - all sampling of coarse aggregates shall be in accordance to Mixture
Composition.

Storage- coarse aggregate storage or stockpiles shall be built in such a manner as to avoid
the inclusion of any foreign materials in the concrete and to prevent segregation and
excessive breakage. Water sprayers shall be installed to keep that portion of the coarse
aggregate stockpile saturated which is for immediate use in the concrete. Sufficient live
storage shall maintain at all times to permit continuous placement of concrete.]

Measurement and Payment - Coarse aggregates will not be measured for payment. The
cost of excavation stockpiling, processing, blending, handling and other cost for providing
coarse aggregates shall be considered included in the unit price bid for the various items
in the Bill of Quantities for which coarse aggregates are used.

AGGREGATE SAMPLING AND TESTING

Sampling of the a

ggregate materials approved for use in the work, shall be done by the contractor in

accordance with ASTM Sampling Method at 10 days in advance of time when placing of concrete is expected to begin.
Aggregate studies and test will be made by the contractor at its own expense. It shall be the responsibility of the

contractor to designate the
samples and have them subj

source[s] of aggregates early enough to give NIA sufficient time to obtain the necessary
ected to tests.

The samples of aggregates shall be obtained and tested in accordance with the following ASTM standard methods:

Sampling aggregate -C75

Sieve Analysis

-C136

Amount of material finer than 200 sieve -C117

Organic impurities

-C40
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Mortar Strength -C87

Soundness -C88
Soft Particles -C235
Abrasion -C131

Clay lumps -C142

No aggregate shall be used until official advice has been received that it has satisfactorily passed all test, at
which time written authority shall be given for its use. Material from source which has been previously tested and
shown satisfactory compliance with all the requirements given herein may be used without further testing upon
written permission of NIA. Test reports for previous tests must be available before approval can be given.

During construction, aggregates will be sample as delivered to the mixer to determine compliance with
specification provisions. Test shall be made in accordance with the applicable ASTM Standards. Routine control test
and analysis of aggregates at various stages in processing Contractor shall provide such facilities as may be considered
necessary for the ready procurement of representative test samples. All tests will be made by the contractor under the
supervision of NIA.

CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES

a. Classification and Design Mixtures. The mixture for all classes of concrete shall be designed by the
contractor and approved by NIA to obtain the compressive strength at the age of 28 days as specified

below:
Maxi
Minimum Strength ax1mum' Minimum Cement Maximum Water/
Class 2 Aggregate Size 3 .
[kg/cm?] [kg/m?] Cement Ratio
[mm]
X 300 19 375 0.55
Y 210 12.5 350 0.60
AA 210 19 325 0.60
A 210 37.5 300 0.60
B 170 50 250 0.70
C 170 75 225 0.70
Z 140 75 200 0.85
No limit
Blinding 70 37.5 150 o frmt
[Concrete]
b. Aggregate Content - Concrete mixtures shall be designed to use the largest size and the maximum

amount of coarse aggregate as practicable for the intended use of the concrete.

c. Consistency. - the amount of water to be used in the concrete shall be regulated as required to secure
concrete of the proper consistency and to adjust for any variation in the moisture content or grading of
the aggregates as they enter the mixer.

It shall be such consistency that it will flow around reinforcing steel bar but individual particles of
the coarse aggregate when isolated shall have coating of mortar containing its proportionate amount of sand.
The consistency shall be gauged by the ability of the equipment to properly place it and not by the difficulty in
mixing or transporting. Addition of water to compensate for stiffening of the concrete before placing will not
be permitted. Uniformity in concrete consistency from batch to batch will be required.

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy concrete
sections and at top of walls, piers and parapets, 10 centimeters for pumped or air placed concrete, and 7.5
centimeters for concrete elsewhere.

The engineer reserves the right to require a lesser slump whenever concrete of lesser slumps can
be consolidated easily into placed by means of the vibration specified in Paragraph Construction Joints.

d. Notwithstanding the approval of the Engineer of the design mixtures and minimum cement content
for different classes or gradation of aggregates, the Contractor shall be responsible that all the
concrete meet the designed strength.
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SAMPLING AND TESTING OF CONCRETE

The Contractor shall at his expense perform sampling and testing of concrete materials in accordance
with the latest Japanese Industrial Standards and the Manual of Concrete Quality Control to be prepared by NIA.

All the tests designated in the manual shall be carried out at the Project site by the Contractor under the direction of
the Engineer. The Contractor shall furnish all materials and labor for testing and shall provide own laboratory,

tools and equipment for testing except compression machine.

Concrete sampling shall be carried out during concrete operations at the rate of one standard sample for each 75
cubic meters of concrete or fraction thereof placed during each continuous placing operations but in no case shall
there be less than one sample for each day of concreting. Each standard sample shall consist of three (3) standard

cylinders 6-inch (15 cm) diameter by 12 inches (30 cm) high.

The Contractor shall keep a record of the samples and the portion of the structures and volume represented which
shall be available to NIA on demand.

Superintendents, testingequipment and tools tbe provided by the Contractor for quality control of the construction shall
be subject to the prior approval of the Engineer.

FAILURE TO CURE

The engineer shall have the authority to suspend the work whole or in part, by written order, for such period
as he may deem necessary for failure on the part of the Contractor to perform proper curing of the concrete work and
withhold payment for the corresponding work pending results of tests, that shall subsequently be made on these
concrete works. The contractor shall immediately secure more samples of such members and from part of the
structure as shall be designated by the engineer and shall have been testes in a Testing Laboratory approved by the
NIA. If the results of tests are found satisfactory, payment of the concrete in question shall be made and the work
ordered resumed, but if the results of tests are unsatisfactory to meet the structural requirements, the contractor shall
remove, wholly or partly, the concrete work in question at the discretion and upon written order of the Engineer and
the Contractor shall replace such parts at his own expense.

FAILURE TO MEET CONCRETE REQUIREMENTS

If the specified strengths have not been met, the Contractor shall remove and replace the concrete concerned or
take such other remedial measures as the Engineer order, all at his own expense.

Before proceeding with the remedy, the Contractor shall subject for approval of the Engineer details of the action
proposed to ensure that the concrete and steel to be placed in the works will comply with the Specifications.

PROTECTION OF CONCRETE WORKS

The Contractor shall protect all concrete against injury until final acceptance by NIA. Final acceptance
shall be considered to mean acceptance of the whole after the Contract has been completed or satisfactorily
terminates.

MEASREMENT AND PAYMENT
(§))] Concrete

Measurement and payment of concreting works shall be made separately for every class specified in the Bill of
Quantities. Measurement for payment of concreting works for each class shall be made by volume in cubic meter for
respective items of various works in the Bill of Quantities, unless otherwise stipulated. It shall be computed to the
neat lines as if these works were constructed to the details shown on the Drawings or as established by the Engineer.
In measuring concrete for payment, volume of all cavities, depressions, openings, embedded wood works and

metal works, except reinforcement bar, anchor bolts and bars, and dowel bars, will be deducted. Payment for concrete
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works measured as provided above shall be made at the unit prices per cubic meter bid therefore in the Bill of
Quantities, which price and payment shall include the cost of all labor, materials and equipment, furnishing and
handling of cement, aggregates and admixtures, mixing hauling, placing and finishing concrete furnishing of forms and
subsequent removal of form works and necessary false work (unless otherwise stipulated), construction of joint
(excluding furnishing and placing such joint materials as waterstops, dowel bars, etc., as specified in Section XVI
“Concrete Joints and Joints Materials”), dewatering and keeping dry during pouring concrete, and all necessary
items incidental thereto for the successful completion of the work described in the Drawings and these
Specifications, except for payments for furnishing and placing reinforcement bars and joint materials which shall

be separately made at appropriate unit prices therefore in the Bill of Quantities

REINFORCING STEEL BARS
SCOPE

All reinforcing steel bars required for the works as detailed in the construction drawings or as directed by the
engineer shall be furnished by the contractor.

The work under this section includes the hauling of all reinforcing steel bars required for the works to the
project site, storing, cutting, bending and proper placing, all in accordance with the drawings in these Specifications.

The length for each size of reinforcing steel bar to be furnished by the contractor shall be computed by taking
the theoretical length required for the work. All reinforcing steel bars shall be furnished in commercial standard lengths
and the contractor shall cut and bend the reinforcing steel bars to the detail and dimensions shown on the drawings.

MATERIALS
All reinforcing steel bars to be furnished by the contractor shall be Grade 40or PS 275, deformed type and

conforming to the requirements of ASTM A-615. The nominal dimensions and unit weights of bars designation shall be
in accordance with the following table:

Nominal Perimeter Bar Unit wt. Nominal Dimensions
Diameter Keg/m. Cross Section (mm.)
Area (sq. mm.)

6 mm 0.222 28.27 18.85
8 mm 0.395 50.27 25.13
10 mm. 0.616 78.54 31.42
12 mm. 0.888 113.10 37.70
16 mm. 1.579 201.10 50.17
20 mm. 2.466 314.20 62.83
25 mm. 3.854 491.90 78.54
28 mm. 4.833 615.75 87.96
32 mm. 6.313 804.15 13.10
36 mm. 7991 1,017.90 113.10

The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar having the same weight
per unit length of the deformed bar.

CONSTRUCTION REQUIREMENT

Workmanship shall be the highest grade and shall be in accordance with the latest standard practice of the
industry.
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1. Cutting and Bending - Cutting and bending of reinforcing bars may be done in shop or at the
job site. All bending works shall be in accordance with the latest standard practice and by approved
machine methods. Radii for bends and hooks will be specified on the approved detailed
reinforcement drawings in accordance with sound design procedures.

2. Placing - Reinforcement shall be laid, anchored and embedded in the concrete as shown on the
drawings or as directed by the engineer. Unless otherwise directed, the spacing of reinforcement
bars shall be measured along the center line of the bars. Reinforcement shall be inspected for
compliance with requirements as to size, length, splicing, position and number after placement
based on the approved reinforcement drawings.

Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal support shall
be cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign substances which, in the
opinion of the Engineer, are objectionable. Heavy flaky rust that can be removed by firm rubbing
with burlap or equivalent treatment is considered objecti onable. After being placed, the reinforcing
bars shall be maintained in a clean condition until in a clean condition until completely embedded
in concrete.

Reinforcing bars shall be accurately placed and secured in position so as to avoid displacement
during the pouring of concrete. Special care shall be exercised to prevent any disturbance of the
embedded reinforcement during the setting of concrete. Metal chairs, hangers, spacers or other
approved support may be used by the Contractor for supporting bars. Metal supports shall be
galvanized when they are to be exposed to view on completed concrete surfaces or where it is
contribute in any way to discoloration or deterioration of the concrete.

3. Relation of Bars to concrete surfaces - the minimum cover for all reinforcements shall conform to
the dimensions shown on the reinforcement drawings.

4. Splicing - all splices in reinforcement shall be as shown on the drawings or as directed by the
Engineer. The lapped ends bars shall be either supported sufficiently to permit the embedment of
the entire surface of each bar in concrete or shall be securely wired.

5.  Welding - welding of bars shall be performed only where shown on the Drawings or as authorized
in writing by the Engineer and shall conform to the requirements of LAWS: D12.1, latest revision.
All welders employed shall be shown proof of their welding qualifications to the engineer. All
welding shall be done using metal arc welding, pressure gas welding, submerged arc welding or
thermo welding. An electric shall be acceptable to NIA. Covering of low

6. Protection - Reinforcement to remain exposed and intended for future concrete embedment shall
be protected from corrosion or other damages in an approved manner where directed. The
reinforcement protection shall be of such nature that it can be thoroughly cleaned without difficulty
prior to encasement in concrete.

PREPARATION OF REINFORCEMENT DRAWINGS

Contractor shall submit for the approval of NIA detailed reinforcement drawings. These drawings will include
bar-placing drawings, bar bending drawings, bar list, and any other reinforcement drawings as may be required to
facilitate placement and checking of reinforcing bars. No work shall be done by contractor until such approval has been
secured from NIA.

The reinforcement drawings submitted shall show the name of the structure location by stationing where the
reinforcement drawings is intended and all the necessary information required by NA. It shall likewise bear the stamp
or seal of Contractor as evidence that the drawings have been checked by contractor.

Contractor shall be held responsible for any delay in the progress of the work occasioned by his failure to
observe the requirements and the time for the completion of the contract will not be extended on account of his failure
to promptly submit said drawings in strict adherence herewith.

SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT FAIL TO MEET CONTRACT REQUIREMENTS
(FOR STEEL BARS FURNISHED BY CONTRACTOR)
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Sampling of reinforcing steel bars furnished by the contractor for incorporation in the Permanent Works shall
be carried out by NIA at the Manufacturer’s stockyard before delivery to the project site. The NA authorized
representative shall, at random, take three (3) representative samples of reinforcing steel bars per lot covered by the
manufacturer’s mill certificate. A lot shall consist of all steel bars of the same heat or blow as shown in the mill
certificate, and the same nominal cross-section and grade. Samples shall be tested at the manufacturer’s testing
laboratory, if any, or to any approved Government testing laboratory at Contractor’s expense. A lot or lots represented
by samples tested which failed to meet specified requirements shall be rejected and will not be counted for delivery to
the project site. Sampling and testing shall be in accordance with ASTM requirements. All deliveries shall be subject to
prior approval of NIA.

The NIA reserves the right to accept steel bars that fail to meet the contract requirement provided that the
deficiency is not more than nine percent {9%) of the requirement per each type of test and provided further that a
corresponding reduction in the unit price will be made. The percentage of reduction equal to the percentage of
deficiency based on the minimum requirement of the ASTM A-615 Standard. For example, if the value of the test result
for one type of test is five percent [5%] below the minimum requirement, the unit price for payment will be reduced
by 5%. If the non-compliance with the test requirements is on two or more tests, the price reduction will be the
summation of the percentage of the deficiencies.

METHOD OF MEASUREMENT

a. Cutting Bending and Placing. Measurement for payment of reinforcing steel bars will be made on the weight of
reinforcing steel bars actually placed with the concrete structure and drilled holes for anchorage in accordance with
the Drawings and Bar Schedule approved by NIA or as directed by the Engineer and weights will be computed
based on the published manufacturer’s weights orinthe absence thereof, on the weights specified in the table presented
in Paragraph 902. Steel bars in laps or splices indicated in the approved reinforcement Drawings, as required
by NIA will be measured for payment. Additional steel bars in laps which are authorized for the convenience of
the Contractor and such items as measured for payment. Where weld splices are specified on the Drawings, weld
splices will not be measured for payment. Where contractor chooses to weld reinforcement bars for his convenience
and welding is not specified, no separate payment will be made for such welds. Where Contractor substitute welded
splices for lapped splices, separate payment will not be made for such welds, but instead the weight for the lapped
splices shown on the Drawings will be measured for payment.

BASIS OF PAYMENT

Payment for reinforcing steel bars measured as provided above, will be paid for at the contract unit price per
kilogram which price and payment shall constitute full compensation for furnishingall labor, tools, equipmentand all
incidentals and subsidiary works necessary for the successful completion of the work described under this Section

OVERHAUL
SCOPE

Overhaul shall include the hauling of materials excavated from Canal Excavation or structure excavation and
to be disposed either for roadway embankment, normal embankment, freeboard embankment, fill, structure backfill,
or for disposal to waste disposal areas suggested by NIA or at the Contractor’s choice including acquisition of right-of-
ways thereto.

DISPOSAL OF EXCAVATED MATERIALS

a. general

NIA shall determine the suitability of all excavated materials in the various portions for the work in
accordance with the provisions specified herein.

b. Compacted Embankment
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Materials from excavation which are suitable for compacted embankment [such as canal
embankments, protection dikes, etc.] shall be dense and homogeneous when compacted. The
materials shall be free from all organic material larger than 12 centimeters in maximum dimension.

Materials suitability for the construction of compacted embankment shall be those solid having a
classification as determined by the Engineer in the following order of preference: GC [Clayey Gravel],
SC [Clayey Sand]. C[ Inorganic Clay], SM [ Silty Sand] or ML [ Inorganic Silt].

c¢. Compacted Backfill

Materials from excavation which are suitable for compacted backfill shall be same as those which
are suitable for compacted embankment, except that it shall be free of all materials larger than 7.5
centimeters in maximum dimension and that compacted backfill behind bridge abutment and
retaining walls shall conform to the materials specified in the drawings.

d. Free Board Embankment

All excavated materials that are free of oversized materials and of organic matter as determined by
the engineer maybe utilized for the construction of free board embankment.

e. Waste materials

Waste materials consisting of all excess excavated suitable materials and objectionable materials for
canal embankment, and compacted backfill shall be placed in waste disposal areas outside the NIA
right-of-way chosen by the contractor, leveled and sloped to drain as directed.

METHOD OF MEASUREMENT

Overhaul of waste materials will be measured by the cubic meter. The volume of waste materials to be
measured for payment shall be computed based on the Net End Area versus Stationing Diagram and Mass diagram for
each Lateral or canal which shall be submitted by the Contractor to the Administrator for approval.

Overhaul for canal embankment is a subsidiary work under Embankment Construction and compaction [ECC]
hence, it will not be measured for payment, as the cost is already considered included in the contract unit price of ECC.

BASIS OF PAYMENT

Payment for overhaul for waste materials shall be per cubic-meter, which price and payment shall constitute
full compensation for furnishing all labor, supplies, tools, equipment and all incidents necessary for the successful
completion of the work including acquisition of right-of-way and access thereto for disposal areas chosen by the
Contractor. Payment for overhaul for waste materials shall only be made when said Net End Area versus Stationing
Diagram and Mass Diagram, where the volume measured for payment are based has been approved by the
Administrator.

If during the implementation of the project, the waste disposal areas differ from those chosen by the
Contractor considered in the derivation of his unit bid price for overhaul, the contractor shall not be entitled to any
claim for unit price adjustment as a result of such alteration of disposal areas.

DIVERSION AND CARE OF RIVER DURING CONSTRUCTION
AND UNWATERING FOUNDATION

GENERAL

The Contractor shall be fully responsible for the successful diversion and care of the river and dewatering of all
excavations, foundations and elsewhere as required to undertake construction works in the dry.

The Contractor shall construct and maintain all necessary cofferdams, channels, flumes, drains and sumps
and/or temporary diversion and protective works during construction operations. The Contractor shall furnish, install,
maintain and operate all necessary pumping and other equipment for the diversion and care of river and the removal
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of water from excavations, foundations and the various parts of the works as required for construction. After having
served their purpose, all cofferdams or other protective works, unless otherwise directed by the Engineer, shall be
removed or leveled to give a sightly appearance and so as not to interfere in any way with the operation of the Project.

If materials removed from "structure excavation" are used by the Contractor for the construction of
cofferdams and other temporary protective works and are washed out and carried away by floods, or rendered
unsuitable for "structure backfill" by virtue of such use by the Contractor, these materials shall be replaced by the
Contractor at his own expenditures.

METHOD OF CONSTRUCTION
a) Diversion and Care of River

The Contractor shall submit to NIA for approval any amendment to his proposed schemes for handling the
river during construction within 30 calendar days after the date of receipt of the Notice to Proceed.

The arrangement of the cofferdams and the materials used for their construction, the height of these
structures, and the decision for scheduling diversion and care of the river shall be the responsibility of the Contractor.
However, the location of the cofferdams, the materials used in these structures and the procedure of placing and
compacting the fill materials shall be subject to the approval of the NIA. If steel sheet piles are necessary in the
construction of the cofferdams, same shall be furnished and installed or driven by the Contractor and all expenses
incurred thereof shall be considered included in the fixed lump sum price or lump sum bid price whichever is stated in
the Bill of Quantities for the Diversion & Care of River during construction and unwatering foundation.

The Contractor's method of dewatering excavations and foundations shall be subject to the approval of the
NIA. Where foundation excavation extend below the water table in common materials, the portion below the water
table shall be dewatered in advance of excavation. The dewatering shall be accomplished in a manner that will maintain
stability of the excavated slopes and bottom of the excavation and will result in all construction operations being
performed in the dry. The Contractor will also be required to control seepage along the bottom of the excavation.

BASIS OF PAYMENT

The cost of furnishing all labor, equipment and materials for construction of cofferdams, dikes, channels, flumes,
sumps and other diversion and protective works, where required; maintaining the work free from water as required
or removal of water from excavations and foundations; disposing of materials in cofferdams; and all other works
required by this Section shall be included in the fixed lump sum price or lump sum bid price whichever is stated in the
Bill of Quantities for the Diversion and Care of River during Construction and Unwatering Foundation. These items of
work are not subject to price adjustment due to variation in quantities.

In order to have a working basis for making progress payments, the Contractor shall submit a detailed
drawing of their proposed cofferdams covering several stages corresponding to the number of dry season period to
enable computation of cofferdam fill volume. Payment for the construction of cofferdams for a certain stage can be
made to the Contractor on a pro-rata basis using the cofferdam fill volume for that particular stage as proportioned
against the total cofferdam fill volume for all stages and shall further be made on the following basis:

1. Fifty percent (50%) of the corresponding lump sum price will be paid after completion of the
cofferdamming work.

2. Thirty percent (30%) of the corresponding lump sum price will be paid for maintenance after all works
within the said enclosing cofferdam have been satisfactorily completed.

3. The remaining twenty percent (20%) of the corresponding lump sum price will be paid after the
removal of all cofferdams and/or temporary diversion and protection works and corresponding clean-
up operations shall have been satisfactorily undertaken by the Contractor.

All dewatering in excavations and foundations for structures along canals other than bridges and siphons
which may pass across rivers are considered subsidiary works for the construction of said canal structures and will not
be included for payment under this Section. The cost of such work shall be considered included under Section VI,
Structure Excavation, in the Bill of Quantities.
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RUBBLE MASONRY

The work under this Section shall include furnishing all materials, supplies, tools and equipment; construction
of all necessary form work; placing rubble stone and concrete binder on an approved foundation and form work; the
removal of forms and curing of the rubble masonry, all in accordance with the Drawings and these Specifications or as
directed by the Engineer.

MATERIALS

Rubble stones shall consist of field stones that are clean, sound, durable, resistant to the action of water, and
must have specific gravity of at least two and six tenths (2.6), and diameters ranging from 15 centimeters to 60
centimeters, sixty per cent (60%) which comprises the bigger sizes. Stones shall have the prior approval of the engineer
before their use. Materials for concrete binder shall be in accordance with the applicable provisions of Section XV.
Concrete binder shall be Class "A" concrete with 37.50 millimeters maximum size of aggregates.

METHOD OF CONSTRUCTION

Preparation and handling of the concrete binder shall be in accordance with Section XV. The stones shall be
thoroughly wet before they are installed in place. The entire surface of every stone shall be thoroughly covered with
concrete binder. In general, one cubic meter of rubble masonry will require one-half cubic meter of concrete binder.
Actual variation in this proportion will not entitle the Contractor to any price adjustment. It is expected that the whole
rubble masonry especially in the case of dam and apron as well as other structures should be well encased and covered
by the concrete so that it forms the hearting of the body of dam and apron and will act contiguous with the concrete
shell. This can be achieved by tamping the stones into the concrete using heavy wooden blocks handled by one or two
people. After the bed has been prepared as required the first layer of mortar should be laid and rubble embedded in
them. The thickness of mortar should be such that each rubble could be embedded at least 50 % of its longest
dimension in the mortar so that when the next layer of mortar is poured the rubble which has been embedded is not
disturbed. The next layer of boulders can be arranged in the mortar now placed following the same procedure. This
will ensure that all the boulders are fully covered with mortar and they are well entrenched and stable in the mortar
so that they are not disturbed when subsequent layers of mortar stones are poured. The stones shall be well set such
that no stone will project beyond the lines indicated on the Drawings. The concrete binder shall be properly worked
into the spaces between stones so that no void is left within the rubble masonry. In case reinforcements are placed, no
stone shall be closer than four inches (10 centimeters) to the nearest reinforcing bars. Rubble masonry shall be cured
by water for five days.

The general construction procedure should be always to start from lowest elevations so that the sub-grade
on which the concrete is laid is not disturbed by the seepage forces when the higher layers are excavated and prepared
for concrete pouring.

In situations where rubble masonry is directly constructed on the sub-grade, the sub-grade should be
prepared exactly as for any other concrete structures. In these cases, also the first layer can consist of concrete of 15
centimeters thickness in the case of minor structures and 20 centimeters in the case of major structures. The concrete
manufacture etc. will be as specified under Section XV and the strength will be as of Class "A" concrete.

METHOD OF MEASUREMENT

"Rubble Masonry" will be measured in cubic meters in its final position based on the neat lines of the structure
as shown on the Drawings.

BASIS OF PAYMENT
The volume measured as provided above will be paid at the contract unit price per cubic meter, which price

and payment shall constitute full compensation for furnishing all materials, supplies, labor, tools, equipment and all
incidentals or subsidiary works necessary for the successful completion of the work described under this Section.

MISCELLANEOUS METALWORKS AND MATERIALS

The work under this Section shall include furnishing, delivering and installing all miscellaneous metalworks
and materials shown on the drawings which shall include but not limited to the following:
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Trashracks or screens including frames, guides and anchors

Steel ladder rungs

Steel gratings including frames, guides and anchors

G.I. Pipes guardrails and handrails

Bearing plates for bridges

Bearing pads and filler board for bridges

Perforated drain pipes

Embedded metals including plates, anchors, angles, strap anchors, bolts, nuts washers, flanges, fittings,

bends, tees, cross, elbow and other metals or materials which are not paid for under other items in the
Bill of Quantities

9. Timber

All metalworks treated in this Section shall conform to the following standards or their approved equivalent

standards:

ASTM AG

General requirements for delivery of rolled steel plates, shapes, sheet piling bars for
structural use

ASTM A36 Structural Steel

AWSD1-1 Structural Welding Code

AWS
ASTM A307

ASTM A325

ASTM A108
AISC

ASTM A123

ASTM A53

Metal Grating

ASTM 120

AISC

Code for Arc and Gas Welding in Building construction
Specification for Low-Carbon Steel Externally and Internally Threaded Std. Fasteners

High Strength Bolts for Structural Steel Joints including Suitable Nuts and Plain Hardened
Washers

Cold Finish Carbon Steel Bars and Shafting
Manual of Steel Construction

Zinc (Hot Galvanized) Coatings on products fabricated from rolled, pressed and forged
steel shapes, plates, bars and strips

Welded and Seamless Steel Pipe
Metal Grating Institute Handbook
Pittsburg, Pa. U.S.

Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and Seamless Steel Pipe for
Ordinary Uses

Specification for Design, Fabrication and Erection of Structural Steel for Buildings

ASTM A153 Galvanized Steel Pipes

FABRICATION

Details of design and fabrication not covered by the drawings nor by these specifications shall conform to the
applicable provisions of the latest "Specifications for the Design, Fabrication and Erection of Structural Steel for
Buildings" including all supplementary provisions of the American Institute of Steel Construction.
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All metalworks and materials furnished by the Contractor and all works performed will be subject to rigid
inspection. No metalworks or materials shall be delivered to the jobsite until inspection at the Contractor's fabricating
plant has been made, in accordance with the provisions of these specifications.

Shearing and cutting by torch or electric arc shall be performed carefully, and all portions of the work which
will be exposed to view after completion shall be finished neatly. Re-entrant cuts and copes shall be shaped notch-free
to a radius of at least 12 millimeters.

In bolted connections, all holes shall be cylindrical, unless otherwise shown on the drawings, perpendicular
to the members, and clean cut and without burned or ragged edges. Holes in materials more than 20 mm thick shall be
drilled. All other holes may be punched or drilled to full size. Unless otherwise shown on the drawings, drilled holes
shall be 1 mm larger than the nominal diameter of the bolt. Outside burrs resulting from drilling shall be removed with
a tool making a 1 mm bevel. Likewise, for punched holes, unless otherwise shown on the drawings, the diameter of the
punch for punching to full size shall also be 1 mm larger than the nominal diameter of the bolt. The diameter of the die
shall be not more than 1.50 mm larger than the diameter of the punch.

Welding shall be done by the shielded-arc method except where otherwise specifically permitted by the
Engineer. Welding rods shall be furnished by the Contractor and shall be of heavily coated type designated for all
position welding, and the size, type and nomenclature of the rods shall be subject to approval by NIA. Welds shall be
made as indicated on the drawings and in accordance with the conventional symbols of the American Welding Society
(AWS). Welding shall be done in accordance with Sections 3, 4, 5 and 6 of the AWS' code for Arc Welding and Gas
Welding in Building Construction, latest revision. All butt welds shall have complete penetration. Teeming of multiple
layer welds will not be permitted.

INSTALLATION

All metalworks and materials shall be installed in accordance with the details shown on the Drawings. Care
shall be taken to insure that all parts of metalworks are installed in correct position and alignment. Metalworks to be
embedded in concrete shall be located accurately and shall be held in correct position and alignment during placing
and setting of the concrete. Anchor bolts shall be set and held in position before concrete is placed, unless otherwise
approved. Where it is impractical to embed anchor bolts or ladder, stairways or other comparatively light metal work
before the concrete is placed and when it is necessary to anchor parts where inserts or anchor bolts have not been
provided, holes shall be drilled in the concrete and expansion anchors with bolts shall be installed as directed. The
surfaces of all metalworks to be in contact with or embedded in concrete or grouting mortar shall be cleaned.

Suitable blockouts shall be constructed in the concrete where required for installation of railing posts and
other metalworks. After installation of the metalworks, blockouts shall be filled with concrete or grout as shown on the
drawings. Contractor shall drill or drill and tap, as required all holes in metalwork required for installation of the
metalwork.

Contractor shall drill all holes in concrete required for the installation of expansion anchors. Contractor shall
slot or cut or split metalwork in the field as required for installation.

TRASHRACKS OR SCREENS

Trashracks or screens shall be a substantial all welded sectionalized steel structure, generally as shown on
the drawings. Special care shall be taken to insure that all members shall be in exact position and alignment. Vertical
members shall be welded to horizontal members. Trashracks shall be prime coated and painted in accordance with
Section XXXVI, Painting Metalworks.

STEEL LADDER RUNGS
Steel ladder rungs shall be furnished and installed in accordance with details shown on the drawings. Bars

used for steel ladder rungs shall be cold drawn steel wire conforming to the provisions of ASTM Designation A32 or its
latest revision. The wire gage or bar size and spacing shall be as designated on the Drawings.
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Ladder rungs embedded in concrete shall be free of mortar, oil dirt, loose mil scale, loose rust and other
coatings that would destroy or reduce the bond. Bars shall conform to the dimensions shown on the drawings. Bars
with links or improper bends or other deformations shall not be used or made as rungs.

STEEL GRATINGS

Gratings shall be provided as indicated on the drawings. Steel gratings shall be fabricated from steel shapes
and flat bars provided with stiffeners and welded to form a rigid structure as shown on the drawings.

Flat bars of sizes and spaces shown on the drawings shall be welded at their ends into continuous rolled steel
angles and provided with stiffeners. The sizes and dimensions of angles or stiffeners shall not be less than those shown
on the drawings.

Steel gratings used as cover for the intake barrel manhole shall be provided with rollers on both ends as
shown on the drawings, such that this cover could be opened by sliding. Roller guides shall not be shorter than the
length shown on the drawings.

GALVANIZED IRON PIPE GUARDRAILS AND HANDRAILS

Galvanized iron pipe guardrail and handrail shall be provided at operating platforms and other places shown
on the drawings. Sizes and dimensions shall be as shown in detail on the drawings. All railings shall be of threaded
ends and furnished with complete joint fittings.

Vertical members for guardrails shall be installed plumbed and horizontal members parallel to the surface of
anchorage. Vertical members shall be installed in prepared sockets, braced in true alignment and secured
permanently by either threaded floor flange which is anchored to the concrete structure by means of expansion
bolts as shown on the drawings or by cement grout consisting of 1 part cement and 3 parts sand (by wt.) mixed to
a consistency as directed by the Engineer. Bolts in bolted connections shall be firmly tightened.

Galvanized surfaces that are abraded or damaged during installation shall be thoroughly wire brushed
removing all loose and cracked coating and then painted with two coats of high zinc- dust content paint conforming to
the requirements of Federal Specification MIL-P-21035 or approved equal.

BEARING PLATES FOR BRIDGES

Bearing plates, bars, rockers, assemblies, and other expansion or fixed devices for bridges shall be
constructed in accordance with the details shown on the Drawings and shall be hot-dip galvanized after fabrication
conforming to ASTM Designation A120 or its latest revision.

The bearing plates shall be set level and the rockers and other expansion devices shall be set to conform to
the temperature at the time of erection or to the setting specified.

When bearing assemblies or masonry plates are shown on the Drawings to be placed (not embedded) directly
on concrete, the concrete bearing area shall be constructed slightly above grade and shall be finished by grinding or
other approved means to a true level plane which shall not vary perceptively from a straight edge placed in any
direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the
Drawings.

When elastic bearing pads, or preformed fabric pads are shown on the Drawings, the concrete surface on
which pads or packing are to be placed shall be wood float finished to a level plane which shall not vary more than 0.40
centimeter from a straight edge placed in any direction across the area. The finished plane shall not vary more than
0.30 centimeter from the elevation shown on the Drawings.

BEARING PADS AND FILLER BOARDS

Bearing pads of sizes indicated on the Drawings shall be neophrene, hardness 60 and filler boards shall be
canex board or as indicated on the Drawings. The concrete surfaces on which bearing pads are to be placed shall be
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wood float finished to a level plane which shall not vary more than 0.15 centimeter from a straight edge placed in any
direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the
Drawings.

PERFORATED DRAIN PIPES

Perforated drain pipes shall be installed at locations shown on the drawings and as directed by the Engineer.
The sizes and type of materials to be used shall be as indicated on the drawings.

BOLTS, ANCHORS, ANGLES, NUTS, WASHERS AND OTHER METALS

Except for studbolts, the length of connection bolts shall be in 6 mm variations and when in the structure, the
bolts shall extend at least six millimeters beyond the nuts. Anchor bolts and studbolts shall be as shown on the
Drawings. Threads of anchor bolts shall be given a heavy coat of rust preventive compound in the shop. Washers shall
be used under heads of all connection bolts where shown or called for on the drawings. Bevelled washers shall be used
on sloping flanges.

GROUT AND MORTAR

Grout and mortar for miscellaneous metalworks shall be mixed in the proportions and to the specified
consistency in accordance with the requirements of Section XV, Concrete. Before placing grout and mortar, the surfaces
of concrete on which grout will be placed shall be roughened and shall be cleaned of all laitance, loose or defective
concrete coatings and other foreign materials by effective means followed by thorough washing and such surfaces shall
be kept moist for at least 24 hours.

TIMBER

This work shall consist of timber structures constructed to the dimension, lines and grades shown on the
Drawings and in accordance with the specification. The timber shall be treated or kiln dried.

In handling treated timber, care shall be exercised so as not to break or penetrate the treatment with any tool
or handling equipment. Any damage timber shall be replaced without any extra compensation. Any cut made or hole
bored in treated timber that exposes untreated wood shall be given 3-coats of hot creosote oil before the exposed part
is assembled.

All timber shall be of the specie specified in the drawing, shall be sound, free from knots, splits, ring separa-
tion, wormbholes or any defects which will impair its strength or render it unfit for its intended use.

All timber which is to be stored on the job for any length of time, prior to its use in the structure, shall be
neatly stacked in piles to prevent warping or distortion. Untreated timber shall be open stacked at least 300 mm above
the ground and shall be close-stacked and piled to prevent warping. The ground underneath and in the vicinity of all
piles shall be cleared of all weeds and rubbish.

METHOD OF MEASUREMENT
Measurement for payment of miscellaneous metalwork and materials will be made either on the weight of

metalwork in kilogram or on the number of assembly or pieces actually installed in accordance with the table as
follows:

Metal /Material Measurement
1. Trashrack or screens including frames, guides and Kilogram/Set

anchors

47



2. Steel ladder rungs

3. Steel grating, including frames guides and anchors

4. G.I. Pipe guardrails and handrails

5. Bearing Plates for Bridges

6. Bearing Pads and Filler Boards for Bridges

7. Perforated drain pipes

8. Embedded metals including plates, anchors, angles, strap
anchors, bolts, nuts and washers, flanges, fittings,
bends, tees, cross, elbows and other metals or materials
which are not paid under other items in the Bill of
Quantities

9. Timber

Kilogram

Kilogram

Kilogram/L.M.

Piece

Piece

Kilogram/L.M.

Kilogram/Lump sum

Set/Assembly or bd. ft.

Weights shall be computed based on the theoretical weight of such material duly certified by the

manufacturer.

BASIS OF PAYMENT

Payment for miscellaneous metalwork will be made at the contract unit price per kilogram, per piece, or per
assembly whichever is called for in the Bill of Quantities which price and payment shall constitute full compensation
for furnishings all labor tools, materials and all incidentals and subsidiary works necessary for the successful
completion of the miscellaneous metalworks and materials described under this Section.
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CONSTRUCTION SAFETY AND HEALTH

BASIC PPE’S FOR WORKERS:
1. Helmet/Safety Hardhat
2. Safety Shoes
3. Rubber Boots
4. Working Gloves

5. Rain Coats
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be attached
to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities
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Contract No: NOSO-LMC-NIS-07-2022

Description of Contract: CALANGO SRIS, Package 2 (Construction of Silt/Sediment Trap)

Location: Zamboanguita, Negros Oriental

Bill of Quantities

ITEM NO. DESCRIPTION QTY. | UNIT | UNIT BID PRICE IN WORDS & IN FIGURES TOTAL
Canal Structures
1 Cofferdamming 514.00 cu.m. .
2 Common Structure Excavation w/ dew (mech.) 332.00 cu.m. "
3 Common Structure Excavation (mech) 140.00 cu.m. .
4 Rock Structure Excav. w/dew (mech.) 132.00 cu.m. e
5 Rock Structure Excav. (mech.) 56.00 cu.m. "
6 Hard Common Structure Excav. (mech) 284.00 cu.m. .
7 Structure Backfill w/Compaction (mech) 330.00 cu.m. .
8 3,000 psi Reinforced Concrete (Wet) 154.00 cu.m. .
9 3,000 psi Reinforced Concrete 56.00 cu.m. .
10 Rubble Masonry 290.00 cu.m. .
11 50 mm @ PVC Pipes 12.00 m .
12 Health and Safety 1.00 lot N
TOTAL AMOUNT OF BIDS
(In Words and Figures) 4

The undersigned bidder hereby certifies that he has fully informed himself of all condition, local and otherwise affecting the carrying out of the Contract Works
and that his bid has been prepared strict accordance with the terms and condition.

Name of Firm:

Name in Print & Signature of Bidder




Section IX. Local Condition
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LC-01 PROJECT LOCATION

Calango SRIS, Package 2 is located in Zamboanguita, Negros Oriental. The Project is
approximately 38 kilometers from Dumaguete City.

LC-02 ACCESS TO THE SITE

The contract work is located at Zamboanguita, Negros Oriental. It is accessible by land
through concrete/bituminous roads and highways, as well as air and water transportation
through airport and seaport of Dumaguete City. During dry season, access roads to the project
site are passable, but it is hard to access during rainy season. Passing through different service
roads by fairly to well graveled road which may deteriorate if used during rainy days.
Maintenance and repair of these service roads by the contractor is necessary if so, used by them.
The cost of maintenance and repair shall be included in the unit bid price of the contractor.

LC-03 FUEL AND POWER SUPPLIES

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest
city of the project and other surrounding municipalities.

The main source of energy is supplied by the Negros Oriental Electric Cooperative 11
(NORECO II) and locally distributed to the consumers and is presently available at the above-
stated address of the project site.

LC-04 CLIMATE AND HYDROLOGY

Using the Corona Climate classification System, Negros Oriental falls within the Type
III classification, which is characterized by seasons not very pronounced relatively dry from
November to April.

Rainfall summarized in the following table, but NIA will assume no responsibility
whatsoever for the accuracy of these data. Any risk arising from the interpretation of such data
is to be entirely borne by the Contractor.
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CLIMATE

Month Rainfall in Rainy Days
Dumaguete PAG Dumaguete PAG
ASA Station/1 ASA Station/2
(mm)
Jan. 123.1 8
Feb. 232.9 5
March 46.6 3
April 56.9 4
May 124.1 9
June 85.4 4
July 123.2 8
Aug. 162.8 9
Sept. 183.7 11
Oct. 240.5 11
Nov. 314.5 12
Dec. 152.3 5
Total 1846.00 89

/1: Dumaguete PAGASA Station is the rainfall station close to the project area.

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.

LC-05 BANKING FACILITIES

Most rural banks are available at nearby of the project area while major banking
facilities are found in Dumaguete City like; Development Bank of the Philippines, Land Bank
of the Philippines, Philippine National Bank, Bank of the Philippine Island, Allied Bank, Bank
of Commerce, Metro Bank and other private banks.

LC-06 COMMUNITY AND FIRST AID FACILITIES

The Contractor is advised that the NIA will take no direct part in providing community
facilities such as churches, shops, community center and recreation facilities for Contractor's
employees. The Contractor shall make his own arrangements for such as he considers being
necessary for the approval of the NIA and shall meet all codes or regulations in effect. It shall
be the responsibility of the Contractor to furnish and operate first aid for his personnel. Such
facilities may be integrated with the NIA facilities, if any, upon mutual agreement.

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE

The Contractor shall, at his own expense, be responsible for housing, feeding and
accommodation of all his employees for the execution of the Contract Work. Construction
equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the
protection and safety shall be borne by him.
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LC-08 WATER SUPPLY

The Contractor shall, at his own expense, be responsible for the provision or
installation, operation and maintenance of a safe, adequate and temporary supply of drinking
and domestic water, and the adequate water supply for his construction purposes.

LC-09 RIGHT OF WAY

The NIA will provide all right of way, free of charge to the contractor, which, in the
opinion of the Regional Manager, necessary for carrying out the contract work.

LC-10 SITE INVESTIGATION

It is the responsibility of the Contractor to visit the work site to make their own
investigation to satisfy themselves as to the existing conditions affecting the work to be done
under these Specifications.

The Contractor shall assume all responsibilities for deduction and conclusions that he
may obtain or arrive at from the site inspection.
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS

PROJECT: Calango SRIS, Package 2 (Construction of Silt/Sediment Trap), Zamboanguita,
Negros Oriental

1. Site Visit and Inspection
Register at NIA-Negros Oriental Satellite Office, Osmena St., Poblacion, Sibulan,
Negros Oriental

2. Wet Season Period, Article LC-04

3. Contract Duration, Article SCC 1.16, ITB
180 calendar days

4. List of Officers/Offices to be furnished correspondence from the Contractor

The Deputy Administrator

For Engineering & Operations
National Irrigation Administration
5" Floor, NIA Complex

EDSA, Diliman, Quezon City

The Regional Manager
NIA Regional Office 7
Dao District, Tagbilaran City

5. Minimum Equipment Requirement for the Contract:

Equipment Capacity Null}lrll)ifg of
1. Dump Truck 1
2. Cargo Truck 1
3. Backhoe 1
4. Concrete Mixer 1 bagger 2
5. Concrete Vibrator 2
6. Bar Cutter 1
7. Survey Instrument (set) 1
8. Plate Compactor 1
9. Water Pump 2
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List of Initial Equipment required to be mobilized within ten (7) calendar days after
receipt of Notice to Proceed

Equipment Capacity Nu{l}lrll)iz of
1. Dump Truck 1
2. Cargo Truck 1
3. Backhoe 1
4. Concrete Mixer 1 bagger 2
5. Concrete Vibrator 2
6. Bar Cutter 1
7. Survey Instrument (set) 1
8. Plate Compactor 1
9. Water Pump 2
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Section X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

] @
] ®

(] ©

(]

Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);
Or

Registration certificate from Securities and Exchange Commission (SEC),
Department of Trade and Industry (DTT) for sole proprietorship, or Cooperative
Development Authority (CDA) for cooperatives or its equivalent document;
And

Mayor’s or Business permit issued by the city or municipality where the
principal place of business of the prospective bidder is located, or the equivalent
document for Exclusive Economic Zones or Areas;

And

Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by
the Bureau of Internal Revenue (BIR).

Technical Documents

(] @
O ®

]
] ®

)
O
[

U

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to
the contract to be bid, except under conditions provided under the rules; and

Philippine Contractors Accreditation Board (PCAB) License;
or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and
Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;
or
Original copy of Notarized Bid Securing Declaration; and
Project Requirements, which shall include the following:
a.  Organizational chart for the contract to be bid;
b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience data;

c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and
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] ®

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of Attorney
of all members of the joint venture giving full power and authority to its officer
to sign the OSS and do acts to represent the Bidder.

Financial Documents

] o

] (m)

] m

The prospective bidder’s audited financial statements, showing, among others,
the prospective bidder’s total and current assets and liabilities, stamped
“received” by the BIR or its duly accredited and authorized institutions, for the
preceding calendar year which should not be earlier than two (2) years from the
date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance with RA
No. 4566 and its IRR in case the joint venture is already in existence;
or
duly notarized statements from all the potential joint venture partners stating
that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE
[] (o) Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

(]
O @

(] o

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Cash Flow by Quarter.
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Section XI. BIDDING FORMS
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REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: NOSO-LMC-NIS-07-2022

To: Engr. Reyne B. Ugay

Acting Regional Manager

National Irrigation Administration

NIA, Regional Office 7, J.A. Clarin St., Dao,
Tagbilaran City, Bohol, PHILIPPINES

I/We, the undersigned, declare that:

1.

2.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt of
your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6
of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from
receipt of the written demand by the procuring entity for the commission of acts resulting to
the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1,
except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the
government may undertake.

. I/We understand that this Bid Securing Declaration shall cease to be valid on the following

circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of [month]
[year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant
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SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ____ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES )
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:

1. [Select one, delete the other:]

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], I have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign
government/foreign or international financing institution whose blacklisting rules have been
recognized by the Government Procurement Policy Board, by itself or by relation,
membership, association, affiliation, or controlling interest with another blacklisted
person or entity as defined and provided for in the Uniform Guidelines on Blacklisting;

. Each of the documents submitted in satisfaction of the bidding requirements is an authentic
copy of the original, complete, and all statements and information provided therein are true
and correct;

. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted;

6. [Select one, delete the rest:]
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[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or the
end-user unit, and the project consultants by consanguinity or affinity up to the third civil
degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members
of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC
Secretariat, the head of the Project Management Office or the end-user unit, and the project
consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder]| complies with existing labor laws and standards; and

8.

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if any;
and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or

any form of consideration, pecuniary or otherwise, to any person or official, personnel or
representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal
liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of
confidence through misappropriating or converting any payment received by a person or
entity under an obligation involving the duty to deliver certain goods or services, to the
prejudice of the public and the government of the Philippines pursuant to Article 315 of Act
No. 3815 s. 1930, as amended, or the Revised Penal Code.

IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at

, Philippines.

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant
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SUBSCRIBED AND SWORN to before me this ____ day of [month] [year] at [place
of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by
me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice
(AM. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government
identification card used], with his/her photograph and signature appearing thereon, with no.

and his/her Community Tax Certificate No. issued on at

Witness my hand and seal this ___ day of [month] [year].

NAME OF NOTARY PUBLIC
Serial No. of Commission
Notary Public for until
Roll of Attorneys No.
PTR No. [date issued], [place issued]
IBP No. [date issued], [place issued]

Doc. No.
Page No.
Book No.
Series of
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BID FORM

Date :
Project Identification No: NOSO-LMC-NIS-07-2022

To: Engr. Reyne B. Ugay
Acting Regional Manager
National Irrigation Administration
NIA, Regional Office 7, J.A. Clarin St., Dao,
Tagbilaran City, Bohol, PHILIPPINES

Having examined the Philippine Bidding Documents (PBDs) including the Supplemental
or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged,
we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for
the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered below
is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (1) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding
upon us at any time before the expiration of that period;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the allowable forms of
Performance Security, subject to the terms and conditions of issued GPPB guidelines'?
for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included in
your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and
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Name:
Legal Capacity:
Signature:

Duly
Date:

j- We understand that you are not bound to accept the Lowest Calculated Bid or any other
Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized representative
of the bidder, and granted full power and authority to do, execute and perform any and
all acts necessary to participate, submit the bid, and to sign and execute the ensuing
contract for the [Name of Project] of the [Name of the Procuring Entity].

1. We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

authorized to sign the Bid for and behalf of:

69



National Irrigation Administration

Region 7

Contact Ref. No

Name of
Contract

Location

: NOSO-LMC-NIS-07-2022

: CALANGO SRIS, PACKAGE 2
(CONSTRUCTION OF SILT/SEDIMENT

TRAP)

: Zamboanguita, Negros Oriental

STATEMENT OF THE BIDDERS OF ALL ITS ON-GOING GOVERNMENT & PRIVATE CONTRACTS
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

Business Name

Business Address

Amount or Value of

CONTRACT CONTRACT CONTRACT .
NAME OF CONTRACT DATE PERIOD AMOUNT Outstanding Works_ or
Unperformed Portion
Government
Private
Submitted by
(Printed Name & Signature)

Designation
Date
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National Irrigation Administration Contact Ref. No : NOSO-LMC-NIS-07-2022

Region 7 Name of Contract : CALANGO SRIS, PACKAGE 2
(CONSTRUCTION OF SILT/SEDIMENT
TRAP)
Location : Zamboanguita, Negros Oriental

STATEMENT OF THE BIDDERS'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO

THE CONTRACT TO BE BID
Business Name
Business Address
DATE OF CONTRACT CONTRACT
NAME OF COMPLETED CONTRACT CONTRACT DURATION AMOUNT
Government
Private

Note: This statement shall be supported with:
Owners' Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES

Submitted by
(Printed Name & Signature

Designation

Date
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