



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
REGION VII

CONTRACT AGREEMENT

MAY 10 2021

THIS AGREEMENT, made this _____ day of May 2021 between **NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7**, Dao District, Tagbilaran City, (hereinafter called the "Entity") and **M.V. MORENO CONSTRUCTION** of Agan-an, Sibulan, Negros Oriental, Philippines (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF CANAL AND CANAL STRUCTURES** of **AMLAN IP, PACKAGE 1, Amlan, Negros Oriental with Contract No. NOSO-LMC-Amlan-11-2021** (hereinafter called "the Works") and the Entity has accepted the Bid for **Seven Million Nine Hundred Thirty-Eight Thousand Eight Hundred Eighty-Three Pesos and 65/100 (Php 7,938,883.65)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and

WITNESSES:


M.V. MORENO CONSTRUCTION:

NATIONAL IRRIGATION ADMINISTRATION
BY:


GIL P. TORREMOCHA JR.
Project Engineer


MARLON C. MACAPAGAL
Chief/Corporate Accountant B


MANUEL V. MORENO
Proprietor/Project Manager


WILSON M. LOPEZ
Regional Manager

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **Seven Million Nine Hundred Thirty-Eight Thousand Eight Hundred Eighty-Three Pesos and 65/100 (Php 7,938,883.65)** or such other sums as may be ascertained, **M.V. MORENO CONSTRUCTION** agrees to Construct Canal and Canal Structures of Amlan IP, Package 1, Amlan, Negros Oriental in accordance with his/her/its Bid.
4. The **NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.


IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

National Irrigation Administration
(NIA)


M.V. MORENO CONSTRUCTION
(CONTRACTOR)


By:


WILSON M. LOPEZ
Regional Manager


MANUEL V. MORENO
Proprietor/Project Manager

SIGNED IN THE PRESENCE OF:


MARLON C. MACARAYAN
Chief Corporate Accountant B


GIL P. TORREMOCHA JR.
Project Engineer

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
Province of Bohol
City of Tagbilaran

Personally appeared before me this ____ day of _____ at Tagbilaran City, Philippines, Engr. WILSON M. LOPEZ with Residence Certificate No. 10212141 issued at Barangay Dao, Tagbilaran City on January 25, 2021 and MR. MANUEL V. MORENO with Residence Certificate No. CC12017 21203800 issued at Sibulan, Negros Oriental, Philippines on January 04, 2021. Known to me the same persons who executed the foregoing Contract and acknowledged to me that the same is their free and voluntary act and deed.

This Contract consists of three (3) pages including this notarial acknowledgement signed by the parties and their witnesses on each and every page thereof. This refers to the Construction of Canal and Canal Structures of Amlan IP, Package 1, Amlan, Negros Oriental, Philippines under Contract No. NOSO-LMC-Amlan-11-2021.

DEOGRAHAS USTANAL JR.
NOTARY PUBLIC UNTIL DECEMBER 31, 2021
SERIAL NO. 2020-020 DUMAGUETE CITY, SIBULAN BACOD
VALENCIA, DAVAO DEL SUR, PHILIPPINES
PTR No. 2745209A-2/5 (2020) DUMAGUETE CITY
IBP LIFE: NO. 00017-6/24/2010
Until December 31,
MCLE COMPLAINT NO. 0000194, 4/14/2022
ROOM 1-4, LORAIN PLAZA
20 PERDICES & STAGS
Issued at: DUMAGUETE CITY
On

Doc No. 47
Page No. 58
Book No. 2
Series of Jan

WITNESSES:

M.V. MORENO CONSTRUCTION:

BY: NATIONAL IRRIGATION ADMINISTRATION

GIL P. TORREMOCCHA JR.
Project Engineer

MARLON C. MACAPAYAN
Chief Corporate Accountant B

MANUEL V. MORENO
Proprietor/Project Manager

WILSON M. LOPEZ
Regional Manager