



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
REGION VII

CONTRACT AGREEMENT

THIS AGREEMENT, made this 14th day of May 2021 between **NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7**, Dao District, Tagbilaran City, (hereinafter called the "Entity") and **E.D. ANGAS CONSTRUCTION** of Tinago, Siquijor, Siquijor, Philippines (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF MINI INTAKE AND CANAL STRUCTURES of DAWIS SIP, Bayawan City, Negros Oriental with Contract No. NOSO-LMC-SIP-02-2021** (hereinafter called "the Works") and the Entity has accepted the Bid for **Three Million Six Hundred Twenty-Four Thousand Nine Hundred Eighty Pesos and 27/100 (Php 3,624,980.27)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and

- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **Three Million Six Hundred Twenty-Four Thousand Nine Hundred Eighty Pesos and 27/100 (Php 3,624,980.27)** or such other sums as may be ascertained, **E.D. ANGAS CONSTRUCTION** agrees to Construct Mini Intake and Canal Structures of Dawis SIP, Bayawan City, Negros Oriental in accordance with his/her/its Bid.
4. The **NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

National Irrigation Administration
(NIA)


E.D. ANGAS CONSTRUCTION
(CONTRACTOR)

By:


WILSON M. LOPEZ
Regional Manager


EDDIE D. ANGAS
Proprietor/Manager

SIGNED IN THE PRESENCE OF:


MARLON C. MACARAYAN
Chief Corporate Accountant B


MANUEL T. LAGUDAS
Project Engineer

ACKNOWLEDGEMENT


REPUBLIC OF THE PHILIPPINES

Negros Oriental

City of Dumaguete

Personally appeared before me this 14th day of May at Dumaguete City, Philippines, Engr. WILSON M. LOPEZ with Residence Certificate No. 10212141 issued at Barangay Dao, Tagbilaran City on January 25, 2021 and Mr. EDDIE D. ANGAS with Residence Certificate No. 17161099 issued at Siquijor, Siquijor on January 05, 2021. Known to me the same persons who executed the foregoing Contract and acknowledged to me that the same is their free and voluntary act and deed.

This Contract consists of three (3) pages including this notarial acknowledgement signed by the parties and their witnesses on each and every page thereof. This refers to the Construction of Mini-Intake and Canal Structures of Dawis SIP, Bayawan City, Negros Oriental, Philippines under Contract No. NOSO-LMC-SIP-02-2021.


DEOGACIAS U. ELTANAL, JR.
NOTARY PUBLIC UNTIL DECEMBER 31, 2021
SERIAL NO. 2020-001 DUMAGUETE CITY, SIBULAN, BACOD
VALENCIA, DAVAO DEL SUR, NEG. OR.
PTR NO. 2746329A - 2/6/2020 DUMAGUETE CITY
IBP LIFETIME NO. 010143 - 6/24/2010
Until December 31,
PTR No. _____
Issued at _____
On _____

Doc No. 48
Page No. 38
Book No. 3
Series of 2021

WITNESSES:


E.D. ANGAS CONSTRUCTION:

NATIONAL IRRIGATION ADMINISTRATION
BY:


MANUEL U. LAGUDAS
Project Engineer


MARLON C. MACARAIG
Chief Corporate Accountant B


EDDIE D. ANGAS
Proprietor/Manager


WILSON M. LOPEZ
Regional Manager