



REPUBLIC OF THE PHILIPPINES
NATIONAL IRRIGATION ADMINISTRATION
REGION VII

CONTRACT AGREEMENT

THIS AGREEMENT, made this 8th day of April 2021 between **NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7**, Dao District, Tagbilaran City, (hereinafter called the "Entity") and **HERMCOR CONSTRUCTION AND SUPPLY** of Hunan, Buenavista, Bohol, Philippines (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute **CONSTRUCTION OF MALINAO DAM IMPROVEMENT PROJECT (Const. of Slope Protection and Piezometer Housing), Pilar, Bohol with Contract No. RIO-LMC-01-2021** (hereinafter called "the Works") and the Entity has accepted the Bid for **Three Million Seven Hundred Nine Thousand Seven Hundred Eighty Three Pesos and 34/100 (Php 3,709,783.34)** by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, viz.:
 - a. Philippine Bidding Documents (PBDs);
 - i. Drawings/Plans;
 - ii. Specifications;
 - iii. Bill of Quantities;
 - iv. General and Special Conditions of Contract;
 - v. Supplemental or Bid Bulletins, if any;
 - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (e.g., Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;


- c. Performance Security;
 - d. Notice of Award of Contract and the Bidder's conforme thereto; and
 - e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.
3. In consideration for the sum of **Three Million Seven Hundred Nine Thousand Seven Hundred Eighty Three Pesos and 34/100 (Php 3,709,783.34)** or such

WITNESSES:

HERMCOR CONST. & SUPPLY:

NATIONAL IRRIGATION ADMINISTRATION
BY:


HANNAF GRACE M. SARABIA


JOSE LITO F. LAMBOJON


EVELYN V. MEMBREVE
Chief Executive Officer


WILSON M. LOPEZ
Regional Manager

other sums as may be ascertained, **HERMCOR CONSTRUCTION AND SUPPLY** agrees to Construct the Slope Protection and Piezometer Housing of Malinao Dam Improvement Project, Pilar, Bohol in accordance with his/her/its Bid.


4. The **NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7** agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

National Irrigation Administration
(NIA)


HERMCOR CONST. & SUPPLY
(CONTRACTOR)

By:


WILSON M. LOPEZ
Regional Manager


EVELYN V. MEMBREVE
Chief Executive Officer

SIGNED IN THE PRESENCE OF:


JOSE LITO F. LAMBOJON
ASA # 2021-026
OBL # 501-2021-04-01


HANNAH GRACE M. SARABIA

ACKNOWLEDGEMENT

REPUBLIC OF THE PHILIPPINES
Province of Bohol
City of Tagbilaran

Personally appeared before me this **APR 08 2021** at Tagbilaran City, Philippines, Engr. WILSON M. LOPEZ with Residence Certificate No. 10212141 issued at Barangay Dao, Tagbilaran City on January 25, 2021 and Ms. EVELYN V. MEMBREVE with Residence Certificate No. 18988323 issued at Tinago, Panglao, Bohol on January 5, 2021. Known to me the same persons who executed the foregoing Contract and acknowledged to me that the same is their free and voluntary act and deed.

This Contract consists of two (02) pages including this notarial acknowledgement signed by the parties and their witnesses on each and every page thereof. This refers to the Construction of Malinao Dam Improvement Project (Const. of Slope Protection and Piezometer Housing), Pilar, Bohol, Philippines under Contract No. RIO-LMC-01-2021.


Atty. ELEANOR S. DEVANTAR-CAGAS, C.E.
NCS No. 2020-12; 12/18/2019

Notary Public
Tagbilaran City and Province of Bohol
Until December 31, 2021

2/F, Quezon Bldg., CPG Ave., Tagb. City
PTR No. 58418; TIN 943-09741

Until December 31, 2021
PTR O.R. No. 40843609; 4/2/18/2020 (for CY 2021), Tagb. City
IBP O.R. No. 11/11/2020 (for CY 2021), Tagb. City
MCLE COMPLIANCE NO. VI-0006652, 02/23/18
On _____

Doc No. 496
Page No. 100
Book No. 33
Series of 2021