Chief Corporate Accountant B



## CONTRACT AGREEMENT

THIS AGREEMENT, made this \_\_\_\_\_\_ 3 1 MAR 2022 between NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7, Dao District, Tagbilaran City, (hereinafter called the "Entity") and SUPREME MEGA STRUCTURE BUILDERS, INC. of North Tapon, North Poblacion, La Libertad, Negros Oriental, Philippines (hereinafter called the "Contractor").

WHEREAS, the Entity is desirous that the Contractor execute CONSTRUCTION OF LINED CANAL AND CANAL STRUCTURES of SAN ANTONIO SIP, Sibulan, Negros Oriental with Contract No. NOSO-LMC-SIP-11-2022 (hereinafter called "the Works") and the Entity has accepted the Bid for Nine Million Six Hundred Eighty-Seven Thousand Four Hundred Sixty-Two Pesos and 41/100 (Php 9,687,462.41) only by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

## NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents as required by the 2016 revised Implementing Rules and Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this Agreement, *viz*.:
  - a. Philippine Bidding Documents (PBDs);
    - i. Drawings/Plans;
    - ii. Specifications;
    - iii. Bill of Quantities;
    - iv. General and Special Conditions of Contract;
    - v. Supplemental or Bid Bulletins, if any;
  - b. Winning bidder's bid, including the Eligibility requirements, Technical and Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder's bidding envelopes, as annexes, and all other documents submitted (*e.g.*, Bidder's response to request for clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring Entity's bid evaluation;

- c. Performance Security;
- d. Notice of Award of Contract and the Bidder's conforme thereto; and
- e. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the Contract.



- 3. In consideration for the sum of Nine Million Six Hundred Eighty-Seven Thousand Four Hundred Sixty-Two Pesos and 41/100 (Php 9,687,462.41) only or such other sums as may be ascertained, SUPREME MEGA STRUCTURE BUILDERS, INC. agrees to construct lined canal and canal structures of San Antonio SIP, Sibulan, Negros Oriental in accordance with his/her/its Bid.
- 4. The NATIONAL IRRIGATION ADMINISTRATION, REGIONAL OFFICE 7 agrees to pay the above-mentioned sum in accordance with the terms of the Bidding.

**IN WITNESS** whereof the parties hereto have caused this Agreement to be executed the day and year first before written.

**National Irrigation Administration** 

SUPREME MEGA STRUCTURE BUILDERS, INC.

(NIA)

CONTRACTOR)

By:

REYNE B. UGAY Acting Regional Manager ENGR. LAWRENCE S. LUMKAICHONG III

**Authorized Managing Officer** 

SIGNED IN THE PRESENCE OF:

MARIJON C. MACARAYAN Chief Corporate Accountant B PETER PAUL T. QUINTANA

Project Engineer

## ACKNOWLEDGEMENT

| (          | PETER PAULT. QUINTANA<br>Project Engineer           |  |
|------------|---|--|
| WITNESSES: | MARKON C. MACARAYAN<br>Chief Corporate Accountant B |  |

REPUBLIC OF THE PHILIPPINES)
Province Control of the Philippines City/Municipality of ) S.S.

at **DUMAGUET**E CITY day of Personally appeared before me this \_ Philippines, Engr. REYNE B. UGAY with Residence Certificate No. 10280090 issued at Barangay Dao, Tagbilaran City on January 06, 2022 and Engr. Lawrence S. Limkaichong III with Residence Certificate No. 19055993 issued at La Libertad, Negros Oriental on March 03, 2022. Known to me the same persons who executed the foregoing Contract and acknowledged to me that the same is their free and voluntary act and deed.

3 1 MAR 2022

This Contract consists of three (03) pages including this notarial acknowledgement signed by the parties and their witnesses on each and every page thereof. This refers to the Construction of Lined Canal and Canal Structures of San Antonio SIP, Sibulan, Negros Oriental, Philippines under Contract No. NOSO-LMC-SIP-11-2022.

SUPREME MEGA SIRUCTURE BUILDERS, INC.: IMKAICHONG III

Doc No. Page No. Book No. Series of

**Notary Public** 

Until Degember PTR No

Issued a Qп

## NOUERIGO

MARK CHRISTOFFEL L. BANO Notary Public until Dec. 31, 2023 For the City of Dumaguete and Mun. of Sibulan all from the Province of Negros Oriental Serial No. 2022-001 | ROLL No. 57791 IBP Lifetime Member No. 08826

PTR No. 3126978 A | 01-17-22| Dumaguete City MCLE Compliance No. VII - 0006242 valid until 04-14-25 Rm.1, 2ndFlr., DND Bldg., Gov. M.F. Perdices St., **Dumaguete City, Negros Oriental** 

NATIONAL IRRIGATION ADMINISTRATION BY:

Page 3 of 3