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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be,  as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 

CPI – Consumer Price Index. 
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DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Republic of the Philippines 
NATIONAL IRRIGATION ADMINISTRATION 

Region VII 
 

 

 

INVITATION TO BID  

FOR MALINAO IS (RESTO), PACKAGE 2 (CONSTRUCTION OF MFD LINED 

CANAL AND CANAL STRUCTURE), PILAR, BOHOL 

 

1. National Irrigation Administration - Regional Office 7 (NIA-RO7), through General 

Appropriation Act – NIS/RESTO Project (GAA-NIS/RESTO) for Calendar Year (CY) 

2022 intends to apply the sum of Eight Million Seven Hundred Twenty Thousand Five 

Hundred Sixty Five Pesos and 33/100 (PhP 8,720,565.33) being the Approved Budget 

for the Contract (ABC) to payment under contract for Malinao IS (Resto), Package 2 

(Construction of MFD Lined Canal and Canal Structure), Pilar, Bohol with Contract 

No. RIO-LMC-01b-2022. Bids received in excess of the ABC shall be automatically 

rejected at bid opening. 

 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 

is required One Hundred Seventy (170) calendar days. Bidders should have completed a 

contract similar to the project. The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II. Instruction to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules and 

Regulations (IRR) of Republic Act (RA) No. 9184. 

 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 

Documents at the address given below from 8:00 AM to 5:00 PM except during declared 

(special & regular) holidays and weekends. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 

able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 

wherein the name of the company will be reflected in the Documents Request List of the 

Bid Notice Abstract of the Procuring Entity, from February 14, 2022, 8:00 AM to March 

8, 2022, 8:30 AM during office hour from the given address and website(s) below & upon 

presentation of the payment from NIA-RO7 Cashier of nonrefundable fee of  Eight 

Thousand Eight Hundred Pesos (PhP 8,800.00) only. The Procuring Entity shall allow 

the bidder to present its proof of payment for the fees in person, by facsimile, or through 

electronic means. 
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 Interested Bidders’ representatives must also present a letter duly signed by the General 

Manager/Owner, if a Sole Proprietorship, or authorized Signatory if a Corporation, 

authorizing him/her to acquire the Bidding Documents. 

 

6. The NIA-RO7, will hold a Pre-Bid Conference on February 22, 2022, 10:00 AM at 

Central Visayas Training Center (CVTC), NIA-RO7, Dao District, Tagbilaran City, 

Bohol and/or through videoconferencing/webcasting via Google Meet, which shall be 

open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before March 8, 2022, 9:00 AM. Late bids shall 

not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 18. 

 

9. Bid opening shall be on March 8, 2022, 9:00 AM at Central Visayas Training Center 

(CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol and/or through video 

conferencing/webcasting Google Meet. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity. 

 

10. The NIA-RO7, reserves the right to reject any and all bids, declare a failure of bidding, or 

not award the contract at any time prior to contract award in accordance with Sections 35.6 

and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, 

without thereby incurring any liability to the affected bidder or bidders.  

 

11. For further information, please refer to: 

   NIA-RO7, BAC Secretariat 

 J.A. Clarin St., Dao District 

 Tagbilaran City, Bohol 

 Email Address: niaro7.bacsec@gmail.com 

     Telephone No. (038) 501 9421/ (038) 427 1018 

 

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding Documents. 

 

 

 

 

 

        ENGR. ORENCIO M. APALE 

                                 BAC Chairperson                                                                                                                     
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The National Irrigation Administration - Regional Office 7(NIA-RO7) invites Bids for 

the Malinao IS (Resto), Package 2 (Construction of MFD Lined Canal and Canal 

Structures), Pilar, Bohol, with Project Identification Number RIO-LMC-01b-2022. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based 

on its own coding scheme and is not the same as the PhilGEPS reference number, 

which is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for GAA-NIS 

RESTO Project FY 2022 in the amount of PhP 8,720,565.33. 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 
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5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding , state:] The Bidder must submit together with its Bid the 

documentary requirements of the subcontractor(s) complying with the 

eligibility criterial stated in ITB Clause 5 in accordance with Section 23.4 of 

the 2016 revised IRR of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract 

implementation stage.  Subcontractors identified during the bidding may be 

changed during the implementation of this Contract.  Subcontractors must 

submit the documentary requirements under Section 23.1 of the 2016 revised 
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IRR of RA No. 9184 and comply with the eligibility criteria specified in ITB 

Clause 5 to the implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid 

special PCAB License, and registration for the type and cost of the contract for 

this Project. Any additional type of Contractor license or permit shall be 

indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 
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10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

15. Bid Security  
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15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120calendar days from opening of 

bid. Any bid not accompanied by an acceptable bid security shall be rejected 

by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 

opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 16 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Canalization and Canal Structure 

7.1 

 
Sub-contracting is not allowed 

10.3 [Specify if another Contractor license or permit is required.] None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as 

Project Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least 

two (2) years’ experience as Project 

Engineer in similar works; 

 

 

 

 

 

1 – Materials Engineer – With at least two (2) years’ experience as 

Materials Engineer duly accredited by 

the DPWH provided that the limits of 

assignment are the following: 

 

 

 

 

 

 

 

 

 

      Materials Engineer II - Two (2) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than 

P150M 

      Materials Engineer I - Four (4) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than 

P 50M 

1 – Safety/Health Officer – With Training Certificate and with at 

least two (2) years’ experience as Safety 

Officer. 

   1 - Foreman  – with at least two (2) years’ experience as 

Foreman for Earthworks, concreting 

and/or other related works; 
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10.5 The minimum major equipment requirements are the fo 

llowing: 

 

Equipment Capacity 
Number of 

Units 

1. Backhoe 0.50 cu.m. 1 

2. 
Dump Truck , On/Off 

Highway Type 
4.0 – 6.0 cu.m. 2 

3. Loader, Wheel Type 
 

2 

4. Vibratory Plate Compactor 450-600mm, 8Hp 2 

5. Bar Cutter  3 

6. Concrete Mixer 1 Bagger 3 

7. Concrete Vibrator  3 

8. Total Station set 1 

 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than 2% of the ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter 

of credit; 

 

b. The amount of not less than 5% of the ABC if bid security is in Surety 

Bond. 

19.2 Partial bids are not allowed:   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to 

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 

implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
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15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, 

i.e. “sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site 

investigation reports.] 

7.2  

[In case of semi-permanent structures, such as buildings of types 1, 2, 

and 3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures:] Five (5) years. 

 

10  

a.  Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice to 

Award. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or 

surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed 

by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter 

of Credit of equivalent value issued by a commercial bank, a bank 

guarantee or surety bond, callable upon demand, issued by a surety or 

insurance company duly accredited by the Insurance Commission and 

confirmed by NIA (if amount is not included in the first Installment), 

and after Contractor has fully mobilized the initial equipment 

requirement and Key Personnel indicated in its Manpower Utilization 

Schedule. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 
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The date by which “as built” drawings are required is [date]. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
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COMMON EXCAVATION 

SCOPE 

 

The work under this Section shall consist of excavating and removal of all classes of 

materials in canal prism and backfilling, and trimming of side slopes inside canal prism 

and canal beds except on portion of the canal where concrete lining is required (trimming 

of the foundation bed will be considered included under Section XV “Concrete Canal 

Lining”) all in accordance with the Drawings and these Specifications or as directed by 

the Engineer. 

All excavations shall be true to lines, grades, slopes and profiles shown on the 

Drawings or as required by the Engineer. 

1. CLASSIFICATION 

All excavated materials under this Section will be classified as follows: 

(a)  Rock Excavation   

            For purpose of classification of excavation, rock is defined as sound and solid masses 

or formation, layers or ledges of mineral matter in place of such hardness and texture 

that: 

1)  Cannot be effectively loosened or broken down by ripping in a single pass with a 

latest model tractor mounted hydraulic ripper equipped one digging point of 

standard manufacturer’s design adequately sized for use with and propelled by a 

crawler-type tractor  above 300HP 

            2)   In the areas where it is impracticable to classify the use of the ripper described                 

above, rock is defined as sound and solid material of such hardness and texture 

which cannot be loosened or broken by a 2.72 kg (6 pound) drifting pick. 

            3)   Can only be loosened or broken by special equipment such as jackhammer and 

pencil hammer attached to an excavator. 

All formation of materials as defined above whose volume is one (1) cubic meter              

or more will be classified as rock. 

(b)  Common Excavation  - Excavation of any materials and boulders (whose volume is 

less than one cubic meter) that can be ripped to be loosed by, a dozer of equal or 

below 180 HP capacity. 

(c)  Hard Excavation  - Excavation of any materials and boulders (whose volume is less 

than one cubic meter) that can be ripped to be loosed by, a dozer of above 180 HP to 

300 HP. 

             1)  Excavation of all soil materials, which can easily be removed by ordinarily                

excavator or manual operation. 
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2. METHOD OF CONSTRUCTION 

 Canal excavation shall include all excavation works in the canal prism whether 

common, indurated or rock materials, except additional excavations at structure sites 

which is specified to be done and measured for payment under excavation for structure. 

3. BASIS OF PAYMENT 

 The volume measured as provided above shall be paid per cubic meter, which price 

and payment shall constitute full compensation for furnishing all materials, supplies, 

labor, equipment, tools and all incidentals necessary for the successful completion of the 

work described under this Section and for all subsidiary works except for hauling of 

excavated materials beyond the free haul distance for disposal to waste areas which shall 

be paid under Section. 
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BACKFILL WITH COMPACTION 

1.  SCOPE 

 The work under this section shall include hauling (if necessary) and backfilling with 

suitable materials taken under from Canal  Excavation , Side Borrow or Borrow Haul all 

spaces excavated and not occupied by the structure and spaces between the natural ground 

surface and the finish lines indicated to be filled and all other sections directed to be filled 

by the Engineer, all in accordance with these specifications and in conformity with the 

lines, grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall 

also include the dewatering and removal of all suitable materials as ordered by the Engineer 

from the spaces to be backfilled or filled. 

2.  METHOD OF CONSTRUCTION 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other 

objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and 

loose materials shall be removed before backfilling. The filling materials, with the proper 

moisture content determined by the Engineer, shall be deposited loose and layers not 

exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means 

of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction 

behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box 

or barrel conduits and gradually increasing to at least 90% compaction p to the surface of 

the roadway in the case of approaches to bridges, road crossing or Culvert Structures. The 

time when to start backfilling operation shall be determined by the Engineer. 

3.  METHOD OF MEASUREMENT 

 Backfill with Compaction shall be measured by the cubic meter in its final compacted 

and uncompacted position within the limits of structure excavation paylines and surfaces of 

concrete in contact with the backfilled materials as shown on the Drawings or as directed 

by the Engineer. Volumes occupied by the structures and other features will not be 

included. 

4.  BASIS OF PAYMENT 

 Backfill with Compaction will be paid for at the contract unit price per cubic meter, 

which price and payments shall constitute full compensation for the side borrow, borrow 

haul and overhaul operations and for furnishing all labor, equipments, tools and all 

incidentals and subsidiary works necessary for the successful completion of the work under 

this Section. 
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STRUCTURE EXCAVATION 

 

SCOPE  

 Structure excavation includes the removal of all materials within the structure lines 

including necessary dewatering operations not otherwise specified. It shall also include 

additional excavation within the vicinity of the structure in order to shape the ground shown 

on the Drawing or as directed by the Engineer. 

LASSIFICATION 

 Structure excavation shall be classified in accordance with paragraph 402. 

CONSTRUCTION REQUIREMENTS  

 All excavation requirements described 403 are applicable under this section. 

METHOD OF CONSTRUCTION 

All structure where practicable shall be constructed in open excavation. The method 

of construction or excavations shall be in accordance with the applicable provisions of 

paragraph 404 and the following requirements. 

Foundation shall be excavated according to the outline of the footing and floors of 

structure as shown on the Drawings or as directed by the Engineers, and shall be of sufficient 

size to permit free movement of workers. 

On excavation of common materials the foundation bed upon which structures are to 

be placed shall be finished accurately to the established lines and grades after a thorough 

compaction and trimming of the foundation with the use of suitable tools and equipment. As 

soon as the foundation excavations have been trimmed to their final level, it should be 

protected from degradation by weathering. Should the foundation materials soften exposure 

then the soft materials shall be removed and replaces at the Contractor’s expense. If at any 

point, material is excavated beyond the lines and grades of any part of the structure, the over-

excavation shall be more filled with selected materials approved by the engineer and shall be 

placed in the layers of not more than 20 centimeters think, moistened and thoroughly 

compacted by special roller mechanical tempers or by other approved methods. A density not 

less than 90% of the maximum dry density determines by ASTM test D-698 is required. The 

cost of filling over-excavation ordered by the Engineer shall be borne by the contractor. 

On excavation of rock materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to place shall conform to the 

required grades and dimensions as shown on the drawings or as established by the engineer. 

If at any point, materials are excavated beyond the required limits the over-excavation shall 

be filled with concrete at the expense of the Contractor including the cost of all materials 

required. 
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When concrete is to be placed upon or against rock, the excavation shall be of 

sufficient dept to provide for the minimum thickness of concrete at all points and any 

deviation from the required minimum thickness of concrete shall be avoid as much as 

possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned 

as directed by the engineer. 

When excavation of rock materials reaches the surface upon or against which concrete 

is to placed, blasting  

On excavation of rocks materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to be placed shall conform to 

the required grades and dimensions as shown on the drawings or as established by the 

engineers. If they filled with concrete at the expense of the contractor including the cost of all 

materials required. 

When concrete is to be upon or against rock, the excavation shall be of sufficient dept 

to provide for the minimum thickness of concrete at all points and any deviation from the 

required minimum thickness of concrete shall be avoided as much as possible. The surface on 

which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the 

Engineer. 

When excavation of rock materials reaches the surface upon or against which concrete 

is to be placed, blasting shall be stopped and the remaining mass of rocks shall be carefully 

removed by means of jack-hammer or any appropriate hand tool. The point beyond which 

blasting will not be allowed shall be determined by the engineer. All damages to the rock 

foundation caused by improper blasting operation shall be repaired by the contractor at his 

own expense in a manner acceptance to the engineer. 

All foundations for bridge pier footing shall be excavated to such depths as may be 

necessary to secure stable bearing for the structure. Whenever the safe bearing power of the 

soil as uncovered is less that that called for on the drawing, pilings or appropriate spread 

footings will be used. The elevations of the bottoms of footings, as shown in the drawings 

shall be  considered as approximate, and the engineers may order, in writing, such changes in 

elevations and dimensions of footings as may be necessary to ensure  a satisfactory 

foundations. Bearing test, upon written order of the engineer, shall be taken to determine the 

supporting power of the soil. Cost of bearing test will be paid as “Extra work”. 

If, in the opinion of the engineer, the material at the base of the excavation is 

unsuitable  for the foundation he shall instruct the contractor to either a] carry out additional 

excavation to a depth of 50 cm. below the proposed bottom of concrete shown on the 

drawings and to maximum depth of 60 cm. outside of the outermost lines of said base and 

replace with backfill compacted  to at least 90% of the maximum dry density or b] strengthen 

the soft materials by ramming in  gravel and cobbles until a firm foundation is obtained. 

Measurement and payment for the backfill shall be made under section XII, “Structure 

backfill”. 

METHOD OF MEASUREMENT 

Structure excavation shall be measured by the cubic meter in its original position 

before being excavated in accordance with the drawings, or as may be ordered by the 

engineer, no excavation beyond the pay lines shown on the drawings will be measured for 
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payment. For canal structures, the limit of measurement along the lines perpendicular to the 

flow of water shall be the vertical planes at the outer edges of the inlet cut-ff walls. The upper 

limits of the solid, measured for payment shall be the canal bottom for canal structures of the 

original ground surface in case of diversion structures. The lower limits shall be the bottom of 

the required excavation. Excavated materials not vertically above the boundaries as specified 

above shall not be measures for payment. The volume measured shall not include water and 

other liquids removable by pumping. Such materials as mud, quagmire and other similar 

semi-solid not removable by ordinary pumping shall be considered pay quantities and shall 

be measured and paid for as “Structure Excavation”. 

However, in case of structure excavation for canal structures is done before canal 

excavation, the upper limit of the solid measured for payment shall be the original ground 

surface in accordance with the surface in accordance with the structure excavation pay lines. 

BASIS OF PAYMENT   

The volume measured as provided above will be paid per cubic meter, which price  

and payment shall constitute full compensation for furnishing all materials, supplies, labor, 

equipment, tools and accidents and subsidiary works necessary to complete the work 

described under this section. 

For diversion works, canal siphons and bridge structure excavations, the cost of the 

dewatering operation unless otherwise specifies in the Bill of Quantities shall be paid under a 

separate item in the Bill of Quantities. For all other structure excavations, dewatering 

operations involved are considered subsidiary work and the cost thereof shall be considered 

included in the  unit price of structure excavation. 

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual 

excavation acceptably accomplished in accordance with the pay lines as shown on the 

drawings or as directed by the engineer. The remaining forty percent [40%] will be paid upon 

pouring of concrete for the foundation or upon placing the riprap, gravel blanket or grouted 

riprap in accordance with drawing and specifications. 

 

 

 

 

 

 

 

 

 

 



 

35 

 

CLASS A AND CLASS B REINFORCED CONCRETE 

 

1. SCOPE 

This Section covers all the materials as cement, aggregates, water, admixtures and 

proportioning, mixing, transporting, placing, finishing, curing and protecting of concrete, 

including supplies, equipment, tools and all other incidentals necessary for concrete works. 

All the applicable provisions of the latest revision of the ACI Building Code (ACI-

308-63) and American Society for Testing Materials (ASTM) or other equivalent standards 

approved by the Engineer shall govern in all cases not specifically provided for herein. 

2. CONCRETE COMPOSITION 

Concrete shall be composed of Portland cement, reinforcing steel bars fine and coarse 

aggregates, water, and if necessary admixtures or agents approved by the Engineer. The 

design of concrete mixtures and consistency shall be specified in this Section. 

 
3. CEMENT 

(1) General 

The cement shall conform to the requirements of the standard Specifications for 

Portland Cement (ASTM: C-150 Type 1). Special cement may be used subject to the 

approval of the Engineer provided it meets the requirements of Portland Cement with respect 

to strength, soundness and setting time. 

(2) Storage 

The Contractor shall, immediately upon delivery of cement to the jobsite, store the 

same in a dry, weather tight and properly ventilated structure with adequate provisions for the 

prevention of absorption of moisture. All storage facilities shall be subject to the approval of 

the Engineer and shall be such as to permit easy access for inspection and identification. The 

Contractor’s method of handling and storing cement shall be subject to the approval of the 

Engineer. The Contractors shall not use any cement which is stored at the site for the period 

more than three (3) months. Not more than fourteen (14) sacks of cement shall be permitted 

to be piled up and this number shall be limited to seven (7) each, when the storage is 

expected to be longer than two (2) months; these sacks of cement shall be piled up or stored 

so as to permit easy access for identification, inspection and testing. 

4. REINFORCING STEEL BARS 

 

Scope  

   All reinforcing steel bars required for the works as detailed in the Construction 

Drawings or as directed by the Engineer shall be furnished by the Contractor 

  The work under this Section includes the hauling of all reinforcing steel bars required 

for the works to the project site, storing, cutting, bending and proper placing, all in 

accordance with the drawings and these Specifications. 
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  The length for each size of reinforcing steel bar to be furnished by the Contractor 

shall be computed by taking the theoretical length of steel bars down on the drawings 

multiplied by 1.07 to get the approximate length required for the work. All reinforcing steel 

bars shall be furnished in commercial standard lengths and the Contractor shall cut and bend 

the reinforcing steel bars to the detail and dimensions shown on the Drawings. 

5. Materials 

  All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 or PS 

275, deformed type and conforming to the requirements of ASTM A-615. The nominal 

dimensions and unit weights of bars designation shall be in accordance with the following 

table: 

  Nominal Dimensions 

Nominal Bar 

Diameter 

Unit Weight 

(kg/m.) 

Cross Section 

Area (sq. mm) 

Perimeter 

(mm) 

6 mm. 0.222 28.27 18.85 

8 mm. 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 

12 mm. 0.888 113.10 37.70 

16 mm. 1.579 201.10 50.27 

20 mm. 2.466 314.20 62.83 

25 mm. 3.854 491.90 78.54 

28 mm. 4.833 615.75 87.96 

32 mm. 6.313 804.25 100.53 

36 mm. 7.991 1,017.90 113.10 

 

  The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar 

having the same weight per unit length of the deformed bar. 

6. WATER 

The water used in concrete, mortar and grout shall be free from objectionable 

quantities of silt, organic matter, alkali, salts other impurities. The recommendation of the 

seventh edition of the U.S. Bureau of Reclamation Concrete Manual for mixing water shall 

be followed. 

 
7. FINE AGGREGATES 

(1) General 

The term “Fine Aggregates” is used to designate aggregates in which the maximum 

size of particles is 3/16 of an inch (5 millimeters). Fine aggregates for concrete, mortar and 

grout shall be provided by the Contractor and shall consist of natural sand, manufactured 

sand, or a combination of both. The different components shall be batched separately, or 

subject to the written approval of the Engineer, or blended prior to delivery to the batching 

plant. 
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As a means of providing moisture control, the Contractor may be required to stockpile 

the fine aggregates over porous drain to prevent excessive water and to stabilize the moisture 

content. 

(2) Quality 

Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of 

hard, tough, durable, uncoated rock particles. The Contractor shall exercise every possible 

precaution in transporting, washing and screening operations to prevent contamination of 

sand particles. Fine aggregates shall conform to the following requirements:  

(a) Grading 

It is assumed that the sand available in natural deposits will require processing to 

provide a suitable gradation. Regardless of the source, the fine aggregate shall be well 

graded from fine to coarse and the gradation as delivered to the mixers shall conform 

to the following requirements unless otherwise approved: 

Sieve Designation US  

Standard Square-Mesh 

Percent by Weight Passing 

 Individual - Sizes 

 3/8” (9.50 mm)   100 

 No. 4 (4.75 mm) 95 - 100 

 No. 8 (2.36 mm) 80 - 95 

 No. 16 (1.18 mm) 60 - 85 

 No.30 (0.600 mm) 25 - 60 

 No. 50 (0.300 mm) 10 - 30 

 No. 100 (0.150 mm) 2 - 10 

 No. 200 (0.074 mm) 0 - - 

 

8. COARSE AGGREGATES 

(1) General 

The term “Coarse Aggregates” is used to designate aggregates of such sizes as to fall 

within the range of 3/16 inch to 2 inches (0.5 cm to 5.1 cm) or any size or range of sizes 

within such limits. The coarse aggregate shall be reasonably well graded within the nominal 

size ranges hereinafter specified. Coarse aggregates for concrete shall be furnished by the 

Contractor and shall consist of natural gravel, crushed rock or mixture of natural gravel and 

crushed rock as provided in Paragraph 1008. Coarse aggregates as delivered to the batching 

plant shall have a uniform and stable moisture content. Any rewashing found necessary to 

provide clean aggregate shall be done prior to finish screening. Re-washing shall not be 

performed in finish screens. 

(2) Quality 

Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard, 

dense, uncoated durable rock fragments. 

(a) Grading 
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The coarse aggregates shall be well graded from fine to coarse. It shall be stocked 

separately in the following specific size groups. The grading of the aggregates within 

the separated size groups as delivered to the mixer shall be as follows: 

Sieve Sizes US Std. 

Sq. mesh 

 Size Group (% by weight)  

 ¾” Size (20 mm)              1-½ Size (40 mm)  

 2” (50.8 mm)   -   - 100 

 1½” (38.1 mm)   -  90 - 100 

 1” (25.4 mm)    100 20 - 55 

 ¾” (19.1 mm)   -   -  

 ½” (12.7 mm)   -   -  

 ⅜” (9.52 mm)  20 - 55 0 - 5 

 No. 4 (4.76 mm)  0 - 10  -  

 

Coarse aggregates shall contain not more than one and one half (1-½) percent of 

materials passing the NO. 200 sieve by meshing, or more than 5 percent of soft 

fragments. 

It shall have an abrasion loss of not more than 45 percent at 500 revolutions. 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for 

the various parts of the works shall be in accordance with the following: 

 
General Use Maximum Size of Aggregates 

 

 (a) Concrete for thin walls, slabs, beams,  

less than 0.22 meters thick 

¾”  (20 mm) 

 (b) Concrete for reinforced concrete pipes ¾”  (20 mm) 

 (c) Concrete for footings, walls, slabs, 

beams, more than 0.22 meters thick 

1-½”  (40 mm) 

 (d) Concrete for canal lining 1-½”  (40 mm) 

 (e) Mass concrete for diversion conduit, 

and spillway wire and wall 

1-½”  (40 mm) 

 (f) Lean concrete and other miscellaneous use 1-½”  (40 mm) 

 

9. PRODUCTION OF FINE AND COARSE AGGREGATES 

(1) Source of Aggregates 

Fine and coarse aggregates for concrete, and fine aggregate for mortar and grout may 

be obtained by the Contractor from approved source. Approval of the deposit shall not be 

construed as constituting approval of all materials taken from the deposit, and the Contractor 

shall maintain the specified quality of all such materials used in concrete works. If the 

aggregates are to be obtained from deposits or quarry sources not previously tested and 

approved by NIA, Contractor shall submit, for preliminary test and approval, a representative, 

90 kilograms (approximately 200 pounds) sample of the fine aggregate and of the 0.5 

centimeters to 2 centi,eter size of coarse aggregate and a 45 kilograms (approximately 100 
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pounds) sample of each of the other sizes of coarse aggregate proposed for use in the work, at 

least 90 days before the materials are required for use. 

Class                  Minimum                Maximum                     Minimum                Maximum 

                              Strength               Aggregate Size                   Cement            Water/Cement 

                             (kg/cm2)                       (mm)                          (kg/m3)                       Ratio 

 A                              210                         37.50                              300                           0.60 

 B                              170                            50                                 250                           0.70 

 (2) Aggregate Content 

Concrete mixture shall be designed to use the largest size and the maximum amount 

of coarse aggregate as practicable for the intended use of the concrete. 

(3) Consistency 

The amount of water to be used in the concrete shall be regulated as required to secure 

concrete of the proper consistency and to adjust for any variation in the moisture content or 

grading of the aggregates as they enter the mixer. 

It shall be of such consistency that it will flow around reinforcing steel bars, but 

individual particles of the coarse aggregate when isolated shall have coating of mortar 

containing its proportionate amount of sand. Addition of water to compensate for stiffening 

of the concrete before placing shall not be permitted. Uniformity in concrete consistency 

from batch to batch will be required. 

(4) Not withstanding the approval of the Engineer of the design mixtures and minimum 

cement content for different classes or gradation of aggregates, the Contractor shall be 

responsible that all the concrete meet the designed strength. 

10. MEASUREMENT OF MATERIALS 

All materials from which the concrete will be manufactured shall be mechanically 

measured by weight, except as otherwise specified and/or authorized by the Engineer and 

admixture solutions which may be measured by volume. 

Measuring devices shall be suitably designed and constructed for the purpose and 

shall be weighing separately the cement, fine and the respective group of coarse aggregates 

and water. The accuracy of all weighing devices shall be such that successive quantities can 

be measured to one percent of the desired weights. The water measuring devices shall be of 

such type that can measure up to one half percent of the desired quantity of water. 

Whenever volumetric proportioning and measurement is permitted due to failure or 

malfunction of weighing devices, the equivalent volumetric proportions of weighed 

representative samples of the concrete ingredients shall be computed taking into 

consideration bulking effect of cement and variations of moisture content of the aggregates. 

When sack or bag cement is used, the quantities of aggregates for each batch shall be 

for one or more full sack of cement. No batch requiring a fractional sack of cement will be 

tolerated. 
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11. SAMPLING AND TESTING OF CONCRETE 

The Contractor shall provide the required samples of concrete to be furnished by the 

Contractor without cost of NIA. Concrete sampling shall be carried out during concrete 

operations at the rate of one standard sample for each 50 cubic meters of concrete or fraction 

thereof placed during each continuous placing operations but in no case shall there be less 

than one sample for each day of concreting. Each standard sample shall consist of three (3) 

standard cylinders 6 inch (15 cm) diameter by 12 inch (30 cm) high.  

The Contractor shall keep a record of the samples and the portion of the structures and 

volume represented which shall be available to NIA on demand. 

Sampling, preparation, storage and curing and testing shall conform to ASTM 

Designations. NIA shall have the sample tested by an approved testing laboratory at the 

expense of the Contractor. 

12. CONVEYING AND PLACING CONCRETE 

(1) General 

 Approval of the Engineer shall be obtained before starting any concrete pour. 

Concrete placement will not be permitted when, in the opinion of the Engineer, conditions 

prevent proper placement and consolidation. Before concrete is placed, all saw dust, chips 

and other construction debris and extraneous matters shall be removed from the interior of 

forms, strust, stays, and braces, serving temporarily to hold the forms incorrect shape and 

alignments, pending the placing of concrete at their location, shall be removed when the 

concrete placing has reached an elevation rendering their services unnecessary as the case 

may be. These temporary members shall be entirely removed from the forms and not to be 

buried in concrete. Surface of existing concrete left after partial demolition against which 

new concrete is to be placed, shall be cleaned thoroughly of all loose concrete coatings or 

concrete dust by brushing or other effective means followed by thorough washing or 

jetting. Such surface shall be kept moist for at least 24 hours before pouring the new 

concrete. 

Concrete shall be placed only in the presence of the Engineer or his duly authorized 

representatives. Any and all concrete placed in the absence of the Engineer or his duly 

authorized representatives will not be considered for measurement and payment, and shall 

be removed at the discretion of the Engineer with the Contractor assuming all losses.  

(2) Concrete on Earth Foundation 

All concrete shall be placed upon clean and damp surfaces which are free from 

standing or running water. Prior to placing concrete, the earth foundation shall be 

satisfactorily compacted in accordance with these Specifications. 

(3) Placing Concrete Through Reinforcement 

In placing concrete through reinforcement, care shall be taken that no segregation of 

the coarse aggregate occurs. On the bottom of beams and slabs, where the congestion of steel 

near the forms makes placing difficult, a layer of mortar of the same cement sand ratio as 

used in the concrete shall be first deposited to cover the surface. 

(4) Depositing Concrete in Water 
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 When specifically authorized, concrete may be deposited in water. The methods and 

equipment used shall be subject to the approval of the Engineer. 

 

7.2. FORMS 

(1) General 

Forms shall be used whenever necessary to confine the concrete during vibration and 

to shape it to the required lines. Forms shall have sufficient strength to withstand the pressure 

resulting from placement and vibration of the concrete, and shall be maintained rigidly in 

position. The strength and  rigidity  of  the  forms  shall  be  such  that  formed  surfaces  will  

conform  to  specification requirements relating to surface irregularities and tolerances for 

concrete construction. Forms shall be tight to prevent loss of mortar from the concrete. 

Chamber strips shall be placed in the corners of forms for exposed exterior corners so 

as to produce beveled edges. Interior corners and edges of formed joints shall not be beveled 

unless the requirement therefore is shown on the Drawings. 

 

(2) Forms for Open Channel Transitions 

When warped surfaces of transition are not back formed, natural or compacted earth 

shall be shaped to the specified surface and covered immediately with a plaster coat of 

cement-sand mortar at least  0.95cm. 

Forms for the warped surfaces shall be tied securely to the floor slab and braces 

against spreading. In the upper surface, forms shall be butted and removed as specified in the 

Sub-paragraph (10), so as to enable ready access for placement, vibration, inspection, and 

repair and finishing of the concrete. 

(3) Removal of Forms 

Forms shall be removed as soon as possible to enable the earliest practicable repair of 

surface imperfections, but in no case shall they be removed before approval of the Engineer. 

Any needed repair or treatment shall be performed at once, and be followed immediately by 

the specified curing. Forms shall be removed with care so as to avoid injuring of the concrete 

and any concrete so damage shall be repaired by the Contractor at this own expense. 

13. REPAIR OF CONCRETE 

No repair of work or plaster finish of formed concrete for structures will be permitted, 

unless otherwise provided in these Specifications or directed by the Engineer. All defective 

concrete shall be removed and replaced with the Contractor assuming all expenses and 

looses. If directed, the Contractor shall notify the Engineer of the start of the repair work at 

least 24 hours in advance thereof and shall repair concrete only in the presence of the 

Engineer or the Engineer’s representative, unless inspection of such repair work is waived. 
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14. CURING 

(1) General 

All concrete except interior surfaces shall be cured for a period of not less than 14 

consecutive days. 

All horizontal slabs of surfaces shall be cured by water curing in accordance with 

Sub-paragraph (3) and all inclined surface shall be cured with membrane curing immediately 

after removal of forms to prevent dehydration in accordance with Sub-paragraph (2) except 

that membrane curing shall not be allowed for mass concrete and for construction joints. The 

Contractor shall have equipment needed for adequate curing and protection of the concrete on 

hand and ready for use before actual placement begins. The curing medium and method of 

the combination of mediums and methods used shall be subject to the approval of the 

Engineer. 

15. FAILURE TO CURE 

 

  The Engineer shall have the authority to suspend the work wholly or in part, by 

written order, for such period as he may deem necessary for failure on the part of the 

Contractor to perform proper curing of the concrete work and to withhold payment for the 

corresponding work pending result of test, that shall subsequently be made on these concrete 

works. The contractor shall immediately secure core samples of such members and from parts 

of the structure as shall be designated by the Engineer and shall have them tested in a Testing 

Laboratory approved by the Engineer. If the results of test are found satisfactory, payment of 

the concrete in question shall be made and the work ordered be resumed, but if the results of 

tests are unsatisfactory to meet the structural requirements, the Contractor shall replace such 

parts at his own expense. 

 
16. FAILURES TO MEET CONCRETE REQUIREMENTS 

 

  If the specified strengths have not been met, the Contractor shall remove and replace 

the concrete concerned or take such other remedial measures as the Engineer order, all at his 

own expense. 

 

17. MEASUREMENT AND PAYMENT 

  Measurement for payment of any and all classes of concrete will be made by the 

number of cubic meter computed to the neat lines of the structures, unless otherwise 

specifically shown on the drawings or specified in these Specifications. In event cavities 

resulting from careless excavation or from excavation performed to facilitate the Contractor’s 

operations, as determined by the Engineer, are required to be filled with concrete. .Such 

refilling will be made at the expense of the Contractor.  In measuring concrete payment, the 

volume of all openings, embedded pipes, woodwork and metal work within the concrete will 

be deducted. 

  Payment for any and all classes of concrete in various parts of work will be made at 

the applicable contract unit price per cubic meter which price and payment shall include cost 
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for furnishing all materials, equipment and labor, and all operations required in the 

construction as specified.  

  If during the implementation of the project, the sources of aggregates differ from 

those chosen by the contractor considered in the derivation of his unit bid price for concrete, 

the Contractor shall not be entitled to any claim for unit price adjustment as a result of such 

alteration of sources.  
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STRUCTURE BACKFILL 

 

 

1.  SCOPE 

 The work under this section shall include hauling (if necessary) and backfilling with 

suitable materials taken under from Structure Excavation , Side Borrow or Borrow Haul all 

spaces excavated and not occupied by the structure and spaces between the natural ground 

surface and the finish lines indicated to be filled and all other sections directed to be filled 

by the Engineer, all in accordance with these specifications and in conformity with the 

lines, grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall 

also include the dewatering and removal of all suitable materials as ordered by the Engineer 

from the spaces to be backfilled or filled. 

2.  METHOD OF CONSTRUCTION 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other 

objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and 

loose materials shall be removed before backfilling. The filling materials, with the proper 

moisture content determined by the Engineer, shall be deposited loose and layers not 

exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means 

of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction 

behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box 

or barrel conduits and gradually increasing to at least 90% compaction p to the surface of 

the roadway in the case of approaches to bridges, road crossing or Culvert Structures. The 

time when to start backfilling operation shall be determined by the Engineer. 

3.  METHOD OF MEASUREMENT 

 Structure backfill shall be measured by the cubic meter in its final compacted and 

uncompacted  position within the limits of structure excavation paylines and surfaces of 

concrete in contact with the backfilled materials as shown on the Drawings or as directed 

by the Engineer. Volumes occupied by the structures and other features will not be included 

4.  BASIS OF PAYMENT 

 Structure backfill will be paid for at the contract unit price per cubic meter, which 

price and payments shall constitute full compensation for the side borrow, borrow haul and 

overhaul operations and for furnishing all labor, equipments, tools and all incidentals and 

subsidiary works necessary for the successful completion of the work under this Section. 
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STRUCTURE EXCAVATION 

 

SCOPE  

 Structure excavation includes the removal of all materials within the structure lines 

including necessary dewatering operations not otherwise specified. It shall also include 

additional excavation within the vicinity of the structure in order to shape the ground shown 

on the Drawing or as directed by the Engineer. 

LASSIFICATION 

 Structure excavation shall be classified in accordance with paragraph 402. 

CONSTRUCTION REQUIREMENTS  

 All excavation requirements described 403 are applicable under this section. 

METHOD OF CONSTRUCTION 

All structure where practicable shall be constructed in open excavation. The method 

of construction or excavations shall be in accordance with the applicable provisions of 

paragraph 404 and the following requirements. 

Foundation shall be excavated according to the outline of the footing and floors of 

structure as shown on the Drawings or as directed by the Engineers, and shall be of sufficient 

size to permit free movement of workers. 

On excavation of common materials the foundation bed upon which structures are to 

be placed shall be finished accurately to the established lines and grades after a thorough 

compaction and trimming of the foundation with the use of suitable tools and equipment. As 

soon as the foundation excavations have been trimmed to their final level, it should be 

protected from degradation by weathering. Should the foundation materials soften exposure 

then the soft materials shall be removed and replaces at the Contractor’s expense. If at any 

point, material is excavated beyond the lines and grades of any part of the structure, the over-

excavation shall be more filled with selected materials approved by the engineer and shall be 

placed in the layers of not more than 20 centimeters think, moistened and thoroughly 

compacted by special roller mechanical tempers or by other approved methods. A density not 

less than 90% of the maximum dry density determines by ASTM test D-698 is required. The 

cost of filling over-excavation ordered by the Engineer shall be borne by the contractor. 

On excavation of rock materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to place shall conform to the 

required grades and dimensions as shown on the drawings or as established by the engineer. 

If at any point, materials are excavated beyond the required limits the over-excavation shall 

be filled with concrete at the expense of the Contractor including the cost of all materials 

required. 
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When concrete is to be placed upon or against rock, the excavation shall be of 

sufficient dept to provide for the minimum thickness of concrete at all points and any 

deviation from the required minimum thickness of concrete shall be avoid as much as 

possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned 

as directed by the engineer. 

When excavation of rock materials reaches the surface upon or against which concrete 

is to placed, blasting  

On excavation of rocks materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to be placed shall conform to 

the required grades and dimensions as shown on the drawings or as established by the 

engineers. If they filled with concrete at the expense of the contractor including the cost of all 

materials required. 

When concrete is to be upon or against rock, the excavation shall be of sufficient dept 

to provide for the minimum thickness of concrete at all points and any deviation from the 

required minimum thickness of concrete shall be avoided as much as possible. The surface on 

which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the 

Engineer. 

When excavation of rock materials reaches the surface upon or against which concrete 

is to be placed, blasting shall be stopped and the remaining mass of rocks shall be carefully 

removed by means of jack-hammer or any appropriate hand tool. The point beyond which 

blasting will not be allowed shall be determined by the engineer. All damages to the rock 

foundation caused by improper blasting operation shall be repaired by the contractor at his 

own expense in a manner acceptance to the engineer. 

All foundations for bridge pier footing shall be excavated to such depths as may be 

necessary to secure stable bearing for the structure. Whenever the safe bearing power of the 

soil as uncovered is less that that called for on the drawing, pilings or appropriate spread 

footings will be used. The elevations of the bottoms of footings, as shown in the drawings 

shall be  considered as approximate, and the engineers may order, in writing, such changes in 

elevations and dimensions of footings as may be necessary to ensure  a satisfactory 

foundations. Bearing test, upon written order of the engineer, shall be taken to determine the 

supporting power of the soil. Cost of bearing test will be paid as “Extra work”. 

If, in the opinion of the engineer, the material at the base of the excavation is 

unsuitable  for the foundation he shall instruct the contractor to either a] carry out additional 

excavation to a depth of 50 cm. below the proposed bottom of concrete shown on the 

drawings and to maximum depth of 60 cm. outside of the outermost lines of said base and 

replace with backfill compacted  to at least 90% of the maximum dry density or b] strengthen 

the soft materials by ramming in  gravel and cobbles until a firm foundation is obtained. 

Measurement and payment for the backfill shall be made under section XII, “Structure 

backfill”. 

METHOD OF MEASUREMENT 

Structure excavation shall be measured by the cubic meter in its original position 

before being excavated in accordance with the drawings, or as may be ordered by the 

engineer, no excavation beyond the pay lines shown on the drawings will be measured for 
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payment. For canal structures, the limit of measurement along the lines perpendicular to the 

flow of water shall be the vertical planes at the outer edges of the inlet cut-ff walls. The upper 

limits of the solid, measured for payment shall be the canal bottom for canal structures of the 

original ground surface in case of diversion structures. The lower limits shall be the bottom of 

the required excavation. Excavated materials not vertically above the boundaries as specified 

above shall not be measures for payment. The volume measured shall not include water and 

other liquids removable by pumping. Such materials as mud, quagmire and other similar 

semi-solid not removable by ordinary pumping shall be considered pay quantities and shall 

be measured and paid for as “Structure Excavation”. 

However, in case of structure excavation for canal structures is done before canal 

excavation, the upper limit of the solid measured for payment shall be the original ground 

surface in accordance with the surface in accordance with the structure excavation pay lines. 

BASIS OF PAYMENT   

The volume measured as provided above will be paid per cubic meter, which price  

and payment shall constitute full compensation for furnishing all materials, supplies, labor, 

equipment, tools and accidents and subsidiary works necessary to complete the work 

described under this section. 

For diversion works, canal siphons and bridge structure excavations, the cost of the 

dewatering operation unless otherwise specifies in the Bill of Quantities shall be paid under a 

separate item in the Bill of Quantities. For all other structure excavations, dewatering 

operations involved are considered subsidiary work and the cost thereof shall be considered 

included in the  unit price of structure excavation. 

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual 

excavation acceptably accomplished in accordance with the pay lines as shown on the 

drawings or as directed by the engineer. The remaining forty percent [40%] will be paid upon 

pouring of concrete for the foundation or upon placing the riprap, gravel blanket or grouted 

riprap in accordance with drawing and specifications. 

 

 

 

 

 

 

 

 

 

 



 

48 

 

STRUCTURE BACKFILL WITH COMPACTION 

 

1.  SCOPE 

 The work under this section shall include hauling (if necessary) and backfilling with 

suitable materials taken under from Canal  Excavation , Side Borrow or Borrow Haul all 

spaces excavated and not occupied by the structure and spaces between the natural ground 

surface and the finish lines indicated to be filled and all other sections directed to be filled 

by the Engineer, all in accordance with these specifications and in conformity with the 

lines, grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall 

also include the dewatering and removal of all suitable materials as ordered by the Engineer 

from the spaces to be backfilled or filled. 

2.  METHOD OF CONSTRUCTION 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other 

objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and 

loose materials shall be removed before backfilling. The filling materials, with the proper 

moisture content determined by the Engineer, shall be deposited loose and layers not 

exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means 

of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction 

behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box 

or barrel conduits and gradually increasing to at least 90% compaction p to the surface of 

the roadway in the case of approaches to bridges, road crossing or Culvert Structures. The 

time when to start backfilling operation shall be determined by the Engineer. 

3.  METHOD OF MEASUREMENT 

 Backfill with Compaction shall be measured by the cubic meter in its final compacted 

and uncompacted  position within the limits of structure excavation paylines and surfaces of 

concrete in contact with the backfilled materials as shown on the Drawings or as directed 

by the Engineer. Volumes occupied by the structures and other features will not be included 

4.  BASIS OF PAYMENT 

 Backfill with Compaction will be paid for at the contract unit price per cubic meter, 

which price and payments shall constitute full compensation for the side borrow, borrow 

haul and overhaul operations and for furnishing all labor, equipment, tools and all 

incidentals and subsidiary works necessary for the successful completion of the work under 

this Section. 
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RUBBLE MASONRY 

 

SCOPE 

 The work under this section shall include furnishing all materials, supplies, tools and 

equipment; construction of all necessary form work; placing rubble stone and concrete binder 

on an approved foundation and form work; the removal of forms and curing of the rubble 

masonry, all in accordance with the drawings and these specification or as directed by the 

engineer. 

MATERIALS  

 Rubble stones consists of filed stones that are cleans, sound durable, resistant the 

action of water, and must have specific gravity of at least two and six tenths [2.6], and 

diameter ranging from 15 centimeters to 60 centimeters, sixty percent[60%] which comprises 

the bigger sizes. Stones shall have the prior approval of the engineer before their use. 

Materials for concrete binder shall be in accordance with the applicable provisions of Section 

XV. Concrete binder shall be Class “A” concrete with 37.50 millimeters maximum size of 

aggregates. 

METHOD OF CONSTRUCTION  

 Preparation and handling of the concrete binder shall been in accordance with section 

XV.  The stones shall be thoroughly wet before they are installed in place. The entire surface 

of every stone shall be thoroughly covered with concrete binder. In general, one cubic meter 

of rubble masonry will require one-half cubic meter of concrete binder. Actual variation in 

this proportion will not entitle the contractor to any price adjustment. It is expected that the 

whole rubble  masonry especially in the case of dam and apron as well as other structures 

should be well encased and covered by the concrete so that it forms the heating of the body of 

dam and apron and will act contiguous with the concrete shell. This can be achieved by 

tamping the stones into the concrete using heavy wooden blocks handled by one or two 

people. After the bed has been prepared as required the first layer of mortar should be laid 

and rubble embedded in them. The thickness of mortar should be such that each rubble 

embedded at least 50% of its longest dimension in the mortar so that when the next layer of 

mortar is poured the rubble which has been embedded is not disturbed. The next layer of 

boulders can be arranged in the mortar now placed following the same procedure. This will 

ensure that all the boulders are fully covered with mortar and they are well entrenched and 

stable in the mortar so that they are not disturbed when subsequent layers of mortar stones are 

poured. The stones shall be well set such that no stone will protect beyond the lines on the 

drawings. 

 The concrete binder shall be properly worked into the spaces between stones so that 

no void is left within the rubble masonry. In case reinforcements are placed, no stone shall be 

closer than four inches [10 centimeters] to the nearest reinforcing bars. Rubble masonry shall 

be cured by water for five days. 

 The general construction procedure should be always to start from lowest elevations 

so that the sub-grade on which the concrete is laid is not disturbed by the seepage forces 



 

50 

 

when concrete is laid is not disturbed by the seepage forces when the higher layers are 

excavated and  prepared for concrete pouring. 

 

 In situation when rubble masonry is directly constructed on the sub-grade should be 

prepared exactly as for any other concrete structures. In these cases, also the first layer can  

consist of concrete of 15 centimeters thickness in the case of minor structures and 20 

centimeters in the case of major structures. The concrete manufacture etc. will be as specified 

under section  XV and the strength will be as of Class “A” concrete. 

METHOD OF MEASUREMENT  

 “Rubble Masonry” will be measured in cubic meters in its final position based on the 

treat lines of the structure as shown on the drawings. 

BASIS OF PAYMENT  

The volume measured as provided above will be paid at the contract unit price per cubic  

meter, which price and payment shall constitute full compensation for furnishing all 

materials, supplies, labor, tools, equipment and all incidentals or subsidiary works necessary 

for the success completion of the work described under this section. 
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TEMPORARY WORKS, CONSTRUCTIONS, MOBILIZATION OF 

CONSTRUCTION EQUIPMENT AND DEMOBILIZATION WORK 

SCOPE 

[a] Temporary works 

 The contractor shall furnish all materials, labor, equipment, tools and install such 

temporary works as are necessary for the successful completion of the Contract Work. The 

Contractor shall negotiate the site for his construction camp, office and work areas. 

 The temporary works shall include but will not be limited to the following: 

1. Construction of temporary facilities shall have a minimum floor area of 50 

(5x10) square meters. 

 

2. Facilities such as potable water, drainage, sewage, disposal, sanitation, first 

aid and fire protection facilities. 

 

3. Workshops, warehouses, site offices, stockpile areas, storage areas for 

materials, equipment, spare parts, fuel and oil. 

 

Temporary works shall conform to all government standards and codes and shall meet 

the sanitary requirements of the Department of Health. 

 [b] Mobilization of Equipment 

 The Contractor shall mobilize and move into Project Site within 7 calendar days after 

receipt of Notice to Proceed the required initial equipment requirement as listed of the Bid 

Documents.  

 Notwithstanding the mobilization of the initial equipment requirements, the 

Contractor shall mobilize to the site the additional equipment requirement within 20 calendar 

days upon receipt of the approval Equipment Moving-in and Utilization Schedule. 

 If for the reasons or causes other than “major calamities”, the Contractor fails to 

mobilize fully the initial equipment required with said period, and all other equipment listed 

in his approved Equipment Moving-in and Utilization Schedule, at the discretion of the 

Regional Manager, he may be given an extension of time to mobilize them fully but in no 

case shall it exceed 30 calendar days. Failure to fully mobilize the required construction 

equipment within said period will be a ground for contract rescission. During said extension 

period liquidated damages equivalent to the daily operated ACEL rental rate of eight hours of 

the undelivered equipment per day of delay shall be imposed and collectible from any 

subsequent payment due the Contractor. If delays are caused by “major calamities”, the 

corresponding number of calendar days caused by such calamities will not be counted. 

Delays shall be reckoned starting at 12:00 O’clock noon of the succeeding day after the date 

scheduled for the mobilization of the programmed equipment. The Engineer shall certify to 

the date of actual mobilization of the programmed equipment to the site. 

 The Engineer shall check and verify the number, type and actual condition of the 

equipment moved into the Project Site. The NIA reserves the right to order the removal of 
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such equipment that are not in good working condition from the Project Site at the 

Contractor’s expenses and said equipment are not  be counted for as mobilized. 

 Construction equipment once moved into the Project Site, checked and accounted for 

by the Engineer shall not be permitted, prior to the completion of the Contract Work, to be 

moved out or transferred by the Contractor to another Project Site without the written 

approval of the Engineer. 

 Periodic check-up of the Contractor’s equipment moved-in for the Contract Work 

shall be conducted by NIA. The Contractor will pay to NIA the amount equivalent to the 

ACEL Rental Rate of any equipment not accounted for during said check-up for the number 

of calendar days the equipment have been removed [without the written  consent of the 

Engineers] from the Project Site until said equipment have been returned. Such cases are 

grounds for disapproval of claims by the Contractor for time extensions.  

 [c] Demobilization  

 Demobilization shall include dismantlement and removal from the site of Contractor’s 

Plant, materials and equipment and all Temporary Facilities with the exception of some 

facilities which NIA shall consider to remain and which shall be handed over to NIA at the 

time of demobilization in a fully operational condition. Demobilization shall also include 

clean-up of the site after completion of the Contract Work as approved and accepted by NIA 

and transportation of Contractor’s employees from the site. 

BASIS OF PAYMENT 

Payment for furnishing of all materials, equipment and labor for the temporary works, 

mobilization of construction equipment including demobilization work, shall be made at the 

fixed lump sum price or lump sum bid price whichever is stated in the Bid of Quantities 

which shall not be subject to price escalation and adjustment, in accordance with the 

following: 

1. Twenty percent [20%] of the lump sum price will be paid upon complete 

mobilization of the initial equipment requirement. 

 

2. Twenty percent [30%] of the lump sum price will be paid upon the completion of 

the Contractor temporary works. 

 

3. Thirty percent [30%] of the lump sum price will be paid upon the completion of 

moving-in of all the construction equipment approved under Equipment Moving-

in and Utilization Schedule, duly certified by the Engineer, Project Auditor or 

their duly authorized representatives. Partial payment of this 30 % may be given 

on a pro-rata basis after fifty percent [50%] of the approved equipment has been 

moved-in to the project site. 

 

For the purposes of computing the percentage of equipment moved-in. 

corresponding number of points of each equipment listed in the Equipment 

Moving-in and Utilization Schedule shall be provided by NIA to serve as the basis 

for any partial payment. 
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4. The remaining twenty percent [20%] of the lump sum price will be paid to the 

contractor upon completion of the Contract Work. 
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CONSTRUCTION SAFETY AND HEALTH 

 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

 

 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be 

attached to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
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BILL OF QUANTITIES AND BID PRICES

Contract No.:  

Location: 

ITEM NO. QTY. UNIT

Canalization

RIO-LMC-01b-2022

Description of Contract:  

Pilar, Bohol

DESCRIPTION

1 Common Excavation (Mechanized) 1,237.90 cu.m.

3  Class B Reinforcement Concrete 438.15 cu.m.

 Canal Structures

2  Backfill with Compaction 1,479.90 cu.m.

0.33 cu.m.

1  Structure Common Excavation 5.24 cu.m.

2  Structure Backfill with Compaction 4.12 cu.m.

Rubble Masonry 0.30 cu.m.

Project Facilities

3  Class A Reinforcement Concrete 2.90 cu.m.

4  Lean Concrete

Malinao IS (Resto), Package 2 (Construction of Lined Canal and 

Structure), Pilar, Bohol

1
 Temporary Facilities, Project Signage and  

Mobilization & Demobilization
1.00 l.s.

2
Construction Safety, Health and Fire Protection 

Program
1.00 l.s.

5
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Section IX LOCAL CONDITION 

 

LC-01 PROJECT LOCATION 

Malinao IS (Resto), Package 2 (Construction of MFD Lined Canal and canal 

Structures) is located at BIIS, Malinao Area, Bohol. The project site is approximately 80 

kilometers from Tagbilaran City accessible through Tagbilaran City via Balilihan-Hanopol-

Batuan Road - Carmen, Bohol- Pilar, Bohol route. 

LC-02 ACCESS TO THE SITE 

 The contract work is located at BIIS, Malinao Area, Bohol. Passing through different 

service roads by fairly to well graveled road which may deteriorate if used during rainy days. 

Maintenance and repair of these service roads by the contractor is necessary if so used by 

them. The cost of maintenance and repair shall be included in the unit bid price of the 

contractor. 

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest 

city of the project and other surrounding municipalities. 

The main source of energy is supplied by the National Grid Corporation of the 

Philippines (NGCP) and locally distributed by the respective electric cooperatives and is 

presently available at the above-stated address of the project site. 

LC-04 CLIMATE AND HYDROLOGY 

Bohol belongs to the type IV climate zone of the Philippines. It has a characteristic 

that the rainfall distribution is fairly even throughout the year as seen in the climatic data, 

three months from March to May are comparatively dry. Heavy rains are always brought by 

typhoons. During the past twenty years two super-typhoon visited Bohol: Ining in November, 

1964 (record rainfall typhoons were accompanied by big floods in Wahig River. The peak 

flood water level of Ining reached the hand rail of the national highway bridge over the 

Wahig river. 

 

But most of the normal rainfalls are strong showers but short. Earth gets dry very 

quickly after rainfall. On this account considerable working days will be secured even in the 

wet season. 

 Rainfall summarized in the following table, but NIA will assume no responsibility 

whatsoever for the accuracy of these data. Any risk arising from the interpretation of such 

data is to be entirely borne by the Contractor. 
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CLIMATE 

Month Rainfall in 

BES/1 (mm) 

Rainy Days 

BES/2 

Jan. 199.40 10 

Feb. 170.50 8 

March 127.40 8 

April 90.06 5 

May 178.30 7 

June 174.03 8 

July 142.65 9 

Aug. 163.00 10 

Sept. 165.25 8 

Oct. 196.00 8 

Nov. 212.30 9 

Dec. 164.60 9 

 

Total  

 

2049.6 

 

 

/1: BES is the rainfall station close to the project area 

 

 /2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

 

LC-05 BANKING FACILITIES 

 Most rural banks are available at nearby of the project area while major banking 

facilities are found in Tagbilaran City like; Development Bank of the Philippines, Land Bank 

of the Philippines, Philippine National Bank and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

 The Contractor is advised that the NIA will take no direct part in providing 

community facilities such as churches, shops, community center and recreation facilities for 

Contractor's employees. The Contractor shall make his own arrangements for such as he 

considers being necessary for the approval of the NIA and shall meet all codes or regulations 

in effect. It shall be the responsibility of the Contractor to furnish and operate first aid for his 

personnel. Such facilities may be integrated with the NIA facilities, if any, upon mutual 

agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

 The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 

LC-08 WATER SUPPLY 
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 The Contractor shall, at his own expense, be responsible for the provision or 

installation, operation and maintenance of a safe, adequate and temporary supply of drinking 

and domestic water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

 The NIA will provide all right of way, free of charge to the contractor, which, in the 

opinion of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own 

investigation to satisfy themselves as to the existing conditions affecting the work to be done 

under these Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he 

may obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: Malinao IS (Resto), Package 2 (Construction of MFD Lined Canal and Canal 

Structure), Pilar, Bohol   

1. Site Visit and Inspection 

Register at NIA, Regional Office No.7, Dao District, Tagbilaran City, Bohol 

2. Wet Season Period, Article LC-04 

 

3. Contract Duration, Article SCC 1.16, ITB 

170 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

       

                        The Regional Manager  

             NIA Regional Office 7 

   Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

 

Equipment Capacity 
Number of 

Units 

1. Backhoe 0.50 cu.m. 1 

2. 
Dump Truck , On/Off Highway 

Type 
4.0 – 6.0 cu.m. 2 

3. Loader, Wheel Type 
 

2 

4. Vibratory Plate Compactor 450-600mm, 8Hp 2 

5. Bar Cutter  3 

6. Concrete Mixer 1 Bagger 3 

7. Concrete Vibrator  3 

8. Total Station set 1 
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6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

 

Equipment Capacity 
Number of 

Units 

1. Backhoe 0.50 cu.m. 1 

2. 
Dump Truck , On/Off Highway 

Type 
4.0 – 6.0 cu.m. 2 

3. Loader, Wheel Type 
 

2 

4. Vibratory Plate Compactor 450-600mm, 8Hp 2 

5. Bar Cutter  3 

6. Concrete Mixer 1 Bagger 3 

7. Concrete Vibrator  3 

8. Total Station set 1 
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Section X. Checklist of Technical and Financial 

Documents 
 
 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a 

State of Calamity or other similar issuances that shall allow the use of alternate 

documents in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant 

to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (b) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 

⬜ (c) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or 

Cooperative Development Authority (CDA) for cooperatives or its equivalent 

document; 

And 

⬜ (d) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the 

equivalent document for Exclusive Economic Zones or Areas; 

And 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 



 

65 

 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of 

Attorney of all members of the joint venture giving full power and authority to 

its officer to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for 

the preceding calendar year which should not be earlier than two (2) years 

from the date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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                                                Section X. BIDDING FORMS  
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National Irrigation Administration 

  Region 7 

     

      

      
STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE 

CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

      
Business Name : _________________________________________________ 

 

Business Address : _________________________________________________ 

 

          
CONTRACT 

DATE 

CONTRACT 

PERIOD 

CONTRACT 

AMOUNT 

Amount or Value of 

NAME OF CONTRACT   Outstanding Works or  

    Unperformed Portion 

Government           

            

            

            

            

            

            

            

Private           

            

            

            

            

            

     

  

      Submitted by :       

 

  
(Printed Name & Signature) 

 

Designation :       

 

Date : ________________________ 
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National Irrigation Administration 

    Region 7 

    

     

     
STATEMENT OF THE BIDDER'S SINGLE LARGEST  COMPLETED CONTRACTS (SLCC) SIMILAR 

TO THE CONTRACT TO BE BID 

     Business Name : _________________________________________________ 

Business Address : _________________________________________________ 

     

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 

CONTRACT 

DURATION  

CONTRACT 

AMOUNT 

          

Government         

          

          

          

          

          

          

          

Private         

          

          

          

          

          

     Note: This statement shall be supported with: 

    Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES 

 

     

     Submitted by :     

 

  
(Printed Name & Signature) 

 

Designation :     

 

Date : ________________________ 
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REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 

Project Identification No.: RIO-LMC-01b-2022 

 

 

To: [Insert name and address of the Procuring Entity]  

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt 

of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under 

Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) 

days from receipt of the written demand by the procuring entity for the commission of acts 

resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 

40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal 

action the government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of 

[month] [year] at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  

    Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 

 

 

 



 

71 

 

 

C
O

N
TR

A
C

T 
N

o
. 
 _

_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_

N
A

M
E
 O

F
 C

O
N

TR
A

C
T:

 _
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_

N
a
m

e
 o

f 
E

q
u
ip

m
e
n
t

U
n
it

P
la

te
 N

o
./

M
o
d
e
l

M
o
to

r 
N

o
./

B
o
d
y
 N

o
./

E
n
g
in

e
 N

o
.

P
ro

o
f 
o
f 
O

w
n
e
rs

h
ip

P
re

s
e
n
t 

L
o
c
a
ti
o
n

R
e
m

a
rk

s

S
u
b
m

it
te

d
 b

y
:

_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_

D
a
te

: 
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_

_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_
_

L
I
S
T

 
O

F
 
C

O
N

T
R

A
C

T
O

R
'S

 
E
Q

U
I
P
M

E
N

T
 
P
L
E
D

G
E
 
T

O
 
T

H
E
 
C

O
N

T
R

A
C

T
 
T

O
 
B

E
 
B

I
D

.

(N
a
m

e
 o

f 
C

o
n
tr

a
c
to

r 
&

 S
ig

n
a
tu

re
)

(N
a
m

e
 o

f 
F
ir
m

)

 
 

 



 

72 

 

Omnibus Sworn Statement  
_________________________________________________________________________  

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state 

that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 

Resolution, or Special Power of Attorney, whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, 

foreign government/foreign or international financing institution whose blacklisting rules 

have been recognized by the Government Procurement Policy Board, by itself or by 

relation, membership, association, affiliation, or controlling interest with another 

blacklisted person or entity as defined and provided for in the Uniform Guidelines on 

Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an 

authentic copy of the original, complete, and all statements and information provided 

therein are true and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  
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6. [Select one, delete the rest:]  

     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third 

civil degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, 

members of the Bids and Awards Committee (BAC), the Technical Working Group, and 

the BAC Secretariat, the head of the Project Management Office or the end-user unit, and 

the project consultants by consanguinity or affinity up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if 

any; and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, 

or any form of consideration, pecuniary or otherwise, to any person or official, personnel 

or representative of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with 

unfaithfulness or abuse of confidence through misappropriating or converting any 

payment received by a person or entity under an obligation involving the duty to 

deliver certain goods or services, to the prejudice of the public and the government of 

the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the 

Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  
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                                                               [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 

 

 

 

SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified 

by me through competent evidence of identity as defined in the 2004 Rules on Notarial 

Practice (A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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BID FORM 

  Date : _________________  

                                                               Project Identification No. : RIO-LMC-01b-2022  

 

To: [name and address of Procuring Entity]  

 Having examined the Philippine Bidding Documents (PBDs) including the 

Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly 

acknowledged, we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, 

for the Procurement Project: [insert name of contract]; 

 b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered 

below is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain 

binding upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the the allowable 

forms of Performance Security, subject to the terms and conditions of issued GPPB 

guidelines12 for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  

j. We understand that you are not bound to accept the Lowest Calculated Bid or any 

other Bid that you may receive.  
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k. We likewise certify/confirm that the undersigned, is the duly authorized 

representative of the bidder, and granted full power and authority to do, execute and 

perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for the [Name of Project] of the [Name of the Procuring 

Entity].  

l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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