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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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Invitation to Bid  

 
MABINI CAYACAY SRIP, PACKAGE 2 (REPAIR/MODIFICATION OF MAIN CANAL 

SIPHON 3) MABINI, BOHOL 
 

1. National Irrigation Administration - Regional Office 7 (NIA-RO7), through the General 
Appropriation Act – Quick Response Fund for Fiscal Year (FY) 2025 intends to apply 
the sum of SIX MILLION THREE HUNDRED TWO THOUSAND EIGHT HUNDRED 
SIXTY THREE PESOS AND 96/100 (Php 6,302,863.96) being the Approved Budget 
for the Contract (ABC) to payment under contract for  Mabini Cayacay SRIP, Package 
2 (Repair/Modification of Main Canal Siphon 4), Mabini, Bohol with Contract No. 
RIO-LMC-03b-2025. Bids received in excess of the ABC shall be automatically rejected 
at bid opening. 
 

2.  The NIA-RO7 now invites bid for the above Procurement Project. Completion of the 
Work is required One Hundred Eighty (180) calendar days. Bidders should have 
completed a contract similar to the project. The description of an eligible bidder is 
contained in the Bidding Documents, particularly, in Section II. Instruction to Bidders. 

 
3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 

 
4. Interested Bidders may obtain further information from the NIA-RO7 and inspect 

Bidding Documents at the address given below from 8:00 AM to 5:00 PM except during 
declared (special & regular) holidays and weekends. 

 

5.  A complete set of Bidding Documents may be acquired by interested Bidders who were 
able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 
wherein the name of the company will be reflected in the Documents Request List of 
the Bid Notice Abstract of the Procuring Entity, from April 3, 2025, 8:00 AM to April 
23, 2025, 9:30 AM during office hour from the given address and website(s) below & 
upon presentation of the payment from NIA-RO7 Cashier of non-refundable fee of  Ten 
Thousand Pesos (Php 10,000.00) only. The Procuring Entity shall allow the bidder 
to present its proof of payment for the fees in person, or through electronic means. 

 
 Interested Bidders’ representatives must also present a letter duly signed by the 

General Manager/Owner, if a Sole Proprietorship, or authorized Signatory if a 
Corporation, authorizing him/her to acquire the Bidding Documents. 

 
6. The NIA-RO7 will hold a Pre-Bid Conference on April 11, 2025, 10:00 AM at NIA-

Regional Office 7, Conference Room, Dao District, Tagbilaran City, Bohol and/or 
through videoconferencing/webcasting via Google Meet, which shall be open to 
prospective bidders.  
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7. Bids must be duly received by the BAC Secretariat through manual submission at the 
office address as indicated below on or before April 23, 2025, 10:00 AM. Late bids 
shall not be accepted. 

 
8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 18. 
 
9. Bid opening shall be on April 23, 2025, 10:00 AM at NIA-Regional Office 7, 

Conference Room, Dao District, Tagbilaran City, Bohol and/or through video 
conferencing/webcasting Google Meet. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity. 

 
10. The NIA-RO7, reserves the right to reject any and all bids, declare a failure of bidding, 

or not award the contract at any time prior to contract award in accordance with 
Sections 35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of 
RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.  

 
11. For further information, please refer to: 
   NIA-RO7, BAC Secretariat 
 J.A. Clarin St., Dao District 
 Tagbilaran City, Bohol 
 Email Address: niaro7.bacsec@gmail.com 
        Telephone No. (038) 501 9421/ (038) 427 1018 
 
12. You may visit the website (region7.nia.gov.ph and PhilGEPS) for downloading of 

Bidding Documents. 
 

April 3, 2025 

 

 

        (Sgd.)ENGR. NELSON L. DOLIENTE 
                                 BAC Chairperson                                                                                                                        
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, National Irrigation Administration - Regional Office 7(NIA-

RO7) invites Bids for Mabini Cayacay SRIP, Package 2 (Repair/Modification of 
Main Canal Siphon 4), Mabini, Bohol, with Project Identification Number              

RIO-LMC-03b-2025. 

  

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2025 in the 

amount of Php 6,302,863.96. 

 

2.2. The source of funding is: 

 

a. National Government Agency (NGA), the General Appropriations Act 

(GAA). 

 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
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The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
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Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 
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12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

 

a. Philippine Pesos. 

  

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until for a period of 120 calendar days 

from the date of the opening of bids. Any bid not accompanied by an acceptable 

bid security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 
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of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 
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21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 



 

17 

 

Section III. Bid Data Sheet 
 

 



 

18 

 

Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Construction of Canal Structure 

7.1 

 
Sub-contracting is not allowed  

10.3 None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 

Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least two 

(2) years’ experience as Project Engineer 

in similar works; 

 

 

 

 

 

1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 

Officer; 

1- Office Engineer - With at least two (2) years’ experience as 

Office Engineer and a graduate of any 

technical courses related to Engineering. 

Can handle a maximum of two projects; 

1- Surveyor  With at least two (2) years’ experience as 

Surveyor. Can manage a maximum of two 

projects if the project site is not adjacent, 

or a maximum of three projects if the 

projects are nearby; 

1 - Foreman  

 

 

 

 

 

 

 

 

 

 

 

 

 

– 

 

 

with at least two (2) years’ experience as 

Foreman for Earthworks, concreting 

and/or other related works; 

 

 

 

 

 

 

 

 

 

 

 

1 - Materials Engineer - With at least two (2) years’ experience as Materials 
Engineer duly accredited by the DPWH provided that the limits of 

Classification 
 

Max. No. of Projects 
 

Max. Projects/ Aggregate 
Cost (Php) 

Materials Engineer I 

1 <500Million 

2 <450Million 

3 <400Million 
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4 <350Million 

5 <300Million 

Materials Engineer II 

1 No limit 

2 <500Million 

3 <450Million 

4 <400Million 

5 <350Million 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Backhoe      1.0, cu.m., 128 Hp 1 

2. Vibratory Plate Compactor            450-600mm, 8Hp 1 

3. Concrete Mixer               1 Bagger 2 

4. Concrete Vibrator            2 

5. Dumptruck  9 cu.m.  1 

6. Portable Welding Machine  1 

7. Total Station  1 

8. Automatic Level Set 1 
 

12 None 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security is 

in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 

letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC if bid security is 

in Surety Bond. 

16 Each Bidder is required to submit additional one hard copy of the first and 

second components of its bid. 

19.2 Partial bids are not allowed.   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 

 

 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Mobilization of Equipment is within 7 calendar days from the receipt of 

Notice to Proceed.  

3.1 The Contractor shall commence the works within seven (7) calendar days 

after receipt of the Notice to proceed 

6 The site investigation reports are: None 

7.2 Five (5) years. 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s original 

Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days from the receipt of the Notice of 

Award. 

11.2 Submission of an updated Program of Work well be as needed 

. 

13 As per Memorandum Circular No. 73 series of 2024 regarding the 

Streamlining the Processing of the 15% Advance Payment for 

Infrastructure Contracts signed by NIA Administrator on June 21, 2024, 

provides: 

1. Full 15% Advance Payment shall be made directly, in lieu of the 

option of the two (2) instalment; and 

2. The mobilization of equipment and/or key personnel as a requirement 

for the release of the 15% Advance Payment shall be excluded since 

these are integral parts of the Implementation Program to be submitted.  

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 As built plans are required upon Final Billing. 
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Section VI. Specifications 
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STRUCTURE EXCAVATION 

 

601 SCOPE  

 

 Structure excavation includes the removal of all materials within the structure lines 

including necessary dewatering operations not otherwise specified. It shall also include 

additional excavation within the vicinity of the structure in order to shape the ground shown 

on the Drawing or as directed by the Engineer. 

 

602 CLASSIFICATION 

 

 Structure excavation shall be classified in accordance with paragraph 402. 

 

603 CONSTRUCTION REQUIREMENTS  

 

 All excavation requirements described 403 are applicable under this section. 

 

604 METHOD OF CONSTRUCTION 

 

All structure where practicable shall be constructed in open excavation. The method of 

construction or excavations shall be in accordance with the applicable provisions of paragraph 

404 and the following requirements. 

 

Foundation shall be excavated according to the outline of the footing and floors of 

structure as shown on the Drawings or as directed by the Engineers, and shall be of sufficient 

size to permit free movement of workers. 

 

On excavation of common materials the foundation bed upon which structures are to 

be placed shall be finished accurately to the established lines and grades after a thorough 

compaction and trimming of the foundation with the use of suitable tools and equipment. As 

soon as the foundation excavations have been trimmed to their final level, it should be protected 

from degradation by weathering. Should the foundation materials soften exposure then the soft 

materials shall be removed and replaces at the Contractor’s expense. If at any point, material 

is excavated beyond the lines and grades of any part of the structure, the over-excavation shall 

be more filled with selected materials approved by the engineer and shall be placed in the layers 

of not more than 20 centimeters think, moistened and thoroughly compacted by special roller 

mechanical tempers or by other approved methods. A density not less than 90% of the 

maximum dry density determines by ASTM test D-698 is required. The cost of filling over-

excavation ordered by the Engineer shall be borne by the contractor. 

 

On excavation of rock materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to place shall conform to the 

required grades and dimensions as shown on the drawings or as established by the engineer. If 

at any point, materials are excavated beyond the required limits the over-excavation shall be 

filled with concrete at the expense of the Contractor including the cost of all materials required. 

 

When concrete is to be placed upon or against rock, the excavation shall be of sufficient 

dept to provide for the minimum thickness of concrete at all points and any deviation from the 

required minimum thickness of concrete shall be avoid as much as possible. The surface on 

which concrete will be laid shall be trimmed ad thoroughly cleaned as directed by the engineer. 
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When excavation of rock materials reaches the surface upon or against which concrete 

is to placed, blasting  

 

On excavation of rocks materials, the bottom and side surfaces of excavated rock 

excavation upon or against which concrete and weep holes are to be placed shall conform to 

the required grades and dimensions as shown on the drawings or as established by the 

engineers. If they filled with concrete at the expense of the contractor including the cost of all 

materials required. 

 

When concrete is to be upon or against rock, the excavation shall be of sufficient dept 

to provide for the minimum thickness of concrete at all points and any deviation from the 

required minimum thickness of concrete shall be avoided as much as possible. The surface on 

which concrete will be laid shall be trimmed and thoroughly cleaned as directed by the 

Engineer. 

 

When excavation of rock materials reaches the surface upon or against which concrete 

is to be placed, blasting shall be stopped and the remaining mass of rocks shall be carefully 

removed by means of jack-hammer or any appropriate hand tool. The point beyond which 

blasting will not be allowed shall be determined by the engineer. All damages to the rock 

foundation caused by improper blasting operation shall be repaired by the contractor at his own 

expense in a manner acceptance to the engineer. 

 

All foundations for bridge pier footing shall be excavated to such depths as may be 

necessary to secure stable bearing for the structure. Whenever the safe bearing power of the 

soil as uncovered is less that that called for on the drawing, pilings or appropriate spread 

footings will be used. The elevations of the bottoms of footings, as shown in the drawings shall 

be considered as approximate, and the engineers may order, in writing, such changes in 

elevations and dimensions of footings as may be necessary to ensure a satisfactory foundations. 

Bearing test, upon written order of the engineer, shall be taken to determine the supporting 

power of the soil. Cost of bearing test will be paid as “Extra work”. 

 

If, in the opinion of the engineer, the material at the base of the excavation is unsuitable  

for the foundation he shall instruct the contractor to either a] carry out additional excavation to 

a depth of 50 cm. below the proposed bottom of concrete shown on the drawings and to 

maximum depth of 60 cm. outside of the outermost lines of said base and replace with backfill 

compacted  to at least 90% of the maximum dry density or b] strengthen the soft materials by 

ramming in  gravel and cobbles until a firm foundation is obtained. Measurement and payment 

for the backfill shall be made under section XII, “Structure backfill”. 

 

 

605 METHOD OF MEASUREMENT 

 

Structure excavation shall be measured by the cubic meter in its original position before 

being excavated in accordance with the drawings, or as may be ordered by the engineer, no 

excavation beyond the pay lines shown on the drawings will be measured for payment. For 

canal structures, the limit of measurement along the lines perpendicular to the flow of water 

shall be the vertical planes at the outer edges of the inlet cut-ff walls. The upper limits of the 

solid, measured for payment shall be the canal bottom for canal structures of the original ground 

surface in case of diversion structures. The lower limits shall be the bottom of the required 
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excavation. Excavated materials not vertically above the boundaries as specified above shall 

not be measures for payment. The volume measured shall not include water and other liquids 

removable by pumping. Such materials as mud, quagmire and other similar semi-solid not 

removable by ordinary pumping shall be considered pay quantities and shall be measured and 

paid for as “Structure Excavation”. 

 

However, in case of structure excavation for canal structures is done before canal 

excavation, the upper limit of the solid measured for payment shall be the original ground 

surface in accordance with the surface in accordance with the structure excavation pay lines. 

 

606 BASIS OF PAYMENT   

 

The volume measured as provided above will be paid per cubic meter, which price  and 

payment shall constitute full compensation for furnishing all materials, supplies, labor, 

equipment, tools and accidents and subsidiary works necessary to complete the work described 

under this section. 

 

For diversion works, canal siphons and bridge structure excavations, the cost of the 

dewatering operation unless otherwise specifies in the Bill of Quantities shall be paid under a 

separate item in the Bill of Quantities. For all other structure excavations, dewatering 

operations involved are considered subsidiary work and the cost thereof shall be considered 

included in the unit price of structure excavation. 

 

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual 

excavation acceptably accomplished in accordance with the pay lines as shown on the drawings 

or as directed by the engineer. The remaining forty percent [40%] will be paid upon pouring of 

concrete for the foundation or upon placing the riprap, gravel blanket or grouted riprap in 

accordance with drawing and specifications. 
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STRUCTURE BACKFILL WITH COMPACTION 

 

1.  SCOPE 

 The work under this section shall include hauling (if necessary) and backfilling with 

suitable materials taken under from Canal  Excavation , Side Borrow or Borrow Haul all 

spaces excavated and not occupied by the structure and spaces between the natural ground 

surface and the finish lines indicated to be filled and all other sections directed to be filled by 

the Engineer, all in accordance with these specifications and in conformity with the lines, 

grades and dimensions shown in the Drawings or as ordered by the Engineer. It shall also 

include the dewatering and removal of all suitable materials as ordered by the Engineer from 

the spaces to be backfilled or filled. 

2.  METHOD OF CONSTRUCTION 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other 

objectionable matter. The excavation pit to be backfilled shall dewatered and all mud and 

loose materials shall be removed before backfilling. The filling materials, with the proper 

moisture content determined by the Engineer, shall be deposited loose and layers not 

exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means 

of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction 

behind bridge abutments, retaining walls, cut-off walls and immediately above pipes, box or 

barrel conduits and gradually increasing to at least 90% compaction p to the surface of the 

roadway in the case of approaches to bridges, road crossing or Culvert Structures. The time 

when to start backfilling operation shall be determined by the Engineer. 

3.  METHOD OF MEASUREMENT 

 Backfill with Compaction shall be measured by the cubic meter in its final compacted 

and uncompacted position within the limits of structure excavation paylines and surfaces of 

concrete in contact with the backfilled materials as shown on the Drawings or as directed by 

the Engineer. Volumes occupied by the structures and other features will not be included 

4.  BASIS OF PAYMENT 

 Backfill with Compaction will be paid for at the contract unit price per cubic meter, 

which price and payments shall constitute full compensation for the side borrow, borrow haul 

and overhaul operations and for furnishing all labor, equipment, tools and all incidentals and 

subsidiary works necessary for the successful completion of the work under this Section. 
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CONCRETE 

 

1. SCOPE 

This Section covers all the materials as cement, aggregates, water, admixtures and 

proportioning, mixing, transporting, placing, finishing, curing and protecting of concrete, 

including supplies, equipment, tools and all other incidentals necessary for concrete works. 

All the applicable provisions of the latest revision of the ACI Building Code (ACI-308-

63) and American Society for Testing Materials (ASTM) or other equivalent standards 

approved by the Engineer shall govern in all cases not specifically provided for herein. 

2. CONCRETE COMPOSITION 

Concrete shall be composed of Portland cement, reinforcing steel bars fine and coarse 

aggregates, water, and if necessary admixtures or agents approved by the Engineer. The design 

of concrete mixtures and consistency shall be specified in this Section. 

 
3. CEMENT 

(1) General 

The cement shall conform to the requirements of the standard Specifications for 

Portland Cement (ASTM: C-150 Type 1). Special cement may be used subject to the approval 

of the Engineer provided it meets the requirements of Portland Cement with respect to strength, 

soundness and setting time. 

(2) Storage 

The Contractor shall, immediately upon delivery of cement to the jobsite, store the same 

in a dry, weather tight and properly ventilated structure with adequate provisions for the 

prevention of absorption of moisture. All storage facilities shall be subject to the approval of 

the Engineer and shall be such as to permit easy access for inspection and identification. The 

Contractor’s method of handling and storing cement shall be subject to the approval of the 

Engineer. The Contractors shall not use any cement which is stored at the site for the period 

more than three (3) months. Not more than fourteen (14) sacks of cement shall be permitted to 

be piled up and this number shall be limited to seven (7) each, when the storage is expected to 

be longer than two (2) months; these sacks of cement shall be piled up or stored so as to permit 

easy access for identification, inspection and testing. 

4. WATER 

The water used in concrete, mortar and grout shall be free from objectionable quantities 

of silt, organic matter, alkali, salts other impurities. The recommendation of the seventh edition 

of the U.S. Bureau of Reclamation Concrete Manual for mixing water shall be followed. 

 
5. FINE AGGREGATES 

(1) General 
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The term “Fine Aggregates” is used to designate aggregates in which the maximum size 

of particles is 3/16 of an inch (5 millimeters). Fine aggregates for concrete, mortar and grout 

shall be provided by the Contractor and shall consist of natural sand, manufactured sand, or a 

combination of both. The different components shall be batched separately, or subject to the 

written approval of the Engineer, or blended prior to delivery to the batching plant. 

As a means of providing moisture control, the Contractor may be required to stockpile 

the fine aggregates over porous drain to prevent excessive water and to stabilize the moisture 

content. 

(2) Quality 

Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of 

hard, tough, durable, uncoated rock particles. The Contractor shall exercise every possible 

precaution in transporting, washing and screening operations to prevent contamination of sand 

particles. Fine aggregates shall conform to the following requirements:  

(a) Grading 

It is assumed that the sand available in natural deposits will require processing to 

provide a suitable gradation. Regardless of the source, the fine aggregate shall be well 

graded from fine to coarse and the gradation as delivered to the mixers shall conform 

to the following requirements unless otherwise approved: 

Sieve Designation US  

Standard Square-Mesh 

Percent by Weight Passing 

 Individual - Sizes 

 3/8” (9.50 mm)   100 

 No. 4 (4.75 mm) 95 - 100 

 No. 8 (2.36 mm) 80 - 95 

 No. 16 (1.18 mm) 60 - 85 

 No.30 (0.600 mm) 25 - 60 

 No. 50 (0.300 mm) 10 - 30 

 No. 100 (0.150 mm) 2 - 10 

 No. 200 (0.074 mm) 0 - - 

 

6. COARSE AGGREGATES 

(1) General 

The term “Coarse Aggregates” is used to designate aggregates of such sizes as to fall 

within the range of 3/16 inch to 2 inches (0.5 cm to 5.1 cm) or any size or range of sizes within 

such limits. The coarse aggregate shall be reasonably well graded within the nominal size 

ranges hereinafter specified. Coarse aggregates for concrete shall be furnished by the 

Contractor and shall consist of natural gravel, crushed rock or mixture of natural gravel and 

crushed rock as provided in Paragraph 1008. Coarse aggregates as delivered to the batching 

plant shall have a uniform and stable moisture content. Any rewashing found necessary to 

provide clean aggregate shall be done prior to finish screening. Re-washing shall not be 

performed in finish screens. 

(2) Quality 
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Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard, 

dense, uncoated durable rock fragments. 

(a) Grading 

The coarse aggregates shall be well graded from fine to coarse. It shall be stocked 

separately in the following specific size groups. The grading of the aggregates within 

the separated size groups as delivered to the mixer shall be as follows: 

Sieve Sizes US Std. 

Sq. mesh 

 Size Group (% by weight)  

 ¾” Size (20 mm)              1-½ Size (40 mm)  

 2” (50.8 mm)   -   - 100 

 1½” (38.1 mm)   -  90 - 100 

 1” (25.4 mm)    100 20 - 55 

 ¾” (19.1 mm)   -   -  

 ½” (12.7 mm)   -   -  

 ⅜” (9.52 mm)  20 - 55 0 - 5 

 No. 4 (4.76 mm)  0 - 10  -  

 

Coarse aggregates shall contain not more than one and one half (1-½) percent of 

materials passing the NO. 200 sieve by meshing, or more than 5 percent of soft 

fragments. 

It shall have an abrasion loss of not more than 45 percent at 500 revolutions. 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for 

the various parts of the works shall be in accordance with the following: 

 
General Use Maximum Size of Aggregates 

 

 (a) Concrete for thin walls, slabs, beams,  

less than 0.22 meters thick 

¾”  (20 mm) 

 (b) Concrete for reinforced concrete pipes ¾”  (20 mm) 

 (c) Concrete for footings, walls, slabs, 

beams, more than 0.22 meters thick 

1-

½” 

 (40 mm) 

 (d) Concrete for canal lining 1-

½” 

 (40 mm) 

 (e) Mass concrete for diversion conduit, 

and spillway wire and wall 

1-

½” 

 (40 mm) 

 (f) Lean concrete and other miscellaneous use 1-

½” 

 (40 mm) 

 

7. PRODUCTION OF FINE AND COARSE AGGREGATES 

(1) Source of Aggregates 

Fine and coarse aggregates for concrete , and fine aggregate for mortar and grout may 

be obtained by the Contractor from approved source. Approval of the deposit shall not be 

construed as constituting approval of all materials taken from the deposit, and the Contractor 
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shall maintain the specified quality of all such materials used in concrete works. If the 

aggregates are to be obtained from deposits or quarry sources not previously tested and 

approved by NIA, Contractor shall submit, for preliminary test and approval, a representative, 

90 kilograms (approximately 200 pounds) sample of the fine aggregate and of the 0.5 

centimeters to 2 centi,eter size of coarse aggregate and a 45 kilograms (approximately 100 

pounds) sample of each of the other sizes of coarse aggregate proposed for use in the work, at 

least 90 days before the materials are required for use. 

Class 

Minimum 

Strength 

[kg/cm²] 

Maximum 

Aggregate Size 

[mm] 

Minimum 

Cement [kg/m³] 

Maximum 

Water/ 

Cement Ratio 

X 300 19 375 0.55 

Y 210 12.5 350 0.60 

AA 210 19 325 0.60 

A 210 37.5 300 0.60 

B 170 50 250 0.70 

C 170 75 225 0.70 

Z 140 75 200 0.85 

Blinding 70  37.5 150 
No limit 

[Concrete] 

 (2) Aggregate Content 

Concrete mixture shall be designed to use the largest size and the maximum amount of 

coarse aggregate as practicable for the intended use of the concrete. 

(3) Consistency 

The amount of water to be used in the concrete shall be regulated as required to secure 

concrete of the proper consistency and to adjust for any variation in the moisture content or 

grading of the aggregates as they enter the mixer. 

It shall be of such consistency that it will flow around reinforcing steel bars, but 

individual particles of the coarse aggregate when isolated shall have coating of mortar 

containing its proportionate amount of sand. Addition of water to compensate for stiffening of 

the concrete before placing shall not be permitted. Uniformity in concrete consistency from 

batch to batch will be required. 

(4) Not withstanding the approval of the Engineer of the design mixtures and minimum cement 

content for different classes or gradation of aggregates, the Contractor shall be responsible that 

all the concrete meet the designed strength. 

8. MEASUREMENT OF MATERIALS 

All materials from which the concrete will be manufactured shall be mechanically 

measured by weight, except as otherwise specified and/or authorized by the Engineer and 

admixture solutions which may be measured by volume. 

Measuring devices shall be suitably designed and constructed for the purpose and shall 

be weighing separately the cement, fine and the respective group of coarse aggregates and 

water. The accuracy of all weighing devices shall be such that successive quantities can be 
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measured to one percent of the desired weights. The water measuring devices shall be of such 

type that can measure up to one half percent of the desired quantity of water. 

Whenever volumetric proportioning and measurement is permitted due to failure or 

malfunction of weighing devices, the equivalent volumetric proportions of weighed 

representative samples of the concrete ingredients shall be computed taking into consideration 

bulking effect of cement and variations of moisture content of the aggregates. 

When sack or bag cement is used, the quantities of aggregates for each batch shall be 

for one or more full sack of cement. No batch requiring a fractional sack of cement will be 

tolerated. 

9. SAMPLING AND TESTING OF CONCRETE 

The Contractor shall provide the required samples of concrete to be furnished by the 

Contractor without cost of NIA. Concrete sampling shall be carried out during concrete 

operations at the rate of one standard sample for each 50 cubic meters of concrete or fraction 

thereof placed during each continuous placing operations but in no case shall there be less than 

one sample for each day of concreting. Each standard sample shall consist of three (3) standard 

cylinders 6 inch (15 cm) diameter by 12 inch (30 cm) high.  

The Contractor shall keep a record of the samples and the portion of the structures and 

volume represented which shall be available to NIA on demand. 

Sampling, preparation, storage and curing and testing shall conform to ASTM 

Designations. NIA shall have the sample tested by an approved testing laboratory at the 

expense of the Contractor. 

10. CONVEYING AND PLACING CONCRETE 

(1) General 

 Approval of the Engineer shall be obtained before starting any concrete pour. Concrete 

placement will not be permitted when, in the opinion of the Engineer, conditions prevent 

proper placement and consolidation. Before concrete is placed, all saw dust, chips and other 

construction debris and extraneous matters shall be removed from the interior of forms, strust, 

stays, and braces, serving temporarily to hold the forms incorrect shape and alignments, 

pending the placing of concrete at their location, shall be removed when the concrete placing 

has reached an elevation rendering their services unnecessary as the case may be. These 

temporary members shall be entirely removed from the forms and not to be buried in 

concrete. Surface of existing concrete left after partial demolition against which new concrete 

is to be placed, shall be cleaned thoroughly of all loose concrete coatings or concrete dust by 

brushing or other effective means followed by thorough washing or jetting. Such surface shall 

be kept moist for at least 24 hours before pouring the new concrete. 

Concrete shall be placed only in the presence of the Engineer or his duly authorized 

representatives. Any and all concrete placed in the absence of the Engineer or his duly 

authorized representatives will not be considered for measurement and payment, and shall be 

removed at the discretion of the Engineer with the Contractor assuming all losses.  

(2) Concrete on Earth Foundation 
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All concrete shall be placed upon clean and damp surfaces which are free from standing 

or running water. Prior to placing concrete, the earth foundation shall be satisfactorily 

compacted in accordance with these Specifications. 

(3) Placing Concrete Through Reinforcement 

In placing concrete through reinforcement, care shall be taken that no segregation of 

the coarse aggregate occurs. On the bottom of beams and slabs, where the congestion of steel 

near the forms makes placing difficult, a layer of mortar of the same cement sand ratio as used 

in the concrete shall be first deposited to cover the surface. 

(4) Depositing Concrete in Water 

 When specifically authorized, concrete may be deposited in water. The methods and 

equipment used shall be subject to the approval of the Engineer. 

7.2. FORMS 

(1) General 

Forms shall be used whenever necessary to confine the concrete during vibration and 

to shape it to the required lines. Forms shall have sufficient strength to withstand the pressure 

resulting from placement and vibration of the concrete, and shall be maintained rigidly in 

position. The strength and  rigidity  of  the  forms  shall  be  such  that  formed  surfaces  will  

conform  to  specification requirements relating to surface irregularities and tolerances for 

concrete construction. Forms shall be tight to prevent loss of mortar from the concrete. 

Chamber strips shall be placed in the corners of forms for exposed exterior corners so 

as to produce beveled edges. Interior corners and edges of formed joints shall not be beveled 

unless the requirement therefore is shown on the Drawings. 

(2) Forms for Open Channel Transitions 

When warped surfaces of transition are not back formed, natural or compacted earth 

shall be shaped to the specified surface and covered immediately with a plaster coat of cement-

sand mortar at least 0.95cm. 

Forms for the warped surfaces shall be tied securely to the floor slab and braces against 

spreading. In the upper surface, forms shall be butted and removed as specified in the Sub-

paragraph (10), so as to enable ready access for placement, vibration, inspection, and repair 

and finishing of the concrete. 

(3) Removal of Forms 

Forms shall be removed as soon as possible to enable the earliest practicable repair of 

surface imperfections, but in no case shall they be removed before approval of the Engineer. 

Any needed repair or treatment shall be performed at once, and be followed immediately by 

the specified curing. Forms shall be removed with care so as to avoid injuring of the concrete 

and any concrete so damage shall be repaired by the Contractor at this own expense. 
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11. REPAIR OF CONCRETE 

No repair of work or plaster finish of formed concrete for structures will be permitted, 

unless otherwise provided in these Specifications or directed by the Engineer. All defective 

concrete shall be removed and replaced with the Contractor assuming all expenses and looses. 

If directed, the Contractor shall notify the Engineer of the start of the repair work at least 24 

hours in advance thereof and shall repair concrete only in the presence of the Engineer or the 

Engineer’s representative, unless inspection of such repair work is waived. 

 
12. CURING 

(1) General 

All concrete except interior surfaces shall be cured for a period of not less than 14 

consecutive days. 

All horizontal slabs of surfaces shall be cured by water curing in accordance with Sub-

paragraph (3) and all inclined surface shall be cured with membrane curing immediately after 

removal of forms to prevent dehydration in accordance with Sub-paragraph (2) except that 

membrane curing shall not be allowed for mass concrete and for construction joints. The 

Contractor shall have equipment needed for adequate curing and protection of the concrete on 

hand and ready for use before actual placement begins. The curing medium and method of the 

combination of mediums and methods used shall be subject to the approval of the Engineer. 

13. FAILURE TO CURE 

 

  The Engineer shall have the authority to suspend the work wholly or in part, by written 

order, for such period as he may deem necessary for failure on the part of the Contractor to 

perform proper curing of the concrete work and to withhold payment for the corresponding 

work pending result of test, that shall subsequently be made on these concrete works. The 

contractor shall immediately secure core samples of such members and from parts of the 

structure as shall be designated by the Engineer and shall have them tested in a Testing 

Laboratory approved by the Engineer. If the results of test are found satisfactory, payment of 

the concrete in question shall be made and the work ordered be resumed, but if the results of 

tests are unsatisfactory to meet the structural requirements, the Contractor shall replace such 

parts at his own expense. 

 
14. FAILURES TO MEET CONCRETE REQUIREMENTS 

 

  If the specified strengths have not been met, the Contractor shall remove and replace 

the concrete concerned or take such other remedial measures as the Engineer order, all at his 

own expense. 

 

15. MEASUREMENT AND PAYMENT 

  Measurement for payment of any and all classes of concrete will be made by the number 

of cubic meter computed to the neat lines of the structures, unless otherwise specifically shown 

on the drawings or specified in these Specifications. In event cavities resulting from careless 

excavation or from excavation performed to facilitate the Contractor’s operations, as 
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determined by the Engineer, are required to be filled with concrete. Such refilling will be made 

at the expense of the Contractor.  In measuring concrete payment, the volume of all openings, 

embedded pipes, woodwork and metal work within the concrete will be deducted. 

  Payment for any and all classes of concrete in various parts of work will be made at the 

applicable contract unit price per cubic meter which price and payment shall include cost for 

furnishing all materials, equipment and labor, and all operations required in the construction as 

specified.  

  If during the implementation of the project, the sources of aggregates differ from those 

chosen by the contractor considered in the derivation of his unit bid price for concrete, the 

Contractor shall not be entitled to any claim for unit price adjustment as a result of such 

alteration of sources.  
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REINFORCING STEEL BARS 

 

2301 SCOPE  

 All reinforcing steel bars required for the works as detailed in the construction drawings 

or as directed by the engineer shall be furnished by the contractor. 

 The work under this section includes the hauling of all reinforcing steel bars required 

for the works to the project site, storing, cutting, bending and proper placing, all in accordance 

with the drawings in these Specifications. 

 The length for each size of reinforcing steel bar to be furnished by the contractor shall 

be computed by taking the theoretical length required for the work. All reinforcing steel bars 

shall be furnished in commercial standard lengths and the contractor shall cut and bend the 

reinforcing steel bars to the detail and dimensions shown on the drawings. 

2302 MATERIALS  

 All reinforcing steel bars to be furnished by the contractor shall be Grade 40or PS 275, 

deformed type and conforming to the requirements of ASTM A-615. The nominal dimensions 

and unit weights of bars designation shall be in accordance with the following table: 

Nominal Perimeter 

Bar Diameter 

Unit wt. 

Kg/m. 

Area (sq. mm.) 

Nominal 

Dimensions 

Cross Section 

(mm.) 

6 mm 0.222 28.27 18.85 

8 mm 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 

12 mm. 0.888 113.10 37.70 

16 mm. 1.579 201.10 50.17 

20 mm. 2.466 314.20 62.83 

25 mm. 3.854 491.90 78.54 

28 mm. 4.833 615.75 87.96 

32 mm. 6.313 804.15 13.10 

36 mm. 7991 1,017.90 113.10 

 The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar 

having the same weight per unit length of the deformed bar. 

2303 CONSTRUCTION REQUIREMENT  

 Workmanship shall be the highest grade and shall be in accordance with the latest 

standard practice of the industry. 
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1. Cutting and Bending - Cutting and bending of reinforcing bars may be done in 

shop or at the job site. All bending works shall be in accordance with the latest 

standard practice and by approved machine methods. Radii for bends and hooks 

will be specified on the approved detailed reinforcement drawings in 

accordance with sound design procedures. 

 

2. Placing- Reinforcement shall be laid, anchored and embedded in the concrete 

as shown on the drawings or as directed by the engineer. Unless otherwise 

directed, the spacing of reinforcement bars shall be measured along the center 

line of the bars. Reinforcement shall be inspected for compliance with 

requirements as to size, length, splicing, position and number after placement 

based on the approved reinforcement drawings. 

Before reinforcement are placed, the surfaces of the bars and the surfaces of any 

metal support shall be cleaned of heavy flaky rust, loose scales, dirt, grease or 

other foreign substances which, in the opinion of the Engineer, are 

objectionable. Heavy flaky rust that can be removed by firm rubbing with burlap 

or equivalent treatment is considered objectionable. After being placed, the 

reinforcing bars shall be maintained in a clean condition until in a clean 

condition until completely embedded in concrete. 

Reinforcing bars shall be accurately placed and secured in position so as to 

avoid displacement during the pouring of concrete. Special care shall be 

exercised to prevent any disturbance of the embedded reinforcement during the 

setting of concrete. Metal chairs, hangers, spacers or other approved support 

may be used by the Contractor for supporting bars. Metal supports shall be 

galvanized when they are to be exposed to view on completed concrete surfaces 

or where it is contribute in any way to discoloration or deterioration of the 

concrete. 

3. Relation of Bars to concrete surfaces - the minimum cover for all 

reinforcements shall conform to the dimensions shown on the reinforcement 

drawings. 

4. Splicing - all splices in reinforcement shall be as shown on the drawings 

or as directed by the Engineer. The lapped ends bars shall be either supported 

sufficiently to permit the embedment of the entire surface of each bar in concrete 

or shall be securely wired. 

5. Welding - welding of bars shall be performed only where shown on the 

Drawings or as authorized in writing by the Engineer and shall conform to the 

requirements of LAWS: D12.1, latest revision. All welders employed shall be 

shown proof of their welding qualifications to the engineer. All welding shall 

be done using metal arc welding, pressure gas welding, submerged arc welding 

or thermo welding. A electric shall be acceptable to NIA. Covering of low 

hydrogen electrodes must be thoroughly dry when used. The surfaces to be 

welds shall be clean and shall be clean and shall be free from rust and dirt. All 

welds shall be develop the full strength of the bar or the smaller bar when two 

different sizes are welded. Test will be required of not more than five percent 
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of the welds. Approved testing equipment for testing welds shall be furnished 

by Contractor. 

6. Protection - Reinforcement to remain exposed and intended for future 

concrete embedment shall be protected from corrosion or other damages in an 

approved manner where directed. The reinforcement protection shall be of such 

nature that it can be thoroughly cleaned without difficulty prior to encasement 

in concrete. 

 

2304 PREPARATION OR REINFORCEMENT DRAWINGS  

 Contractor shall submit for the approval of NA detailed reinforcement drawings in 

accordance with Article GC-47. These drawings will include bar-placing drawings, bar bending 

drawings, bar list, and any other reinforcement drawings as may be required to facilitate 

placement and checking of reinforcing bars. No work shall be done by contractor until such 

approval has been secured from NA. 

 The reinforcement drawings submitted shall show the name of the structure location by 

stationing where the reinforcement drawings is intended and all the necessary information 

required by NA.  It shall likewise bear the stamp or seal of Contractor as evidence that the 

drawings have been checked by contractor. 

 Contractor shall be held responsible for any delay in the progress of the work 

occasioned by his failure to observe the requirements and the time for the completion of the 

contract will not be extended on account of his failure to promptly submit said drawings in 

strict adherence herewith. 

2305 SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT 

FAIL TO MEET CONTRACT REQUIREMENTS (FOR STEEL BARS FURNISHED 

BY CONTRACTOR)   

 Sampling of reinforcing steel bars furnished by the contractor for incorporation in the 

Permanent Works shall be carried out by NA at the Manufacturer’s stockyard before delivery 

to the project site. The NA authorized representative shall, at random, take two representative 

samples of reinforcing steel bars per lot covered by the manufacturer’s mill certificate. A lot 

shall consist of all steel bars of the same heat or blow as shown in the mill certificate, and the 

same nominal cross-section and grade. Samples shall be tested at the manufacturer’s testing 

laboratory, if any, or to any approved Government testing laboratory at Contractor’s expense. 

A lot or lots represented by samples tested which failed to meet specified requirements shall 

be rejected and will not be counted for delivery to the project site. Sampling and testing shall 

be in accordance with ASTM requirements. All deliveries shall be subject to prior approval of 

NA. 

 The NA reserves the right to accept steel bars that fail to meet the contract requirement 

provided that the deficiency is not more than nine percent {9%) of the requirement per each 

type of test and provided further that a corresponding reduction in the unit price will be made. 

The percentage of reduction equal to the percentage of deficiency based on the minimum 

requirement of the ASTM A-615 Standard. For example, if the value of the test result for one 

type of test is five percent [5%] below the minimum requirement, the unit price for payment 
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will be reduced by 5%. If the non-compliance with the test requirements is on two or more 

tests, the price reduction will be the summation of the percentage of the deficiencies. 

 

2603 NA FINANCING FOR STEEL BARS, IF FURNISHED BY CONTRACTOR  

 Contractor will be paid 80% of the procurement cost of the reinforcing steel bars 

delivered to the project site [but in no case shall the cumulative amount exceed 80% of the total 

contract amount for furnishing steel bars] after presentation of the following documents: 

a. Delivery receipt duly acknowledged by the Engineer and the Project Auditor or 

their duly authorized representatives. 

b. Manufacturer’s certificate showing the details manufacture, completion and 

physical properties of the steel bars. 

c. All invoices and all other documents covering the deliveries. 

d. Certificate of acceptance from the engineer. 

The basis for payment of these steel bars will be the unit cost indicated in the invoice 

or the unit bed price, whichever is lower. 

  All amounts paid for these steel bars shall be deducted from the monthly 

progress payment for furnishing and installing reinforcing steel bars. If at any time the amount 

of monthly payment for furnishing and installing reinforcing steel bars shall be less than the 

amount deductible there from the balance shall be carried forward and be added to the sum 

deductible from the next monthly payment. 

2307 METHOD OF MEASUREMENT 

 Measurement for payment of reinforcing steel bars will be made on the weight of 

reinforcing steel bars actually places with the concrete structure in accordance with the 

drawings and bar schedule approved by NA or as directed by the Engineer and weights or in 

the absence thereof on the weights specified in the table presented in Paragraph 2302. Steel 

bars in laps or splices indicated in the approved reinforcement Drawings, as required by NA 

will be measured for payment. Additional steel bars in laps which are authorized for the 

convenience of the Contractor and such items are wires, clips, or other devices for securing the 

steel bars in place will not be measured for payment. Where weld splices are specified on the 

drawings, weld splices will not be measured for payment but the weight for its equivalent lap 

splices will be measured for payment instead. Where contractor chooses to weld reinforcement 

bars for his convenience and welding is not specified, no separate payment will be made for 

such welds. Where contractor substitute welded splices for lapped splices, separate payment 

will not be made for such welds, but instead the weight for the lapped splices shown on the 

Drawings will be measured payment. 

2308 BASIS OF PAYMENT  

 Payment for reinforcing steel bars measured as provided above, will be paid for at the 

Contract unit price per kilogram which price and payment shall constitute full compensation 
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for furnishing all labor, tools, equipment and all incidentals and subsidiary works necessary for 

the successful completion of the work descried under this Section. 

 As indicated in the Bill of Quantities, payment per kilogram of reinforcing steel bars 

[same measurement as provided above] shall be made separately for the: 

a. Furnishing and delivery cost which shall include all labor, tools, equipment and 

supplies involves in the manufacture and delivery to the project site which 

include loading, hauling, unloading and stockpiling at the delivery site; 

b. Installation cost which shall include all labor, tools and equipment involved in 

cutting, bending and placing into permanent structures and all incidentals 

necessary for the successful completion of the work under this section. 
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RUBBLE MASONRY 

 

1901 SCOPE  

 

 The work under this section shall include furnishing all materials, supplies, tools and 

equipment; construction of all necessary form work; placing rubble stone and concrete binder 

on an approved foundation and form work; the removal of forms and curing of the rubble 

masonry, all in accordance with the drawings and these specification or as directed by the 

engineer. 

 

1902 MATERIALS  

 

 Rubble stones consists of filed stones that are cleans, sound durable, resistant the action 

of water, and must have specific gravity of at least two and six tenths [2.6], and diameter 

ranging from 15 centimeters to 60 centimeters, sixty percent [60%] which comprises the bigger 

sizes. Stones shall have the prior approval of the engineer before their use. Materials for 

concrete binder shall be in accordance with the applicable provisions of Section XV. Concrete 

binder shall be Class “A” concrete with 37.50 millimeters maximum size of aggregates. 

 

1903 METHOD OF CONSTRUCTION  

 

 Preparation and handling of the concrete binder shall been in accordance with section 

XV.  The stones shall be thoroughly wet before they are installed in place. The entire surface 

of every stone shall be thoroughly covered with concrete binder. In general, one cubic meter 

of rubble masonry will require one-half cubic meter of concrete binder. Actual variation in this 

proportion will not entitle the contractor to any price adjustment. It is expected that the whole 

rubble masonry especially in the case of dam and apron as well as other structures should be 

well encased and covered by the concrete so that it forms the heating of the body of dam and 

apron and will act contiguous with the concrete shell. This can be achieved by tamping the 

stones into the concrete using heavy wooden blocks handled by one or two people. After the 

bed has been prepared as required the first layer of mortar should be laid and rubble embedded 

in them. The thickness of mortar should be such that each rubble embedded at least 50% of its 

longest dimension in the mortar so that when the next layer of mortar is poured the rubble 

which has been embedded is not disturbed. The next layer of boulders can be arranged in the 

mortar now placed following the same procedure. This will ensure that all the boulders are 

fully covered with mortar and they are well entrenched and stable in the mortar so that they are 

not disturbed when subsequent layers of mortar stones are poured. The stones shall be well set 

such that no stone will protect beyond the lines on the drawings. 

 

 The concrete binder shall be properly worked into the spaces between stones so that no 

void is left within the rubble masonry. In case reinforcements are placed, no stone shall be 

closer than four inches [10 centimeters] to the nearest reinforcing bars. Rubble masonry shall 

be cured by water for five days. 

 

 The general construction procedure should be always to start from lowest elevations so 

that the sub-grade on which the concrete is laid is not disturbed by the seepage forces when 

concrete is laid is not disturbed by the seepage forces when the higher layers are excavated and 

prepared for concrete pouring. 
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 In situation when rubble masonry is directly constructed on the sub-grade should be 

prepared exactly as for any other concrete structures. In these cases, also the first layer can 

consist of concrete of 15 centimeters thickness in the case of minor structures and 20 

centimeters in the case of major structures. The concrete manufacture etc. will be as specified 

under section XV and the strength will be as of Class “A” concrete. 

 

1904 METHOD OF MEASUREMENT  

 

 “Rubble Masonry” will be measured in cubic meters in its final position based on the 

treat lines of the structure as shown on the drawings. 

 

1905 BASIS OF PAYMENT  

 

The volume measured as provided above will be paid at the contract unit price per cubic meter, 

which price and payment shall constitute full compensation for furnishing all materials, 

supplies, labor, tools, equipment and all incidentals or subsidiary works necessary for the 

success completion of the work described under this section. 
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CONCRETE DEMOLITION WORK 

 

1601 SCOPE  

 The work under this section shall include demolition, removal and disposal in a manner 

approved by the engineer of all portions of the existing structures indicated to be demolished, 

all in accordance with the drawings and these specifications. All other objectionable materials 

shall be disposed off to the designated disposal areas as ordered by the Engineer. 

1602 METHOD OF CONSTRUCTION 

 Contractor shall submit for approval his proposed plans and operations for undertaking 

the demolition of structures. The proposed plans shall show details of the proposed method of 

demolition, removal and disposal of materials, blasting, drilling and other devices the 

Contractor may propose. The work shall conform to the lines and grades as shown on the 

drawings, or as directed by the engineer. In cases of modification or renovation of an existing 

concrete structure may be required, Contractor shall perform his chipping or demolition or 

damage of the entire structure. Over chipping or over demolition or entire structure. Over 

shipping or over demolition or entirely damage structures shall be restored at the expense of 

Contractor in a manner satisfactory to NIA. 

1603 METHOD OF MEASUREMENT  

 Concrete demolition of existing structures will be measured by the number of cubic 

meter in its original before demolition. Measurement will be made only to acceptably 

demolished by contractor beyond the lines and grades indicated on the drawings will be 

included for measurement unless additional demolition has been previously authorized by the 

engineer in writing. 

1604 BASIS OF PAYMENT  

Concrete demolition of existing structures measured as provided above shall be paid 

for a the contract unit price per cubic meter, which price and payment shall constitute full 

compensation for furnishing labor, supplies, tools and equipment and other incidentals or 

subsidiary works necessary for the successful completion of the work described under this 

Section. 
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TEMPORARY WORKS, CONSTRUCTIONS, MOBILIZATION OF 

CONSTRUCTION EQUIPMENT AND DEMOBILIZATION WORK 

SCOPE 

[a] Temporary works 

 The contractor shall furnish all materials, labor, equipment, tools and install such 

temporary works as are necessary for the successful completion of the Contract Work. The 

Contractor shall negotiate the site for his construction camp, office and work areas. 

 The temporary works shall include but will not be limited to the following: 

1. Construction of temporary facilities shall have a minimum floor area of 50 

(5x10) square meters. 

 

2. Facilities such as potable water, drainage, sewage, disposal, sanitation, first aid 

and fire protection facilities. 

 

3. Workshops, warehouses, site offices, stockpile areas, storage areas for 

materials, equipment, spare parts, fuel and oil. 

 

Temporary works shall conform to all government standards and codes and shall meet 

the sanitary requirements of the Department of Health. 

 [b] Mobilization of Equipment 

 The Contractor shall mobilize and move into Project Site within 7 calendar days after 

receipt of Notice to Proceed the required initial equipment requirement as listed of the Bid 

Documents.  

 Notwithstanding the mobilization of the initial equipment requirements, the Contractor 

shall mobilize to the site the additional equipment requirement within 20 calendar days upon 

receipt of the approval Equipment Moving-in and Utilization Schedule. 

 If for the reasons or causes other than “major calamities”, the Contractor fails to 

mobilize fully the initial equipment required with said period, and all other equipment listed in 

his approved Equipment Moving-in and Utilization Schedule, at the discretion of the Regional 

Manager, he may be given an extension of time to mobilize them fully but in no case shall it 

exceed 30 calendar days. Failure to fully mobilize the required construction equipment within 

said period will be a ground for contract rescission. During said extension period liquidated 

damages equivalent to the daily operated ACEL rental rate of eight hours of the undelivered 

equipment per day of delay shall be imposed and collectible from any subsequent payment due 

the Contractor. If delays are caused by “major calamities”, the corresponding number of 

calendar days caused by such calamities will not be counted. Delays shall be reckoned starting 

at 12:00 O’clock noon of the succeeding day after the date scheduled for the mobilization of 

the programmed equipment. The Engineer shall certify to the date of actual mobilization of the 

programmed equipment to the site. 

 The Engineer shall check and verify the number, type and actual condition of the 

equipment moved into the Project Site. The NIA reserves the right to order the removal of such 
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equipment that are not in good working condition from the Project Site at the Contractor’s 

expenses and said equipment are not be counted for as mobilized. 

 Construction equipment once moved into the Project Site, checked and accounted for 

by the Engineer shall not be permitted, prior to the completion of the Contract Work, to be 

moved out or transferred by the Contractor to another Project Site without the written approval 

of the Engineer. 

 Periodic check-up of the Contractor’s equipment moved-in for the Contract Work shall 

be conducted by NIA. The Contractor will pay to NIA the amount equivalent to the ACEL 

Rental Rate of any equipment not accounted for during said check-up for the number of 

calendar days the equipment have been removed [without the written consent of the Engineers] 

from the Project Site until said equipment have been returned. Such cases are grounds for 

disapproval of claims by the Contractor for time extensions.  

 [c] Demobilization  

 Demobilization shall include dismantlement and removal from the site of Contractor’s 

Plant, materials and equipment and all Temporary Facilities with the exception of some 

facilities which NIA shall consider to remain and which shall be handed over to NIA at the 

time of demobilization in a fully operational condition. Demobilization shall also include clean-

up of the site after completion of the Contract Work as approved and accepted by NIA and 

transportation of Contractor’s employees from the site. 

BASIS OF PAYMENT 

Payment for furnishing of all materials, equipment and labor for the temporary works, 

mobilization of construction equipment including demobilization work, shall be made at the 

fixed lump sum price or lump sum bid price whichever is stated in the Bid of Quantities which 

shall not be subject to price escalation and adjustment, in accordance with the following: 

1. Twenty percent [20%] of the lump sum price will be paid upon complete 

mobilization of the initial equipment requirement. 

 

2. Twenty percent [30%] of the lump sum price will be paid upon the completion of 

the Contractor temporary works. 

 

3. Thirty percent [30%] of the lump sum price will be paid upon the completion of 

moving-in of all the construction equipment approved under Equipment Moving-

in and Utilization Schedule, duly certified by the Engineer, Project Auditor or 

their duly authorized representatives. Partial payment of this 30 % may be given 

on a pro-rata basis after fifty percent [50%] of the approved equipment has been 

moved-in to the project site. 

 

For the purposes of computing the percentage of equipment moved-in. 

corresponding number of points of each equipment listed in the Equipment 

Moving-in and Utilization Schedule shall be provided by NIA to serve as the basis 

for any partial payment. 

 

4. The remaining twenty percent [20%] of the lump sum price will be paid to the 

contractor upon completion of the Contract  
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PROJECT SIGN BOARD 

 
 

SCOPE  

 

The Contractor shall furnish all materials, labor, and tools and install the Project Sign Board. 

The said project sign board/s shall be placed near the project site that is visible to the public.  

 

METHOD OF MEASUREMENT  

 

The Contractor shall provide 2 project sign boards. One (1) sign board in the standard format 

of the signage of the Commission on Audit (COA) with a standard dimension of 8’x8’ and 

one (1) sign board in the standard of the Procuring Entity with a standard dimension of 8’x4’.  

 

BASIS OF PAYMENT  

Payment for the installation shall be 50% upon installation of one (1) project signboard and 

100% upon installation of the two (2) project sign boards. 
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CONSTRUCTION SAFETY AND HEALTH 

 

 

A. BASIC PPE’S FOR WORKERS:  

 

A.1. Helmet/Safety Hardhat  

A.2. Safety Shoes/Rubber Boots  

A.3. Protection/Working Gloves  

A.4. Raincoats  

 

B. FIRST AID/EMERGENCY RESPONSE  

 

B.1. Safety Kit with basic medicines  

B.2. Fire Extinguisher  

B.3. Safety Signages at Construction Site  

 

METHOD OF MEASUREMENT  

 

The number or quantity of basic PPEs for workers and first aid/emergency response shall 

depend upon the quantity indicated in the approved Construction Safety and Health Program 

of the Contractor.  

 

BASIS OF PAYMENT  

 

Upon delivery of all basic PPEs for workers and first aid/emergency response indicated in the 

approved Construction Safety and Health Program of the Contractor, the said item can be 

declared 100% complete. 
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Section VII. Drawings 
 

[See attached separate sheets] 
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Section VIII. Bill of Quantities 
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Section IX. Checklist of Technical and Financial 

Documents 
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I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

⬜ (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

⬜ (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 
 

⬜ (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

⬜ (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

⬜ (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (h) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  
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duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (l) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (m) Cash Flow by Quarter. 
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Section X LOCAL CONDITION 
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LC-01 PROJECT LOCATION 

Mabini Cayacay SRIP, Package 2 is located at Mabini, Bohol. The project site is approximately 

125 kilometers from Tagbilaran City accessible through Tagbilaran City via enterior - 

Loboc,Bohol - Carmen, Bohol- Pilar, Bohol-Alicia, Bohol route. 

LC-02 ACCESS TO THE SITE 

The contract work is located at Mabini, Bohol. Passing through different service roads by fairly 

to well graveled road which may deteriorate if used during rainy days. Maintenance and repair 

of these service roads by the contractor is necessary if so used by them. The cost of maintenance 

and repair shall be included in the unit bid price of the contractor. 

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest city of 

the project and other surrounding municipalities. 

The main source of energy is supplied by the National Grid Corporation of the Philippines 

(NGCP) and locally distributed by the respective electric cooperatives and is presently 

available at the above-stated address of the project site. 

LC-04 CLIMATE AND HYDROLOGY 

Bohol belongs to the type IV climate zone of the Philippines. It has a characteristic that the 

rainfall distribution is fairly even throughout the year as seen in the climatic data, three months 

from March to May are comparatively dry. Heavy rains are always brought by typhoons. 

During the past twenty years two super-typhoon visited Bohol: Ining in November, 1964 

(record rainfall typhoons were accompanied by big floods in Wahig River. The peak flood 

water level of Ining reached the hand rail of the national highway bridge over the Wahig river. 

 

But most of the normal rainfalls are strong showers but short. Earth gets dry very quickly after 

rainfall. On this account considerable working days will be secured even in the wet season. 

Rainfall summarized in the following table, but NIA will assume no responsibility whatsoever 

for the accuracy of these data. Any risk arising from the interpretation of such data is to be 

entirely borne by the Contractor. 
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CLIMATE 

Month Rainfall in 

BES/1 (mm) 

Rainy Days 

BES/2 

Jan. 199.40 10 

Feb. 170.50 8 

March 127.40 8 

April 90.06 5 

May 178.30 7 

June 174.03 8 

July 142.65 9 

Aug. 163.00 10 

Sept. 165.25 8 

Oct. 196.00 8 

Nov. 212.30 9 

Dec. 164.60 9 

 

Total  

 

2049.6 

 

/1: BES is the rainfall station close to the project area 

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

LC-05 BANKING FACILITIES 

Most rural banks are available at nearby of the project area while major banking facilities are 

found in Tagbilaran City like; Development Bank of the Philippines, Land Bank of the 

Philippines, Philippine National Bank and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

The Contractor is advised that the NIA will take no direct part in providing community facilities 

such as churches, shops, community center and recreation facilities for Contractor's employees. 

The Contractor shall make his own arrangements for such as he considers being necessary for 

the approval of the NIA and shall meet all codes or regulations in effect. It shall be the 

responsibility of the Contractor to furnish and operate first aid for his personnel. Such facilities 

may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 

LC-08 WATER SUPPLY 

The Contractor shall, at his own expense, be responsible for the provision or installation, 

operation and maintenance of a safe, adequate and temporary supply of drinking and domestic 

water, and the adequate water supply for his construction purposes. 
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LC-09 RIGHT OF WAY 

The NIA will provide all right of way, free of charge to the contractor, which, in the opinion 

of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own investigation 

to satisfy themselves as to the existing conditions affecting the work to be done under these 

Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he may 

obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: Mabini Cayacay SRIP, Package 2 (Repair/Modification of Main Canal Siphon 
4), Mabini, Bohol   

 

1. Site Visit and Inspection 

Register at NIA, Regional Office No.7, Dao District, Tagbilaran City, Bohol 

2. Wet Season Period, Article LC-04 

3. Contract Duration - 180 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

                        The Regional Manager 

 NIA Regional Office 7  

 Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract be mobilized within ten (7) 

calendar days after receipt of Notice to Proceed 

Equipment Capacity 
Number of 

Units 

1. Backhoe      1.0, cu.m., 128 Hp 1 

2. Vibratory Plate Compactor            450-600mm, 8Hp 1 

3. Concrete Mixer               1 Bagger 2 

4. Concrete Vibrator            2 

5. Dumptruck  9 cu.m.  1 

6. Portable Welding Machine  1 

7. Total Station  1 

8. Automatic Level Set 1 
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Section XI. BIDDING FORMS 
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National Irrigation Administration   

Region 7      

      

      

STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE 

CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

      

Business Name : _________________________________________________  

Business Address : _________________________________________________  

      

    
CONTRACT 

DATE 

CONTRACT 

PERIOD 

CONTRACT 

AMOUNT 

Amount or Value of 

NAME OF CONTRACT   Outstanding Works or  

    Unperformed Portion 

Government           

            

            

            

            

            

            

            

Private           

            

            

            

            

            

       

      

Submitted by :        

  (Printed Name & Signature)  

Designation :        

Date : ________________________   
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National Irrigation Administration     

Region 7     

     

     

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 

THE CONTRACT TO BE BID 

     

Business Name : _________________________________________________ 

Business Address : _________________________________________________ 

     

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 

CONTRACT 

DURATION  

CONTRACT 

AMOUNT 

          

Government         

          

          

          

          

          

          

          

Private         

          

          

          

          

          

     

Note: This statement shall be supported with:     

Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES  

     

     

Submitted by :      

  (Printed Name & Signature)  

Designation :      

Date : ________________________  
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REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 

Project Identification No.: RIO-LMC-03b-2025 

 

 

To: [Insert name and address of the Procuring Entity]  

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  

    Affiant 

 

 

 

[Jurat]  

[Format shall be based on the latest Rules on Notarial Practice] 
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Omnibus Sworn Statement  
_________________________________________________________________________  

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 

Resolution, or Special Power of Attorney, whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted 

person or entity as defined and provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  
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     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or the 

end-user unit, and the project consultants by consanguinity or affinity up to the third civil 

degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute 

criminal liability for Swindling (Estafa) or the commission of fraud with unfaithfulness 

or abuse of confidence through misappropriating or converting any payment received 

by a person or entity under an obligation involving the duty to deliver certain goods 

or services, to the prejudice of the public and the government of the Philippines 

pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  

 

 

 

 

 

                                                               [Insert NAME OF BIDDER OR ITS AUTHORIZED  
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                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 

 

 

[Jurat]  

[Format shall be based on the latest Rules on Notarial Practice] 
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BID FORM 

  Date: _________________  

                                                               Project Identification No.: RIO-LMC-03b-2025  

 

To: [name and address of Procuring Entity]  

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

 b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the the allowable forms 

of Performance Security, subject to the terms and conditions of issued GPPB 

guidelines12 for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  

j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  
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l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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ESTIMATED DIRECT COST (EDC) 

INDIRECT COST % FOR OCM 
AND PROFIT 

TOTAL INDIRECT COST 
% FOR OCM AND 

PROFIT 
OCM                              

( % OF EDC) 
PROFIT                       

( % OF EDC) 

Up to Php 5 Million 15 10 25 

Above Php 5M up to Php 50M 12 8 20 

Above Php 50M up to Php 
150M 

10 8 18 

Above Php 150M 8 8 16 

OCM - Overhead, Contingencies and 
Miscellaneous   

VAT COMPONENT - shall be 12% of the sum of EDC, OCM and Profit 
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