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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC - Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA — Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.



DOLE - Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs — Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB — Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.
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INVITATION TO BID

FOR BUSAO CIS (SUPPLY, DELIVERY AND INSTALLATION OF SOLAR PANELS,
INVERTER, SUBMERSIBLE WASTEWATER PUMP, SOLAR PV PANEL MOUNTING
SYSTEM AND ELECTRICAL ACCESSORIES FOR BUSAO - AGAHAY - CABAWAN -

ALIGUAY CIS), MARIBOJOC, BOHOL

1. National Irrigation Administration - Regional Office 7 (NIA-RO7), through General Appropriation
Act — RESTO CIS (GAA-RESTO CIS) for Calendar Year (CY) 2024 intends to apply the sum of
Three Million Seven Hundred Seventy Four Thousand Six Hundred Ten Pesos and 84/100
(Php 3,774,610.84) being the Approved Budget for the Contract (ABC) to payment under contract
for BUSAO CIS (SUPPLY, DELIVERY AND INSTALLATION OF SOLAR PANELS,
INVERTER, SUBMERSIBLE WASTEWATER PUMP, SOLAR PV PANEL MOUNTING
SYSTEM AND ELECTRICAL ACCESSORIES FOR BUSAO - AGAHAY - CABAWAN -
ALIGUAY CIS), MARIBOJOC, BOHOL with Contract No. BCSIMO-LMC-05-2024. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work is
required One Hundred Thirty (130) calendar days. Bidders should have completed a contract
similar to the project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section Il. Instruction to Bidders.

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary
“pass/fail” criterion as specified in the 2016 revised Implementing Rules and Regulations (IRR) of
Republic Act (RA) No. 9184.

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding
Documents at the address given below from 8:00 AM to 5:00 PM except during declared (special
& regular) holidays and weekends.

5. A complete set of Bidding Documents may be acquired by interested Bidders who were able to log-
in in the Philippine Government Electronic Procurement System (PhilGEPS) wherein the name of
the company will be reflected in the Documents Request List of the Bid Notice Abstract of the
Procuring Entity, from March 14, 2024, 8:00 AM to April 5, 2024, 9:00 AM during office hour
from the given address and website(s) below & upon presentation of the payment from NIA-RO7
Cashier of non-refundable fee of Four Thousand Pesos (Php 4,000.00) only. The Procuring
Entity shall allow the bidder to present its proof of payment for the fees in person, or through
electronic means.

Interested Bidders’ representatives must also present a letter duly signed by the General
Manager/Owner, if a Sole Proprietorship, or authorized Signatory if a Corporation, authorizing
him/her to acquire the Bidding Documents.

NIA Compound, 0662 Barangay Dao, Taghilaran City, Bohol, Philippines 63008 ~\
Trunkline Nos: (038) 501-7150 Telefax No.: (038) 501-7150

Website: region7.nia.gov.ph OFacebook: www.facebook.com/nia.region7

TIN: 000-916-415-008 SERTIEIGATION

INTERNATIONAL %S
I1SO 9001:2015
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6. The NIA-RO7 will hold a Pre-Bid Conference on March 22, 2024, 2:30 PM at NIA-BCSIMO,
Bohol Conference Room, Dao District, Tagbilaran City, Bohol and/or through
videoconferencing/webcasting via Google Meet, which shall be open to prospective bidders.

7. Bids must be duly received by the BAC Secretariat through manual submission at the office
address as indicated below on or before April 5, 2024, 10:00 AM. Late bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the amount
stated in ITB Clause 18.

9. Bid opening shall be on April 5, 2024, 10:00 AM at NIA-BCSIMO, Bohol Conference Room,
Dao District, Tagbilaran City, Bohol and/or through video conferencing/webcasting Google
Meet. Bids will be opened in the presence of the bidders’ representatives who choose to attend the
activity.

10. The NIA-RO7, reserves the right to reject any and all bids, declare a failure of bidding, or not
award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of
the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184, without thereby
incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:
NIA-RO7, BAC Secretariat
J.A. Clarin St., Dao District
Tagbilaran City, Bohol
Email Address: niaro7.bacsec@gmail.com
Telephone No. (038) 501 9421/ (038) 427 1018

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding Documents.

ENGR. ORENCIO M. APALE
BAC Chairperson

March 14, 2024

Trunkline Nos: (038) 501-7150 Telefax No.: (038) 501-7150

NIA Compound, 0662 Barangay Dao, Tagbilaran City, Bohol, Philippines 63009 N\
AB

Website: region7.nia.gov.ph OFacebook: www.facebook.com/nia.region?
TIN: 000-916-415-008

CERTIFICATION
INTERNATIONAL ‘““ ;,' ’° o
I1SO 9001:2015 MSA\/O\




Section I1. Instructions to Bidders
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Scope of Bid

The National Irrigation Administration - Regional Office 7(NIA-RO7) invites Bids for
the Busao CIS (Supply, Delivery and Installation of Solar Panels, Inverter, Submersible
Wastewater Pump, Solar PV Panel Mounting System and Electrical Accessories FOR
Busao - Agahay - Cabawan - Aliguay CIS), Maribojoc, Bohol, with Project
Identification Number BCSIMO-LMC-05-2024.

[Note: The Project Identification Number is assigned by the Procuring Entity based
on its own coding scheme and is not the same as the PhilGEPS reference number,
which is generated after the posting of the bid opportunity on the PhilGEPS website.]

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1. The GOP through the source of funding as indicated below for GAA-Resto
CIS FY 2024 in the amount of PhP 3,774,610.84.
2.2.  The source of funding is:

a. NGA, the General Appropriations Act or Special Appropriations.

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric
power and access roads; and (d) other factors that may affect the cost, duration and
execution or implementation of the contract, project, or work and examine all
instructions, forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices
The Procuring Entity, as well as the Bidders and Contractors, shall observe the

highest standard of ethics during the procurement and execution of the contract. They
or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

11



obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

5.1.

5.2.

5.3.

5.4.

Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the

UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.
The Procuring Entity has prescribed that:

a. Subcontracting is not allowed.
7.1.  Subcontracting of any portion of the Project does not relieve the Contractor of

any liability or obligation under the Contract. The Supplier will be
responsible for the acts, defaults, and negligence of any subcontractor, its
agents, servants, or workmen as fully as if these were the Contractor’s own
acts, defaults, or negligence, or those of its agents, servants, or workmen.

Pre-Bid Conference

12



10.

11.

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time and either at its physical address and/or through
videoconferencing/webcasting} as indicated in paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

10.1. The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

10.2. If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

10.3. A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract for
this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

13



12.

13.

14.

15.

16.

11.1. The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices
provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in:

a. Philippine Pesos.
Bid Security
15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.
15.2.  The Bid and bid security shall be valid until 120calendar days from opening of

bid. Any bid not accompanied by an acceptable bid security shall be rejected
by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

14



17.

18.

19.

Each Bidder shall submit one copy of the first and second components of its Bid.

The Procuring Entity may request additional hard copies and/or electronic copies of
the Bid. However, failure of the Bidders to comply with the said request shall not be a
ground for disqualification.

If the Procuring Entity allows the submission of bids through online submission to the
given website or any other electronic means, the Bidder shall submit an electronic
copy of its Bid, which must be digitally signed. An electronic copy that cannot be
opened or is corrupted shall be considered non-responsive and, thus, automatically
disqualified.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1. The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

18.2. The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

19.2. If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

15



20.

21.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

Signing of the Contract
The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184

shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

16



Section 111. Bid Data Sheet

17



Bid Data Sheet

ITB Clause

5.2

For this purpose, contracts similar to the Project refer to contracts which have
the same major categories of work, which shall be:

Supply, Delivery and Installation of Solar Panels, Inverter, Submersible
Wastewater Pump, Solar PV Panel Mounting System and Electrical Accessories

7.1 Sub-contracting is not allowed
10.3 None
10.4 The key personnel must meet the required minimum years of experience set

below:

Key Personnel Relevant Experience
1 — Project Manager - Preferably Technical individual with at

least three (3) years’ experience as
Project Manager;

1 — Project Engineer - A licensed Civil Engineer with at least
two (2) years’ experience as Project
Engineer in similar works;

1 — Safety/Health Officer -  With Training Certificate and with at
least two (2) years’ experience as Safety
Officer;

1 — Office Engineer - With at least two (2) years’ experience as

Office Engineer and a graduate of any
technical courses related to Engineering.
Can handle a maximum of two projects;

1 — Plumber - With at least two (2) years’ experience as
plumber and other related works;

1 - Foreman - with at least two (2) years’ experience as
Foreman for Earthworks, concreting
and/or other related works;

1 — Electrical Technician -  With at least two (2) years’ experience as

(Solar Installation) Electrical Technician for Solar Panel
Installation.

1 — Materials Engineer - With at least two (2) years’ experience as

Materials Engineer duly accredited by
the DPWH provided that the limits of:

Classification Max No. of Projects Max. Projects/ Aggregate
Cost (PhP)
1 <500Million
2 <450Million
Materials Engineer | 3 <400Million

18




<350Million
<300Million
No Limit
<500Million
<450Million
<400Million
<350Million

Materials Engineer 11

b w0

Provisional Materials Engineers may be assigned to a maximum of three
(3) Projects simultaneously with individual project cost of Php 3 Million
to Php20Million and an aggregate amount of not more than Php60Million

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Nuﬂfﬁ; of
1.  Cargo/Dump truck 1
2.  Plumbing Tools (various) set 1
3.  Electrical Tools (various) set 1
4, | Water Pump 5Hp 1

12 [Insert Value Engineering clause if allowed.]

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than two percent (2%) of the ABC, if bid
security is in cash, cashier’s/manager’s check, bank draft/guarantee or
irrevocable letter of credit;

b. The amount of not less than five percent (5%) of the ABC if bid
security is in Surety Bond.

16 Submit one (1) original and one (1) copy of the first and second components
of its bid each in book bound form with tabs arranged in the order of the
checklists.

19.2 Partial bids are not allowed:

20 None

21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and S-
curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.

19




Section IV. General Conditions of Contract
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1. The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the
personnel listed in the Schedule.
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10.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2.  The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.

Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be
required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not
be included for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide “as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract
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Special Conditions of Contract

GCC Clause

2

[If different dates are specified for completion of the Works by section,
i.e. “sectional completion,” these dates should be listed here.]

4.1

As per construction program submitted

6

The site investigation reports are: none

7.2

[In case of permanent structures, such as buildings of types 4 and 5 as
classified under the National Building Code of the Philippines and other
structures made of steel, iron, or concrete which comply with relevant
structural codes (e.g., DPWH Standard Specifications), such as, but not
limited to, steel/concrete bridges, flyovers, aircraft movement areas,
ports, dams, tunnels, filtration and treatment plants, sewerage systems,
power plants, transmission and communication towers, railway system,
and other similar permanent structures:] Fifteen (15) years.

10

a. Dayworks are applicable at the rate shown in the Contractor’s original
Bid.

111

The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice to
Award.

11.2

The amount to be withheld for late submission of an updated Program of
Work is none.

13

The amount of the advance payment is 15% of the Contract Price and to
be recouped every progress billing, to be made as per herein schedule:

a. First (1%) Installment — 7.5% of the Contract Price — upon submission
to and acceptance by NIA of an Irrevocable Standby Letter of Credit of
equivalent value issued by a commercial bank, a bank guarantee or
surety bond, callable upon demand, issued by a surety or insurance
company duly accredited by the Insurance Commission and confirmed
by NIA; Contractor has mobilized initial equipment requirement and its
key personnel

b. Second (2"Y) Installment — 7.5% of the Contract Price — upon
submission to and acceptance by NIA of an Irrevocable Standby Letter
of Credit of equivalent value issued by a commercial bank, a bank
guarantee or surety bond, callable upon demand, issued by a surety or
insurance company duly accredited by the Insurance Commission and
confirmed by NIA (if amount is not included in the first Installment),
and after Contractor has fully mobilized the initial equipment
requirement and Key Personnel indicated in its Manpower Utilization
Schedule; Contractor’s All Risk Insurance (CARI); and, Approved
Construction Safety and Health Program by the Department of Labor
and Employment.

14

Materials and equipment delivered on the site but not completely put in
place shall not be included for payment.

15.1

The date by which “as built” drawings & operating and maintenance
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manual are required is upon submission of Final Billing Claims.

15.2

The amount to be withheld for failing to produce “as built” drawings
and/or operating and maintenance manuals by the date required is Total
Amount in the Final Billing in Pesos.
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Section V1. Specifications
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SECTION |

TEMPORARY WORKS, CONSTRUCTION PLANT, MOBILIZATION OF
CONSTRUCTION EQUIPMENT AND DEMOBILIZATION WORK

101 SCOPE

(A) Temporary Works

The Contractor shall furnish all materials, labor, equipment, tools and install such temporary
works as are necessary for the successful completion of the Contract Work. The Contractor
shall negotiate the site for his construction camp, office and work areas.

These temporary works and construction plant shall include but will not be limited to the
following:

1) Construction camp for housing, feeding and accommodating of all the Contractor's
employees. The Contractor shall also, within close proximity of his camp, provide an office
and sleeping quarter for NIA employees, complete with facilities (specified in item 2 below)
and shall have a minimum floor area of 80 square meters.

2) Facilities such as potable water, drainage, lighting, sewage, disposal, sanitation, first aid
and fire protection facilities.

3) Workshops, warehouses, site offices, stockpile areas, storage areas for materials,
equipment, spare parts, fuel and oil.

4) All other temporary facilities not specifically listed but nevertheless required for the proper
functioning of the camp set-up and construction activities.

Temporary works shall conform to all government standards and codes and shall meet the
sanitary requirements of the Department of Health.

Contractor shall submit to the Assistant Administrator for Project Development and
Implementation for approval layout drawings, program of erection and specifications for the
Temporary Works within 30 calendar days following the date of receipt of the Notice to
Proceed. No construction or erection of Temporary Works shall be started without the
approved layout drawings, program of erections & specifications.

(B) Mobilization of Equipment

The Contractor shall mobilize and move into the Project Temp. Works, Const. Plant, Mob.
of Const. Equip. and Demobilization Work Site within 20 calendar days after receipt of
Notice to Proceed the required initial equipment requirement as listed under Item 7 of
Appendix I, Volume Il of the Bid Documents.

Notwithstanding the mobilization of the initial equipment requirements, the Contractor shall
mobilize to the Site the additional equipment requirement within 20 calendar days upon
receipt of the approved Equipment Moving-in and Utilization Schedule.
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If for the reasons or causes other than "major calamities”, the Contractor fails to mobilize
fully the initial equipment required within said period, and all other equipment listed in his
approved Equipment Moving-in and Utilization Schedule, at the discretion of the
Administrator, he may be given an extension of time to mobilize them fully but in no case
shall it exceed 30 calendar days. Failure to fully mobilize the required construction
equipment within said period will be a ground for contract rescission. During said extension
period liquidated damages equivalent to the daily operated ACEL rental rate of eight hours of
the undelivered equipment per day of delay shall be imposed and collectible from any
subsequent payment due the Contractor. If delays are caused by "major calamities’, the
corresponding number of calendar days caused by such calamities will not be counted.
Delays shall be reckoned starting at 12:00 o'clock noon of the succeeding day after the date
scheduled for the mobilization of the programmed equipment. The Engineer shall certify to
the date of actual mobilization of the programmed equipment to the site.

The Engineer shall check and verify the number, type and actual condition of the equipment
moved into the Project Site. The NIA reserves the right to order the removal of such
equipment that are not in good working condition from the Project Site at the Contractor's
expense and said equipment are not to be counted for as mobilized.

Construction equipment once moved into the Project Site, checked and accounted for by the
Engineer shall not be permitted, prior to the completion of the Contract Work, to be moved
out or transferred by the Contractor to another Project Site without the written approval of the
Engineer.

Periodic check-up of the Contractor's equipment moved-in for the Contract Work shall be
conducted by NIA. The Contractor will pay to NIA the amount equivalent to the ACEL
Rental Rate of any equipment not accounted for during said check-up for the number of
calendar days the equipment have been removed (without the written consent of the
Engineer) from the Project Site until said equipment have been returned. Such cases are
grounds for disapproval of claims by the Contractor for time extensions.

(C) Demobilization

Demobilization shall include dismantling and removal from the site of Contractor's
Construction Plant, materials and equipment and all Temporary Facilities with the exception
of some facilities which NIA shall consider to remain and which shall be handed over to NIA
at the time of demobilization in a fully operational condition. Demobilization shall also
include clean up of the site after completion of the Contract Work as approved and accepted
by NIA and transportation of Contractor's employees from the site.

102 BASIS OF PAYMENT

Payment for furnishing of all materials, equipment and labor for the temporary works,
mobilization of construction equipment including demobilization work, shall be made at the
fixed lump sum price or lump sum bid price whichever is stated in the Bill of Quantities
which shall not be subject to price escalation and adjustment, in accordance with the
following:
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. Twenty percent (20%) of the lump sum price will be paid upon complete
mobilization of the initial equipment requirement and submission of certificate
of joint inspection conducted by Central Office and Field Office personnel.

. Ten percent (10%) of the lump sum price will be paid upon submittal and
approval by the NIA of the Contractor's plan for the temporary works including
list of equipment requirement based on his work schedule as approved by NIA.

. Twenty percent (20%) of the lump sum price will be paid upon completion of the
Contractor's temporary Works.

. Thirty percent (30%) of the lump sum price will be paid upon completion of
moving-in of all the construction equipment approved under Equipment
Moving-in and Utilization Schedule, duly certified by the Engineer, Project
Auditor or their duly authorized representatives. Partial payment of this 30% may
be given on a pro-rata basis after fifty percent (50%) of the approved equipment
has been moved-in to the Project Site.

For purposes of computing the percentage of equipment moved-in, corresponding
number of points for each equipment listed in the Equipment Moving-In
Utilization Schedule shall be provided by NIA to serve as the basis for any partial
payment.

. The remaining twenty percent (20%) of the lump sum price will be paid to the
Contractor upon final acceptance of the Contract Work.
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PROJECT BILLBOARD

The Project Signage/Billboard shall consist of two (2) signages/billboards. It shall be
in the standard format of the signage of the Commission on Audit (COA) with a standard
dimension of 8’x8” and of the Procuring Entity which is 8°x4’. The said signages/billboards
shall be placed near the project site that is visible to the public.
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CONSTRUCTION SAFETY AND HEALTH

A. BASIC PPE’S FOR WORKERS:
A.1. Helmet/Safety Hardhat
A.2. Safety Shoes/Rubber Boots
A.3. Protection/Working Gloves
A.4. Raincoats

B. FIRST AID/EMERGENCY RESPONSE

B.1. Safety Kit
B.1.1. Medical Box
B.1.2. 70% Rubbing Alcohol
B.1.3.  Amonia Water
B.1.4.  Amoxillin 500mg
B.1.5. Antiseptic (Adhesive Bandage) 100’s
B.1.6. Cotton Balls
B.1.7. Hyperacidity (Antacid) Tablet
B.1.8. Loperamide Hydrochloride 32mg caps
B.1.9. Sterilized Gauze Pads 12 ply 2”x2”
B.1.10. Mefenamic Acid 500mg
B.1.11. Micropore Tape linch/3m (3M)
B.1.12. Paracetamol 500mg
B.1.13. Povidone-lodine 120ml
B.1.14. Cetirizine Dihydrochloride 10mg tablet
B.1.15. Phenylephrine Hydrochloride + Paracetamol 500mg tablet
B.2. Fire Extinguisher
B.3. Safety Signages at Construction Site
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SOLAR PANELS
e Monocrystalline Solar
e (IEC34-5) IP68 Certified
e Anti PID (Potential Induced Degradation) Property, 25 Year Linear Output
Guarantee

SOLAR PUMP INVERTER
e Solar Pump/On-Grid. Connect both to Water Pump and Input Power to Grid,
AC/DC Input for Pump,
800V Input,
3 Phase, 0 to 380V Output.
Maximum Power Point Tracking (MPPT)
(IEC34-5) 1P68 Certified
> 96% Efficiency
LED/LCD Display,
RS495 Remote Monitoring System
Built-in full protection & diagnostics
Tank level control,
Dry running protection,
Reverse polarity protection,
Short circuit protection
3-year warranty

SUBMERSIBLE WASTEWATER PUMP
40Hp submersible pump
Heavy duty submersible pump
Not less than <3450rpm
3-year warranty

SOLAR PV PANEL MOUNTING SYSTEM
o |L-feet

Mid Clamp

End-Clamp

Splice Kit

Grounding Clip

Aluminum Rails

ELECTRICAL ACCESSORIES

e MC4 Connector
PV Cable
BC-MCB 31A 2Pole
DC-Surge Protection Device
Lighter Arrester
Submersible Cable
Grounding Rod with Clamp
MCCB 3Pole 100A
Nema 3R Enclosure
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ADDITIONAL REQUIREMENTS for Solar Panels, Inverter & Pump

e Distributor Certificate

e Certificate from Manufacturer that spare parts is available in the next five
years, Service center in Central Visayas.

e The solar pumping system is designed that during daytime, solar power will be
utilized.

e Solar pump & panel accessories shall be delivered on site to make it
operational without additional cost.

35



Section VIII. Bill of Quantities
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Contract No.:
Description of Contract:

BILL OF QUANTITIES AND BID PRICES

BCSIMO-LMC-05-2024

BBUSAO CIS (SUPPLY, DELIVERY AND

INSTALLATION OF SOLAR PANELS, INVERTER,

SUBMERSIBLE WASTEWATER PUMP, SOLAR PV

PANEL MOUNTING SYSTEM AND ELECTRICAL

ACCESSORIES FOR BUSAO - AGAHAY - CABAWAN -

ALIGUAY CIS)
Location: MARIBOJOC, BOHOL
ITEM NO. DESCRIPTION QTY. UNIT
A. TEMPORARY WORKS AND FACILITIES 1.00 ls.
B. CONSTRUCTION SAFETY & HEALTH 1.00 ls.
c SUPPLY, DELIVERY AND INSTALLATION 1.00 s
' OF SIXTY (60) UNITS SOLAR PANELS ' h
D SUPPLY, DELIVERY AND INSTALLATION 1.00 s
' OF ONE (1) UNIT SOLAR INVERTER ' e
SUPPLY, DELIVERY AND INSTALLATION
E. OF ONE (1) UNIT SUBMERSIBLE 1.00 l.s.
WASTEWATER PUMP
E SUPPLY, DELIVERY AND INSTALLATION 1.00 s
’ OF SOLAR PV PANEL MOUNTING SYSTEM ' e
SUPPLY, DELIVERY AND INSTALLATION
G. OF SOLAR ELECTRICAL ACCESSORIES 1.00 l.s.

FOR ALL CONNECTIONS
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Section IX LOCAL CONDITION

LC-01 PROJECT LOCATION

Lobgob SIP is located at Sevilla, Bohol. The project site is approximately 25
kilometers from Tagbilaran City accessible through Bohol Interior Road (Tagbilaran —
Corella — Sikatuna - Sevilla) route.

LC-02 ACCESS TO THE SITE

The contract work is located at Sevilla, Bohol. Passing through different service roads
by fairly to well graveled road which may deteriorate if used during rainy days. Maintenance
and repair of these service roads by the contractor is necessary if so used by them. The cost of
maintenance and repair shall be included in the unit bid price of the contractor.

LC-03 FUEL AND POWER SUPPLIES

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest
city of the project and other surrounding municipalities.

The main source of energy is supplied by the National Grid Corporation of the
Philippines (NGCP) and locally distributed by the respective electric cooperatives and is
presently available at the above-stated address of the project site.

LC-04 CLIMATE AND HYDROLOGY

Bohol belongs to the type 1V climate zone of the Philippines. It has a characteristic
that the rainfall distribution is fairly even throughout the year as seen in the climatic data,
three months from March to May are comparatively dry. Heavy rains are always brought by
typhoons. During the past twenty years two super-typhoon visited Bohol: Ining in November,
1964 (record rainfall typhoons were accompanied by big floods in Wahig River. The peak
flood water level of Ining reached the hand rail of the national highway bridge over the
Wahig river.

But most of the normal rainfalls are strong showers but short. Earth gets dry very
quickly after rainfall. On this account considerable working days will be secured even in the
wet season.

Rainfall summarized in the following table, but NIA will assume no responsibility
whatsoever for the accuracy of these data. Any risk arising from the interpretation of such
data is to be entirely borne by the Contractor.
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CLIMATE

Month Rainfall in Rainy Days

BES/1 (mm) BES/2
Jan. 199.40 10
Feb. 170.50 8
March 127.40 8
April 90.06 5
May 178.30 7
June 174.03 8
July 142.65 9
Aug. 163.00 10
Sept. 165.25 8
Oct. 196.00 8
Nov. 212.30 9
Dec. 164.60 9
Total 2049.6

/1: BES is the rainfall station close to the project area

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.

LC-05 BANKING FACILITIES

Most rural banks are available at nearby of the project area while major banking
facilities are found in Tagbilaran City like; Development Bank of the Philippines, Land Bank
of the Philippines, Philippine National Bank and other private banks.

LC-06 COMMUNITY AND FIRST AID FACILITIES

The Contractor is advised that the NIA will take no direct part in providing
community facilities such as churches, shops, community center and recreation facilities for
Contractor's employees. The Contractor shall make his own arrangements for such as he
considers being necessary for the approval of the NIA and shall meet all codes or regulations
in effect. It shall be the responsibility of the Contractor to furnish and operate first aid for his
personnel. Such facilities may be integrated with the NIA facilities, if any, upon mutual
agreement.

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE

The Contractor shall, at his own expense, be responsible for housing, feeding and
accommodation of all his employees for the execution of the Contract Work. Construction
equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the
protection and safety shall be borne by him.

LC-08 WATER SUPPLY

The Contractor shall, at his own expense, be responsible for the provision or
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installation, operation and maintenance of a safe, adequate and temporary supply of drinking
and domestic water, and the adequate water supply for his construction purposes.

LC-09 RIGHT OF WAY

The NIA will provide all right of way, free of charge to the contractor, which, in the
opinion of the Regional Manager, necessary for carrying out the contract work.

LC-10 SITE INVESTIGATION

It is the responsibility of the Contractor to visit the work site to make their own
investigation to satisfy themselves as to the existing conditions affecting the work to be done
under these Specifications.

The Contractor shall assume all responsibilities for deduction and conclusions that he
may obtain or arrive at from the site inspection.
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS

PROJECT: Busao CIS (Supply, Delivery and Installation of Solar Panels, Inverter,
Submersible Wastewater Pump, Solar PV Panel Mounting System and Electrical Accessories
FOR Busao - Agahay - Cabawan - Aliguay CIS), Maribojoc, Bohol

1. Site Visit and Inspection
Reaqister at NIA, Regional Office No.7, Dao District, Tagbilaran City, Bohol

2. Wet Season Period, Article LC-04

3. Contract Duration, Article SCC 1.16, ITB
130 calendar days

4. List of Officers/Offices to be furnished correspondence from the Contractor

The Regional Manager
NIA Regional Office 7
Dao District, Tagbilaran City

5. Minimum Equipment Requirement for the Contract:

Equipment Capacity Nu&?ﬁ; of
1. Cargo/Dump truck 1
2. Plumbing Tools (various) set 1
3. Electrical Tools (various) set 1
4, Water Pump S5Hp 1

6. List of Initial Equipment required to be mobilized within seven (7) calendar days after
receipt of Notice to Proceed

Equipment Capacity Nugr?iet}; of
1 Cargo/Dump truck 1
2. Plumbing Tools (various) set 1
3. Electrical Tools (various) set 1
4, Water Pump 5Hp 1
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Section X. Checklist of Technical and Financial
Documents
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Checklist of Technical and Financial Documents

TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents

O (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages);

Technical Documents

O (b)

O

O

(©)

(d)

(€)

(f)

(9)

Statement of the prospective bidder of all its ongoing government and private
contracts, including contracts awarded but not yet started, if any, whether
similar or not similar in nature and complexity to the contract to be bid; and
Statement of the bidder’s Single Largest Completed Contract (SLCC) similar
to the contract to be bid, except under conditions provided under the rules;
and

Special PCAB License in case of Joint Ventures;

and registration for the type and cost of the contract to be bid; and

Original copy of Bid Security. If in the form of a Surety Bond, submit also a
certification issued by the Insurance Commission;

or

Original copy of Notarized Bid Securing Declaration; and

Project Requirements, which shall include the following:

a.  Organizational chart for the contract to be bid,;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

c. List of contractor’s major equipment units, which are owned, leased,
and/or under purchase agreements, supported by proof of ownership or
certification of availability of equipment from the equipment
lessor/vendor for the duration of the project, as the case may be; and

Original duly signed Omnibus Sworn Statement (OSS);

and if applicable, Original Notarized Secretary’s Certificate in case of a
corporation, partnership, or cooperative; or Original Special Power of
Attorney of all members of the joint venture giving full power and authority to
its officer to sign the OSS and do acts to represent the Bidder.

Financial Documents

O

(h)

The prospective bidder’s computation of Net Financial Contracting Capacity
(NFCC).
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Class “B” Documents

O (i) If applicable, duly signed joint venture agreement (JVA) in accordance with
RA No. 4566 and its IRR in case the joint venture is already in existence;

or
duly notarized statements from all the potential joint venture partners stating

that they will enter into and abide by the provisions of the JVA in the instance
that the bid is successful.

I1. FINANCIAL COMPONENT ENVELOPE
O () Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under RA No. 9184

O (k) Original of duly signed Bid Prices in the Bill of Quantities; and

O (1) Duly accomplished Detailed Estimates Form, including a summary sheet
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

O (m) Cash Flow by Quarter.
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Section XI. BIDDING FORMS

45



National Irrigation Administration

Region 7

STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE
CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED

Business Name

Business Address

Amount or Value of

CONTRACT CONTRACT CONTRACT .
NAME OF CONTRACT DATE PERIOD AMOUNT Outstanding Works or
Unperformed Portion
Government
Private

Submitted by

Designation

Date

(Printed Name & Signature)
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National Irrigation Administration
Region 7

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO
THE CONTRACT TO BE BID

Business Name

Business Address

DATE OF CONTRACT CONTRACT

NAME OF COMPLETED CONTRACT CONTRACT DURATION AMOUNT

Government

Private

Note: This statement shall be supported with:
Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES

Submitted by

(Printed Name & Signature)

Designation

Date
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REPUBLIC OF THE PHILIPPINES)
CITY OF ) S.S.

BID SECURING DECLARATION
Project Identification No.: BCSIMO-LMC-05-2024

To: [Insert name and address of the Procuring Entity]

I/We, the undersigned, declare that:

1.

2.

I/We understand that, according to your conditions, bids must be supported by a Bid
Security, which may be in the form of a Bid Securing Declaration.

I/We accept that: (a) I/we will be automatically disqualified from bidding for any
procurement contract with any procuring entity for a period of two (2) years upon receipt
of your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under
Section 6 of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15)
days from receipt of the written demand by the procuring entity for the commission of acts
resulting to the enforcement of the bid securing declaration under Sections 23.1(b), 34.2,
40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal
action the government may undertake.

. I/We understand that this Bid Securing Declaration shall cease to be valid on the following

circumstances:

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your
request;

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such
effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a
waiver to avail of said right; and

c. | am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we
have furnished the performance security and signed the Contract.

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this day of
[month] [year] at [place of execution].

[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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Omnibus Sworn Statement

REPUBLIC OF THE PHILIPPINES)
CITY/MUNICIPALITY OF ) S.S.

AFFIDAVIT

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of
Affiant], after having been duly sworn in accordance with law, do hereby depose and state
that:

1. [Select one, delete the other:]
[If a sole proprietorship:] | am the sole proprietor or authorized representative of [Name of
Bidder] with office address at [address of Bidder];

[If a partnership, corporation, cooperative, or joint venture:] | am the duly authorized and
designated representative of [Name of Bidder] with office address at [address of Bidder];

2. [Select one, delete the other:]

[If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of
[Name of Bidder], I have full power and authority to do, execute and perform any and all
acts necessary to participate, submit the bid, and to sign and execute the ensuing contract
for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached
duly notarized Special Power of Attorney;

[If a partnership, corporation, cooperative, or joint venture:] | am granted full power and
authority to do, execute and perform any and all acts necessary to participate, submit the
bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of
the Procuring Entity], as shown in the attached [state title of attached document showing
proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership
Resolution, or Special Power of Attorney, whichever is applicable;)];

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the
Philippines or any of its agencies, offices, corporations, or Local Government Units,
foreign government/foreign or international financing institution whose blacklisting rules
have been recognized by the Government Procurement Policy Board, by itself or by
relation, membership, association, affiliation, or controlling interest with another
blacklisted person or entity as defined and provided for in the Uniform Guidelines on

Blacklisting;

4. Each of the documents submitted in satisfaction of the bidding requirements is an
authentic copy of the original, complete, and all statements and information provided
therein are true and correct;

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized
representative(s) to verify all the documents submitted,
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6. [Select one, delete the rest:]

[If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the
Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical
Working Group, and the BAC Secretariat, the head of the Project Management Office or
the end-user unit, and the project consultants by consanguinity or affinity up to the third
civil degree;

[If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is
related to the Head of the Procuring Entity, members of the Bids and Awards Committee
(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project
Management Office or the end-user unit, and the project consultants by consanguinity or
affinity up to the third civil degree;

[If a corporation or joint venture:] None of the officers, directors, and controlling
stockholders of [Name of Bidder] is related to the Head of the Procuring Entity,
members of the Bids and Awards Committee (BAC), the Technical Working Group, and
the BAC Secretariat, the head of the Project Management Office or the end-user unit, and
the project consultants by consanguinity or affinity up to the third civil degree;

7. [Name of Bidder] complies with existing labor laws and standards; and

8.

[Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in
compliance with the Philippine Bidding Documents, which includes:

a. Carefully examining all of the Bidding Documents;

b. Acknowledging all conditions, local or otherwise, affecting the implementation of the
Contract;

c. Making an estimate of the facilities available and needed for the contract to be bid, if
any; and

d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee,

or any form of consideration, pecuniary or otherwise, to any person or official, personnel
or representative of the government in relation to any procurement project or activity.

10. In case advance payment was made or given, failure to perform or deliver any of the

obligations and undertakings in the contract shall be sufficient grounds to constitute
criminal _liability for Swindling (Estafa) or the commission of fraud with
unfaithfulness or abuse of confidence through misappropriating or converting any
payment received by a person or _entity under an obligation involving the duty to
deliver certain goods or services, to the prejudice of the public and the government of
the Philippines pursuant to Article 315 of Act No. 3815 s. 1930, as amended, or the
Revised Penal Code.

IN WITNESS WHEREOF, | have hereunto set my hand this __ day of __ , 20 at

, Philippines.
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[Insert NAME OF BIDDER OR ITS AUTHORIZED
REPRESENTATIVE]
[Insert signatory’s legal capacity]
Affiant

[Jurat]

[Format shall be based on the latest Rules on Notarial Practice]
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BID FORM

Date:
Project Identification No.: BCSIMO-LMC-05-2024

To: [name and address of Procuring Entity]

Having examined the Philippine Bidding Documents (PBDs) including the
Supplemental or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly
acknowledged, we, the undersigned, declare that:

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins,
for the Procurement Project: [insert name of contract];

b. We offer to execute the Works for this Contract in accordance with the PBDs;

c. The total price of our Bid in words and figures, excluding any discounts offered
below is: [insert information];

d. The discounts offered and the methodology for their application are: [insert
information];

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify
the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes,
and (iv) other fiscal levies and duties], which are itemized herein and reflected in the
detailed estimates,

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain
binding upon us at any time before the expiration of that period,;

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of
[insert percentage amount] percent of the Contract Price for the due performance of
the Contract, or a Performance Securing Declaration in lieu of the the allowable
forms of Performance Security, subject to the terms and conditions of issued GPPB
guidelines®? for this purpose;

h. We are not participating, as Bidders, in more than one Bid in this bidding process,
other than alternative offers in accordance with the Bidding Documents;

i. We understand that this Bid, together with your written acceptance thereof included
in your notification of award, shall constitute a binding contract between us, until a
formal Contract is prepared and executed; and

j. We understand that you are not bound to accept the Lowest Calculated Bid or any
other Bid that you may receive.

k. We likewise certify/confirm that the undersigned, is the duly authorized
representative of the bidder, and granted full power and authority to do, execute and
perform any and all acts necessary to participate, submit the bid, and to sign and
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execute the ensuing contract for the [Name of Project] of the [Name of the Procuring
Entity].

I. We acknowledge that failure to sign each and every page of this Bid Form, including
the Bill of Quantities, shall be a ground for the rejection of our bid.

Name:

Legal Capacity:
Signature:
Duly authorized to sign the Bid for and behalf of:
Date:
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DETAILED COST ESTIMATE

Contract No.
Name of Project

DERIVATION OF UNIT COST Umt,
Quantity

Iltem No.
Work Description :
DESCRIPTION Qry UNIT UNIT COST AMOUNT
A. ESTIMATED DIRECT COST (EDC)

1. MATERIAL COST

TOTAL MATERIAL COST:

2. LABOR COST

TOTAL LABOR COST:

3. EQUIPMENT COST

TOTAL EQUIPMENT COST:

TOTAL A (Estimated Direct Cost):

B. MARK - UPS

OCM

Contractor's Profit

TOTAL B (OCM and Contractor's Profit):

C. VALUE ADDED TAX (VAT)

TOTAL C (VAT ) (5% of A and B):

TOTAL COST OF WORK ITEM (Sum of A, B and C)

UNIT COST (Total Cost of Work Item/Quantity)
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INDIRECT COST % FOR OCM

TOTAL INDIRECT COST

AND PROFIT
ESTIMATED DIRECT COST (EDC) 0 % FOR OCM AND
ocm PROFIT PROFIT
( % OF EDC) ( % OF EDC)

Up to Php 5 Million 15 10 25

Above Php 5M up to Php 50M 12 8 20

Above Php 50M up to Php

150M 10 8 18

Above Php 150M 8 8 16

OCM - Overhead, Contingencies and

Miscellaneous

VAT COMPONENT - shall be 5% of the sum of EDC, OCM and Profit
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