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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable  Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
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                                           Republic of the Philippines 

                                                 DEPARTMENT OF AGRICULTURE 

                                           

                                           

 
Invitation to Bid  

 

FOR TANJAY-BAIS RIVER IP, PACKAGE 7 (CONSTRUCTION OF CANAL 

AND ITS APPURTENANT STRUCTURES AT LATERAL “B” CANAL),  

TANJAY CITY, NEGROS ORIENTAL 

 
1. National Irrigation Administration – Regional Office VII (NIA-RO VII), through the General 

Appropriation Act – LINE Project for Fiscal Year 2024 (GAA-LINE FY 2024) intends to 

apply the sum of Eleven Million One Hundred Twenty-Eight Thousand Two Hundred 

Fifty-Seven Pesos and 00/100 (₱ 11,128,257.00) only being the Approved Budget for 

the Contract (ABC) to payment under contract for TANJAY-BAIS RIVER IP, PACKAGE 7 

(CONSTRUCTION OF CANAL AND ITS APPURTENANT STRUCTURES AT LATERAL “B” 
CANAL), TANJAY CITY, NEGROS ORIENTAL with Contract No. NOSO-LMC-TANJAY-

BAIS-07-2024. Bids received in excess of the ABC shall be automatically rejected at bid 

opening. 

 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 

is required Two Hundred Forty (240) calendar days. Bidders should have completed a 

contract similar to the project. The description of an eligible bidder is contained in the 

Bidding Documents, particularly, in Section II. Instruction to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 

 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 

Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared 

(special & regular) holidays and weekends 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 

able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 

wherein the name of the company will be reflected in the Documents Request List of the 

Bid Notice Abstract of the Procuring Entity, from March 06, 2024, 8:00 A.M.  to April 04, 

2024, 2:15 P.M. during office hour from the given address and website(s) below and 

upon presentation of the payment from NIA - Negros Oriental Satellite Office Cashier of 

nonrefundable fee of Twelve Thousand pesos (₱ 12,000.00) only its proof of payment 

for the fees in person, by facsimile, or through electronic means. 

 Interested Bidders’ representatives must also present a letter duly signed by the General 
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation, 

authorizing him/her to acquire the Bidding Documents. 

 

6. The NIA-RO7 will hold a Pre-Bid Conference on March 14, 2024, 2:15 P.M. at the 

Conference Room, NIA Negros Oriental Satellite Office, Osmeña St., Poblacion, 
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Sibulan, Negros Oriental, and/or through videoconferencing/webcasting via Google 

Meet, which shall be open to prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

Conference Room, NIA Negros Oriental Satellite Office, Osmeña St., Poblacion, 

Sibulan, Negros Oriental on or before April 04, 2024, 2:15 P.M. Late bids shall not be 

accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 15. 

 

9. Bid opening shall be on April 04, 2024, 2:15 P.M. at Conference Room, NIA Negros 

Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, Negros Oriental and/or 

through videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of the bidders’ representatives who choose to attend the activity. 
 

10. The NIA-RO VII reserves the right to reject any and all bids, declare a failure of bidding, or 

not award the contract at any time prior to contract award in accordance with sections 

35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 

9184, without thereby incurring any liability to the affected bidder or bidders. 

 

11. For further information, please refer to: 

  NIA-Negros Oriental Satellite Office  

  C/O The BAC Secretariat 

  Osmeña St., Poblacion, Sibulan 

  Negros Oriental 

  Telephone No. (035) 419-9590 

  Email Address: nianegrosoriental@gmail.com 

 

12. You may visit the websites (region7.nia.gov.ph and PhilGEPS) for downloading of Bidding 

of Documents. 

 

 

March 06, 2024 

 

 

     

 

       Sgd. ENGR. ORENCIO M. APALE 

                              BAC Chairperson                                                                                       
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The Procuring Entity, National Irrigation Administration - Regional Office 7 (NIA-

RO7) invites Bids for the TANJAY-BAIS RIVER IP, PACKAGE 7 

(CONSTRUCTION OF CANAL AND ITS APPURTENANT STRUCTURES AT 

MAIN CANAL), TANJAY CITY, NEGROS ORIENTAL, with Project 

Identification Number NOSO-LMC-TANJAY-BAIS-07-2024. 

  

The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2024 in the 

amount of ₱ 11,128,257.00. 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 
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Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for the 

type and cost of the contract for this Project. Any additional type of Contractor 

license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 
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12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

  

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid for a period of 120 calendar days from 

the date of the opening of bids. Any bid not accompanied by an acceptable bid 

security shall be rejected by the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 
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of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 15 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
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The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Construction of Lined Canal and appurtenent Structures 

  

7.1 

 

Sub-contracting is not allowed  

10.3 None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 
Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least two 

(2) years’ experience as Project Engineer 
in similar works; 

 
1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 
Officer. 

1 - Foreman  

 

 

– 

 

with at least two (2) years’ experience as 
Foreman for Earthworks, concreting 

and/or other related works; 

 
1 - Materials Engineer - With at least two (2) years’ experience as 

Materials Engineer duly accredited by the 

DPWH provided that the limits of 

 Classification 
 

Max. No. of Projects  

Max. Projects/ 

Aggregate Cost (Php) 

 Materials Engineer I 

1 <500Million 

2 <450Million 

3 <400Million 

4 <350Million 

5 <300Million 

 Materials Engineer II 

1 No limit 

2 <500Million 

3 <450Million 

4 <400Million 

5 <350Million 
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Provisional Materials Engineers may be assigned to a maximum of three 

(3) Projects simultaneously with individual project cost of Php 3 Million 

to Php20Million and an aggregate amount of not more than 

Php60Million 
 

10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe 0.5 cu.m 1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument (set)  1 

8. Bar Cutter   2 
 

12 None 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than two percent (2%) of ABC, if bid security is 

in cash, cashier’s/manager’s check, bank draft/guarantee or irrevocable 
letter of credit; 

 

b. The amount of not less than five percent (5%) of ABC if bid security is 

in Surety Bond. 

19.2 Partial bids are not allowed.   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to  

RA No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, and 

perpetually disqualify it from participating in any public bidding. All payables 

of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive  practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 
 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 Mobilization of Equipment - within 7 calendar days after receipt of Notice 

to Proceed  

4.1 As per construction program submitted  

6 The site investigation reports are: none 

7.2 [In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, 

and other similar semi-permanent structures:] Five (5) years. 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice of Award. 
11.2 The amount to be withheld for late submission of an updated Program of 

Work is none. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or surety 

bond, callable upon demand, issued by a surety or insurance company 

duly accredited by the Insurance Commission and confirmed by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter of 

Credit of equivalent value issued by a commercial bank, a bank guarantee 

or surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by 

NIA (if amount is not included in the first Installment), and after 

Contractor has fully mobilized the minimum equipment requirement and 

Key Personnel indicated in its Manpower Utilization Schedule.. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall not be included 

for payment.  

15.1 The date by which operating and maintenance manuals are required is 

(None) 

 

The date by which “as built” drawings are required is upon submission 

Final Billing. 

15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is not 

required. 
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Section VI. Specifications 
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TEMPORARY WORKS, CONSTRUCTION PLANT, MOBILIZATION OF CONSTRUCTION EQUIPMENT AND 

DEMOBILIZATION WORK 

 

 

SCOPE 

 

       (a) Temporary Works 

 

 The Contractor shall furnish all materials, labor, equipment, tools and install such temporary works as are 

necessary for the successful completion of the Contract Work.  The Contractor shall negotiate the site for his 

construction camp, office and work areas. 

 

 These temporary works and construction plant shall include but will not be limited to the following: 

 

 1) Construction camp for housing, feeding and accommodating of all the Contractor's employees. The 

Contractor shall also, within close proximity of his camp, provide an office and sleeping quarter for NIA employees, 

complete with facilities (specified in item 2 below) and shall have a minimum floor area of 80 square meters. 

 

 2) Facilities such as potable water, drainage, lighting, sewage, disposal, sanitation, first aid and fire protection 

facilities. 

 

 3) Workshops, warehouses, site offices, stockpile areas, storage areas for materials, equipment, spare parts, 

fuel and oil. 

 

 4) All other temporary facilities not specifically listed but nevertheless required for the proper functioning of 

the camp set-up and construction activities. 

 

 Temporary works shall conform to all government standards and codes and shall meet the sanitary 

requirements of the Department of Health. 

 

 Contractor shall submit to the Deputy Administrator for Engineering and Operations for approval layout 

drawings, program of erection and specifications for the Temporary Works within 30 calendar days following the date 

of receipt of the Notice to Proceed. No construction or erection of Temporary Works shall be started without the 

approved layout drawings, program of erections & specifications. 

 

  (b) Mobilization of Equipment 

 

 The Contractor shall mobilize and move into the Project Temp. Works, Const. Plant, Mob. of Const. Equip. and 

Demobilization Work Site within 20 calendar days after receipt of Notice to Proceed the required initial equipment 

requirement as  listed in Section V-A, Local Conditions and Supplemental Information, of the Bid Documents. 

  

 Notwithstanding the mobilization of the initial equipment requirements, the Contractor shall mobilize to the 

Site the additional equipment requirement within 20 calendar days upon receipt of the approved Equipment Moving-

in and Utilization Schedule.         

 

 If for the reasons or causes other than "major calamities", the Contractor fails to mobilize fully the initial 

equipment required within said period, and all other equipment listed in his approved Equipment Moving-in and 

Utilization Schedule, at the discretion of the Administrator, he may be given an extension of time to mobilize them fully 

but in no case shall it exceed 30 calendar  days.  Failure to fully mobilize the required construction equipment within 

said period will be a ground for contract rescission. During said extension period liquidated damages equivalent to the 

daily operated ACEL rental rate of eight hours of the undelivered equipment per day of delay shall be imposed and 

collectible from any subsequent payment due the Contractor. If delays are caused by "major calamities', the 

corresponding number of calendar days caused by such calamities will not be counted.  Delays shall be reckoned 

starting at 12:00 o'clock noon of the succeeding day after the date scheduled for the mobilization of the programmed 

equipment. The Engineer shall certify to the date of actual mobilization of the programmed equipment to the site. 

 

 The Engineer shall check and verify the number, type and actual condition of the equipment moved into the 

Project Site. The NIA reserves the right to order the removal of such equipment that are not in good working condition 

from the Project Site at the Contractor's expense and said equipment are not to be counted for as mobilized. 

 

 Construction equipment once moved into the Project Site, checked and accounted for by the Engineer shall 

not be permitted, prior to the completion of the Contract Work, to be moved out or transferred by the Contractor to 

another Project Site without the written approval of the Engineer. 
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 Periodic check-up of the Contractor's equipment moved-in for the Contract Work shall be conducted by NIA. 

The Contractor will pay to NIA the amount equivalent to the ACEL Rental Rate of any equipment not accounted for 

during said check-up for the number of calendar days the equipment have been removed (without the written consent 

of the Engineer) from the Project Site until said equipment have been returned.  Such cases are grounds for disapproval 

of claims by the Contractor for time extensions. 

 

      (c) Demobilization 

 

 Demobilization shall include dismantling and removal from the site of Contractor's Construction Plant, 

materials and equipment and all Temporary Facilities with the exception of some facilities which NIA shall consider to 

remain and which shall be handed over to NIA at the time of demobilization in a fully operational condition.  

Demobilization shall also include cleanup of the site after completion of the Contract Work as approved and accepted 

by NIA and transportation of Contractor's employees from the site. 

 

BASIS OF PAYMENT 

 

 Payment for furnishing of all materials, equipment and labor for the temporary works, mobilization of 

construction equipment including demobilization work, shall be made at the fixed lump sum price or lump sum bid 

price whichever is stated in the Bill of Quantities which shall not be subject to price escalation and adjustment, in 

accordance with the following: 

 

1.  Twenty percent (20%) of the lump sum price will be paid upon complete mobilization of the initial 

equipment requirement and submission of certificate of joint inspection conducted by Central Office 

and Field Office personnel. 

2.  Ten percent (10%) of the lump  sum  price  will  be paid upon submittal and approval by the NIA  of the 

Contractor's plan for the temporary works  including list of equipment  requirement  based  on  his  

work schedule as approved by NIA. 

3.  Twenty percent (20%) of the lump sum price will be paid upon completion of the Contractor’s 
temporary Works. 

4.  Thirty percent (30%) of the lump sum price will be paid upon completion of moving-in of all the 

construction equipment approved under Equipment          Moving-in and Utilization Schedule, duly 

certified by the Engineer, Project Auditor or their duly authorized representatives. Partial payment of 

this 30% may be given on a pro-rata basis after fifty percent (50%) of the approved equipment has 

been moved-in to the Project Site. 

 

    For purposes of computing the percentage of equipment moved-in, corresponding number of 

points for each equipment listed in the Equipment Moving-In Utilization Schedule shall be provided by 

NIA to serve as the basis for any partial payment. 

 

Description of Equipment         No. of Points 

 

Crane    10 

D-8 or equivalent   10 

Concrete Batching Plant  10 

D-7 or equivalent      9 

Motorized Scraper                               9 

D-6 or equivalent                               8 

Aggregate Processing Plant                     8 

Towed Scraper                                   7 

Road Grader                                     6 

Backhoe                                         6 

Front End Loader                              5 

Self-Propelled Roller                         5 

Road Roller                                   5 

Concrete Mixer, 3-4 bagger                   4 

10" Pump                                     4 

8" Pump                                      3 

Welding Equipment                             2 

Lathe Machine                                 2 

Transit Mixer                                 2 

Concrete Mixer, 2 bagger                    2 
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Generator, 10KV                               2 

Compressors and Jack Hammers      2 

Pile Driving Equipment                       2 

Farm Tractor                                  2 

Water Truck                                   1 

Sheepsfoot Roller                             1 

Generator, 5KV                                1 

Concrete Mixer, 1 bagger                     1 

4"  Pump                                      1 3”  Pump                                      1 

Dump/Stake Truck                              1 

Aggregate Scale                               1 

6" Pump                                      2 

 

5.  The remaining twenty percent (20%) of the lump sum price will be paid to the Contractor upon final 

acceptance of the Contract Work. 

 

 

CLEARING AND GRUBBING 

 

SCOPE  

 

 The work under this Section shall include clearing, grubbing and disposal, in a manner approved by the 

Engineer of all vegetation such as trees, stumps, roots, brush; rubbish and all objectionable matters within the entire 

right-of-way for canals, farm ditches, drainage ditches, diversion work and over borrow areas, road surfacing materials 

sources, stockpile areas and elsewhere mutually agreed upon by the Engineer and the Contractor all in accordance with  

the Drawings and these Specifications. 

   

METHOD OF CONSTRUCTIONS  

 

            

(a) Clearing on Lightly Vegetated Areas 

 

 The areas over which diversion works shall be constructed, the entire right-of-way for canals, farm ditches 

and drainage ditches, side borrow areas, borrow haul areas, aggregate sources and stockpile areas shall be cleared of 

all vegetation, trees and all other matters, except such trees or shrubs which the Engineer may order to be preserved.  

All trees and shrubs ordered to be preserved including all existing adjacent facilities, properties and utilities, if any, 

shall be protected from injury or damage resulting from the Contractor's operations.  All combustible materials from 

clearing operations shall be burned thoroughly or removed from the site of work or otherwise disposed to designated 

areas as directed by the Engineer. 

 

 All materials to be burned shall be piled neatly and when in a suitable condition shall be burned thoroughly. 

Piling for burning shall be done in such a manner and in such locations as to cause the least fire risk. The Contractor 

shall at all times take special precautions to prevent fire from spreading and shall have available at all times suitable 

equipment and supplies for use in preventing and fighting fires. In this connection, the Contractor shall be liable for all 

costs and damages resulting from such incidents. 

 

 No clearing shall be done on any areas where there are standing crops until such crops have been harvested 

or unless the Contractor shall have secured written permission from NIA. 

 

 (b) Clearing on Swampy Areas and/or Second Growth Forested Areas 

 

 Clearing on swampy areas and/or second growth forested areas where canals are passing thru shall only be 

started when said areas are suitably dry or when directed by the Engineer.  Clearing includes felling and bucking of 

trees using chain saws and cutting of tree branches extending over the entire right-of-way.  Felled trees shall be cut 

into the longest usable lengths and shall be hauled and neatly stocked at designated stockpile areas.  Small trees and 

stumps, branches, grass and litters shall be burned in accordance with the preceding paragraph (a).  

 

 (c) Grubbing 

 

 Grubbing shall consist of the removal of all trees, stumps, roots, brush and rubbish from the above mentioned 

work areas. No roots shall be left within 50 cm. from the ground surface. It shall include necessary stripping of the 

natural ground surface to a depth not more than 10 centimeters by effective means to remove all objectionable 

materials or organic matters from the said work areas, except for damsite where stripping shall be in accordance with 

sub-section 403(b) of Section IV of these Technical Specifications.  Stripping beyond the limit of 10 centimeters shall 
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be subject to the approval of the Engineer and payment thereof shall be considered included under Section IV, Canal 

Excavation. 

 

 If required by the Engineer, stripped top soil shall be temporarily stored at the edges of the right-of-way for 

subsequent use on slopes to encourage vegetative growth and minimize erosion.  

 

METHOD OF MEASUREMENT  

 

         The area to be measured for payment shall be within the limit of the entire right-of-way as shown on the Drawings 

or as staked by the Engineer during Construction Operations. 

 

 All clearing and grubbing operations for side borrow areas, borrow haul areas, aggregate sources, stockpile 

areas and elsewhere are considered subsidiary works required for other pay items in the Bill of Quantities and will not 

be measured for payment under this Section.  The costs of such works shall be considered included in the contract unit 

price for the various items in the Bill of Quantities where clearing and grubbing are required. 

          

BASIS OF PAYMENT  

 

         The cleared and grubbed areas measured as provided above shall be paid at the contract unit price per square 

meter in the Bill of Quantities which price and payment shall constitute full compensation for furnishing all labor, tools, 

equipment, supplies and all incidentals or subsidiary works (including stripping within the 10 centimeters limit) 

necessary for the successful completion of the work.  No payment shall be made on cleared and grubbed areas where 

no excavation or embankment construction have been undertaken. 

 

 

STRUCTURE EXCAVATION 

 

SCOPE  

 

 Structure Excavation includes the removal of all materials within the structure lines including necessary 

dewatering operations not otherwise specified.  It shall also include additional excavations within the vicinity of the 

structure in order to shape the ground as shown on the Drawings or as directed by the Engineer. 

 

CLASSIFICATION 

 

 Structure excavation shall be classified in accordance with paragraph 402. 

 

CONSTRUCTION REQUIREMENTS 

 

 All excavation requirements described in paragraph 403 are applicable under this Section. 

 

METHOD OF CONSTRUCTION 

 

 All structures, where practicable shall be constructed in open excavation. The method of construction or 

excavations shall be in accordance with the applicable provisions of paragraph 404 and the following requirements. 

 

 Foundations shall be excavated according to the outline of the footings and floors of structure as shown on 

the Drawings or as directed by the Engineer, and shall be of sufficient size to permit free movement of workers. 

 

 On excavation of common materials the foundation bed upon which structures are to be placed shall be 

finished accurately to the established lines and grades after a thorough compaction and trimming of the foundation 

with the use of suitable tools and equipment. As soon as the foundation excavations have been trimmed to their final 

level, it should be protected from degradation by weathering. Should the foundation material soften through exposure 

then the soft material shall be removed and replaced at the Contractor's expense.  If at any point, material is excavated 

beyond the lines and grades of any part of the structure, the over-excavation shall be filled with selected materials 

approved by the Engineer and shall be placed in layers of not more than 20 centimeters thick, moistened and 

thoroughly compacted by special roller, mechanical tampers or by other approved methods.  A density not less than 

90% of the maximum dry density determined by ASTM test D-698 is required. The cost of filling over-excavation 

ordered by the Engineer shall be borne by the Contractor. 

 

 On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon or against 

which concrete and weep holes are to be placed shall conform  to  the  required grades and dimensions as shown on 

the drawings or as established by the Engineer. If at any point, materials are excavated beyond the required limits, the 

over-excavation shall be filled with concrete at the expense of the Contractor including the cost of all materials required. 

 



 

32 

 

 When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide for 

the minimum thickness of concrete at all points and any deviation from the required minimum thickness of concrete 

shall be avoided as much as possible.  The surface on which concrete will be laid shall be trimmed and thoroughly 

cleaned as directed by the Engineer. 

 

 When excavation of rock materials reaches the surface upon or against which concrete is to be placed, blasting 

shall be stopped and the remaining mass of rock shall be carefully removed by means of jack-hammer or any 

appropriate hand tool.  The point beyond which blasting will not be allowed shall be determined by the Engineer.  All 

damages to the rock foundation caused by improper blasting operation shall be repaired by the Contractor at his own 

expense in a manner acceptable to the Engineer. 

 

 All foundations for bridge pier footings shall be excavated to such depths as may be necessary to secure stable 

bearing for the structure.  Whenever the safe bearing power of the soil as uncovered is less than that called for on the 

Drawings, pilings or appropriate spread footings will be used.  The elevations of the bottoms of footings, as shown in 

the Drawings shall be considered as approximate, and the Engineer may order, in writing, such changes in elevations 

and dimensions of footings as may be necessary to ensure a satisfactory foundation.  Bearing tests, upon written order 

of the Engineer, shall be taken to determine the supporting power of the soil.  Cost of bearing test will be paid as "Extra 

Work". 

 

 If, in the opinion of the Engineer, the material at the base of the excavation is unsuitable for foundation he 

shall instruct the Contractor to either a) Carry out additional excavation to a depth of 50 cm. below the proposed bottom 

of concrete shown on the Drawings and to maximum depth of 60 cm. outside of the outermost lines of said base and 

replace with backfill compacted to at least 90% of the maximum dry density or b) strengthen the soft material by 

ramming in gravel and cobbles until a firm foundation is obtained. Measurement and payment for the backfill shall be 

made under Section XII, "Structure Backfill". 

 

METHOD OF MEASUREMENT 

 

 Structure Excavation shall be measured by the cubic meter in its original position before being excavated in 

accordance with the Drawings, or as may be ordered by the Engineer. No excavation beyond the paylines shown on the 

Drawings will be measured for payment. For canal structures, the limit of measurement along the lines perpendicular 

to the flow of water shall be the vertical planes at the outer edges of the inlet cut-off walls.  The upper limits of the solid 

measured for payment shall be the canal bottom for canal structures or the original ground surface in case of diversion 

structures. The lower limit shall be the bottom of the required excavation.  Excavated materials not vertically above the 

boundaries as specified above shall not be measured for payment. The volume measured shall not include water and 

other liquids removable by pumping. Such materials as mud, muck, quagmire and other similar semi-solids not 

removable by ordinary pumping shall be considered pay quantities and shall be measured and paid for as "Structure 

Excavation". 

 

 However, in case structure excavation for canal structures is done before canal excavation, the upper limit of 

the solid measured for payment shall be the original ground surface in accordance with the structure excavation 

paylines. 

 

BASIS OF PAYMENT 

 

 The volume measured as provided above will be paid per cubic meter, which price and payment shall 

constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and incidentals and 

subsidiary works necessary to complete the work described under this Section. 

 

 For diversion works, canal siphons and bridge structure excavations, the cost of dewatering operation unless 

otherwise specified in the Bill of Quantities shall be paid under a separate item in the Bill of Quantities. For all other 

structure excavations, dewatering operations involved are considered subsidiary works and the cost thereof shall be 

considered included in the unit price of structure excavation. 

 

 The Contractor shall be paid sixty percent (60%) of the pay quantities of the actual excavation acceptably 

accomplished in accordance with the paylines as shown on the Drawings or as directed by the Engineer.  The remaining 

forty percent (40%) will be paid upon pouring of concrete for the foundation or upon placing of riprap, gravel blanket 

or grouted riprap in accordance with the Drawings and Specifications. 

 

CONCRETE 

 

SCOPE  

 This Section covers all the materials as cement, aggregates, water, admixtures and proportioning, mixing, 

transporting, placing, finishing, curing and protecting of concrete, including supplies, equipment, tools and all other 

incidentals necessary for concrete works. 
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 All the applicable provisions of the latest revision of the ACI Building Code (ACI-318-63) and American Society 

for Testing Materials (ASTM) shall govern in all cases not specifically provided for herein. 

 

CONCRETE COMPOSITION  

 

 Concrete shall be composed of portland cement, fine and coarse aggregates, water, and if necessary, 

admixtures or agents approved by NIA.  The design of concrete mixtures and consistency shall be as specified in this 

Section. 

 

 

CEMENT   

 

a) General. The cement shall conform to the requirements of the standard specifications for Portland Cement 

(ASTM: C-150 Type 1). Special Cement may be used subject to the approval of the Engineer provided it 

meets the requirements of Portland Cement with regards to strength, soundness and setting time. 

 

b)  Storage. Contractor shall, immediately upon delivery of cement to the jobsite, store the same in a dry, 

weathertight and properly ventilated structure with adequate provisions for the prevention of absorption 

of moisture.  All storage facilities shall be subject to the approval of the Engineer and shall be such as to 

permit easy access for the inspection and identification.  In order that cement may not become unduly aged 

after delivery, the Contractor shall use any cement of the same type, which has been stored at the site for 

60 days or more before using cement of lesser storage age.  Any cement stored at the project site over four 

months shall not be used unless retest proves it to be satisfactory.  Sacked cement shall not be stocked 

higher than 14 sacks for storage for a period of not longer than 30 days and not higher than seven sacks for 

longer period. 

 

c)  Payment. Payment for cement shall be considered included in the contract unit price for the various items 

of concrete in the Bill of Quantities for which cement is used. 

 

ADMIXTURES    

 

  In order to reduce the cement content and/or the amount of mixing water, and to improve the concrete 

workability, the Contractor may be allowed to use Admixtures and as such he shall submit to NIA for approval such 

Admixture he proposes to use. The Contractor shall be required to submit manufacturer's brochures and data sheets 

for review together with detailed proposals on how the admixtures will be used in the works.  This information should 

be supported with mix designs and the results of trial mixes.  All admixtures shall be used strictly in accordance with 

the manufacturer's recommendations. However no additional payment will be made by NIA to the Contractor in view 

of this as the cost thereof is considered included in the contract unit price for the different classes of concrete. 

 

 The following type of admixtures will be given consideration by the NIA provided that they conform to the 

provisions of this Paragraph: 

 

       1.  Air entraining agent 

 

       2.  Water reducing admixtures 

 

       3.  Water reducing and retarding admixtures 

 

       4.  Water reducing and accelerating admixtures 

 

 Admixtures shall be furnished in a powder or liquid form. If furnished in a solution it shall contain at least 50% 

solids and a mold inhibitor. The admixtures effect on the properties of Portland cement concrete mixtures shall meet 

the requirements of ASTM: C-494. 

 

 Admixtures will be accepted on manufacturers certification of conformance with the specifications but 

permission to slip on certification shall in no way relieve the Contractor of responsibility for furnishing an admixture 

not meeting specification requirements. Where the Engineer has reason to believe that testing is necessary to prove 

compliance with the requirements of these specifications, it may order these admixtures to be sampled and tested 

anytime. The Contractor shall provide facilities satisfactory to the Engineer for readily procuring samples for test. 

 

 Air Entraining Agent. Concrete produced with water reducing agents shall contain four to six per cent of air 

entraining agent by volume.  The air entraining agent shall conform to the requirements of ASTM: C 260, and shall be 

tested in accordance with ASTM: C 233.  The total calculated air content of the concrete as discharged from the mixer 

shall be as follows: 
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         Coarse Aggregates                  Total Air - Per cent by 

              Maximum Size                       Volume of Concrete  

        

 2 cm.  5 + 1 

 

 3.8 cm. 4 + 1 

 

The agent in solution shall be maintained at uniform strength and shall be added to the batch in a portion of 

the mixing water.  This solution shall be batched by means of a mechanical batcher capable of accurate measurement.  

When a retarder dispersing agent is used in the concrete, the portion of the mixing water containing the air-entraining 

agent shall be introduced separately into the mixer. 

 

Water Reducing Agent or Water Reducing and Set Retarding Agent. The Contractor may be allowed to use an 

approved water reducing agent, or water-reducing and set retarding agent in concrete.  The ASTM designations for 

these admixtures are Type A and Type D, respectively. The agent used shall be either suitable calcium, sodium or 

ammonium salts of lignosulfonic acids or of the nonlignin, hydroxylated carboxylic and acid groups.  The agent shall be 

of uniform consistency and quality within each container and from shipment to shipment. 

 

The amount of water reducing, or water reducing and set retarding agent to be used in each concrete mix shall 

in general be within the following limits: 

 

       Lignosulfonic Acid Type     -  0.27 to 0.37 percent of solid rystalline ligning, by 

weight, of cement.   

 

       Hydroxylated Carboxylic Acid Type -  0.25 to 0.50 percent of liquid, by weight of cement. 

 

Water Reducing and Accelerating Admixture.  The ASTM designation for this admixture is Type E. Water 

reducing and accelerating admixture may be used by the Contractor for speeding up precasting and post-tensioning 

operations for precast and prestressed beams, girders, slabs and bearing pads, if approved. 

 

WATER   

 

5.     The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, organic 

matter, alkali, salts and other impurities.  The recommendation of the seventh edition of the U.S.  Bureau of 

Reclamation Concrete Manual for mixing water shall be followed. 

 

FINE AGGREGATES   

 

  a) General.  The term "Fine Aggregates" is used to designate aggregates in which the maximum size of particles 

is 5 millimeters.  Fine aggregates for concrete, mortar and grout shall be provided by the Contractor and shall consist 

of natural sand, manufactured sand, or a combination of both. The different components shall be batched separately, 

or subject to the written approval of the Engineer, or blended prior to delivery to the batching plant. 

 

As a means of providing moisture control, the Contractor may be required to stockpile the fine aggregates over 

porous storage to drain excessive water and to stabilize moisture content. 

 

b) Quality.  Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard, tough, 

durable, uncoated rock particles.  The Contractor shall exercise every possible precaution in transporting, washing and 

screening operations to prevent contamination of sand particles. Fine aggregates shall conform to the following 

requirements: 

 

       1. Grading -It is assumed that the sand available in natural deposits will require processing to provide a suitable 

gradation.  Regardless of the source, the fine aggregates shall be well graded from fine to coarse and the gradation as 

delivered to the mixers shall conform to the following requirements unless otherwise approved: 

 

 Sieve Designation Percent by Weight 

 US Standard Square Passing Individual 

 .         M e s h         .  .       S i z e s        . 

 

   3/8" (9.50mm)  100 

   No. 4 (4.75mm)  95-100 

   No. 8 (2.36mm)             85- 95 

 No. 16 (1.18mm)  60- 85 

 No. 30 (600um)  25- 60 
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 No. 50 (300um)  10- 30 

 No. 100 (150um)  2- 10 

 

In addition to the grading limits shown above, the fine aggregates as delivered to the mixer shall have the 

fineness modulus of not less than 2.30 or more than 3.00.  The grading of the fine aggregates also shall be controlled so 

that the fineness moduli of at least 9 to 10 test samples of the fine aggregates as delivered to the mixer shall not vary 

more than 0.10 from the average fineness modulus of all samples previously taken.  The fineness modulus shall be 

determined by dividing by 100, the sum of the cumulative percentages retained on US standard sieves No. 4, 8, 16, 30, 

50 and 100.  At the option of the Contractor fine aggregates may be separated into two or more sizes or classifications, 

but the resulting sand when combined before entering the concrete mixer shall be of uniform grading within the limits 

specified above. 

 

2. Particle Shape.  The shape of the particles shall be generally spherical or cubical and reasonably free from 

flat or elongated particles.  A flat or elongated particle is defined as a particle having a maximum dimension in excess 

of five times the minimum dimension.  Rocks which breaks down into such shape, regardless of the type of processing 

equipment used, will not be approved for use in the production of fine aggregates. 

 

3.  Deleterious Substances. the maximum percentages of deleterious substances in the fine aggregates as 

delivered to the mixer shall not exceed the following values: 

 

 Percent by        

                                              Weight  

 

        Materials passing no. 200                  3 

        Screen (Designation 16)* 

 

        Shale (Designation 17)                      1 

 

        Clay (designation 13)                      1 

                                                                                                                                               

        Total of other deleterious substances 2 

         (such as alkali, mica, soft, flaky 

           particles and loam)                  

 

* The designation in parenthesis refers to methods of testing described in the seventh (7th) edition of the 

US Bureau of Reclamation Concrete Manual and ASTM. 

 

The sum of the percentages of all deleterious substances shall not exceed 5% by weight.  Fine aggregates 

producing a color darker than the standard in the colometric test for organic impurity (USBR designation 14 or ASTM 

C-40) may be rejected.  Fine aggregate having specific gravity (USBR Designation 9 or ASTM C-128, saturated surface 

dry basis) of less than 2.60 may be rejected.  The fine aggregate may be rejected if the portion retained on No. 50 (300 

um) screen, when subjected to five cycles of sodium sulphate test for soundness (USBR designation 19 or ASTM C-88) 

shows an average loss of more than 18% by weight.  Fine aggregates delivered to the batching plant may be rejected if 

it contains more than 0.10% soluble sulphate for any one sample or more than 0.10 for an average of at least 9 out of 

10 consecutive test samples of finished sand, when samples are taken hourly.  The percent soluble sulphate in fine 

aggregates shall be determined in accordance with the method of test prescribed in subparagraph 4. below. 

 

      4. Sampling - Sampling of fine and coarse aggregates shall be done in accordance with paragraph 1509.   The 

source from which fine and coarse aggregates is to be obtained shall be selected well in advance of the time when the 

materials will be required in the work.  Unless otherwise specified, all test samples shall be taken under the supervision 

of the Engineer in sufficient time as approved to permit adequate testing and examination of results sufficiently in 

advance of the time for use in concrete.  Routine control test and analysis of the fine and coarse aggregates at various 

stages in the processing operation shall be made.  The approval of a source shall not be construed as containing ap-

proval of all materials from the source, and the Contractor will be held responsible for the specified quality of all such 

materials used in the work. 

 

 (c) Storage - Fine aggregates shall be stored in such a manner as to avoid the inclusion of any foreign materials 

in the concrete.  The storage or stockpile shall be constructed so as to prevent segregation.  Depositing of materials in 

storage and its removal therefrom shall be done in such a manner as to result in increasing the uniformity of the grading 

insofar as this is practicable.  All fine aggregates shall remain in free drainage storage for at least seventy-two (72) 

hours prior to use.  Sufficient live storage shall be maintained at all times to permit continuous placement of concrete. 

 

 (d) Measurement and Payment - Fine aggregates will not be measured for payment.  The cost of excavation, 

stockpiling, transporting, processing, blending, handling and other costs for providing fine aggregates shall be 
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considered included in the unit price bid for the various items in the Bill of Quantities for which fine aggregates are 

used. 

 

COARSE AGGREGATES  

 

         (a) General - The term "Coarse Aggregate" is used to designate aggregates of such sizes as to fall within the range 

of 0.5 cm. to 7.5 cm or any size or range of sizes within such limits.  The coarse aggregates shall be reasonably well 

graded within the nominal size ranges hereinafter specified.  Coarse aggregate for concrete shall be furnished by the 

Contractor and shall consists of crushed rock or mixture of  natural gravel and crushed rock as provided in paragraph 

1508.  Coarse aggregate, as delivered to the batching plant shall have a uniform and stable moisture content.  Any 

rewashing found necessary to provide clean aggregates shall be done prior to finish screening.  Rewashing shall not be 

performed in finish screen. 

 

 (b) Quality - Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard, dense, 

uncoated durable rock fragments. 

 

       1. Grading - The coarse aggregates shall be well graded from fine to coarse.  It shall be separated into the 

following specific size groups.  The grading of the aggregates within the separated size groups as delivered to the mixer 

shall be as follows:   

 

 S   I   Z    E     G   R   O   U   P   S                       

 

Sieve Sizes Per Cent by Weight Passing Individual Sizes 

US Std. Sq. Mesh 12.5 mm 18 mm 37.5mm 50mm 75mm 

6"          (150 mm) -  - - - 

3"             (75mm) -  - - 100 

2-1/2"     ( 63 mm) -  - 100 90-100 

2"           ( 50 mm) -  100 95-100 35-70 

1-1/2"    (37.5mm) -  90-100 - 0-15 

1"           ( 25 mm) - 100 20-55 35-7 - 

3/4"        ( 19 mm) 100 90-100 0-15 - 0-5 

1/2"       (12.5mm) 90-100 - - 10-30 - 

3/8"        (9.5 mm) 40-70 20-55 0-5 - - 

No. 4     (4.75mm) 0-15 0-10 - 0-5  

 

Coarse aggregates shall contain not more than 1.5 per cent of materials passing the No. 200 sieve by meshing, 

nor more than 5% of soft fragments. 

 

It shall have an abrasion loss of not more than 45 per cent at 500 revolutions. 

 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various parts of 

the work shall be in accordance with the following: 

 

    Maximum Aggregate 

                 General Use Diameter 

 

 Lean Concrete to control water Intrusion           37.5 mm  

 and other miscellaneous uses 

 

 Concrete for Footings, Walls, Slabs                37.5 mm 

 Beams, 0.22 to 0.75 meters thick 

 

 Concrete for thin walls, slabs, beams,               19 mm 

 less than 0.22 meters thick 

 

 Concrete for reinforced concrete pipes             12.5 mm 

 

In all cases, the diameter of the aggregate shall not exceed 1/2 the distance between the reinforcing steel bars 

of the members being placed. 

 

 2. Particle Shape - The particle shape of the crushed coarse aggregate shall be generally spherical or cubi-

cal and reasonably free from flat or elongated particles.  A flat or elongated particle is defined as a particle having a 

maximum dimension in excess of five times the minimum dimensions.  Rocks which breaks down into such shape will 

not be approved for the production of aggregate. 
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 3. Deleterious Substances - The deleterious substances in any size of coarse aggregate, as delivered to the 

mixer, shall not exceed the following values: 

 

                        Per Cent 

                       By Weight 

 

Material Passing No. 200                1/2 

  (Screen Designation 16)* 

 

Shale (Designation 18)                    1 

Clay Lumps (Designation 13)             1/2 

 

Other deleterious substances              1 

 

*  The designations in parenthesis refers to methods of Testing described in the seventh edition of the U.S. 

Bureau of Reclamation Concrete Manual and ASTM. 

  

The sum of the percentages of all deleterious substances in any size, as delivered to the mixer, shall not exceed 

3%  by weight.  Coarse aggregate may be rejected if it fails to meet the following requirements: 

 

1)  Petrographic Examination - If more than 10% of poor aggregate particles can be identified in physical 

quality test and in case 20% of the particles would be classified with respect to the chemical quality 

(USBR Desig. 7 or ASTM C-295). 

2)  Sodium-sulphate Test for soundness (USBR Desig. 9 or ASTM C-88)- If the weighted average loss, 

after 5 cycles is more than 10% by weight. 

3)  Specific Gravity (USBR Desig. 10 or ASTM C-127) - If the specific gravity (saturated surface-dry basis) 

is less than 2.60. 

4)  Sampling - All sampling of coarse aggregates shall be in accordance with Paragraph 1509. 

 

c) Storage - Coarse aggregate storage or stockpiles shall be built in such a manner as to avoid the inclusion of 

any foreign materials in the concrete and to prevent segregation and excessive breakage.  Water sprayers shall be 

installed to keep that portion of the coarse aggregate stockpiles saturated which is intended for immediate use in the 

concrete.  Sufficient live storage shall be maintained at all times to permit continuous placement of concrete. 

 

d) Measurement and Payment - Coarse aggregates will not be measured for payment.  The cost of excavation, 

stockpiling, processing, blending, handling and other cost for providing coarse aggregates shall be considered included 

in the unit price bid for the various items in the Bill of Quantities for which coarse aggregates are used. 

PRODUCTION OF FINE AND COARSE AGGREGATES  

 

         (a) Source of Aggregates - Fine and coarse aggregates for concrete, and fine aggregate for mortar and grout 

may be obtained by the Contractor from any approved source.  Approval of deposit shall not be construed as 

constituting approval of all materials taken from the deposit, and the Contractor shall maintain the specified quality of 

all such materials used in concrete works.  If the aggregates are to be obtained from deposits or quarry sources not 

previously tested and approved by NIA, Contractor shall submit, for preliminary test and approval, a representative, 

90 kilograms (approximately 200 pounds) sample of the fine aggregate and of the 0.5 centimeters to 2 centimeter size 

of coarse aggregate and a 45 kilograms (approximately 100 pounds) sample of each of the other sizes of coarse 

aggregate proposed for use in the work, at least 90 days before the materials are required for use. 

 

       (b) Developing Aggregate Deposit. The Contractor shall carefully clear the area, from which aggregates are to 

be taken, of trees, roots, brush, sod, soil, unsuitable sand and gravel or aggregates, and other objectionable matter.  The 

portion of the deposit used shall be located and operated so as not to detract from the usefulness of the deposit or of 

any adjacent property and so as to preserve, insofar as practicable, the future usefulness or value of the deposit.  Waste 

materials removed from aggregate borrow areas shall be disposed of in approved locations. 

 

       (c) Processing Raw Materials. The Contractor shall employ processing equipment which will ensure well-

shaped particle in all aggregate sizes and a minimum of particle which are flat or elongated.  Processing of raw materials 

shall include screening, washing, and blending if necessary to produce fine and coarse aggregate meeting the 

requirements of Paragraphs 1506 and 1507.  Processing of aggregates produced from any source shall be done at an 

approved site.  Water used for washing aggregates shall conform to Paragraph 1505.  To utilize the greatest practicable 

yield of suitable materials in the portion of the deposit being worked, the Contractor may crush oversize material and 

any excess materials of the size of coarse aggregate to be furnished, until the required quantity of each size has been 
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secured, provided, that the crushed aggregates shall be blended uniformly with the uncrushed aggregates.  Crushing 

and blending operations shall at all times be subject to approval by the Engineer. 

 

  Aggregates, as delivered to the mixers, shall consist of clean, hard and uncoated particles.  When required, 

dust shall be removed from the coarse aggregate by adequate washing. 

 

  (d) Moisture Control.  The free moisture control of the fine aggregate and smallest size group of coarse 

aggregate as delivered to the mixers shall be controlled so as not to exceed the value of 6.0 and 1.5, respectively, 

expressed as a percentage by weight of the saturated, surface dry aggregates.  The percent variation of free moisture 

content in fine aggregate and the smallest size of coarse aggregate shall not exceed 0.5% and 2.0%, respectively, during 

any one hour of mixing plant operation.  The free moisture of the other sizes of coarse aggregates shall be the least 

amount when delivered to mixers and variations shall be the least practicable under all job conditions.  Sand shall have 

a uniform and stable moisture content.  Under no conditions shall the other sizes of coarse aggregates be delivered to 

the mixing plant bins dripping wet.  The Contractor may accomplish the required moisture control by use of free 

drainage storage, mechanical dewatering devices,  or any other satisfactory means of dewatering. 

 

AGGREGATE SAMPLING AND TESTING  

 

 Sampling of the aggregate materials approved for use in the work shall be done by the contractor in accordance 

with ASTM Sampling Method at 10 days in advance of the time  when  placing of concrete is expected to begin.  

Aggregate studies and tests will be made by the contractor at its own expense.  It shall be the responsibility of the 

Contractor to designate the source(s) of aggregates early enough to give NIA sufficient time to obtain the necessary 

samples and have them subjected to tests. 

 

 The samples of aggregates shall be obtained and tested in accordance with the following ASTM standard 

methods: 

 

       Sampling aggregate                         - C 75 

       Sieve Analysis                             - C 136 

       Amount of material finer than 200 sieve   - C 117 

       Organic impurities                         - C 40 

       Mortar Strength                            - C 87 

       Soundness                                  - C 88 

       Soft Particles                             - C 235  

       Abrasion                                    - C 131 

       Clay lumps                                 - C 142 

 

No aggregate shall be used until official advice has been received that it has satisfactorily passed all tests, at 

which time written authority shall be given for its use.  Material from source which has been previously tested and 

shown satisfactory compliance with all the requirements given herein may be used without further testing upon 

written permission of NIA. Test reports for previous tests must be available before approval can be given. 

 

During construction, aggregates will be sampled as delivered to the mixer to determine compliance with 

specification provisions. Test shall be made in accordance with the applicable ASTM Standards.  Routine control test 

and analysis of aggregates at various stages in processing, transporting, stockpiling, redraining, and batching, if used 

will be made by the contractor. The Contractor shall provide such facilities as may be considered necessary for the 

ready procurement of representative test samples.  All test will be made by the contractor under the supervision of 

NIA. 

 

CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES 

 

       (a) Classification and Design Mixtures.  The mixture for all classes of concrete shall be designed by the 

Contractor and approved by NIA to obtain the compressive strength at the age of 28 days as specified below: 

         

 

 

 

Class Minimum Strength 

(kg/cm2) 

Maximum 

Aggregate Size 

(mm) 

Minimum Cement 

(kg/m3) 

Maximum 

Water/Cement 

Ratio 

X 300 19 375 0.55 

Y 210 12.5 350 0.60 

AA 210 19 325 0.60 

A 210 37.5 300 0.60 

B 170 50 250 0.70 



 

39 

 

C 170 75 225 0.70 

Z 140 75 200 0.85 

Blinding 70 37.5 150 no limit 

(Concrete)     

     

 (b) Aggregate Content. - Concrete mixtures shall be designed to use the largest size and the maximum amount 

of coarse aggregate as practicable for the intended use of the concrete. 

 

 (c) Consistency. - The amount of water to be used in the concrete shall be regulated as required to secure 

concrete of the proper consistency and to adjust for any variation in the moisture content or grading of the aggregates 

as they enter the mixer. 

 

It shall be such consistency that it will flow around reinforcing steel bar but individual particles of the coarse 

aggregate when isolated shall have coating of mortar containing its proportionate amount of sand.  The consistency 

shall be gauged by the ability of the equipment to properly place it and not by the difficulty in mixing or transporting.  

Addition of water to compensate for stiffening of the concrete before placing will not be permitted.  Uniformity in 

concrete consistency from batch to batch will be required. 

 

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy concrete sections and 

at top of walls, piers and parapets, 10 centimeters for pumped or air placed concrete, and 7.5 centimeters for concrete 

elsewhere. 

 

The Engineer reserves the right to require a lesser slump whenever concrete of lesser slump can be 

consolidated readily into place by means of the vibration specified in Paragraph 1517. 

 

 (d) Notwithstanding the approval by NIA of the design mixtures and the above specified minimum cement 

content for different classes or gradation of aggregates, the Contractor shall be responsible that all the concrete meet 

the desired strength. 

 

 

MEASUREMENT OF MATERIALS   

 

 All materials from which the concrete will be manufactured shall be mechanically measured by weight, except 

as otherwise specified and/or authorized by the Engineer and admixture solutions which may be measured by volume. 

 

 Measuring devices shall be suitably designed and constructed for the purpose and shall be weighing separately 

the cement, fine and coarse aggregates.  The accuracy of all weighing devices shall be such that successive quantities 

can be measured to one per cent of the desired weights.  Cement in standard bags (40 kilograms) need not be weighed.  

The water measuring devices shall be of such type and make to be readily controlled to obtain an accuracy of one-half 

per cent of the desired quantity of water. 

 

 Whenever volumetric proportioning and measurement is permitted due to failure or malfunction of weighing 

devices the equivalent volumetric proportions of weighed representative samples of the concrete ingredients shall be 

computed taking into consideration bulking effect of cement and variations of moisture content of the aggregates. 

 

 When sack or bag cement is used, the quantities of aggregates for each batch shall be for one or more full sack 

of cement.  No batch requiring a fractional sack of cement will be tolerated. 

 

 

MIXING AND DELIVERY  

 

       Ready-mixed concrete shall be mixed and delivered to the point designated by the Engineer by means of one of 

the following combination of operations: 

 

       - Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in a truck 

mixer operating at agitator speed or in nonagitating equipment when approved by the Engineer. (Known as central-

mixed concrete). 

 

       - Mixed completely in a truck mixer at the batching point or while in transit.  (Known as transit-mixed concrete).      

 

       - Mixed completely in a truck mixer at the point of delivery following the addition of mixing water.  (Known as 

truck-mixed concrete). 

 

 Truck mixers and truck agitators shall be operated within a capacity not to exceed 63 or 80 percent, respectively 

of the gross volume of the drum and at a speed of rotation for mixing or agitating as designated by the manufacturer of 
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the equipment.  A truck mixer or truck agitator used for transporting concrete that has been completely mixed in a 

stationary mixer shall be operated within the limits of capacity and speed of rotation designated by the manufacturer 

for agitating, except that the agitator capacity shall in no event exceed 80 percent of gross drum volume. 

 

 When a stationary mixer is used for the complete mixing of the concrete, the mixing time for mixers having a 

capacity of 10 cubic yards (7.6 m3) or less shall be not less than 60 seconds.  For mixers of more than 10 cubic yards 

(7.6 m3) capacity, the mixing time shall be determined by the Engineer.  The time is valid provided mixer efficiency 

tests prove the concrete is satisfactory for uniformity and strength.  Mixing time shall be measured from the time all 

cement and aggregates are in the drum.  The batch shall be so charged into the Mixer that some water will enter in 

advance of cement and aggregates, and all water shall be in the drum by the end of the first one-fourth of the specified 

mixing time. 

 

 When a truck mixer is used for complete mixing, each batch of concrete shall be mixed for not less than 70 nor 

more than 100 revolutions of the drum or blades at the rate of rotation designated by the manufacturer of the 

equipment on the metal plate on the mixer as mixing speed.  Additional mixing, if any, shall be at the speed designated 

by the manufacturer of the equipment as agitating speed.  All materials including mixing water shall be in the mixer 

drum before actuating the revolution counter for determination of the number of revolutions of mixing. 

 

 When a truck mixer or truck agitator is used for transporting concrete that has been completely mixed in a 

stationary mixer, mixing during transport shall be at the speed designated by the manufacturer of the equipment as 

agitating speed. 

 

 When a truck mixer or truck agitator is used for transporting concrete, the concrete shall be delivered to the site 

of the work and discharge shall be completed within 1 hour after the addition of the cement to the aggregates.  Each 

batch of concrete delivered at the job site shall be accompanied by a time slip issued at the batching plant, bearing the 

time of charging of the mixer drum with cement and aggregates.  In hot weather or under conditions contributing to 

quick stiffening of the concrete, or when the temperature of the concrete is 30oC (85oF) or above, the time between the 

introduction of the cement to the aggregates and discharge shall not exceed 45 minutes.  When a truck mixer is used 

for the complete mixing of the concrete, the mixing operation shall begin within 30 m minutes after the cement has 

been added to the aggregate. 

              

 - The concrete when discharged from truck mixers or truck agitators, shall be of the consistency and workability 

required for the job. The rate of discharge of the plastic concrete from the mixer drum shall be controlled by the speed 

of rotation of the drum in the discharge direction with the discharge gate fully open.  If additional mixing water is 

required to maintain the specified slump and is added with the permission of the Engineer, a minimum of 20 

revolutions of the truck mixer drum at mixing speed shall be required before discharge of any concrete. 

 

 When approved by the Engineer, central-mixed concrete which is designated for the purpose may be 

transported in suitable non-agitating equipment. 

 

 When non-agitating equipment is used for transportation of concrete the following requirements shall apply. 

 

 - Bodies of equipment shall be smooth, water-tight, metal containers equipped with gates that will permit 

control of the discharge of the concrete.  Covers meeting the approval of the Engineer shall be provided for protection 

against the weather. 

  

 - The concrete shall be delivered to the site of the work in a thoroughly mixed and uniform mass and discharged 

with a satisfactory degree of uniformity.  Slump tests of representative samples taken during the discharge shall not 

differ by more than 2 inches (50.8 mm).  Discharge shall be completed within 30 min. after introduction of the mixing 

water to the cement and aggregates. 

 

 Concrete delivered in outdoor temperatures lower than 5oC (40oF) shall arrive at the work having a temperature 

not less than 15.6oC (60oF) nor greater than 32.2oC (90oF). 

 

 The volume of concrete mixed or transported shall not be less than 15 percent of the gross volume of the drum. 

  

RE-TEMPERING  

 

  Concrete, mortar and grout mixers which have developed initial set shall not be used.  Concrete, mortar and 

grout which have partially hardened shall not be retempered or remixed. 

 

SAMPLING AND TESTING OF CONCRETE  

  

          The Contractor shall provide the required samples of Concrete to be furnished by the Contractor without cost to 

NIA. Sampling will, in all cases be performed by the contractor under the direct supervision of the Engineer and 
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Contractor shall provide without cost to NIA all available tools and labor as may be required. Concrete sampling shall 

be carried on during concrete operations at the rate of one standard sample for each 75 cubic meters of concrete or 

fraction thereof placed during each continuous placing operations but in no case shall there be less than one sample 

for each day concreting.  Each standard sample shall consist of three standard cylinders (6-inch diameter by 12-inches 

high.) The Contractor shall keep a record of the samples and the portion of the structures and volume represented 

which shall be available to NIA on demand. 

 

 Sampling shall conform to ASTM Designations C-172, preparation, storage and curing to ASTM Designation C-

31 and testing to ASTM Designation C-39. NIA shall have the sample tested by an approved testing laboratory at the 

expense of the Contractor. 

 

CONVEYING AND PLACING CONCRETE   

 

 (a) General.  Approval of the Engineer shall be obtained before starting any concrete pour. Concrete placement 

will not be permitted when, in the opinion of the Engineer, conditions prevent proper placement and consolidation. 

Before concrete is placed, all saw dust, chips, and other construction debris and extraneous matters will be removed 

from the interior of forms, struts, stays, and braces, serving temporarily to hold the forms in correct shape and 

alignments, pending the placing of concrete at their location, shall be removed when the concrete placing has reached 

an elevation rendering their services unnecessary as may be. These temporary members shall be entirely removed 

from the forms and not to be buried in concrete. Surfaces of existing concrete left after partial demolition against which 

new concrete is to be placed, shall be cleared thoroughly of all loose concrete coatings or concrete dust by brushing or 

other effective means followed by thorough washing or jetting.  Such surfaces shall be kept moist for at least 24 hours 

before pouring the new concrete. 

 

 Concrete shall be placed only in the presence of the Engineer or his duly authorized representatives.  Any and 

all concrete placed in the absence of the Engineer or his duly authorized representatives will not be considered for 

measurement and payment, and shall be removed at the discretion of the Engineer with the Contractor assuming all 

losses. 

 

 Concrete shall be conveyed from mixer to forms, as rapidly as practicable, by methods which will prevent 

segregation, or loss of ingredients. In case of circular siphons, pump Crete shall be used. There shall be no vertical drop 

greater than 1.50 meters except where suitable equipment is provided to prevent segregation and where specifically 

authorized by the Engineer. Belt conveyors, clutch or similar continuously exposed flow, will not be permitted. 

 

 (b) Concrete on Earth Foundation.  All concrete shall be placed upon clean and dump surfaces free from 

standing or running water. Prior to placing concrete, the earth foundation shall be satisfactorily compacted in 

accordance with these Specifications. 

 

 (c) Concrete on Rock or Other Concrete.  Rock surface or hardened concrete upon or against which concrete 

is to be placed shall be clean, free from oil, standing or running water, mud, drummy rock objectionable coatings, debris, 

loose and semi- detached or unsound fragments.  Fault, fissures and seams in rock shall be cleaned to a satisfactory 

depth and to firm rock on the sides.  Immediately before concrete is placed, all surfaces shall be cleaned thoroughly by 

the use of high velocity, air water jets, wet sand blasting or other satisfactory means.  When required by the Engineer, 

roughening by grooving with pneumatic tool, of existing concrete surfaces against which concrete is to be placed may 

be required.  All surfaces shall be wetted before placing concrete and approximately horizontal surface shall be covered 

immediately, before the concrete is placed, with a layer of mortar not to exceed 15 millimeters in thickness and of the 

same cement-sand ratio as used in the concrete. 

 

 (d) Lift in Concrete.  The permissible depth of concrete placed in one lift will be as shown in the detailed 

Drawings or as directed for each structure by the Engineer. Unless otherwise authorized or shown, lifts of mass 

concrete shall not exceed 1.5 meters in height, and a minimum of 72 hours shall elapse between the placing of each 

successive lifts.  Lifts of three meters will be permitted in piers and walls. Height of lift specified herein will not apply 

where the use of slip form has been approved. All concrete, when placed and vibrated shall be approximately horizontal 

layers not to exceed 50 centimeters in thickness unless otherwise specifically authorized.  The placement of concrete 

surfaces shall not have reached their initial set before additional concrete is placed thereon.  Slabs shall generally be 

placed in one lift unless the depth is so great that this procedure will produce objectionable results. 

 

 (e) Consolidation of Concrete. Consolidation of concrete shall be by the use of mechanical vibratory 

equipment. The vibrating equipment shall be of the internal type and shall at all times be adequate in number of units 

and the power of each unit shall be capable to properly consolidate all concrete. The frequency of vibration shall not 

be less than 6,000 revolutions per minute. Form or surface vibrators shall not be used, unless otherwise specified in 

other Sections of this Technical Specifications. The duration of vibration shall be limited to that necessary to produce 

satisfactory consolidation without causing objectionable segregation. In consolidating each layer of concrete the 

vibrating head shall be allowed to penetrate under the action of its own weight and revibrate the concrete in the upper 

portion of the underlying layer. 
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 At least one spare vibrator in working order shall be available at any location where concrete is being placed. 

 

 (f) Finishing of Concrete Lift Surfaces. The manipulation of the concrete adjacent to the surface of the lift in 

connection with completing lift placement shall be the minimum necessary to produce not only the degree of 

consolidation desired in the surface layer of concrete but also a surface with the desired degree of roughness for bond 

with the next lift.  Surface vibration or excessive surface working will not be permitted.  All unfinished top surface not 

covered by forms and which are not to be covered by additional concrete or backfill, shall be carried slightly above 

grade, as directed, and struck off by board finish. 

 

 (g) Placing Concrete Through Reinforcement. In placing concrete through reinforcement, care shall be taken 

so that no segregation of the coarse aggregate occurs.  On the bottom of beams and slabs, where the congestion of steel 

near the forms makes placing difficult, a layer of mortar of the same cement-sand ratio as used in the concrete shall be 

first deposited to cover the surface. 

 

 (h) Depositing Concrete in Water. When specifically authorized, concrete may be deposited in water. The 

methods and equipment used shall be subject to approval of the Engineer. 

 

FORMS  

 

 (a) General. Forms shall be used wherever necessary to confine the concrete during vibration and to shape it 

to the required lines. Forms shall have sufficient strength to withstand the pressure resulting from placement and 

vibration of the concrete, and shall be maintained rigidly in position.  The strength and rigidity of the forms shall be 

such that formed surfaces will conform to specification requirements relating to surface irregularities and tolerances 

for concrete construction.  Forms shall be tight to prevent loss of mortar from the concrete. 

 

 Chamfer strips shall be placed in the corners of forms for exposed exterior corners so as to produce beveled 

edges.  Interior corners and edges of formed joints shall not be beveled unless the requirement therefore is shown on 

the Drawings. 

 

 The tolerance limits specified in Paragraph 1521 and the surface irregularity limits specified in Paragraph 1521 

are the maximum permissive limits of misalignment or irregularity surface which may occur despite workmanlike 

effort to construct and maintain the forms to the specified surfaces.  These limits pertain only to inadvertent and 

occasional irregularities, even though these irregularities are within the maximum permissive limits, will be rejected.  

Accordingly, these limits, shall not be construed to be tolerances for aligning forms or determining acceptability of form 

materials. 

 

 Stub walls shall not be used, except that stub walls shall be used for walls having fillets at the bottom. 

 

 Concrete in such stub walls shall be re-vibrated after adjacent floor concrete is placed. 

 

 Forms for finishes F2 and F3 shall be constructed with grade strips at the horizontal construction joints, unless 

the use of groove strips is specified on the Drawings.  Such forms shall be removed and reset from lift to lift, they shall 

be continuous from lift to lift.  Sheathing of reset forms shall overlap the previous lift by not less than 25 mm. Forms 

shall be tightened against the concrete so that the forms will not spread and permit abrupt irregularities or loss of 

mortar or paste.  Supplementary bolts or form ties shall be used as necessary to hold the rested forms against the 

concrete. 

 

 Forms for all wall openings shall be constructed so as to facilitate loosening. 
 

 (b) Form Sheathing and lining. Wood sheathing or lining shall be of such kind of quality and shall be so treated 

or coated that there will be no chemical deterioration or discoloration of the formed concrete surfaces.  The type and 

condition of form sheating and lining, and the fabrication of forms for finishes F2, F3 and F4 shall be such that the form 

surfaces will be even and uniform.  The ability of forms to withstand distortion caused by placement and vibration of 

concrete shall be such that formed surfaces will conform with applicable requirements of these specifications 

pertaining to finish of formed surfaces.  Where finish F3 is specified, the sheathing or lining shall be placed so that the 

joint marks on the concrete surfaces will be in general alignment, both horizontally and vertically. 
 

 Plywood used for sheathing or lining shall be high density overlaid plywood specially manufactured for use in 

construction concrete forms as approved.  Materials used for form sheathing or lining shall conform to the following 

requirements, or other materials producing equivalent results as approved by the Engineer. 
 

Req'd Finish of 

Formed Surface 
 

 

Wood Sheathing or Lining* 

 

Steel Sheathing or Lining** 
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F1 Any grade, surfaced on 2 edges (S2E) with no 

limits to defects except imposed by other 

requirements of these specifications. 
 

Steel Sheathing permitted 

Steel Lining permitted 

F2 Selected lumber, surfaced on side and two edges 

(SIS2E) or plywood sheathing or lining. 
 

Steel Sheathing permitted 

Steel Lining permitted 

F3 Selected lumber, surfaced on four sides (S4S) or 

plywood sheathing or lining. 
 

Steel Sheathing permitted 

Steel lining not permitted 

F4 For plane surfaces, selected lumber surfaced on 

four sides (S4S) T & G or plywood.  For warped 

surfaces, the lumber shall be free from knots and 

other imperfections and which can be cut and 

bent accurately to the required curvatures 

without splintering or splitting. 

Steel sheathing permitted. 

 

   

  *   The lumber shall be free from warp and knotholes and shall have no knots larger than five centimeters in 

diameter.  All knots shall be sound and tight.  There will be no pitch pockets, barb or lack of wood on the face of 

the lumber against which concrete is to be placed. 
 

**   Steel sheathing denotes steel sheets not supported by a backing of wood boards. 

 

       (c) Form Ties.  Embedded ties for holding forms shall remain embedded and, except for F1 finish, shall 

terminate within the concrete approximately two diameters or twice the minimum dimensions of the tie from the 

formed faces of the concrete.  Embedded ties for F1 finish shall terminate within the concrete or shall be cut-off flush 

with the faces of the concrete, at the Contractor's option. 

 

       The ties shall be so constructed that ends and end fasteners can be removed by unskilled workmen without 

causing spalling at the faces of the concrete. 

 

 (d) Cleaning and Oiling of Forms. The surfaces of the forms in contact with the concrete shall be free from 

encrustations of mortar, grout or other foreign material when the concrete is placed.  The surfaces of the forms to be 

in contact with the concrete shall be coated with an approved coating which will enable the ready release of the forms 

and will not contaminate the concrete surfaces.  Except as provided below, forms for surfaces which are to be painted 

shall be coated with straight, refined, pale, paraffin mineral oil, or other approved coating, and the coating for steel 

forms shall consist of refined mineral oil suitably compounded for the purpose. 

 

       (e) Forms of Curved Surfaces. Curved surfaces have been dimensioned at several sections. The Contractor shall 

interpolate intermediate sections as necessary and shall construct the forms so that the curvature will be continuous 

between sections. Where necessary to meet requirements for curvature, the form lumber shall be built up to laminated 

splines cut to make tight, smooth form surfaces.  The forms shall be constructed so that the joint marks on the concrete 

surfaces generally will follow the line of water flow. After the forms have been constructed, all surface imperfections 

shall be corrected, and all surface irregularities at packing faces of form materials shall be dressed to the specified 

curvature. 

 

       (f) Forms for Slopes or Battered Surfaces. Forms for sloped or battered surfaces shall be built so that the 

sheathing can be placed board-by-board immediately ahead of concrete placement so as to enable ready access for 

placement, vibration, and inspection of the concrete.  The sheathing shall be built so that the sheathing can be removed 

board-by-board from the bottom to top. 

 

       (g) Forms for Open Channel Transitions. When warped surfaces of transitions are not backformed, natural 

or compacted earth shall be shaped to the specified surface and covered immediately with a plaster coat of cement-

sand mortar at least 0.95 centimeter. 

 

 Forms for the warped surfaces shall be tied securely to the floor slab and braced against spreading.  In the upper 

surface, forms shall be butt and removed as specified in sub-paragraph (j), so as to enable ready access for placement, 

vibration, inspection, and repair and finishing of the concrete. 

 

       (h) Forms for Bridges. Forms for girders and slabs shall be cambered as specified by the Engineer. 

 

       Forms shall be constructed so that form marks will conform to the general lines of the structure. Column form 

marks shall be spaced symmetrically. 

 

       Form bolts or clamps shall be used to fasten forms. The use of ties consisting of twisted wire loops will not be 

permitted. Bolts or clamps shall be positive in action and shall be of sufficient strength and number to prevent 
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displacement of the forms. They shall be of such type that they can be entirely removed or cut back one inch or more 

below the finished surface of the concrete leaving no metal within one inch of the concrete surface. All forms for the 

outside surfaces shall be constructed with rigid wales at right angles to the studs and all form clamps shall extend 

through and fasten such wales. 

 

       Forms for exposed surfaces shall be constructed of plywood or material which will produce an equivalent 

surface. Form panels shall be furnished and placed in uniform widths of not less than 90 centimeters and in uniform 

lengths of not less than 1.8 meters, except where the dimensions of the member formed are less than the specified 

panel dimensions. Plywood panels shall be placed with the grain of the outer piles perpendicular to the studding of 

joists, unless otherwise permitted by the Engineer. Where form panels are attached directly to the studding or joists, 

the panels shall not be less than 1.6 centimeters thick, and the studding or joists, shall be spaced not more than 30 

centimeters center to center. Form panels less than 1.6 centimeters thick, which otherwise conform to the 

requirements specified in this Paragraph, may be used with a continuous backing of surfaced material 1.9 centimeters 

thick. Form panels more than 1.6 centimeters thick attached to studding or joists spaced at 30 centimeters center to 

center may be used, provided the deflection of the panel between studding or joists does not exceed that of a 1.6 

centimeters panel attached to a studding or joists spaced at 30 centimeters center to center. All form panels shall be 

placed in a neat, symmetrical pattern subject to the approval of the Engineer. 

 

 (i) Falsework for Bridges and Other Superstructures. False work for the support of a bridge or other 

superstructure shall be designed and constructed to support the loads that would be imposed where the entire 

structure placed at one time. 

 

 Suitable jacks, wedges or camber strips shall be used in connection with falsework or centering to set the forms 

to the required grade or camber and to take up any settlement in the formwork either before or during the placing of 

concrete. 

 

       (j) Forms for Large Circular Siphons. The Contractor shall submit to NIA a detailed Drawings for a collapsible 

steel forms to be used as inner forms of the monolithic barrels. The length of one section of the barrels is at every 9.15 

meters bar length intervals as shown on the Drawings. The outer forms intervals as shown on the Drawings. The outer 

forms of the concrete barrels shall be made with butt joints throughout and form surfaces to be in contact with concrete 

shall be smooth and true. All forms shall be sufficiently tight with suitable gaskets provided at all form joints and gates 

to prevent leakage of mortar. Forms shall be braced and sufficiently stiff to withstand, without detrimental 

deformation, all operations incidental to the proper placement of concrete within the forms. All forms shall be cleaned 

and oiled before pouring concrete. 

 

 (k) Removal of Forms. Forms shall be removed as soon as possible to enable the earliest practicable repair of 

surface imperfections, but in no case shall they be removed before approval of the Engineer.  Any needed repair or 

treatment shall be performed at once, and be followed immediately by the specified curing. Forms shall be removed 

with care so as to avoid injuring of the concrete and any concrete so damage shall be repaired. 

      In field operation that are not controlled by beam or cylinder test the removal of forms and supports shall be 

governed by the following: 

 

                                       Time of Removal After 

 Type of Structure                        the Last Pouring 

 

Arch, beam, girders and slabs                  14 days 

 

Slab in close span of less than three meters 7 days 

    

Side forms for beams, railings parapets, Not less than 12 hours 

   balustrade, walls and columns  and more than 48 hours 

. 

CONSTRUCTION JOINTS   

 

       (a) General. After the top surface of a lift is finally compacted, it shall be immediately and carefully protected 

from direct rays of the sun, pedestrian traffic, materials being placed thereon, running water, heavy rains, or any 

activity upon the surface that in any manner will affect the setting of the concrete. Unless otherwise specified, vertical 

and horizontal joints on exposed faces shall be chamfered as shown on standard detailed drawings and formed to 

produce a uniform and neat appearance. 

 

       (b) Cleaning. Horizontal construction joints on lifts with relatively open and accessible surfaces may be 

prepared for receiving the next lift by either wet sand blasting or by cutting with an all-water jet, as specified below. If 

the surface of the lift is congested with reinforcements, or is relatively inaccessible or, if for any other reason the 

Engineer considers it undesirable to disturb the surface of a lift before final set has taken place, surface cutting by 

means of air-water jets will not be permitted and the use of wet sand blasting or light brush hammering will be 
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required. After approved cleaning, the surface of the construction joints shall be kept continuously wet for at least 12 

hours immediately prior to placing concrete. A mortar coating of approximately one centimeter in thickness shall be 

applied to all approximately horizontal surfaces immediately prior to the placing of the next lift of concrete. The mortar 

shall have the same cement sand ratio as the concrete. Any free water on the joint surface shall be removed prior to 

placing the mortar.  The Contractor shall ensure that the surface of any horizontal joints (and the formwork in general) 

is completely clean of any dust, weed, wood showings or other deleterious material prior to the placing of concrete.  

 

 1. Air-Water Cutting - Air-Water cutting of construction joint shall be performed after initial set has taken place 

but before the concrete has obtained its final set. The surface shall be cut with a high pressure air-water jet to remove 

all laitance and expose clean, sound aggregate, but not to undercut the edges of the larger particles of aggregate. After 

cutting, the surface shall be washed and rinsed as long as there is a trace of cloudiness of the wash water. 

 

      2. Wet Sandblasting. When employed in the preparation of construction joints, wet sandblasting shall be performed 

immediately before placing the following lift. The operation shall be continued until all unsatisfactory concrete and 

laitance, coatings, stain, debris, and other foreign materials are removed. The surface of the concrete shall then be 

washed thoroughly to remove all loose materials. 

 

      3. Cleaning Vertical Construction Joint. The vertical construction joints shall be cleaned by wet sand blasting or 

by brush manner. 

 

REPAIR OF CONCRETE   

 

  No repair of work or plaster finish of formed concrete in structures will be permitted, unless otherwise 

provided in these Specifications or directed by the Engineer in writing. All defective concrete shall be removed and 

replaced with the Contractor assuming all expenses and losses. Plastering without permission will be assumed as 

defective works.  If directed, the Contractor shall notify the Engineer of the start of the repair work at least 24 hours in 

advance thereof and shall repair concrete only in the presence of the Engineer or its authorized representative, unless 

inspection of such repair work is waived. 

 

 Drypack shall be used for filling holes having at least one surface dimension smaller, if any greater than the hole 

depth; for narrow slots cut for repair of cracks for grout pipe recesses; and for tie-rod fastener recesses as specified. 

Drypack shall not be used for filling behind reinforcement or for filling holes that extend completely through a concrete 

section. Mortar filling, placed under impost by use of a mortar gun, maybe used for repairing defects on surfaces 

designated to receive F1 and F2 finishes where the defects are too wide for drypack filling and too shallow for concrete 

filling and no deeper than the far side of the reinforcement that is nearest the surface. Concrete filling shall be used for 

holes extending entirely through concrete sections; for holes in which no reinforcement is encountered and which are 

greater in area than 900 square centimeters and deeper than 20 cm.; and for holes in reinforced concrete which are 

greater in area than 400 square centimeters and which extends beyond reinforcement. 

 

 Workmanship methods, preparation of concrete for repair, materials, and curing shall be as directed. Only 

workmen skilled in the repair of concrete shall perform such work. Repairs of defective concrete shall be made within 

48 hours after removal of forms. 

 

 Surfaces to which concrete is to be bonded shall be clean and dry when coated with epoxy. 

 

 Surfaces of concrete to be repaired with sealing compound method shall be cured by the water  curing method 

for one day before application of the sealing compound. All repair shall be sound and free from shrinkage cracks and 

drummy areas after they have been cured and have dried 30 days. 

 

 Surfaces of repairs which will be exposed to view shall blend inconspicuously with surrounding concrete 

surfaces. 

 

 Fins and encrustations shall be removed from surfaces which will be exposed to view. 

 

FINISHES AND FINISHING    

 

 (a) General. Allowable deviations from established lines, grades and dimensions are set  forth in Paragraph 

1521.  These allowable deviations are defined as "tolerance" and are to be distinguished from surface irregularities in 

finish as described herein. The class of finish and the requirements for finishing concrete shall be as specified in this 

Paragraph. 

 

 Finishing of concrete surfaces shall be performed only by skilled workmen.  The Contractor shall advise the 

Engineer as to when concrete will be finished. Unless inspection is waived in each specific case, finishing of concrete 

shall be performed only in the presence of the Engineer. Concrete surfaces will be tested by the Engineer to determine 

that surface irregularities are within the limits hereinafter specified. 
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 Surface irregularities are classified as "abrupt" or "gradual". Offsets caused by displaced or misplaced form 

sheathing or lining or form sections or by loose knots in forms or otherwise defective form lumber will be considered 

abrupt irregularities, and will be tested by direct measurements. All other irregularities will be considered to be gradual 

irregularities, and will be measured as the departure from the testing edge of an approved template held parallel to 

and in contact with the surface. The template shall consist of a straight-edge or the equivalent thereof for curved 

surfaces. 

 

 (b) Formed Surfaces. The classes of finish for formed concrete surfaces are referred to by symbols F1, F2, F3 

and F4 faces. Grinding will not be required on formed surfaces except as necessary to reduce protrusions to specified 

limits. Recesses from removal of form ties shall be filled with dry pack or epoxy mortar at the Contractor's option: 

except that filling recesses in Finish F1 surfaces will be required only if the recesses are deeper than 2.5 centimeters in 

walls, less than 30 centimeters thick or if unfilled, recesses would reduce the required cover over reinforcements. 

 

 The filled recesses shall blend inconspicuously with the surrounding concrete surfaces or concrete that will be 

exposed to view. 

 

       The classes of finish and their application are as follows: 

 

 Finish F1 - Finish F1 applies to formed surfaces where fill material or concrete is to be placed. The surfaces 

require no treatment after form removal except for repair of defective concrete and specified curing. 

Correction of surface irregularities will be required only for depressions which exceed 2.5 centimeters, 

when measured as described in sub-paragraph (a). 

 

 Abrupt irregularities on surfaces to which pre-molded joint filler is to be applied shall not exceed 0.30 

centimeter. 

 

 Finish F2 - Finish F2 applies to all formed surfaces not permanently concealed by fill materials or concrete, 

or not required to receive Finish F3. Surface irregularities, measured as described in sub-paragraph (a) 

shall not exceed 0.60 centimeter for abrupt irregularities and 1.20 centimeters for gradual irregularities. 

 

 Finish F3 - Finish F3 applies to formed surfaces of the stoplog guides, exposed faces of abutments, wing 

walls, girders, curbs, parapet railings, and decorative features on bridges. Surface irregularities, measured 

as described in sub-paragraph (a) above, shall not exceed 0.60 centimeter for gradual irregularities and 

0.30 centimeter for abrupt irregularities, except that abrupt irregularities will not be permitted at 

construction joints. 

 

       Finish F4 - Finish F4 applies to formed surfaces for which accurate alignment and evenness of surfaces are 

of paramount importance from the standpoint of eliminating destructive effects of high velocity flows. 

Formed surfaces to receive an F4 finish includes formed surfaces exposed to high velocity flowing water. 

 

 Except as hereinafter provided, abrupt irregularities on surfaces to receive F4 finish, when  measured as 

described in sub-paragraph (a), shall not exceed 0.60 centimeter for        irregularities parallel to the direction of the 

flow and 0.30 centimeter for irregularities not parallel to the direction of the flow. Gradual irregularities on surfaces to 

receive an F4 finish shall not exceed 1.60 centimeters. 

 

 Abrupt irregularities on formed surfaces exposed to high velocity flows shall be eliminated by grinding on a 

bevel of 1:20 ratio of height to length. 

 

 The Contractor will not be entitled to any extra payment or compensation for reducing or eliminating 

irregularities on formed concrete surfaces which do not meet specification limits. 

 

 (c) Unformed Surfaces - The classes of finish for unformed concrete surfaces are referred to by symbols U1, U2, 

U3, or U4. Exterior surfaces will be sloped for drainage where shown on the Drawings or as directed by the Engineer. 

Exterior surfaces which otherwise would be level shall be sloped for drainage. Unless the use of other slopes or level 

surfaces is indicated on the Drawings or directed by the Engineer narrow surfaces, such as tops of walls and burbs, 

shall be sloped approximately 3 centimeters per meter of width; broader surfaces, such as walks, roadways, platforms, 

and decks shall be sloped approximately 2 centimeters per meter. These classes of finish and their applications are as 

follows: 

 

 Finish U1 - Finish U1 (screeded finish) applies to unformed surfaces that will be covered by fill material or 

by concrete. Finish U1 is also used as the first stage of finishes U2 and U3. Finishing shall consist of sufficient 

leveling and screening to produce even uniform surfaces. Surface irregularities, measured as described in 

sub- paragraph (a) shall not exceed 0.60 centimeter. 
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       Finish U2 - Finish U2 (floated finish) applies to unformed surfaces not permanently concealed by fill 

material or concrete, or not required to receive finishes U3 and U4. Finish U2 is also used as the second 

stage of finish U3. Floating may be performed by use of hand or power driven equipment. Floating shall be 

started as soon as the screeded surface has stiffened sufficiently, and shall be the minimum necessary to 

produce a surface that is free from screed marks and is uniform in texture. If finish U3 is to be applied, 

floating shall be continued until a small amount of mortar without excess water is brought to the surface, 

so as to permit effective trowelling. Surface irregularities measured as described in sub-paragraph (a), shall 

not exceed 0.60 centimeter. 

 

       Finish U3 - Finish U3 (trowelled finish) applies to inside floors of buildings. When the floated surface has 

hardened sufficiently to prevent excess of fine material from being drawn to the surface, steel trowelling 

shall be started. Steel trowelling shall be performed with firm pressure, so as to flatten the sandy texture of 

the floated surface and produce a dense uniform surface, free from blemishes and trowel marks. Surface 

irregularities, measured as described in sub-paragraph (a), shall not exceed 0.60 centimeter. 

 

 Finish U4 - Finish U4 applies to canal lining. The finished surface shall be equivalent in evenness, 

smoothness and freedom from rock pockets and surface voids to that obtainable by effective use of a long-

handled steel trowel. Light surface fitting and light trowel marks will not be considered objectionable. 

Surface irregularities measured as described in sub-paragraph (a), shall not exceed 0.60 centimeter for 

bottom slabs and 1.20 centimeter for side slopes. 

       

 (d) Moisture Control for Unformed Surfaces - In warm, dry or windy weather the moisture control measures 

specified herein shall be taken to inhibit loss of moisture from the surface of the concrete. Such surfaces shall be fog-

sprayed, covered completely with white polyethylene sheet, or otherwise treated as approved. The curing specified in 

Paragraph 1520 shall be started as soon as the concrete hardens, however, the surface of the concrete shall be kept wet 

during the change in curing methods. 

 

 If surfaces are fog sprayed, the fog spray shall maintain a sheet of moisture on the concrete but shall not displace 

cement or create a wet surface during finishing operations. Surfaces shall be fog sprayed during and immediately 

following finishing operations, and fog spraying shall be interrupted only to enable finishing operations. Such 

interruptions shall be of minimum duration and shall occur only in the immediate area being finished. 

 

 Plastic shrinkage cracks which occur before the concrete hardens shall be closed. Shrinkage cracks shall be 

closed by working; cracks shall not be sealed by trowelling only. 

 

CURING   

 

 (a) General 

 

       All concrete except interior surfaces, shall be cured for a period of not less than 14 consecutive days. 

 

       All horizontal slabs or surfaces shall be cured by water curing in accordance with sub-paragraph (c) and all 

inclined or vertical surfaces of concrete shall be applied with membrane curing immediately after removal of forms to 

prevent dehydration in accordance with sub-paragraph (b) except that membrane curing shall not be allowed for mass 

concrete and for construction joints. Contractor shall have all equipment needed for adequate curing and protection of 

the concrete on hand and ready for use before actual concrete placement begins. The curing medium and method or 

the combination of mediums and methods used shall be subject to the approval of the Engineers. 

 

       (i) Floors, stair threads, and horizontal construction joints shall be cured for 14 days by a covering of damp sand 

or curing mats, except that curing of construction joints surfaces may be discontinued in less than 14 days when the 

surfaces are to be covered with fresh concrete. The sand or curing mats shall not be kept so wet as to allow water to 

drain from it and stain concrete walls. The sand or curing mats shall be removed after the expiration of the curing 

period. 

 

      (ii) Interior Surfaces 

 

 Concrete surfaces of interior walls, including ceilings and surfaces of construction joints and vertical con-

struction joints will require no curing other than resulting from forms being left in place for at least two days. Interior 

walls shall be washed during and after completion of concrete operations at higher elevations. The washing shall be 

sufficient to keep the walls free from drips or runs of material that would cause streaking or staining of the concrete. 

Stair risers and large repairs on interior walls shall be cured for at least four days by damp mats but the mats shall not 

be wet enough to cause dripping of water on completed concrete. Small repairs and filled core holes on interior walls 

shall be cured for at least four days by masking tape or similar covering. 
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  (b) Membrane Curing Method. 

 

       The concrete shall be sprayed uniformly with sealing compound in accordance with the manufacturer's written 

recommendation, copies of which shall be furnished to the Engineer for approval in advance of the material being used.   

The sealing compound shall conform to AASHO Designation: M-148, Type II. The component shall be of uniform 

consistency and quality within each container of each shipment and from shipment to shipment. Sealing compound 

used in confined spaces shall not be toxic to workmen. The Contractor shall furnish a manufacturers certificate of 

compliance for the compound prior to its use on the work. The certificate shall identify the batch and include certified 

test results covering all requirements of the specifications for the sealing compound material. 

 

 Sealing compound shall be applied to unformed concrete surfaces immediately upon completion of moisture 

control measures taken as specified in Paragraph 1519 (d). Where such measures are not required, sealing compound 

shall be applied as soon as the concrete is hard enough to preclude damage from application of the sealing compound. 

The Engineer will require that the side slopes and bottom of the canal lining be sprayed separately unless the surfaces 

are ready, simultaneously, to receive the sealing compound. 

 

 Sealing compound shall be applied to formed concrete surfaces immediately upon removal of the  forms as 

specified in Paragraph 1516. The moisture control measures shall be taken until the forms have been removed. Formed 

surfaces shall be sprayed with water immediately after the forms have been removed until the surfaces are saturated. 

The sealing compound shall be applied as soon as the surface film or water has disappeared but while the surface is 

still damp. 

 

 Sealing compound shall be applied in one coat to provide a continuous uniform membrane. Special care shall be 

taken to ensure coverage of edges, corners, and rough spots of formed surfaces. The compound shall be agitated 

continuously in the spray pressure tank. 

 

 Concrete repair work shall be performed after the sealing compound has been applied and is dry to touch. In 

the event that application of sealing compound is delayed or interrupted, water shall be applied as approved, until 

application of sealing compound is started or resumed. 

 

 Any membrane that is damaged or is determined to be defective within 28 days after application shall be 

repaired or replaced without delay, as approved. If the Contractor's operations require traffic on coated surfaces, the 

membrane shall be protected from damage. 

 

 Payment for membrane curing shall be included in the contract unit price for concrete in the Bill of Quantities 

where they are required. 

 

 (c) Water Curing 

 

 Water curing shall start as soon as practicable after placement of the concrete and shall continue until 

completion of the specified curing period or until covered with fresh concrete. Concrete, if cured by water, shall be kept 

wet by ponding method or by covering with an approved water saturated materials, or by a system of perforated pipes, 

mechanical sprinklers, porous hose, or by any other methods approved by the Engineer which will keep all surfaces to 

be cured continuously (not periodically) wet.   

 

 Water used for curing shall be free of chemicals which may have an adverse effect on the concrete.  For example, 

water containing sulfates or chlorides is not acceptable. 

       

TOLERANCES FOR CONCRETE CONSTRUCTION  

 

 (a) General. Permissible surface irregularities for the various classes of concrete surface finish, specified in 

Paragraph 1519 are defined as "finishes", and are to be distinguished from tolerances that are consistent with modern 

construction practice, yet governed by the effect that permissible deviations will have upon the structural action or 

operational function of the structure. Deviations from the established lines, grades and dimensions will be permitted 

to the extent set forth herein. 

 

 Where tolerances are not stated in the Specifications or Drawings for any individual structure or feature thereof, 

permissible deviations will be interpreted in conformity with the provisions of this paragraph. Concrete work that 

exceeds the tolerance limits specified will be rejected and shall be corrected or removed and replaced, as ordered. 

 

 (b) Tolerance for Canal Structure 
 

          1. Concrete canal lining: 
 

              Departure from established alignment 
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              -  5 cm. on tangents 

              - 10 cm. on curves 
 

              Departure from established profile grade  
 

              - 2.50 cm. 

 

              Reduction in thickness of lining: 
 

       10 per cent of the specified thickness; provided that the average of all thickness measurements  made in 40 

meters of lining shall be not less than the specified thickness, and provided further that the quantity of 

concrete actually used in 40 meters of lining shall be not less than the theoretical quantity, based on the lines 

shown on the Drawings. 
 

  Variation from specified width of section at any depth   -    3 cm. 

             Variation from established depth of lining    -  3.7 cm. 
 

             Variation in surface: 
 

             Invert, in 3 meter       - 0.60 cm. 

             Side slopes, in 3 meter      -  1.20 cm. 
 

 2. Bridges, inlets, chutes and structures: 
 

             Departure from established alignment    - 1.20 cm. 

             Departure from established grades     - 1.20 cm. 
 

             Variation from the plumb or the specified batter in the lines 

     and surfaces of columns, piers, walls and in arises: 
              

             Exposed in 3 meters       - 1.20 cm. 

             Backfilled in 3 meters      - 2.00 cm. 
 

             Variation in cross-sectional dimensions of columns, walls, 

   piers, slabs, beams and similar parts 
 

    Minus        - 0.60 cm. 

             Plus         - 1.20 cm. 
     

 3. Bridge Slabs: 
 
             Variation in thickness of slab: 
 

             Minus        - 0.30 cm. 

             Plus         - 0.60 cm. 
 

             Variations from specified width over curbs   -  0.60 cm. 
 
             Variations from specified grade of top of curb in 

             cambered position       - 0.60 cm. 
 
          4. Foundations: 
 

             Variations in dimensions in plan: 
 
             Minus        - 2.50 cm. 

             Plus         - 5.00 cm. 
 

             Variations from established grade: 
 

             Minus        - 1.20 cm. 

             Plus         - 2.00 cm. 
 

             Misplacement of eccentricity: 
 

             2 percent of the footing width in the direction 

             of misplacement but not more than     - 5.00 cm. 



 

50 

 

 

          5. Bridge Seats: 
 

             Variation of any one bearing from established 

             elevation        -  0.30 cm. 
 

             Difference in elevations of bearings for 

             adjacent spans, maximum      -  0.60 cm. 
 

             Difference in elevations of bearings for zone span 

             on any one pier, maximum      -  0.30 cm. 
 

             Horizontal misplacement for any one bearing, 

             maximum        -  0.70 cm. 
 

             Variation in the sizes and locations of slabs 

             and wall openings       -  1.20 cm. 
 

             Skills and side walls for radial gates and similar 

             watertight joints: 
 

             Variation from the plump level     not greater than 

                     0.30 cm. in 3 meters 
 

          6. Stop Log Slots: 
 

              Variation from a common plane between the sealing 

              surfaces of each pair of related stop log slots 

              shall be no greater than      -  0.15 cm. 
 

              Variation of widths of stop log guides: 
        

              Minus        - 0.30 cm. 

              Plus         - 0.60 cm. 
 

       (c) Tolerances for Cast-In-Place Concrete Pipe: 

 

              Departure from established alignment or from 

              established grade       - 2.50 cm. 

 

              Variation in thickness at any point:   Minus 2-1/2% or 0.60 cm. whichever 

        is greater 

                   Plus 5% or 1.20 cm. whichever is 

        greater 

 

              Variation from inside diameter     - 0.5% 

 

              Variation in surface invert      - 0.60 cm. 

                                                            in 3 meters  

 

       (d) Tolerances for Placing reinforcement steel: 

 

              Variation from indicated protective cover: 

 

              For 5 cm. cover       - 0.60 cm. 

              For 7.5 cm. cover       - 1.20 cm. 

              Variation from indicated spacing     - 2.50 cm. 

 

 

FAILURE TO CURE  
 

 The Engineer shall have the authority to suspend the work whole or in part, by written order, for such period 

as he may deem necessary for failure on the part of the Contractor to perform proper curing of the concrete work and 

to withhold payment for the corresponding work pending results of test, that shall subsequently be made on these 

concrete works. The Contractor shall immediately secure core samples of such members and from parts of the structure 

as shall be designated by the Engineer and shall have them tested in a Testing Laboratory approved by the NIA. If the 
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results of tests are found satisfactory, payment of the concrete in question shall be made and the work ordered 

resumed, but if the results of test are unsatisfactory to meet the structural requirements, the Contractor shall remove, 

wholly or partly, the concrete work in question at the discretion and upon written order of the Engineer and the 

Contractor shall replace such parts at his own expense. 

     

FAILURE TO MEET CONCRETE REQUIREMENTS   
 

 All concrete designed, prepared and placed by the Contractor for bridges that fails to meet the specified 

strengths shall be removed and replaced by the Contractor at his own expense.  For other structures, concrete that fails 

to meet the specified strengths may be accepted provided the Contractor shall pay as liquidated damages the amount 

based on the following schedule: 
 

     Percent (%) lower than              Reduction in Price 

     the specified strength             per cu.m. of Concrete 
 

        Up to -5                   less 10% of contract unit price  

        Above -5 to -10            less 20% of contract unit price 

        Above -10 to -20           less 30% of contract unit price 

 

 Concrete for all structures other than bridges which are more than twenty percent (20%) lower than the 

specified strength shall be removed and replaced by the Contractor at his own expense. 

 

PROTECTION OF CONCRETE WORKS  

 

 The Contractor shall protect all concrete against injury until final acceptance by the NIA. Final acceptance shall 

be construed to mean acceptance of the whole work after the Contract has been completed or satisfactory terminated. 

 

 

CONCRETE STRUCTURES 

 

SCOPE  

 

 The Contractor shall construct all concrete structures shown on the Drawings. 

 

 Concrete shall be proportioned, mixed, placed, finished and cured as specified in Section XV, Concrete, except 

as modified herein.  The sequence of construction of the structures shall be subject to the approval of the Engineer. 

Where the thickness of any portion of a concrete structure is variable, it shall vary uniformly between the dimensions 

shown.  Cement mortar plastering is not allowed in the construction of structures, unless otherwise specified elsewhere 

in these Specifications. 

 

CONCRETE CONSTRUCTION  

 

 All concrete construction shall conform to the provisions of Section XV, Concrete and the detailed 

requirements of the following paragraphs. Concrete finished shall conform to Paragraph 1519 and/or shall be as noted 

on the Drawings. 

 

 All structures shall be built to the specified lines, grades and dimensions. The location of all construction joints 

shall be shown on the Drawings or as approved by the Engineer. Construction joints shall be constructed as shown on 

the Drawings. The Contractor shall place and embed or attach to each structure all timber, metal or other accessories 

necessary for its completion as shown on the Drawings or as directed by the Engineer. 

 

 The dimensions of each structure shown on the Drawings will be subject to change as may be found necessary 

by the Engineer to adopt the structures to actual field conditions and conditions disclosed by excavation. 

 

METHOD OF MEASUREMENT  

 

 Measurement for payment of any and all classes of concrete will be made by the number of cubic meter 

computed to the neat lines of the structure, unless otherwise specifically shown on the Drawings or specified in these 

Specifications. In the event cavities resulting from careless excavation or from excavation performed to facilitate the 

Contractor's operations, as determined by the Engineer, are required to be filled with concrete.  Such refilling will be 

made by at the expense of the Contractor.  In measuring concrete for payment, the volume of all openings, embedded 

pipes, woodwork and metal work within the concrete will be deducted. 
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BASIS OF PAYMENT  

 

 Payment for any and all classes of concrete in various parts of the work will be made at the applicable contract 

unit prices per cubic meter which price and payment shall include cost for furnishing all materials, equipment and 

labor, and all operations required in the construction as specified under Section XV, Concrete, except that payment for 

reinforcing bars and joint materials will be made at the applicable separate contract unit prices in the Bill of Quantities. 

 

 If during the implementation of the project, the sources of aggregates differ from those chosen by the 

Contractor considered in the derivation of his unit bid price for concrete, the Contractor shall not be entitled to any 

claim for unit price adjustment as a result of such alteration of sources. 

 

CONCRETE FOR ALL STRUCTURES  

 

  (a) General 

 

 The item "Concrete for All Structures" in the Bill of Quantities include all concrete in diversion works (except 

Rubble Masonry), canal structures and road structures such as siphons, bridges, drainage culverts, road crossings, pipe 

crossings, ungated thresher crossings, control structures, drop structures, headgates and turnouts and all other 

structures not otherwise specified elsewhere in these Specifications. 

 

 Small concrete structures, at the option of the Contractor, may be installed as precast units provided that 

precast structures installed in place are equal in all respect to cast-in-place construction as specified in these 

specifications. 

 

 Concrete for diversion works, canal structures and other structures will be measured and paid for as specified 

in Paragraphs 1703 and 1704, respectively. Structures not fully and acceptably completed will not be measured for 

payment. Precast structures installed and acceptably completed in place shall be paid for as specified in Paragraph 

1704. 

 

 All materials used like cement, admixtures, aggregates and steel reinforcing bars shall conform to the 

provisions of Section XV, Concrete and Section XXIII, Reinforcing Steel Bars, respectively. Classes of concrete to be used 

shall be those specified in the Drawings. 

 

 (b) Curing and Joints 

 

 All concrete shall be cured in accordance with paragraph 1522, except that concrete for canal siphon shall be 

cured until the concrete test cylinders shall have attained a strength of at least 210 kg. per square cm. (3,000 pounds 

per square inch).  

 

 The Contractor shall construct expansion and construction joints at sections specified on the drawings all in 

accordance with the provisions of paragraph 1517 and Section XXI, Concrete Joints and Joint Materials, and elsewhere 

in these Specifications. 

 

PRE CAST CONSTRUCTION 

 

 (a) Scope and Description 

 

 Pre-casting of reinforced concrete may be resorted to as an alternative to poured-in-place concrete for certain 

structures such as headwalls and collars, parshall flumes, turnouts, division boxes, and other structures.  Should the 

Contractor choose to employ pre-cast construction on these structures, he must so inform the Engineer in writing, 

submitting in detail his proposed design, modifications of concrete sections, concrete specifications, reinforcements 

and schemes of construction of all pre-cast units. The NIA may further required the Contractor to submit all other 

additional information as may deemed necessary. 

 

 The NIA may approve the construction proposed on pre-casting of concrete with or without correction.  The 

approval, however, does not relieve the Contractor of any responsibility if such work does not meet specified results. 

 

 Reinforced concrete pipes and concrete hollow blocks are not considered pre-cast construction, hence, are 

excluded under this Section. 

 

 (b) Transporting and Placing 

 

 Extreme care should be observed in handling, storing, moving and erecting to avoid cracking, twisting, or 

other distortions that would result to cracking or damage to the precast concrete. Pre-cast concrete members shall be 
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handled, transported and erected in an upright position and the points of support and directions of the reactions with 

respect to the members shall be approximately the same as when the member is in final position. 

 

 (c) Sampling and Testing 

 

 The individual components of precast concrete structures, shall conform to the applicable provision of Section 

XV, Concrete and will be subject to the usual test for reinforced concrete. 

 

 (d) Measurement and Payment 

 

 Measurement of concrete in pre-cast structures will be measured by the number of cubic meter.  It shall be 

computed to the neat lines as if these structures were constructed to the details shown on the Drawings. 

 

 The Contractor will be paid for all pre-cast structures acceptably installed or completed in place.  He shall be 

paid for each pre-cast unit as if the units were constructed to the details shown on the Drawings, regardless of the 

actual dimensions of the pre-cast unit. 

 

LEAN CONCRETE  

 

 In the construction of siphons, the bottom of the cast-in-place concrete barrels will be exposed to high velocity 

flow of seepage during pouring which will absorb or wash out the cement in the concrete poured. To minimize the 

effect of seepage, a blinding concrete with minimum strength of 70 kg/sq. cm. shall first be poured to the lines, grade 

and dimensions on which the barrels will be constructed as shown on the Drawings. 

 

 Lean concrete shall be measured and paid for as specified in paragraphs 1703 and 1704, respectively. 

 

STAFF GAGES  

 

 The Contractor shall install two vertical staff gages, one upstream and one downstream, in all parshall flumes 

and turnouts with valve structures and in all check structures in the laterals as shown on the Drawings or as directed 

by the Engineer. The porcelain plated or enameled steel staff gages and other materials and accessories necessary for 

the installation shall be supplied by the Contractor. 

 

 Installation of staff gages will not be measured for payment including all the channels, anchors, anchor bolts 

and other metal materials necessary to install the staff gages at the parshall flumes and check structures.  The cost of 

installation and other materials supplied by the Contractor shall be included in the contract unit price for concrete in 

the respective structure where gages are required.  

 

REINFORCING STEEL BARS 

 

SCOPE  

 

 All reinforcing steel bars required for the works as detailed in the Construction Drawings or as directed by 

the Engineer shall be furnished by the Contractor. 

 

 The work under this Section includes the hauling of all reinforcing steel bars required for the works to the 

project site, storing, cutting, bending and proper placing, all in accordance with the drawings and these Specifications. 

 

 The length for each size of reinforcing steel bar to be furnished by the Contractor shall be computed by taking 

the theoretical length of steel bars shown on the drawings multiplied by 1.07 to get the approximate length required 

for the work.  All reinforcing steel bars shall be furnished in commercial standard lengths and the Contractor shall cut 

and bend the reinforcing steel bars to the detail and dimensions shown on the Drawings. 

        

MATERIALS   

   

 All reinforcing steel bars to be furnished by the Contractor shall be Grade 40 or PS 275, deformed type and 

conforming to the requirements of ASTM A-615. The nominal dimensions and unit weights of bar designation shall be 

in accordance with the following table: 

   Nominal Dimensions 

 Nominal Bar Diameter Unit Weight 

(kg/m.) 

Cross Section 

Area (sq.mm.) 

Perimeter 

(mm.) 

 6 mm. 0.222 28.27 18.85 

 8 mm. 0.395 50.27 25.13 

 10 mm. 0.616 78.54 31.42 

 12 mm. 0.888 113.10 37.70 
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 16 mm. 1.579 201.10 50.27 

 20 mm. 2.466 314.20 62.83 

 25 mm. 3.854 491.90 78.54 

 28 mm. 4.833 615.75 87.96 

 32 mm. 6.313 804.25 100.53 

 36 mm. 7.991 1,017.90 113.10 

 

The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar having the same weight 

per unit length of the deformed bar. 

 

CONSTRUCTION REQUIREMENT    

 

Workmanship shall be at the highest grade and shall be in accordance with the latest standard practice of the 

industry. 

 

1. Cutting and Bending. Cutting and bending of reinforcing bars may be done in shop or at the job site.  All 

bending works shall be in accordance with the latest standard practice and by approved machine methods.  Radii for 

bends and hooks will be specified on the approved detailed reinforcement Drawings in accordance with sound design 

procedures. 

 

2. Placing.  Reinforcement shall be laid, anchored and embedded in the concrete as shown on the Drawings 

or as directed by the Engineer.  Unless otherwise directed, the spacing of reinforcement bars shall be measured along 

the center line of the bars.  Reinforcement shall be inspected for compliance with requirements as to size, length, 

splicing, position and number after placement based on the approved reinforcement drawings. 

 

6.  Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal bar support shall be 

cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign substance which, in the opinion of the 

Engineer, are objectionable.  Heavy flaky rust that can be removed by firm rubbing with burlap or equivalent 

treatment is considered objectionable.  After being placed, the reinforcing bars shall be maintained in a clean 

condition until completely embedded in concrete. 

Reinforcing bars shall be accurately placed and secured in position so as to avoid displacement during the 

pouring of concrete.  Special care shall be exercised to prevent any disturbance of the embedded reinforcement during 

the setting of concrete.  Metal chairs, hangers, spacers or other approved support may be used by the Contractor for 

supporting reinforcing bars.  Metal supports shall be galvanized when they are to be exposed to view on completed 

concrete surfaces or where it is use will contribute in any way to the discoloration or deterioration of the concrete. 

 

3. Relation of Bars to Concrete Surfaces.   The minimum cover for all reinforcements shall conform to the 

dimensions shown on the detailed reinforcement Drawings. 

 

4. Splicing.  All splices in reinforcement shall be as shown on the Drawings or as directed by the Engineer.  

The lapped ends to bars shall be either supported sufficiently to permit the embedment of the entire surface of each 

bar in concrete or shall be securely wired. 

 

5. Welding.  Welding of bars shall be performed only where shown on the Drawings or as authorized in 

writing by the Engineer and shall conform to the requirements of AWS: D12.1, latest revision.  All welders employed 

shall show proof of their welding qualifications to the Engineer.  All welding shall be done using metal arc welding, 

pressure gas welding, submerged arc welding or thermit welding.  All electric shall be acceptable to NIA.  Coverings of 

low hydrogen electrodes must be thoroughly dry when used.  The surfaces to be welds shall be clean and shall be free 

from rust and dirt.  All welds shall develop the full strength of the bar or the smaller bar when two different sizes are 

welded.  Test will be required of not more than five percent of the welds.  Approved testing equipment for testing welds 

shall be furnished by Contractor. 

 

      6. Protection.   Reinforcement to remain exposed and intended for future concrete embedment shall be protected 

from corrosion or other damages in an approved manner where directed.  The reinforcement protection shall be of 

such nature that it can be thoroughly cleaned without difficulty prior to encasement in concrete. 

 

PREPARATION OF REINFORCEMENT DRAWINGS   

 

Contractor shall submit for the approval of NIA detailed reinforcement drawings in accordance with Article 

GC-47. These drawings will include bar-placing drawings, bar bending drawings, bar list, and any other reinforcement 

drawings as may be required to facilitate placement and checking of reinforcing bars.  No work shall be done by 

contractor until such approval has been secured from NIA.    
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The Reinforcement Drawings submitted shall show the name of the structure location by stationing where 

the reinforcement drawings is intended and all the necessary informations required by NIA.  It shall likewise bear the 

stamp or seal of Contractor as evidence that the Drawings have been checked by Contractor. 

 

Contractor shall be held responsible for any delay in the progress of the work occasioned  by his failure to 

observe the requirements and the time for the completion of the contract will not be extended on account of his failure 

to promptly submit said drawings in strict adherence herewith. 

 

SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT FAIL TO MEET CONTRACT 

REQUIREMENTS (FOR STEEL BARS FURNISHED BY    CONTRACTOR)   

 

Sampling of reinforcing steel bars furnished by the Contractor for incorporation in the Permanent Works shall 

be carried out by NIA at the manufacturer's stockyard before delivery to the project site.  The NIA authorized 

representative shall, at random, take two representative samples of reinforcing steel bars per lot covered by the 

manufacturer's mill certificate.  A lot shall consist of all steel bars of the same heat or blow as shown in the mill 

certificate, and the same nominal cross-section and grade.  Samples shall be tested at the manufacturer's testing 

laboratory, if any, or to any approved Government testing laboratory at Contractor's expense.  A lot or lots represented 

by samples tested which failed to meet specified requirements shall be rejected and will not be counted for delivery to 

the project site.  Sampling and testing shall be in accordance with ASTM requirements.  All deliveries shall be subject 

to prior approval of NIA. 

 

The NIA reserves the right to accept steel bars that fail to meet the contract requirement provided that the 

deficiency is not more than nine percent (9%) of the requirement per each type of test and provided further that a 

corresponding reduction in the unit price will be made. The percentage of reduction equal to the percentage of 

deficiency based on the minimum requirement of the ASTM A-615 Standard.  For example, if the value of the test result 

for one type of test is five per cent (5%) below the minimum requirement, the unit price for payment will be reduced 

by 5%.  If the non-compliance with the test requirements is on two or more tests, the price reduction will be the 

summation of the percentage of the deficiencies. 

 

METHOD OF MEASUREMENT   

 

A. Furnishing and Stockpiling  

 

Measurement for payment for the furnishing and stockpiling of reinforcing steel bars shall be made on the 

actual deliveries to the project site and after presentation of the following documents: 

 

a) Delivery receipt duly acknowledged by the Engineer and the Project Auditor or their duly authorized 

representatives 

 

b) Manufacturer's certificate showing the details of manufacture, composition and physical properties of the 

steel bars. 

 

c)  Certificate of acceptance by the Engineer of the actual quantity delivered at the site 

 

 B. Cutting, Bending and Placing  

 

Measurement for payment of reinforcing steel bars will be made on the weight of reinforcing steel bars 

actually placed with the concrete structure and drilled holes for anchorage in accordance with the Drawings and Bar 

Schedule approved by NIA or as directed by the Engineer and weights will be computed based on the published 

manufacturer's weights or in the absence thereof, on the weights specified in the table presented in Paragraph 2302.  

Steel bars in laps or splices indicated in the approved reinforcement Drawings, as required by NIA will be measured 

for payment. Additional steel bars in laps which are authorized for the convenience of the Contractor and such items 

as wires, clips, chairs, or other devices for securing the steel bars in place will not be measured for payment. Where 

weld splices are specified on the Drawings, weld splices will not be measured for payment but the weight for its 

equivalent lap splices will be measured for payment instead.  Where contractor chooses to weld reinforcement bars for 

his convenience and welding is not specified, no separate payment will be made for such welds.  Where Contractor 

substitute welded splices for lapped splices, separate payment will not be made for such welds, but instead the weight 

for the lapped splices shown on the Drawings will be measured for payment. 

 

BASIS OF PAYMENT   

 

Payment for reinforcing steel bars measured as provided above, will be paid for at the contract unit price per 

kilogram which price and payment shall constitute full compensation for furnishing all labor, tools, equipment and all 

incidentals and subsidiary works necessary for the successful completion of the work described under this Section. 
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As indicated in the Bill of Quantities, payment per kilogram of reinforcing steel bars (same measurement as 

provided above) shall be made separately and in accordance with the following schedule: 

 

a)  Ninety percent (90%) of furnishing and delivery cost which shall include all labor, tools, equipment and 

supplies involved in the manufacture, and delivery to the project site which includes loading, hauling, 

unloading and stockpiling at the delivery site; 

b)  Ten percent (10%) of furnishing and delivery cost shall be paid upon successful completion of the 

works under this Section.  

 

b)  installation cost which shall include all labor, tools and equipment involved in cutting, bending and 

placing into permanent structures and all incidentals necessary for the successful completion of the 

work under this Section. 

 

MISCELLANEOUS METALWORKS AND MATERIALS 

 

SCOPE  

The work under this Section shall include furnishing, delivering and installing all miscellaneous metalworks 

and materials shown on the drawings which shall include but not limited to the following: 

 

1.  Trashracks or screens including frames, guides and anchors 

2.  Steel ladder rungs 

3.  Steel gratings including frames, guides and anchors 

4.  G.I. Pipes guardrails and handrails 

5.  Bearing plates for bridges 

6.  Bearing pads and filler board for bridges 

7.  Perforated drain pipes 

8.  Embedded metals  including plates, anchors, angles, strap anchors, bolts,  nuts  washers, flanges, 

fittings, bends, tees, cross, elbow  and  other metals or materials which are not paid  for under other 

items in the Bill of Quantities 

9.  Timber 

 

All metalworks treated in this Section shall conform to the following standards or their approved equivalent 

standards: 

 

ASTM AG General requirements for delivery of rolled steel plates, shapes, sheet piling bars for 

structural use 

 

ASTM A36     Structural Steel 

 

AWS D1-1     Structural Welding Code        

 

AWS           Code for Arc and Gas Welding in Building construction 

 

ASTM A307 Specification for Low-Carbon Steel Externally and Internally Threaded Std. Fasteners 

 

ASTM A325 High Strength Bolts for Structural Steel Joints including Suitable Nuts and Plain Hardened 

Washers 

 

ASTM A108 Cold Finish Carbon Steel Bars and Shafting 

 

AISC          Manual of Steel Construction 

 

ASTM A123 Zinc (Hot Galvanized) Coatings on products fabricated from rolled, pressed and forged 

steel shapes, plates, bars and strips 

 

ASTM A53 Welded and Seamless Steel Pipe 

 

Metal Grating Metal Grating Institute Handbook 

Pittsburg, Pa. U.S.A 
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ASTM 120 Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and Seamless Steel Pipe for 

Ordinary Uses 

 

AISC Specification for Design, Fabrication and Erection of Structural Steel for Buildings 

 

ASTM A153   Galvanized Steel Pipes 

 

FABRICATION 

 

Details of design and fabrication not covered by the drawings nor by these specifications shall conform to the 

applicable provisions of the latest "Specifications for the Design, Fabrication and Erection of Structural Steel for 

Buildings" including all supplementary provisions of the American Institute of Steel Construction. 

 

All metalworks and materials furnished by the Contractor and all works performed will be subject to rigid 

inspection. No metalworks or materials shall be delivered to the jobsite until inspection at the Contractor's fabricating 

plant has been made, in accordance with the provisions of these specifications. 

 

Shearing and cutting by torch or electric arc shall be performed carefully, and all portions of the work which 

will be exposed to view after completion shall be finished neatly.  Re-entrant cuts and copes shall be shaped notch-free 

to a radius of at least 12 millimeters. 

 

In bolted connections, all holes shall be cylindrical, unless otherwise shown on the drawings, perpendicular 

to the members, and clean cut and without burned or ragged edges.  Holes in materials more than 20 mm thick shall be 

drilled.  All other holes may be punched or drilled to full size. Unless otherwise shown on the drawings, drilled holes 

shall be 1 mm larger than the nominal diameter of the bolt. Outside burrs resulting from drilling shall be removed with 

a tool making a 1 mm bevel. Likewise for punched holes, unless otherwise shown on the drawings, the diameter of the 

punch for punching to full size shall also be 1 mm larger than the nominal diameter of the bolt. The diameter of the die 

shall be not more than 1.50 mm larger than the diameter of the punch. 

 

Welding shall be done by the shielded-arc method except where otherwise specifically permitted by the 

Engineer.  Welding rods shall be furnished by the Contractor and shall be of heavily coated type designated for all 

position welding, and the size, type and nomenclature of the rods shall be subject to approval by NIA.  Welds shall be 

made as indicated on the drawings and in accordance with the conventional symbols of the American Welding Society 

(AWS).  Welding shall be done in accordance with Sections 3, 4, 5 and 6 of the AWS' code for Arc Welding and Gas 

Welding in Building Construction, latest revision.  All butt welds shall have complete penetration.  Teeming of multiple 

layer welds will not be permitted. 

 

INSTALLATION  

 

All metalworks and materials shall be installed in accordance with the details shown on the Drawings.  Care 

shall be taken to insure that all parts of metalworks are installed in correct position and alignment.  Metalworks to be 

embedded in concrete shall be located accurately and shall be held in correct position and alignment during placing 

and setting of the concrete.  Anchor bolts shall be set and held in position before concrete is placed, unless otherwise 

approved.  Where it is impractical to embed anchor bolts or ladder, stairways or other comparatively light metal work 

before the concrete is placed and when it is necessary to anchor parts where inserts or anchor bolts have not been 

provided, holes shall be drilled in the concrete and expansion anchors with bolts shall be installed as directed.  The 

surfaces of all metalworks to be in contact with or embedded in concrete or grouting mortar shall be cleaned. 

 

Suitable blockouts shall be constructed in the concrete where required for installation of railing posts and 

other metalworks. After installation of the metalworks, blockouts shall be filled with concrete or grout as shown on the 

drawings. Contractor shall drill or drill and tap, as required all holes in metalwork required for installation of the 

metalwork. 

 

Contractor shall drill all holes in concrete required for the installation of expansion anchors.  Contractor shall 

slot or cut or split metalwork in the field as required for installation. 

 

 

TRASHRACKS OR SCREENS 

 

Trashracks or screens shall be a substantial all welded sectionalized steel structure, generally as shown on 

the drawings.  Special care shall be taken to insure that all members shall be in exact position and alignment.  Vertical 

members shall be welded to horizontal members.  Trashracks shall be prime coated and painted in accordance with 

Section XXXVI, Painting Metalworks. 

 

STEEL_LADDER_RUNGS  
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Steel ladder rungs shall be furnished and installed in accordance with details shown on the drawings.  Bars 

used for steel ladder rungs shall be cold drawn steel wire conforming to the provisions of ASTM Designation A32 or its 

latest revision.  The wire gage or bar size and spacing shall be as designated on the Drawings. 

 

Ladder rungs embedded in concrete shall be free of mortar, oil dirt, loose mil scale, loose rust and other 

coatings that would destroy or reduce the bond.  Bars shall conform to the dimensions shown on the drawings. Bars 

with links or improper bends or other deformations shall not be used or made as rungs. 

 

STEEL_GRATINGS  

 

Gratings shall be provided as indicated on the drawings. Steel gratings shall be fabricated from steel shapes 

and flat bars provided with stiffeners and welded to form a rigid structures as shown on the drawings. 

 

Flat bars of sizes and spaces shown on the drawings shall be welded at their ends into continuous rolled steel 

angles and provided with stiffeners. The sizes and dimensions of angles or stiffeners shall not be less than those shown 

on the drawings. 

 

Steel gratings used as cover for the intake barrel manhole shall be provided with rollers on both ends as 

shown on the drawings, such that this cover could be opened by sliding.  Roller guides shall not be shorter than the 

length shown on the drawings. 

 

GALVANIZED IRON PIPE GUARDRAILS AND HANDRAILS 

 

Galvanized iron pipe guardrail and handrail shall be provided at operating platforms and other places shown 

on the drawings.  Sizes and dimensions shall be as shown in detail on the drawings. All railings shall be of threaded 

ends and furnished with complete joint fittings. 

7.  Vertical members for guardrails shall be installed plumbed and horizontal members parallel to the surface of 

anchorage. Vertical members shall be installed in prepared sockets, braced in  true alignment and secured 

permanently by either threaded floor flange which is anchored to the concrete structure by means of expansion bolts 

as shown on the drawings or by cement grout consisting of 1 part cement and 3 parts sand (by wt.) mixed to a  

consistency as directed by the Engineer. Bolts in bolted connections shall be firmly tightened. 

 

Galvanized surfaces that are abraded or damaged during installation shall be thoroughly wire brushed 

removing all loose and cracked coating and then painted with two coats of high zinc- dust content paint conforming to 

the requirements of Federal Specification MIL-P-21035 or approved equal. 

 

BEARING PLATES FOR BRIDGES   

 

Bearing  plates, bars,  rockers, assemblies, and other expansion or fixed devices for bridges shall be 

constructed in accordance with the details shown on the Drawings and shall be hot-dip galvanized after fabrication 

conforming to ASTM Designation A120 or its latest revision. 

 

The bearing plates shall be set level and the rockers and other expansion devices shall be set to conform to 

the temperature at the time of erection or to the setting specified. 

 

When bearing assemblies or masonry plates are shown on the Drawings to be placed (not embedded) directly 

on concrete, the concrete bearing area shall be constructed slightly above grade and shall be finished by grinding or 

other approved means to a true level plane which shall not vary perceptively from a straight edge placed in any 

direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the 

Drawings. 

 

When elastic bearing pads, or  preformed fabric  pads are shown on the Drawings, the concrete surface on 

which pads or packing are to be placed shall be wood float finished to a level plane which shall not vary more than 0.40 

centimeter from a straight edge placed in any direction across the area. The finished plane shall not vary more than 

0.30 centimeter from the elevation shown on the Drawings. 

 

BEARING PADS AND FILLER BOARDS  

 

Bearing pads of sizes indicated on the Drawings shall be neophrene, hardness 60 and filler boards shall be 

canex board or as indicated on the Drawings.  The concrete surfaces on which bearing pads are to be placed shall be 

wood float finished to a level plane which shall not vary more than 0.15 centimeter from a straight edge placed in any 

direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the 

Drawings. 
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PERFORATED DRAIN PIPES  

 

Perforated drain pipes shall be installed at locations shown on the drawings and as directed by the Engineer. 

The sizes and type of materials to be used shall be as indicated on the drawings. 

 

BOLTS, ANCHORS, ANGLES, NUTS, WASHERS AND OTHER METALS 

 

Except for studbolts, the length of connection bolts shall be in 6 mm variations and when in the structure, the 

bolts shall extend at least six millimeters beyond the nuts.  Anchor bolts and studbolts shall be as shown on the 

Drawings.  Threads of anchor bolts shall be given a heavy coat of rust preventive compound in the shop. Washers shall 

be used under heads of all connection bolts where shown or called for on the drawings. Bevelled washers shall be used 

on sloping flanges. 

 

 

GROUT AND MORTAR  

 

Grout and mortar for miscellaneous metalworks shall be mixed in the proportions and to the specified 

consistency in accordance with the requirements of Section XV, Concrete.  Before placing grout and mortar, the surfaces 

of concrete on which grout will be placed shall be roughened and shall be cleaned of all laitance, loose or defective 

concrete coatings and other foreign materials by effective means followed by thorough washing and such surfaces shall 

be kept moist for at least 24 hours. 

 

TIMBER   

 

This work shall consist of timber structures constructed to the dimension, lines and grades shown on the 

Drawings and in accordance with the specification. The timber shall be treated or kiln dried. 

 

In handling treated timber, care shall be exercised so as not to break or penetrate the treatment with any tool 

or handling equipment. Any damage timber shall be replaced without any extra compensation. Any cut made or hole 

bored in treated timber that exposes untreated wood shall be given 3-coats of hot creosote oil before the exposed part 

is assembled. 

 

All timber shall be of the specie specified in the drawing, shall be sound, free from knots, splits, ring separa-

tion, wormholes or any defects which will impair its strength or render it unfit for its intended use. 

 

All timber which is to be stored on the job for any length of time, prior to its use in the structure, shall be 

neatly stacked in piles to prevent warping or distortion. Untreated timber shall be open stacked at least 300 mm above 

the ground and shall be close-stacked and piled to prevent warping. The ground underneath and in the vicinity of all 

piles shall be cleared of all weeds and rubbish. 

 

METHOD OF MEASUREMENT 

 

Measurement for payment of miscellaneous metalwork and materials will be made either on the weight of 

metalwork in kilogram or on the number of assembly or pieces actually installed in accordance with the table as 

follows: 

 

Metal/Material  

 

Measurement 

1. Trashrack or screens including frames, guides and 

anchors 

 

Kilogram/Set 

2. Steel ladder rungs Kilogram 

3. Steel grating, including frames guides and anchors Kilogram 

4. G.I. Pipe guardrails and handrails Kilogram/L.M. 

5. Bearing Plates for Bridges Piece 

6. Bearing Pads and Filler Boards for Bridges Piece 

7. Perforated drain pipes Kilogram/L.M. 

8. Embedded metals including plates, anchors, angles, 

strap anchors, bolts, nuts and washers, flanges, fittings, 

bends, tees, cross, elbows and other metals or 

materials which are not paid under other items in the 

Bill of Quantities 

 

 

 

 

 

Kilogram/Lump sum  

9. Timber Set/Assembly or bd. ft. 
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Weights shall be computed based on the theoretical weight of such material duly certified by the 

manufacturer. 

 

BASIS OF PAYMENT  

 

Payment for miscellaneous metalwork will be made at the contract unit price per kilogram, per piece, or per 

assembly whichever is called for in the Bill of Quantities which price and payment shall constitute full compensation 

for furnishings all labor tools, materials and all incidentals and subsidiary works necessary for the successful 

completion of the miscellaneous metalworks and materials described under this Section. 

 

 

STEEL GATES AND LIFTING MECHANISM          

 

SCOPE   

The Contract work calls for the fabrication, supply, delivery and installation supervision of steel gates, stoplog, 

lifting mechanism, embedded parts including all accessories and field painting all in accordance with these 

specifications and the drawings: 

 

STANDARDS AND SPECIFICATIONS  
 

8.  All materials and equipment to be incorporated in the works shall conform to the latest applicable 

standards and specifications as specified in the Contract Documents or to approved equivalent applicable 

standards and specifications established and adopted in the country of manufacture of the materials and 

equipment. 

 

Reference to standards and specifications or to materials shall be considered as followed by the words "or 

equivalent".  Contractor may propose equivalent standards, specifications and materials which shall conform to that 

specified. 
 

If Contractor proposes equivalent standards and specifications or equivalent materials, Contractor shall state 

the exact nature of the change, and shall submit complete standards and specifications of the materials for the approval 

of NIA. 
 
 

Such submittals shall be along with the bid and failure to do so, or purchase of any proposed equivalent 

materials prior to approval of NIA, will be at the Contractor's risk. 
 

Abbreviations of the titles of official bodies which issue standards or specifications whenever referred to in 

these specifications are as follows: 

 

ASTM     -    American Society for Testing Materials 

AISC     -    American Institute of Steel Construction 

AISI      -    American Iron and Steel Institute 

ANSI     -    American National Standards Institute 

AISE     -    Association of Iron and Steel Engineers 

AWS      -    American Welding Society 

JIS       -    Japanese Industrial Standards 

SSPC     -    Steel Structures Painting Council 

AGMA     -    American Gear Manufacturers Association 

SAE      -    Society of Automotive Engineers 

ASME     -    American Society of Mechanical Engineers 

 

MATERIALS  

 

A. General 

 

 All materials shall be new and shall be the best available for the purpose for which they will be used, 

considering strength, ductility, durability for the intended service and best engineering practice. 

 

Materials to be used for the various components of gates and hoists shall conform to the following 

specifications: 

 

Components Material International Specifications 

Fixed wheel gates 

frames, girders, sill 

Structural Steel ASTM  A36 Specifications for Structural Steel 
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beam, rail beams, guide 

frames, seal clamps and 

other miscellaneous 

fabricated parts 

Gate Wheels & Guide 

Rollers 

Wrought Steel ASTM A-504/A-148 Specifications for  Wrought  Carbon 

Steel  

Wheel pins Corrosion Resistant 

Steel 

ASTM A-276 Specifications for Hot-Rolled and  cold 

finished corrosion resisting steel bars Type 316 

Seal seats and clamp 

plates for rubber seals 

Corrosion Resistant 

Steel 

ASTM A-240 Specifications for Chromium-Nickel Stainless 

Plate, Sheet and Strip 

Standard steel bolts, 

nuts and washers 

Galvanized Steel ASTM A-307 Specifications for Low Carbon Steel Externally 

Threaded Fasteners 

 

High strength steel 

bolts, nuts and washers 

Carbon Steel ASTM  A-325  Specifications for Steel bolts  and  studs with 

suitable nuts and plain washers 

Rope drum Cast steel ASTM A-27/ASTM A-36 Specifications for mild to medium 

strength carbon steel castings for General Applications  

Gears/Pinions Cast Steel/Forged Steel ASTM A-27/ASTM A-291 Specifications for Alloy and 

Carbon Steel Forgings for Gears and Pinions 

Worm Gear Phosphor Gear Bronze SAE 65 

 

Worm Case hardened Ground 

Steel 

AISI-3120 

 

Iron Castings  ASTM A-48, Class 30 

Stems & Shaftings Carbon Steel ASTM A-108, Grade 1018 or Grade 1117 Specifications for 

cold finished carbon steel bars and shaftings 

Wire Rope Improved Plow Steel R R W-410 Fed. Specifications 

Bronze bushings, 

bearings, washers 

High Lead Tin Bronze or 

Manga-nese Bronze 

 

ASTM B-144 or B-147 

 

Covers Mild Steel ASTM A-36  

 

Bronze casting for lift 

nut, thrust nut 

Manganese Bronze ASTM B-147 Specifications for Manganese Bronze Sand 

Castings- Alloy 8A 

 

Anti-friction Bearing  Ball & Roller Bearings shall be equivalent to those 

manufactured by SKF Industries  

Gear Housing Oil Seals  Spring loaded and made of synthetic compound enclosed 

in a metal retainer, "Synthetic Seals" or equivalent 

Lubricating Fitting  Alemite type 1610-3 or equivalent  

   

 

  Rubber Seal 

 

The rubber seal shall be molded from natural or synthetic rubber containing not less than one percent by 

weight of copper inhibitor and shall have the following physical properties: 

 

Property Limit ASTM-Test 

a) Shore A Durometer Hardness 65 + or - 5 D-675 

b) Minimum Elongation 450 percent D-412 

  c) Ultimate Tensile Strength (min.) 14.5 N/sq.mm D-412 

  d) Water Absorption (700 C - 7 days) 

 

Less than 10% by weight D-471 

  e) Tensile strength after accelerated ageing test 

of 48 hours in oxygen at 700 C and 2.1 

N/sq.mm pressure 

 

80 or more percent of strength 

before ageing 

D-572 

  f) Compression Set (Max.) 30 percent D-395 

 

B. Tests of Materials 

 

i.  All materials, supplies, parts, assemblies used for the work to be done under these Specifications shall 

be tested according to modern approved methods for the particular type and class of work. Certified 

copies in triplicate of the tests made and results thereof shall be made available to NIA as soon as 

possible. The data shall be in such a form as to provide means of assessing compliance with the 
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applicable relevant specifications for the material tested. The Contractor shall state in his tender the 

place of manufacture, testing, inspection of the various components of the work included in the 

contract. 

ii.  Wherever required, at their discretion, NIA may nominate an Inspector to inspect the tests or trials on 

their behalf. Sufficient notice must be given by the Contractor to the Inspector to enable him to reach 

the site of tests/trials except the pay and expenses of the Inspector shall be included in the quoted 

price. All authorized representatives of NIA shall have free access to the work premises of the contract 

at all reasonable times and shall   be provided by the Contractor full facilities and safety to inspect the 

process of manufacture and the materials used. NIA will reject any material/work that in their opinion 

does not conform to the specifications and will order the same to be removed and replaced or altered at 

the expense of the Contractor to conform to the specifications. 

iii.  If materials are not referred to in the applicable Standard Specifications but are required to have 

certain physical and /or chemical properties, such properties shall be checked by two chemical samples 

for each 5 tons of materials and fractions thereof in each lot. For lots less than 250 kilograms, 

Contractor's warrants will be acceptable in lieu of actual tests provided heat treatment of the fabricated 

parts using such materials is not required. A lots shall consist of all materials of the same physical size 

and conditions submitted at one time in which the material is from the same melt or heat and on which 

any subsequent heat treatment has been performed at the same conditions. Not more than two heat 

treatment to attain the desired physical properties shall be permitted. 

iv.  Notwithstanding the above tests, examination and inspection, the Contractor shall be responsible for 

the acceptability of the finished work. 

 

C. Manufacturing/Fabrication Program 

 

i.  The fabricator/manufacturer shall prepare a manufacturing/fabrication program in Bar Graph Form 

showing the activities and its sequencing in sufficient details such that the contract works can be 

properly monitored from commencement to completion. 

ii.  The fabricator/manufacturer shall submit said program within thirty (30) calendar days after the date 

of receipt of Notice of Award. 

iii.  The fabricator/manufacturer shall show the target dates for commencing and completing the principal 

activities as required for in the contract works including but not limited to the following: 

 

a.  procurement of materials and the like 

b.  fabrication and manufacture 

c.  painting 

d.  delivery dates 

 

D. Pre-fabrication Inspection Works 

 

i.  The fabricator/manufacturer shall be required to submit mill and/or manufacturer's certificate for the 

steel materials, welding electrode, paints, etc. intended for use in the works. 

ii.  Materials to be used in the fabrication shall be adequately sampled and tested to check its compliance 

with the specification/standard requirements. 

iii.  No fabrication work and/or use of materials in such works shall commence unless materials for said 

works are duly inspected, tested, and certified by NIA or his authorized representatives as to 

conformity with the specification/ standard requirements. 

iv.  NIA technical inspector shall prepare and submit inspection and acceptance report on materials for use 

in the fabrication works. 

E. Inspection Works During Actual Fabrication 

 

1.  The NIA should assign a knowledgeable and experienced technical inspectors, to conduct inspection. 

2.  The NIA's authorized technical inspector shall be entitled at all reasonable time free access to the 

manufacturer's/fabricator's plant to conduct inspection during fabrication, to ascertain that all the 
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works shall comply in all aspect with the standards and requirements set forth in the contract docu-

ments. 

3.  The NIA technical inspectors shall monitor progress and conduct of the fabrication works and prepare 

and submit progress report on said works at regular intervals. 

  

F. Final Inspection Works 

 

1. Intake Gates, Main Canal Gates, Lateral and Turnout Gates 

  

i.  The NIA technical inspector shall conduct final inspection based on the approved fabrication 

drawings and specifications. 

ii.  The gates should be properly marked with the corresponding identification as per approved 

schedule of dimension such as size of gate, lateral, stationing for proper identification by the end 

user. 

 

2.  Sluice Gate, Barrage, Stoplog and Radial Steel Gates 

 

i.  The NIA technical inspector should see to it that all component parts should be properly pre-

assembled at the fabricator's/manufacturer's shop to ascertain the proper fitness of all adjoining 

parts and should be properly punch mark before disassembling for guidance and reference during 

field installation. 

ii.  The NIA shall issue certificate of pre-delivery inspection and acceptance of completed fabrication 

works as a basis for the final inspection and acceptance by the field office of deliveries made at the 

site. 

  

WORKMANSHIP  

 

A. General 

 

i)  All works shall be performed in accordance with the best modern practice of the manufacturer of high 

grade machinery.  All parts shall have accurately machined mounting and bearing surfaces so that they 

can be assembled without filing, chipping, or remachining.  All parts shall conform accurately to the 

design dimensions and shall be free from any defect in workmanship or material that will impair their 

services.  All attaching bolt holes shall be accurately drilled to the layout indicated on the approved 

drawings.  The steel gates shall be completely shop assembled to insure the proper fit and adjustment. 

  

B. Welding 

 

i) General 

 

Whenever welding is specified or permitted, the electric arc welding process, manual or machine 

welding shall be used. 

 

Contractor shall provide adequate amount of materials for each type of welding and shall specify the 

materials on all relevant drawings.  Contractor shall also provide detailed drawings showing joint preparation 

required for each type of welding to be carried out on the site.  

 

ii) Preparation 

 

The parts to be joined by electric welding shall be cut precisely to the correct size by machine 

methods suitable for the type of weld to be used and to allow the proper penetration and good fusion of the 

weld with the base metal.  The cut surfaces shall not have visible defects such as scabs, superficial defects 

caused by shearing or torch cutting operations or any other damaging effect.  The surfaces of a 40 mm wide 

strip on each side of the plate adjacent to the edge and the edges to be welded shall be free from rust, oil, 

grease and other foreign matter. 

 

iii) Lamination 

 

Any plate in which lamination has been discovered after cutting shall be rejected unless the 

laminated portion of plate is local and can be cut out and replaced by the welding of a sound plate in the cut 

out area with the approval of NIA.  Repaired surfaces shall be ground smooth to assure neat appearance. 
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iv)Welding Methods and Welder's Qualifications 

 

The welding method that would be employed by the Contractor shall be submitted to NIA for 

approval.  Welds shall be balanced as far as possible to minimize distortion.  Welding shall conform to AWS 

D1.1, Parts Procedures (Welding of Stressed Structural Components) not only with regard to workmanship 

but also with regard to qualifications of welders.  Welders should be certified in the trade and such 

certification shall be submitted to NIA. 

 

v) Electrodes 

 

Contractor shall indicate on all detailed drawings the type and size of electrode he proposed for use 

for shop and/or field welding. 

 

In general, welding electrodes for structural steel shall conform to Table 1.17.2 of the AISC 

Specification for the Design, Fabrication and Erection of Structural Steel for Buildings. 

 

Contractor shall provide the net quantity plus ten percent (10%) of each type of electrode required 

to complete each field welded joint. 

 

C. Non-Destructive Testing  

 

i) General 

 

All tests shall be conducted with the approval of NIA and the cost of tests shall be borne by the 

Contractor. 

       

Radiographic, ultrasonic, magnetic particles or liquid dye penetrant tests shall be conducted on 

components as specified below.  Where ultrasonic or magnetic particle tests indicate the possibility of a flaw, 

the suspected part shall be tested by radiography.  All flaws shall be removed by thermal or mechanical 

gauging processed and replaced by welding.  The replacement weld and contiguous parts of the original weld, 

if any, shall then be tested radiographically.  All radiographs shall become the property of NIA.The 

acceptability of parts inspected by magnetic particle and liquid dye penetrant test and the acceptability of use 

of these methods will be subject to agreement between Contractor and NIA. 

 

ii) Welds 

 

Radiographic examination shall be applied to the whole length of butt welds in plate furnishing 

stressed members. 

 

Ultrasonic examination shall be applied to all other stressed groove welds. 

 

Radiographic and ultrasonic examination shall be in accordance with AWS D1.1, Section 6. 

 

iii) Castings 

 

Castings shall be of fine grain quality and the surfaces which do not undergo machining, particularly 

those of steel or iron in contact with water, shall be dressed smooth in the foundry with all joints blended into 

adjacent surfaces and shall be free from foundry irregularities, such as projections, ridges, hollows, 

honeycombing, pock marks, blow holes and crack or chip marks, so that they will not require surface 

smoothing operations prior to painting.  All defects shall be fully explored and castings shall be repaired, 

plugged or welded to the satisfaction of NIA. 

 

iv)Carbon Steel Plates and Shapes 

 

      Carbon steel plates, shapes, bars, etc. for welded construction shall conform to materials 

specifications ASTM A-36, Steel shapes shall be in accordance with ASTM specifications.  Plates from which 

webs, flanges and other stressed members are cut shall be ultrasonically tested for laminations according to 

ASTM A-578 at the place of manufacture. 

 

v) Forgings 

 

Forgings shall conform to ASTM A-668 Class D and shall be free from defects affecting their strength 

and durability, including seams, pipes, flaws, cracks, scales, fins, porosity, hard spots, excessive non-metallic 

inclusions and segregations. 
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The largest fillets compatible with the design shall be incorporated wherever a change in section 

occurs. 

 

Tool marks or tearing of the metal by the finishing tools will not be acceptable on the surface of 

fillets. Such marks if it occurs, shall be removed by grinding or polishing.  All finished surfaces of forging shall 

be smooth and free from tool marks. 

 

All forgings in excess of 150 mm diameter shall be subjected to examination internally for the 

detection of flaws and to heat treatment for the relief of residual stresses. 

 

 

D. Fastenings 

 

i)  All screws, bolts, studs and nuts shall be of International Standard (Metric) form of threads.  Bolt heads 

and nuts shall be hexagonal.  Hexagonal recesses shall be provided in the head of countersunk head 

bolts and machine screws.  The bolt length shall be such as to ensure that at least two full threads are 

projecting after the nut has been tightened. 

ii)  Nuts and bolts for pressure containing parts shall be of best quality bright steel machined on the shank 

and bearing faces of head and nut. 

iii)  Where there is risk of corrosion, bolts shall be finished flush with the top of the nut after tightening, 

except in cases where the connected components are required to be frequently removed for 

replacement or adjustment when the bolts and nuts shall be of corrosion resisting steel or bronze. 

 

All nuts shall be provided with washers, parallel or taper as appropriate.  Mechanical locking devices 

of an approved form shall be provided where there is a possibility of nuts becoming loose due to vibration.  

Spring type washers will not be permitted where they maybe damaged any protective coating.  Special locking 

compounds   may be used as an alternative to mechanical devices subject to NIA approval. 

 

E. Structural Work 

 

i)  Unless otherwise, specified, design and fabrication of structural parts shall conform to the applicable 

provisions of the AISC "Specifications for the Design, Fabrication and Erection of Structural Steel in 

Building" of the AISC "Code Standard Practice for Steel Building and Bridges". 

 

F. Machine Work 

 

All tolerances, allowances and gauges for metal shall conform to the ASA Standard B42, Tolerances, 

Allowances and Gauges for Metal Fits, for the class of fits as required. 

 

Finished contact or bearing surfaces shall be true and exact to secure full contact.  All holes or field 

assembly with bolts shall be accurately located and drilled for shop assembly.  Journal surfaces shall be 

polished and all surfaces shall be finished with sufficient smoothness and accuracy to insure proper operation 

when assembled.  All drilled holes for bolts shall be accurately located and drilled from template. 

 

PROTECTION OF MACHINED SURFACES 

 

9.  Machined finished surfaces shall be thoroughly cleaned of foreign matter.  Finished surfaces of 

large parts and other surfaces shall be protected with wooden pads or other suitable means.  Unassembled 

pins and bolts shall be oiled and wrapped with moisture resistant paper or protected by other approved 

means. 

 

FABRICATION  

 

        a. General 

 

All members shall be free from twist, bonds or other deformations, and all surfaces that will be in 

contact shall be thoroughly cleaned before assembling. 

 

All parts shall be cut accurately to the dimensions shown on the drawings.  All edges shall show 

sound metal, free from laminations, surface cracks and other injurious defects. 
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Bumping or heating will not be allowed.  Parts shall be adjusted to fit, and shall be firmly bolted or 

otherwise held securely together so that surfaces are in closer contact before welding is commenced.  Close 

adherence to the dimensions and tolerance called for in the drawings is required. 

 

b. Straightening 

 

Rolled materials shall be straight and true before being laid out or worked.  Necessary straightening 

shall be accomplished by methods that will not injure the metal.  Sharp kinks or bents will be considered 

causes for rejection. 

 

c. Bending 

 

Where bending or forming of plates or shapes is required, the plates or shapes shall be bent to the 

proper curvature by cold forming.  Heating shall not be employed except with specified approval of the 

Administrator, and special precautions, therefore shall be taken to avoid overheating.  Prior to rolling or 

bending the plates, the edges shall be pressed properly to the correct curvature, as determined by templates, 

to produce continuity from the edges.  Corrections of curvature by hammering will not be permitted. 

 

d. Shearing, Chipping and Flame-Cutting 

 

All plates or shapes shall be cut accurately to shape and size, with the edges to be joined by welding 

formed properly to suit the selected type of welding and to allow thorough penetration of the weld metal.  

Sheared edges shall be machined to a depth of not less than one-quarter of the thickness of the materials, to 

remove surface cracks caused by the shearing operation.  Flame-cut edges shall be uniform and smooth and 

shall be free from loose scale and slag accumulations before being welded. Whenever possible, flame-cutting 

shall be guided by mechanical means. No materials shall be cut by electric arc. Chipping shall be done neatly 

and accurately, and exposed edges, shall be smooth. 

 

e. Preparation for Field Welding 

 

All necessary chipping, grinding, leveling and other preparation for joints or splice to be made by 

field welding shall be done in the shop. 

 

f. Punching 

 

In punch works, holes in materials having a thickness of less than three-quarter of an inch may be 

punched to full size.  Holes in material having a thickness equal to or greater than three-quarter of an inch 

shall be drilled to full size.  All holes shall be clean-cut, without torn or ragged edges. 

 

g. Drilling, Reaming, Countersinking and Tapping 

 

Unless otherwise called for on the drawings and except where reaming or tapping is required or 

where tight bolts are to be used, full sized drill and/or reamed holes shall be not less than 1.59 millimeter not 

more than 2.38 millimeter larger than the nominal drilled and/or reamed perpendicular to the face of the 

member and if necessary, shall be drilled to a template.  Countersinking, where required, shall be true and 

square with the holes.  Outside burns shall be removed.  Tapped holes shall be drilled to the proper diameter 

for the tap used and shall be tapped carefully so that the threads will be continuous, smoothly cut, and free 

from imperfection. 

 

h. Tolerance 

 

Contact faces of gates and guides shall not depart more than 1 millimeter from a plane surface.  

Bottom contact edges shall not depart more than 2 millimeters from the designated planes.  Fits, tolerance 

and finish when not specified, shall conform with the best modern shop practice in the manufacture of 

finished products of similar nature. 

i. Lubrication 

 

Before assembly all bearing surfaces, journals, grease and oil grooves shall be carefully cleaned and 

lubricated with an approved oil or grease. After assembly each lubricating system shall be filled with an 

approved lubricant. 

 

GENERAL DESCRIPTION OF THE INSTALLATION AND OPERATING ARRANGEMENT  

 

A. Sluice Gates 
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Sluice gates as shown on the Drawings are to be installed to desilt the sluiceway.  The gates shall be 

of fixed wheel type. Each gate shall consist of an upstream skin plate supported by vertical and horizontal 

stiffeners spaced at required intervals which in turn shall be supported by end vertical girders.  Wheels are 

to be mounted on the end vertical girders and provided with necessary bronze bushings. The total horizontal 

load on the gate shall be transmitted through the wheels on to the wheel track plates fixed on the piers with 

necessary embedments. Rubber seals on sides and bottom shall be provided on the upstream side of the gate 

to render the gate leak proof. 

 

B. Intake Gates 

 

i)  Intake Gates of different sizes as shown on the drawing are to be installed to regulate the flow of water 

through the intake. The gates shall be of sliding type.  Each gate shall consist of a downstream skin plate 

supported by vertical stiffeners spaced at required intervals and horizontal girders which in turn shall 

be supported by end vertical girders.  The total horizontal load on the gate shall be transmitted to the 

vertical frame fixed on the piers with necessary embedments. The details of construction are shown in 

the NIA bid drawings. 

ii)  The gates are to operate at water level corresponding to normal and high flood level condition and the 

operation is hydraulically unbalanced. 

iii)  The gates are to be operated through manually operated pedestal lift with rising stem, of adequate 

capacity. 

 

 C. Flap Gate 

 

a. General 

 

Flap gates are to be installed to allow free flow through the gate and to close automatically to prevent 

backflow should a head reversal occur. 

 

b. Flap Cover and Frame 

 

The flap gate cover shall be made of steel and shall consist of an upstream skin plate supported by 

vertical and horizontal stiffeners spaced at required intervals.  Music note type rubber seals shall be provided 

on the two sides as well as on the top and bottom of the upstream side of the flap to render the gate leak proof.  

These rubber seals shall be fixed to the flap by means of clamp steel plate and stainless steel bolts. 

 

The flap gate shall be provided with arms mounted on steel hinges of the double pivot type using 

stainless steel pins and bronze bushings. A concrete counterweight shall be provided and attached to the arms 

in such a way that its position is adjustable in order to ease the opening of the flap gate.  Final position of this 

counterweight will be determined by the field office. 

 

All edges of the gate opening where the music note type rubber seal is in contact shall be provided 

with stainless steel seal seats.  This seal seats shall be fixed/welded to the steel frames embedded on the 

concrete. 

        

STRUCTURAL DESIGN CRITERIA FOR GATES  

 

a. General 

 

The design shall ensure that: 

 

1)  The gates shall be reasonably watertight. 

2)  They shall be capable of being raised or lowered by the hoist at the speed specified. 

3)  Since all the gates are for regulation, they shall be held in partially open position within the range of 

travel to pass the required discharge without undue vibration. 

 

b. Wheels and Wheel Tracks 

 

1)  The gate wheels shall be suitable to withstand the stresses developed due to the loads they carry. 



 

68 

 

2)  The wheels and wheel tracks shall be machined true and shall operate smoothly without vibration and 

without undue drift. 

3)  The hardness of wheel track shall be 50 points Brinell Hardness Number (BHN) higher than the BHN of 

the wheel tread. 

 

c. Wheel Bearing 

 

1)  The wheel bearing shall be bronze bushing with grooves for lubrication. 

 

d. Wheel Pin 

 

1)  The wheels shall be mounted on fixed pins and the pin shall be harder than the bushing. Wheel pin shall 

be of stainless steel and the contact surfaces shall be           finished smoothly. 

2)  The wheel pin shall be of cantilever type with support from the cantilever box of the end vertical girder. 

The rigidity of cantilever box should be ensured. 

 

e. Seals and Accessories 

1)  Seals shall be fixed by means of stainless steel seal clamps and galvanized steel bolts to ensure positive 

water pressure between the seal and the gate and to bear tightly on the seal seat to prevent leakage. 

Edges of seal clamp adjacent to seal bulb shall be rounded. 

2)  Side rubber seals shall be flat or angle shape type - Bottom seal may be of wedge type. 

3)  The initial interference of side rubber seals shall be 3 mm pre-compression.  The projection of bottom 

wedge seal shall be 6 mm.  Suitable chamfer shall be provided at the bottom of skin plate/clamp plate 

to accommodate the bottom wedge seal in compressed position. 

 

f. Guides and Sill Frames 

 

1)  The guide frames and sill frames shall be composed of steel plates and steel sections so built up as to 

suit the gate structure. They shall be securely fixed in           concrete by means of anchor members to 

ensure that all hydraulic loads exerted on the gate will be safely carried and transmitted to the concrete 

works. 

2)  The guide frames shall be true and shall be sufficient for the lifting height of the gate. 

3)  The side seal seat shall be stainless steel with a minimum width of 75 mm.  The seal seat shall be fixed 

on the seal seat base by welding.  The fixing of the seal seat on its base shall ensure rigidity and water-

tightness. The seal seat shall be finished smooth and the edges shall be rounded/chamfered to prevent 

damage to the seal. 

4)  All the seal seat base including the sill beam shall be embedded in concrete. 

5)  Sill beam flange width shall not be less than 100 mm and the length shall cover the entire waterway.  

The seal seat (stainless steel plate) welded to the top flange shall be at least 25 mm wider than the top 

flange width of sill beam.  It shall be flushed with surrounding concrete. Each end of sill beam shall have 

provision for the connection of each side vertical frame to facilitate their location. 

 

g. Embedded Parts 

 

i)  All structural parts of the guides, seal seats, wheel tracks shall be constructed straight and be free from 

twists and warping.  The ends of sections of side guides shall be machined so that when assembled, the 

finished surfaces of adjoining sections shall be flushed and ends shall butt firmly to form watertight 

joints.  The faces of all seal seats shall be in a true common plane and this plane shall be parallel to the 

plane tangent to wheel-track face.  The ends of track sections shall also be machined smooth and square 

so that when tracks are assembled to the track base, the ends of adjoining sections shall butt firmly. 

    

HOISTS 

A. Hoist for Sluice Gate 
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           1. General 

           

a)  The Contractor shall provide manually operated rope drum hoist of adequate capacity complete in 

every respect along with hoist supporting units and all              accessories that would be required for 

the satisfactory operation of the sluice gates. 

b)  Each hoist mechanism shall consist of gear reducers, wire ropes, rope drums, shaftings, bearings, 

sprockets for diesel engine drive and all other mechanical accessories for the satisfactory operation of 

hoist. 

c)  The hoisting equipment shall be designed to raise, lower and hold the gate in any position between 

fully opened and fully closed positions. Hoisting equipment shall be enclosed in dust proof housing with 

suitable lugs and eye bolts for handling. 

d)  The complete equipment shall rest on a steel base framework which shall rest on the pier top. 

 

 B. Mechanical Parts 

 

1. General 

a)  The components of the hoist mechanism shall be so proportioned as to take the severest load coming 

on individual components. 

2.  Wire Rope 

a)  The wire rope shall be made from improved plough steel of 6 x 37 construction with steel center, right 

regular lay, preformed and lubricated. 

b)  A turnbuckle shall be provided on one side of the wire rope connecting the gate and hoist to equalize 

the tension in the rope. Turnbuckle and wire rope              fitting shall be galvanized. 

c)  The breaking strength of wire rope shall be as per standard manufacturer's specifications. 

d)  The strength of socket end of wire rope shall be approximately equal to the strength of the rope itself. 

The ends shall be safely secured against twisting. 

3.   Drums 

a)  The groove drum shall be of such size that there will be not more than one layer of rope on the drum 

when the rope is in its fully wound position. 

b)  The length of drum shall be such that each lead-off rope has minimum two full turns on the drum when 

the gate is at its lowest position and one spare groove for each lead-off of the drum when the gate is at 

its highest position. 

c)  If the ends of the drum are flanged, the flanges shall project to a height not less than two rope 

diameters above the rope. A spur gear secured to the drum may be regarded as forming as one of the 

flanges. 

d)  The lead angle (fleet angle) of the ropes shall not exceed 5 degrees or 1 in 12 on either side of helix 

angle of groove in the drum. 

e)  The drum shall be made of cast steel. 

f)  The drum shall be machined groove. Grooving shall be finished smooth and edges between groove 

rounded. The contour at the bottom of the grooves shall be circular over an angle of at least 120 

degrees. The groove radius shall be 0.53 times the diameter of rope. The depth of groove shall not be 

less than 0.35 times the diameter of the rope. 

g)  The pitch of the grooves shall be such that the clearance between adjacent turn of rope is at least: 

 

1.5 mm for ropes up to 12 mm diameter 

 

2.5 mm for ropes over 12mm diameter up to 30 mm diameter and 

 

3.0 mm for ropes of over 30 mm diameter 
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h)  The ends of the rope shall be fixed to the drum to such a way that the fixing device is accessible. Each 

rope shall be wound at least two turns before it is fixed (dead wrap). 

 

4.  Gearing 

 

a)  The reduction units of the hoist shall be composed of spur gears, bevel gears, worm and worm gears. 

The gears shall be machined cut with smooth finish. 

b)  Tooth form of spur and bevel gears shall be 20 degrees full depth involute system. 

c)  Spur and bevel gears shall be of cast steel, forged steel or surface hardened steel. The gears and pinions 

shall be made from two different grades of materials; the higher strength grade material for the pinion. 

d)  Standard worm and worm gears shall be high grade reduction unit of good efficiency suitable for long 

service life. The proportioning of parts therein shall be in accordance with the best engineering 

practice. The bearing section of the rotating shaft shall be fitted with anti-friction bearings designed for 

thrust and radial loads and the helical angle of  the worm shall be designed for self-locking. 

e)  Keys in gear trains shall be fitted and secured that they should not work loose when in service.  

f)  Gears shall have removable housing with provision for convenient access for lubrication. All bolts and 

cap screws shall be provided with lock washers.All machined units shall be thoroughly cleaned to 

ensure that they are free of cutting and objectionable and abrasive material. 

 

5.   Shafts 

 

a)  The shafts shall be designed for appropriate torque/load that is being transmitted. Shafts shall have 

liberal factor of safety for strength and rigidity and shall have adequate bearing surfaces. They shall be 

finished smooth and, if shouldered, shall be provided with fillets of large radius. 

b)  All shafts shall be designed for safety against simple bending, pure torsion and the combined effect of 

bending and torsion. 

 

6.  Bearings 

 

a)  All the running shafts shall be provided with ball, roller or bush bearings.  Selection of bearings shall be 

done on consideration of duty, load and speed of the shaft. 

 

b) Bearings shall be easily accessible for lubrication and/or replacement. 

 

 C. Intake Gate Hoists 

 

1. General 

 

Intake gate hoist shall be manually operated.  The pedestal lift shall be crank operated and the 

direction of rotation of the crank to open the gate shall be clearly indicated on the lifting mechanism. 

 

2. Manual Operation 

 

i)  The manual operation should be designed in such a manner that the continuous effort per man does 

not exceed a crank force of 98 Newtons (10 Kgf) with 400 mm of crank radius at a continuous rating of 

24 RPM. 

 

 3.  Gate Stem, Coupling and Stem Guides 

 

i)  Stems shall be of cold finished steel.  Each stem shall be of adequate size to safely withstand operation 

of the gate (both raising and lowering) under the specified head and shall be furnished in sections of 

suitable length with necessary couplings to facilitate removal and replacement, if necessary.  The 

couplings shall be of the same materials as the stem and shall be safely pinned, bolted or threaded and 

keyed to the stem.  The bolts and pins shall be of stainless steel.  The stems shall be provided with 
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suitable stop nuts with provision for adjustment to prevent damage to the bottom of the gate due to 

overrun of the gate when closing. 

ii)  Stem guides shall be as recommended by the manufacturer and shall be adjustable in two directions. 

Stem guides shall be provided with either bronze-bushed cast iron or steel collars bolted into place. 

 

4. Pedestal and Lifting Mechanism 

 

i)  The pedestal shall have a cast bronze lift nut threaded to fit the operating stem.  Ball thrust bearings 

shall be provided above and below the flange of this lift nut to take the computed maximum thrust 

developed in opening and closing the gate. 

ii)  Gears shall be of cast steel accurately machined with cut teeth and smooth operating with drive shafts 

running in bronze sleeve bearing of ample size. 

iii)  All gears and bearings shall be enclosed in a cast iron housing. The gears and bearings shall be easily 

accessible for maintenance and lubrication. The housing shall be adequate to withstand the tropical 

climate. 

iv)  The lift mechanism shall be provided with a cast iron or structural steel pedestal machined and drilled 

to accommodate the gear housing and suitable for bolting to the operating floor. 

v)  The crank shall be of cast iron and detachable and provided with a rotating handle. 

 

 D. Lubrication 

 

 1. General 

 

i)  All bearings, journals and locations where sliding between parts takes place shall be provided with 

adequate means of lubrication. 

ii)  Adequate seals shall be provided wherever necessary to prevent the escape of lubricants during normal 

operation and the entry of foreign matter. 

iii)  All the equipment covered under the scope of this contract shall be handed over to NIA in running 

order with all moving parts properly lubricated and fully charged with the recommended lubricant. 

iv)  Contractor shall provide a list of all recommended lubricants for each location and the compatible types 

of lubricant from the product line of all major companies in the Philippines. 

 

2. Grease Lubrication 

i)  Unless otherwise specified, all greasing shall be effected by high pressure hand grease gun. 

ii)  All fittings shall, if possible, be of the same size. 

iii)  Underwater equipment shall be charged with lithium based grease, for other locations the grease shall 

be calcium based. 

 

3. Oil Lubrication 

 

i)  Gear boxes shall be provided with an oil level sight glass or dipstick, a screw capped filling hole and 

drain cock. 

ii)  Where pressure oil lubrication of bearings is adopted, a filter and overload facility shall be provided in 

an accessible position. 

iii)  All opening or joints in the gear box casing shall be provided with gaskets to avoid oil leakage. 

iv)  Contractor shall provide the net quantity plus ten percent (10%) of the required oils and grease for the 

first filling and charging of the equipment at site. 
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v)  The oil shall be delivered in steel drums and grease in steel kegs.  The containers shall be non-

returnable. 

  

LIFTING MECHANISM INSTALLATION, TESTS AND ADJUSTMENTS  

 

The installation of the lifting mechanism and anchorage shall be in accordance with the details as shown on 

the Drawings. The Contractor shall send qualified and experienced Installation Supervisor who will supervise the 

installation of the lifting mechanism. 

 

Lifting mechanism shall be installed complete with gear reductions, couplings, shafting, shaft bearings, drums, 

wire ropes, anchor bolts and all other materials for complete assembly.  Lifting mechanism shall be assembled and 

accurately placed in correct alignment by the use of shims and wedges between the sole plates or base plates and 

concrete.  Dry packing shall be done after the dry-pack has set. 

 

After the lifting mechanism have been completely installed, adjusted and made ready for operation, the 

Contractor shall conduct test runs for the gates and lifting mechanism. All units shall be tested for normal operating 

speed to ensure that all necessary clearances and tolerances have been provided and that no binding occurs in any 

moving part. The cost of performing all the required test shall be borne by the Contractor. 

 

All tests shall be performed in the presence of an authorized representative of NIA.  All data shall be certified 

correct and submitted to NIA.  All defects found during the test as a result of the installation work shall be corrected 

accordingly to the satisfaction of NIA. 

 

EMBEDDED PARTS  

 

Special attention shall be given to the method by which embedded parts are aligned during erection and 

secured against movement during the placing of the second stage concrete. 

 

The proposed method which is indicated on the Drawings utilize adjusting anchors welded at one end to 

anchor plates embedded in first stage concrete and fastened by means of two adjusting nuts at the other end to the 

embedded parts. 

 

ANTI-CORROSION MEASURES AND PAINTING 

 

a. General 

 

i.  The steel gate shall be designed to minimize as much as possible the effects of localized corrosion. 

Drain holes shall be provided in all locations where the entrapment of water can occur. 

ii.  All steel surfaces except stainless steel surfaces shall be coated and/or painted with a protective film 

specified under Section C below. 

iii.  Crevices over which the protective film can bridge shall be retouched or repaired prior to coating. 

iv.  Boxed in members shall be provided with access holes or shall be treated internally with an effective 

coating material. 

v.  All coating or paint materials to be used shall be original sealed container bearing the manufacturer's 

label revealing complete identification of content and shall be subject to inspection by NIA prior to 

coating and/or painting.  The NIA shall have the right to reject any paint material supplied under these 

specifications which is found to be defective. 

 

b. Surface Preparation and Shop Painting 

 

Upon completion of fabrication and machining works but prior to application of coating materials, the Contractor shall 

notify NIA in writing that the surface preparation for painting is in progress. Coating application shall commence only 

after the NIA or their duly authorized representatives have inspected and subsequently approved the surface 

preparatin in accordance with these specifications. 

NIA or their designated inspectors shall undertake from time to time, inspection of the painting works while it is in 

progress. NIA shall be at liberty to reject outright any deviation to material specifications and procedure noted during 

inspection. 
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Notwithstanding such inspection, the Contractor shall be held responsible for the acceptability of the finished work. 

All oil, grease, soil and other contaminants shall be removed from steel and cast iron surfaces by the use of clean solvent, 

emulsion, cleaning compound or other methods which involve cleaning action. 

Following the solvent, the surfaces shall be cleaned of all defective or damage areas of existing paint, and of all loose 

rust, loose mill scale and other foreign substance in accordance with the requirements for surface preparation as 

specified hereunder. 

i. Immersed Steel 
 

Except where otherwise specified, all steel surfaces and all parts of structures that have surfaces 

which are exposed and/or permanently immersed in water, shall be blast cleaned by commercial blast 

cleaning (SSPC-SP6) then painted with 2 coats of coal tar epoxy paint conforming to U.S. Military 

Specifications MIL-P23236 (Ships) Type I, Class 2 to produce a total dry film thickness of 400 microns (16 

mils.), 
 

ii. Steel Exposed to Atmosphere (Lifting Mechanism and Accessories including Enclosures) 

 

Except where otherwise specified all steel and cast iron surfaces of lifting mechanism and 

accessories including its enclosure which are exposed to atmosphere shall be blast cleaned by commercial 

blast cleaning (SSPC-SP6) then applied with 1 coat of Alkyd Red Lead Primer.  After proper drying time is 

attained apply 2 coats of Alkyd Enamel finish to attain a total dry film thickness of 175 microns (7 mils.). 
 

iii. Embedded Steel Work 

 

Where not otherwise specified, all steel surfaces which will be embedded or against which 

concrete will be placed shall be  cleaned by power tool cleaning (SSPC-SP3) then painted with 1 coat of 

cement latex milk consisting of 10 parts of Portland Cement (by weight), 5 parts of water and 1 part 

modified latex emulsion. 

 

iv. Repair of Paint Film 

 

The Contractor shall retouch or repair areas of steel gates which maybe damaged during transit 

from shop to the site of delivery. 

 

All paints shall be applied in conformity with SSPC-PAI Shop, Field and Maintenance Painting, by skilled 

personnel fully experienced in this type of work. 

C. Machine Surfaces 

 

 All finished surfaces of ferrous metals that will be exposed during shipment or while awaiting installation 

shall be cleaned in accordance with a coating of heavy, gasoline rust preventive compound. 

 

 

D. Stainless Steel Surfaces 

 

No painting is required for finished or unfinished stainless steel parts. 

 

PREPARING FOR TRANSPORTATION 

 

i)  Shipment of fabricated works to the Project Office should be made only upon issuance of pre-delivery 

inspection and acceptance report to the fabricator/manufacturer by the NIA Office. 

ii)  The Project Office reserves the right to conduct its own final inspection upon arrival at the project 

office before issuance of final acceptance report and any findings made thereat should be noted in the 

final inspection report for appropriate action by the Central Office. 

iii)  All parts shall be prepared for transportation so that slings for handling maybe attached readily 

wherever the parts are to be moved. When it is unsafe to attach slings to the boxes/crates, boxed parts 

shall be packed with sling attached to the part and the slings shall project through the box or crate so 

that attachments can be made easily. 
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iv)  All exposed finished surfaces shall be adequately protected against abrasion and injury during 

transportation and all long and slender pieces shall be safely supported and blocked. 

v)  Rubber seals shall be dismantled after shop assembly and shall be transported separately. They shall be 

so packed and protected that their size, shape and physical properties are not affected during 

transportation. 

vi)  The gates shall be prepared for transportation as to involve the minimum amount of field assembly. 

 

 a. Packing 

 

i)  The bid price shall include and provide for securely protecting and packing the equipment so as to 

avoid the damage during transport.  All packing shall allow for easy removal and checking at site.  

Special precaution shall be taken to prevent rusting of the parts.  Gas seals or other methods if 

proposed to be used shall have the approval of NIA.  Each carton or package shall contain a packing 

memorandum mentioning the name of the Contractor, the number and date of the Contract and the 

name of the office placing the order. 

ii)  The equipment shall be insured for loss or damage during transit to the field, the cost being borne by 

the Contractor. 

iii)  Notwithstanding anything stated above, the Contractor shall be entirely responsible for loss, damage or 

depreciation to the equipment and materials. 

 

 b. Marking 

 

           Each part of gates, hoist and embedded parts which need to be transported from the shop to the field site as 

separate piece shall be marked to show the unit of which it is a part and match marked to show its relative position in 

the unit to facilitate assembly in the field.  Unit marks and match marks shall be made with heavy steel stamps and 

paints.  Each piece, sub-assembly or package to be transported separately shall be labeled or tagged with transportation 

designation consisting of the Specification number and the mark number of such piece or the number of parts grouped 

in such assemblies or package.  

 

ACCEPTANCE OF WORKS   

 

After the steel gates have been installed in the field, it will be operated and tested by the NIA and when so 

operated and tested it shall meet all the requirements of the specifications. The gates shall be raised and lowered 

several times for the full length of the travel. The primary requisite for acceptance shall be that each gate operates 

smooth and shall be watertight. 

 

A. Tests 

 

i)  The Contractor shall carry out such tests on the gates and hoist equipment as maybe required by the 

Engineer.  Contractor shall be responsible for all modifications and adjustments required for the works 

as a result of such tests. 

ii)  The test shall include: 

 

a)  operational tests in the dry 

b)  operational tests with fully hydrostatic load 

c)  leakage test 

 

iii)  Test maybe repeated, if necessary, until they successfully carried out to the satisfaction of the Engineer. 

iv)  The tests will be carried out at the convenience of the Engineer the cost thereof shall be borne by the 

Contractor. 

 

 B. Operational Tests in the Dry 

 

Operational tests in the dry shall be carried out after completion of erection when all the power 

supply have been connected and adjusted.  The tests shall include at least two complete traverses from the 
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maximum raised position to the full seating position.  Manual operation will also be similarly tested.  All 

adjustments, clearances, brakes, motors and controls, etc. shall be checked for proper operation.  

 

C. Operational Test under Hydrostatic Head 

         

i)  These tests shall simulate the actual operating conditions as closely as possible. 

ii)  At least one complete traverse will be made on the sluice and intake gates from the fully closed position 

to the normal raised position as follows: 

a)  With the gate initially in the fully closed position raise it to the normal open position until stopped 

by the limit switch; 

b)  Lower the gate to the fully closed position; 

c)  Ascertain proper operation against over-travel; 

d)  Record and report fan speed, motor torque and current while raising and fan speed during closing; 

 

D. Leakage Tests 

 

    Leakage test shall be carried out with the gate lowered on the sill. Before the observation for 

leakage, the gate shall be raised and lowered by about one meter, several times to dislodge any debris that 

might have lodged on the side seals. The leaking shall then be measured. Excessive leakage shall be 

rectified until it is reduced to 15 (fifteen) litres/minute/metre length of the seal. 

 

MANUALS  

 

10. The fabricator/manufacturer shall prepare and furnish NIA and the installation contractor's staff, the 

installation procedure, operation, and maintenance manuals for all of the works as provided for in the Contract 

Documents. 

 

METHOD OF MEASUREMENT 

 

Measurement for furnishing and installation of gates and stoplog will be made on the number of assemblies 

of the different classes and sizes acceptably installed and tested. 

 

BASIS OF PAYMENT 

 

The cost for the supply and delivery of various steel gates will be paid at the contract unit price per assembly 

or the lump sum price whichever is stated in the Bill of Quantities, which shall include all equipment and materials 

prescribed in this section and directed by the Engineer. 

 

The cost for the installation provided under this item will be paid at the contract unit price which shall 

constitute full compensation for furnishing all labor, materials, tools, equipment, supplies and all incidentals and 

subsidiary works necessary for the successful completion of the works. 

 

Payment for the work provided under this item will be made separately for the supply and delivery, and 

installation of various gates and lifting mechanism as follows: 

 

a) Supply and delivery 

 

For the supply and delivery of various gates and lifting mechanism, eighty percent (80%) of the respective 

unit price in the Bill of Quantities shall be paid upon delivery to the project site in accordance with this 

technical specification acceptable to NIA. 

 

All equipment/materials delivered at the site, shall be kept by the Contractor and will be 

responsible for any loss or damage of the equipment/materials until they are installed. Any loss or damage 

to the equipment/materials shall be replaced by the Contractor at his own expense. 

 

           Twenty percent (20%) shall be paid upon installation of the equipment and materials, and ready for 

operation as certified by the Engineer. 
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        b) Installation 

 

One hundred percent (100%) of the respective unit price of each installation works which shall include 

labor, consumable materials, subsidiary works and other incidentals required for the successful 

completion of the works shall be paid upon complete installation of the respective equipment/ materials 

all in accordance with the drawings and accepted by the Engineer. 

 

 

GROUTED RIPRAP 

 

SCOPE  

 

The work under this Section shall include furnishing and placing appropriate  sizes of stones  or spalls for 

riprap and grouting the riprap with cement mortar, in accordance with the Drawings and these Specifications or as 

directed by the Engineer.  The stones and spalls shall be obtained from quarry areas or stockpile areas designated by 

the Engineer. 

 

MATERIALS   

 

Stones for riprap shall be at least 15 centimeters in diameter and shall be sound, tough, durable, dense and 

resistant to the action of air and water with a specific gravity of at least two and six tenths (2.6). 

 

Mortar for grouted riprap shall consist of one part cement to three parts sand by volume and sufficient water 

to produce a thick and creamy mixture conforming to the provisions of Section XV, Concrete. 

 

 

METHOD OF CONSTRUCTION 

 

A) NON-SLOPING GROUTED RIPRAP 

 

The foundation bed shall be moistened, well compacted and brought to the required elevation.  The stones 

shall be well laid with close joints by hands.  The stones shall be well arranged in such a manner that the stones can 

resist disturbance.  If big spaces occur between stones and formation bed, said spaces shall be well packed with spall 

of appropriate sizes of stones.  The stones so arranged shall be moistened before placing the grout. All spaces between 

the stones shall be completely filled with grout from bottom to top and the surface swept with stiff broom. The first 

layer shall consist of at least 15 centimeters mortar and the boulders should be embedded in this mortar. Thus the 

mortar poured is worked into the interstices so that the whole mass of boulders from bottom to top is covered and 

connected with mortar and will act as one mass. The grouted riprap shall be cured with water for a minimum period 

of three (3) days. 

 

B) SLOPING GROUTED RIPRAP 

 

The slope where the grouted riprap is going to be constructed should be well cured and compacted and 

trimmed to the required grade and elevation.  If the grouted riprap is on the slopes of the embankment, the 

embankment is constructed to the required degree of compaction. The first layer of 15 centimeters thick mortar should 

be laid to a height of 60 centimeters to 90 centimeters and to a length which can be handled conveniently so that there 

is no initial set of mortar. The stones shall be well laid with close joints by hands and shall be well arranged in such a 

manner that the stones can resist disturbances.  If big spaces occur between stones and formation bed, said spaces shall 

be well packed with spalls of appropriate sizes of stones. The stones so arranged shall be moistened before placing the 

grout. This will act as base to the subsequent lifts.  The next lift can be 1 to 1.25 meters height. Thus the whole sloping 

grouted riprap should be constructed in 1 to 1.25 meters height lifts at a time. All spaces between the stones shall be 

completely filled with grout from bottom to top and the surfaces swept with stiff broom.  Thus the mortar poured is 

worked into the interstices so that the whole mass of boulders from bottom to top is covered and connected with 

mortar and will act as one mass.  The grouted riprap shall be cured with water for a period of three (3) days.       

 

      The general construction procedure should be always to start from lowest elevations. 

 

 

METHOD OF MEASUREMENT  

 

Grouted riprap will be measured by the number of cubic meter of materials acceptably placed and computed 

based on the neat lines as shown on the Drawings. 
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BASIS OF PAYMENT  

 

The volume measured as provided above shall be paid at the contract unit price per cubic meter, which price 

and payment shall constitute full compensation for furnishing all labor, tools, equipment, supplies and materials and 

all incidentals or subsidiary works necessary for the successful completion of the work described under this Section. 

Excavation involved under this Section is not considered a subsidiary work hence, it will not be measured for payment 

under this Section. Rather, it will be measured and paid for under "Structure Excavation". 

 

 

EMBANKMENT CONSTRUCTION AND COMPACTION 

 

SCOPE  

 

 The work under this Section shall consist of spreading materials taken from canal excavation, structure 

excavation, side borrow and borrow haul into canal embankments or protection dikes or approaches to bridges and 

road crossings and into all other embankments indicated on the drawings; moisture conditioning and then compacting 

said materials into the desired degree of compaction, all in accordance with the drawings and these specifications or 

as directed by the Engineer.  All works associated with Side Borrow and Borrow Haul Operations, and Overhaul for 

canal embankment are considered subsidiary works for Embankment Construction and Compaction. 

 

SOURCES OF MATERIALS  

 

 Materials for embankment and structure backfill for canal and diversion structures may be taken from canal 

or structure excavation in accordance with Sections IV and VI.  In case where excavated materials from canal prism or 

from structure excavations are insufficient or unsuitable for embankment formation, additional materials may be taken 

from side borrow or borrow haul areas not necessarily designated by NIA including acquisition of necessary right-of-

way and access thereto.  Likewise, materials for protection dikes and approaches to bridges and road crossing may be 

taken from sources at the Contractor's choice including acquisition of necessary right-of-way.  However, possible 

borrow areas are indicated in the Bid Drawings or as suggested by the Engineer. 

 

COMPACTION EQUIPMENT 

 

 Compaction of canal or roadway embankments, protection dikes or approaches to bridges and road crossings 

or for backfill (if applicable) may be done by the use of the sheepsfoot roller, pneumatic rollers, vibratory compactors 

or other type of compaction equipment at the Contractor's option as approved by the Engineer. The suitability of the 

proposed compaction equipment to achieve the desired degree of compaction must be demonstrated during the initial 

phases of compaction operations. The Engineer shall have the right to require the Contractor to change compaction 

equipment if such equipment is deemed unsuitable in achieving the specified degree of compaction within a reasonable 

period of time.  

 

 Watering equipment for moisture conditioning of the embankment materials, prior to compaction, shall be 

designed to apply water uniformly at the rates required by NIA.  Water tank  trucks shall be equipped with positive 

shut-off valves such that no leakage will result from the nozzle when the equipment is not in used. 

 

 

METHOD OF CONSTRUCTION  

 

 This paragraph covers the construction of all embankments designated on the drawings as compacted 

embankment including the placing of embankment materials to the low and over excavated areas in the canal.  All 

compacted embankments shall be constructed to the lines, grades and dimensions shown on the drawings, or 

established by the NIA on a properly prepared foundations approved by the NIA. No objectionable materials shall be 

placed on the embankments. 

 

 Ground surface upon which the embankment is to be constructed shall be scarified to a depth of at least 15 

cm. after clearing and grubbing, moisture conditioned, and compacted to not less than the required degree of 

compaction as shown in Table A below.  Materials unsuitable for embankment foundations shall be removed as directed 

and replaced with suitable materials and compacted as compacted embankment. 

 

 Where canal embankment is to be constructed across low swampy ground or where the top soil is not 

satisfactory for foundation as determined by the Engineer, stripping of top soil of the foundation area and compaction 

will be ordered before construction of the embankment, stripping and disposal of the stripped material is subsidiary 

work and will not be measured for payment; Provided, however, that when stripping to a depth beyond 10 centimeters 

from the natural ground surface is ordered by the Engineer, the stripped materials below the 10 centimeters free 

stripping depth will be paid for under "Canal Excavation". In case stripping of the top soil exceeds 10 centimeters, the 
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Contractor should request to NIA for a re-survey to determine the actual volume subject for payment.  Verification and 

approval by the Administrator should be obtained first before proceeding with the stripping operation. 

 

 Embankments shall be constructed to the lines, grades and dimensions shown on the Drawings or as 

established by the Engineer. Embankments shall be constructed in horizontal layers which extend the full width of the 

embankment. Thickness of the layers shall not exceed 15 cm. after compaction. The moisture content of the material at 

the start of compaction shall have plus or minus 3% of the optimum moisture content as determined by the standard 

laboratory compaction test on soils (ASTM Designation D698).  Embankment material which does not contain sufficient 

moisture for compaction in accordance with the above requirement shall be thoroughly mixed with additional water 

as directed by the Engineer. Embankment material containing excess moisture shall be permitted to dry to the proper 

consistency before being compacted.  After a layer has been spread for the full width of the cross-section and brought 

to a satisfactory moisture content, it shall be compacted.  The degree of compaction in each layer shall be determined 

by the standard field density test ASTM D-1556. Each layer should attain the required percentage of compaction before 

the succeeding layer is allowed to be placed. The compaction requirements for the different types of soil placed in 

embankments are as shown in the following table: 

 

TABLE 

 

Soil Classification and/or Proctor 

Maximum Dry Density Obtained 

Minimum Compaction Required Percent of Inplace Density with 

Respect to Proctor  Maximum Dry Density  For 

 Roads, Dikes and Canal 

Embankments with roadway 

Normal Embank-ment (without 

Roadway and Intrasite or 

Feeder Roads 

L, SM & ML,  85-89  100% 

CL, SM & ML,  90-99 100% 95% 

SC,      100-109.9 95% 90% 

CG,      110-119.9 95% 85% 

GC,      120-129.9 90% 80% 

GC,      130-and above 90% 80% 

   

When embankments are to be made on hillsides, whether paralleling a hillside, abutting into a hillside or 

crossing over a hill, the slope of the original hillside shall be cut horizontally as the work is brought up in layers.  

Material thus cut shall be recompacted along with the new embankment material. 

 

During construction, the Contractor shall keep the top of the embankments at such elevation and section to 

provide natural surface drainage at all times.  If the Contractor stops work on any portion of the embankment on 

account of rain or impending rain, the surface shall be graded to facilitate drainage and the surfaces shall be sealed by 

passing rubber tired equipment or flat drum rollers over the surface.  Before work is resumed on the area, the surface 

shall be scarified to a minimum depth of not less than 15 cm. releveled, moisture conditioned, and recompacted to the 

specified density. 

 

Should the NIA determine that any portion of the surface of the embankment has become so dry or glazed 

during construction that bond with the succeeding layer to be placed thereon cannot be obtained, or should ruts 

develop on the embankment, such surface shall be scarified to a minimum depth of 15 cm., relevelled, moisture 

conditioned and recompacted to the specified density just prior to placing of the succeeding layer of the embankment. 

 

All surfaces of the compacted embankment shall be compacted to the lines, and grades shown on the Drawings 

or as directed by the Engineer with the tolerances in accordance with Paragraph 403 (b) for slopes and surfaces and a 

tolerance of + 10 cm. for profile surfaces and shall be graded to a uniform slope. 

 

Canal embankments for roadways shall be constructed only up to the elevation of the base of the road 

surfacing material.  The road shoulders shall be placed and compacted together with the road surfacing materials. 

 

 

METHOD OF MEASUREMENT 

 

      Measurement shall be done by the cubic meter of embankment in its final accepted, compacted position less the 

volume for road surfacing materials if any, regardless of the origin of materials and the required degree of compaction.  

Computation shall be by the Average End Area Method for every 20 M station or by the applicable method suitable for 

the work involved.  The volume shall be the theoretical volume of the embankment as computed based on the neat lines 

or paylines shown on the Drawings.  The lower limit shall be the elevation of the ground surface after stripping and the 

upper limit shall be the top of the embankment. 

 

BASIS OF PAYMENT 
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The volume measured for embankment as provided above shall be paid at the contract unit price per cubic 

meter, the price and payment shall constitute full compensation for any side borrow, borrow haul and overhaul 

operations made, stripping of foundations (where necessary), spreading, blending, moisture conditioning and 

compaction and trimming side slopes (where necessary) including all labor, tools, equipment and all incidentals and 

subsidiary works, necessary for the successful completion of the work described under this Section.  Provided, 

however, that payment shall only be made after presentation by the Contractor of a certification issued by the NIA 

Materials Testing Engineer to the effect that the constructed embankment measured and covered by such progress 

payment has attained the required degree of compaction. 

 

CANAL EXCAVATION 

 

SCOPE  

 

         The work under this Section shall consist of excavating and removal of all classes of materials in canal prism 

including placing into  canal  embankments  with  excavated  suitable  materials, stockpiling of excavated materials 

suitable for embankment and backfilling, and trimming of side slopes inside canal prism and canal beds except on 

portion of the canal where concrete lining is required (trimming of the foundation bed will be considered included 

under Section XX, Concrete Canal Lining) all in accordance with the Drawings and these Specifications or as directed 

by the Engineer. 

 

 All excavations shall be true to lines, grades, slopes and profiles shown on the Drawings or as required by the 

Engineer. 

 

CLASSIFICATION 

 

         All excavated materials under this Section will be classified as follows: 

 

         1. Rock Excavation - For purposes of classification of excavation, rock is defined as sound and solid masses or 

formation, layers or ledges of mineral matter in place of such hardness and texture that: 

         

a)  Cannot be effectively loosened or broken down by ripping in a single pass with a latest model tractor 

mounted hydraulic ripper equipped with one digging point of standard manufacturer's design 

adequately sized for use with and propelled by a crawler-type tractor above 305 HP. 

b)  In the areas where it is impracticable to classify the use of the ripper described above, rock is defined as 

sound and solid material of such hardness and texture which cannot be loosened or broken by a 2.72 

kg. (6 pound) drifting pick. 

c)  Can only be loosened or broken by a special equipment such as jack hammer and pencil hammer at-

tached to an excavator. 

 

 All formation of materials  as defined above whose  volume is one (1) cubic meter or more will be classified 

as rock. 

 

 2. Common Excavation - Excavation of any materials and boulders (whose  volume   is less than one cubic 

meter) that can be ripped to be loosened by, a dozer of  equal or below 305 HP capacity.  

 

 

CONSTRUCTION REQUIREMENTS 

 

         (a) Explosives and Blasting 

 

           1) Explosives 

 

 Caps or other exploders or fuses shall in no case be stored in the same place in which dynamite 

or other explosives are stored, transported or kept.  The location and design of powder magazines, the 

methods of transporting explosives and the precautions taken to prevent accidents shall be in accordance 

with the provisions of all laws, orders, regulations and decrees that are in force in the Philippines or may 

be issued from time to time by the Government. 

 

 The Contractor shall maintain an inventory for storage and withdrawal of powder stocks and 

detonators.  The NIA shall be notified immediately of any loss or theft of explosives. The Contractor shall 

provide such reasonable and adequate protective subversive action or sabotage to any property.  Only 

reliable personnel shall be permitted to store and handle explosives. 
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 Explosives, if used, shall be of such quantity and power and shall be used in such locations so 

as to minimize opening of seams and disturbing of material outside the prescribed limits of excavation.  

As excavation approaches its final limits, the depth of holes for blasting and the quantity of explosives used 

for each hole shall be reduced so that the underlying or adjacent material will not be disturbed or shat-

tered.  Whenever further blasting might injure the surface of the final excavation, as determined by the 

Engineer, the use of explosives shall be discontinued. 

 

  The cost of furnishing, hauling, storing and handling all explosives shall be included in the con-

tract unit price of the work for which they are required. 

 

 2) Blasting 

 

 Blasting will be permitted only when    proper precautions are taken for the protection of 

persons, the works, and public or private property.  The Contractor shall satisfactorily cover all shots in 

deep cut excavations and shall take extra precautions on all blasting work as maybe required by the NIA. 

The Contractor shall blast to the extent necessary and in such a manner that the excavation will not be 

unduly large or irregular, nor unduly disturb the ground and make it unstable, nor shatter the rock, if 

encountered, upon or against which concrete is to be placed, nor injure concrete already placed or existing 

structures at the site or in the vicinity thereof.  Whenever, in NIA's opinion, the Contractor's operations 

are liable to result in unduly large excavations or unstable ground, as to injure the rock, concrete or 

structures, the Contractor shall drill shorter holes and use lighter charges.  Approval by the NIA of any of 

the Contractor's blasting operations shall not relieve the Contractor of his responsibility under this 

paragraph. 

 

  The Contractor shall submit his drilling and blasting operations for approval of the Engineer 

before commencing with his blasting works.  No blasting operations shall be undertaken without the 

approval of the Engineer. 

 

  When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth 

to provide for the minimum thickness of concrete at all points and any deviation from the required 

minimum thickness of concrete shall be avoided as much as possible. The surface on which concrete will 

be laid shall be trimmed and thoroughly cleaned as directed by the Engineer. 

 

  When excavation of rock materials reaches the surface upon or against which concrete is to be 

placed, blasting shall be stopped and the remaining mass of rock shall be carefully removed by means of 

jack-hammer or any appropriate hand tool. The point beyond which blasting will not be allowed shall be 

determined by the Engineer. All damages to the rock foundation caused by improper blasting operation 

shall be repaired by the Contractor at his own expense in a manner acceptable to the Engineer.  

 

 (b) Sections and Slopes 

 

 Excavation sections, profiles and slopes shall be cut true and straight in conformity with the lines and grades 

shown on the Drawings within the following tolerances, measured normal to the excavated surfaces: 

 

             Item                        Tolerances 

 

 1. Side slopes above minimum elevation   + 30 cms. 

             of operating roads 

 

 2. Profile of operating roads, access     + 9 cms. 

                roads and protection dike 

 

 3. Profile of invert of canals            + 3 cms. 

 

 4. Side slopes inside canal prism for    + 15 cms. 

     canals and laterals 

 

 5. Side slopes outside canal prism        + 15 cms. 

               for canals and laterals 

 

 The extreme of the above tolerances shall not be continuous over a distance of 40 meters measured at any 

place, in any direction, parallel to the excavated surface. 

 

 (c) Excavation Beyond Established Lines 
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 Precautions shall be taken to preserve, in an undisturbed condition, materials beyond the designated limits 

of excavations as shown on the Drawings except unsuitable materials ordered removed by the Engineer.  Materials 

loosened beyond the excavation limits as a result of excavation operations shall be considered defective work and shall 

be compacted or removed and replaced with compacted embankment at the Contractor's expense, as directed by the 

Engineer. 

 

METHOD OF CONSTRUCTION 

 

 Canal excavation shall include all excavation works in the canal prism whether common, indurated or rock 

materials, except additional excavations at structure sites which is specified to be done and measured for payment 

under excavation for structure. 

 

 The Contractor shall only excavate after the area of operation is acceptably cleared and grubbed in accordance 

with Section II, "Clearing and Grubbing".  Excavation of all canals shall be in accordance with the cross section, lines 

and grades shown on the Drawings.  On portion of the canal where concrete lining is required, canal excavation shall 

not extend beyond the neat lines of the underside face of the canal lining as shown on the Drawings. The Contractor 

must exercise care not to extend his excavation beyond the limits called for in the Drawings. Excavation operations 

shall be such that all materials suitable for embankment or back filling and filling shall be separated from objectionable 

materials which are to be wasted.  All surfaces from excavation shall be trimmed to the required slopes and grades 

within the specified tolerances under paragraph 403 (b).  Blasting if permitted by the NIA, shall be in accordance with 

paragraph 403 (a), "Explosives and Blasting". 

 

 In sections of deep cut in which the canal section is continuous with the roadway section and its side slopes, 

excavation for roadway shall be included under this Section.  If slides occur on excavated slopes or if run-off flows 

deposit additional materials in excavations before acceptance of the works, the removal of said slides and/or deposits 

shall be at the expense of the Contractor. 

 

 Large canals like main canals should preferably be excavated with the use of motorized scrapers, excavating 

in successive layers of about 30 centimeters followed subsequently by trimming of the side slopes using a Grader.  

Medium sized canals like laterals should preferably be excavated by initially using a D-6 or D-7 Bulldozer for the upper 

layers and then excavating the bottom layers and side slopes with the use of a Backhoe.  Should the Contractor proposes 

to do excavation works by some other means, prior approval of the Engineer must be secured.  

FINISHING CANAL AND ROADWAYS 

 

 Upon completion of all construction operations, the canal section, including slopes of canal embankments, 

and roadway embankments, shall be finished as specified and shown on the Drawings.  Canal beds, canal embankments 

and side slopes shall be trimmed and shaped to the finished cross-section to produce smooth surfaces and slopes, and 

uniform cross-sections. 

 

 Stockpiling of materials on finished canal sections, roadways and embankments shall not be permitted.  All 

finished works and surfaces shall be cleaned of all dirt and foreign materials. 

 

 The Contractor shall also be required to clear the entire right-of-way and areas outside the limits of the right-

of-way for all excess of objectionable materials, if such excess or objectionable materials are the result of the 

Contractor's operation as determined by the Engineer. 

 

 All weeds and other objectionable growth, roots, excess earth, debris, loosened rock larger than 7.5 

centimeters shall be removed and disposed off in approved sites outside the right-of-way as specified or directed by 

the Engineer. 

 

 The entire canal sections including roadways, side slopes and structure approaches shall be left in a neat and 

presentable condition. 

 

METHOD OF MEASUREMENT 

 

 Canal Excavation will be measured for every cubic meter of material excavated from the canal prism.  

Measurement shall be made in its original position after undertaking clearing and grubbing including stripping 

operations and computed by the Average-End Area method for every 20-meter section of finished canal within the 

paylines or neat lines shown on the Drawings, acceptably excavated and formed into embankments or used for 

structure backfill, or wasted as directed. 

 

 Hauling of excavated materials within the free haul distance of 200 meters for disposal to waste areas and 

trimming of side slopes in canal prism and canal beds except on portion of the canal where concrete lining is required, 

are considered subsidiary works under canal excavation, thus, shall be paid under this Section and the cost thereof 
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shall be considered included in the contract unit price for Canal Excavation.  Hauling beyond the free haul distance of 

200 meters (for waste materials only) and spreading of excavated materials into canal and roadway embankments and 

structure backfill shall be paid under Sections IX & XII, respectively.  Hauling or overhauling for disposal of excavated 

materials into canal embankments is a subsidiary work for Embankment Construction and Compaction, thus, it will not 

be measured for payment and the cost thereof is considered included in the contract unit price for Embankment 

Construction and Compaction. 

 

BASIS OF PAYMENT 

 

 The volume measured as provided above shall be paid per cubic meter, which price and payment shall 

constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and all incidentals necessary 

for the successful completion of the work described under this Section and for all subsidiary works except for hauling 

of excavated materials beyond the free haul distance of 200 meters for disposal to waste areas which shall be paid 

under Section IX, OVERHAUL, and except for trimming of side slopes on portion of canals where concrete lining is 

required which shall be considered as a subsidiary work under Section XX, Concrete Canal Lining. 

 

STRUCTURE BACKFILL 

 

1201  SCOPE  

 

 The work under this Section shall include hauling (if necessary) and backfilling with suitable materials taken 

either from Structure Excavation, Canal Excavation, Side Borrow or Borrow Haul all spaces excavated and not occupied 

by the structure and spaces between the natural ground surface and the finish lines indicated to be filled and all other 

sections directed to be filled by the Engineer, all in accordance with these specifications and in conformity with the 

lines, grades and dimensions shown in the Drawings or as ordered by the Engineer.  It shall also include the dewatering 

and removal of all unsuitable materials as ordered by the Engineer from the spaces to be backfilled or filled. 

 

1202  METHOD OF CONSTRUCTION  

 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. The 

excavation pit to be backfilled shall be dewatered and all mud and loose materials shall be removed before backfilling. 

The filling materials, with the proper moisture content determined by the Engineer, shall be deposited loose and in 

layers not exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means of mechanical 

tampers or portable vibratory compactors to obtain at least 85% compaction behind bridge abutments, retaining walls, 

cut-off walls and immediately above pipes, box or barrel conduits and gradually increasing to at least 90% compaction 

up to the surface of the roadway in the case of approaches to bridges, Road Crossing or Culvert Structures. The time 

when to start backfilling operation shall be determined by the Engineer. 

 

 The compacted backfill above pipes, barrels and other conduits, shall be brought at least 60 centimeters 

before any compacting equipment utilized in embankment construction shall be used or allowed to pass.  Additional 

layers above 60 centimeters can be completed by the use of roller type compacting equipment employed in 

embankment compaction. 

 

 Materials for structure backfill shall be as described in Paragraph 902 (c). 

 

1203   METHOD OF MEASUREMENT  

 

 Structure backfill shall be measured in cubic meters in its final compacted and uncompacted position within 

the limits of structure excavation paylines and surfaces of concrete in contact with the backfilled material as shown on 

the Drawings or as directed by the Engineer. Volumes occupied by the structure and other features will not be included. 

 

1204   BASIS OF PAYMENT  

 

 Structure Backfill will be paid for at the contract unit price per cubic meter, which price and payment shall 

constitute full compensation for side borrow, borrow haul and overhaul operations and for furnishing all labor, 

equipment, tools and all incidentals and subsidiary works necessary for the successful completion of the work under 

this Section. 

 

 For newly constructed Drainage Culvert, the volume between the original ground surface and the top of the 

canal embankments is part of the embankment construction operation and therefore shall not be included for payment 

under this Section (which payment shall be included under embankment construction and compaction). 
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RUBBLE MASONRY 

1901    SCOPE 

The work under this Section shall include furnishing all materials, supplies, tools and equipment; 

construction of all necessary form work; placing rubble stone and concrete binder on an approved foundation 

and form work; the removal of forms and curing of the rubble masonry, all in accordance with the Drawings 

and these Specifications or as directed by the Engineer. 

1902   MATERIALS 

Rubble stones shall consist of field stones that are clean, sound, durable, resistant to the action of 

water, and must have specific gravity of at least two and six tenths (2.6), and diameters ranging from 15 

centimeters to 60 centimeters, sixty per cent (60%) which comprises the bigger sizes. Stones shall have the 

prior approval of the engineer before their use.  Materials for concrete binder shall be in accordance with the 

applicable provisions of Section XV. Concrete binder shall be Class "A" concrete with 37.50 millimeters 

maximum size of aggregates. 

1903    METHOD OF CONSTRUCTION  

Preparation and handling of the concrete binder shall be in accordance with Section XV. The stones 

shall be thoroughly wet before they are installed in place. The entire surface of every stone shall be thoroughly 

covered with concrete binder. In general, one cubic meter of rubble masonry will require one-half cubic meter 

of concrete binder.  Actual variation in this proportion will not entitle the Contractor to any price adjustment. 

It is expected that the whole rubble masonry especially in the case of dam and apron as well as other 

structures should be well encased and covered by the concrete so that it forms the hearting of the body of 

dam and apron and will act contiguous with the concrete shell.  This can be achieved by tamping the stones 

into the concrete using heavy wooden blocks handled by one or two people.  After the bed has been prepared 

as required the first layer of mortar should be laid and rubble embedded in them.  The thickness of mortar 

should be such that each rubble could be embedded at least 50 % of its longest dimension in the mortar so 

that when the next layer of mortar is poured the rubble which has been embedded is not disturbed. The next 

layer of boulders can be arranged in the mortar now placed following the same procedure. This will ensure 

that all the boulders are fully covered with mortar and they are well entrenched and stable in the mortar so 

that they are not disturbed when subsequent layers of mortar stones are poured. The stones shall be well set 

such that no stone will project beyond the lines indicated on the Drawings.  The concrete binder shall be 

properly worked into the spaces between stones so that no void is left within the rubble masonry.  In case 

reinforcements are placed, no stone shall be closer than four inches (10 centimeters) to the nearest 

reinforcing bars.  Rubble masonry shall be cured by water for five days. 

The general construction procedure should be always to start from lowest elevations so that the sub-grade 

on which the concrete is laid is not disturbed by the seepage forces when the higher layers are excavated and 

prepared for concrete pouring.   

 

In situations where rubble masonry is directly constructed on the sub-grade, the sub-grade should be 

prepared exactly as for any other concrete structures.  In these cases, also the first layer can consist of concrete 

of 15 centimeters thickness in the case of minor structures and 20 centimeters in the case of major structures. 

The concrete manufacture etc. will be as specified under Section XV and the strength will be as of Class "A" 

concrete. 

1904    METHOD OF MEASUREMENT  

"Rubble Masonry" will be measured in cubic meters in its final position based on the neat lines of 

the structure as shown on the Drawings. 

1905    BASIS OF PAYMENT 
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The volume measured  as provided above will be paid at the contract unit price per cubic meter, 

which price and payment shall constitute full compensation for furnishing all materials, supplies, labor, tools, 

equipment and all incidentals or subsidiary works necessary for the successful completion of the work 

described under this Section. 

STEEL PIPE MANHOLE, BLOW-OFF VALVE 

AND MANHOLE COVER 

3401 SCOPE   

The work under this Section shall include furnishing or the fabrication or manufacture, installation 

and testing for proper operation of the steel pipe manhole, manhole cover, blow-off valve and pumping 

complete with all accessories in accordance with the dimensions, elevations and design shown on the 

Drawings or as directed by the Engineer. 

3402 CONTRACTOR'S DRAWINGS, AND OTHER DATA   

Contractor shall submit to NIA for approval all installation drawings, operating and maintenance 

instructions, illustrations and repair procedure of the blow-off valve, and manhole with cover. 

Installation, operating and maintenance instructions shall be submitted in English. 

3403 MATERIALS 

All materials shall be new, free from defects and shall be the best available for the purpose for which 

used, considering strength, ductility, suitability for the intended service and best engineering practice. 

Materials to be furnished by the Contractor shall conform to the following specifications: 

a) Steel Plates 

Steel plates for welded construction of manhole and cover shall conform to material specification ASTM A 570 

Grade C 

b)  High Strength Steel Bolts, Nuts and Washers 

Bolts, nuts and washers for watertight connection shall conform to ASTM designation A 325 "High Strength 

Steel Bolts for Structural Steel Joints, including Suitable Nuts and Plain Hardened Washers". 

c)  Lock Washers 

Lock washers shall conform to SAE proportions, regular series and shall be spring steel. 

d) Iron Casting 

Cast iron for general purpose iron castings shall conform to ASTM Designation A 48, "Gray Iron Castings", 

Class 50. 

e)  Rubber Gasket 

Rubber gasket shall be the continuous ring type, made of a special composition rubber. The compound shall 

be of first grade natural crude, synthetic rubber, or a suitable combination thereof. The gasket shall be so 

formed and cured as to be dense, homogenous, and have a smooth surface free of blisters, pits and other 

imperfections.  The gasket shall be of sufficient volume to fill substantially the recess provided when the joint 

is assembled and shall be sole element depended upon to make the joint water tight. 
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f)  Galvanized Manhole Cover 

Manhole cover shall be hot-dipped zinc galvanized in accordance with ASTM A153. 

g)  Bronze Castings 

Bronze casting shall conform to ASTM Designation B 584 or 937 Alloy 862. 

3404 FABRICATION OR MANUFACTURE  

a) General. Workmanship shall be of the highest quality and in accordance with the best shop 

practice of the industry.  All work shall be in accordance with approved practices and by approved machine 

methods. Like parts shall be interchangeable whenever possible.  Machining of fits on renewable parts shall 

be accurate to specified dimensions so that replacement parts made in conformity with the Drawings may be 

installed. 

b) Welding, Electric and Oxy-Acetylene 

1.  Preparation for Welding. Members to be joined by welding shall be cut accurately to size and where 

required, shall be rolled or pressed to the proper curvature.  The edges of the members shall be sheared, 

flame cut and machined to suit the required  type of welding and to allow thorough penetration. The cut 

surfaces shall expose sound metal free from laminations, surface defects caused by shearing and flame-

cutting operations and other injurious defects.  The surfaces of the members to be welded shall be free 

from grease, rust and other foreign matter. 

2.  Welding Procedure.  All welding shall be performed in accordance with a procedure at least equal to 

standard required by qualification procedures of the American Welding Society (AWS). 

3.  Qualification of Welders and Welding Operators. All welders and welding operators assigned to the Work 

shall have passed a performance qualification test at least equal to that specified in AWS "Standard 

Qualification Procedure". 

c) Structure Work. Unless otherwise specified, design and fabrication of structural parts shall conform to the 

applicable provision of the AISC. 

d) Machine Work 

1.  General.  All tolerances, allowances, and gauges for metal fits shall conform to ANSI Standard B4a, 

"Tolerance, Allowances and Gauges for Metal Fits", or other approved equivalent standard of other 

countries for the class of fit required.  Finished contact or bearing surfaces shall be true and exact to 

secure full contact.  Journal and sliding surfaces shall be polished and all surfaces shall be finished with 

sufficient smoothness and accuracy to insure proper operation when assembled.  All drilled holes shall 

be accurately located and drilled from templates. 

2.  Finished Surfaces. Surface finishes shall be indicated on the shop drawings in accordance with ANSI 

B46.1, "Surface Roughness, Waviness and Lay". 

3.  Unfinished Surface.  So far as practicable, all work shall be laid out to secure proper matching of adjoining 

unfinished surfaces. Where there is a large discrepancy between adjoining unfinished surfaces, they shall 

be chipped and ground smooth, or machined, to secure proper alignment. Unfinished surface shall be 

chipped or ground free of all projections and rough spots. 

e) Steel Casting. Castings shall be free from injurious defects and shall be satisfactorily cleaned for their 

intended use. The surfaces of castings which do not undergo machining and are exposed in the final 

installation shall be free of foundry irregularities such as projections, ridges, hollows, honey-combing, pock 

marks or chip marks, so that they shall not require surface smoothing operations at the site prior to painting.  

The Structure  of the castings  shall be  homogeneous and  free from excessive non-metallic inclusions. 

f) Pins and Pin Holes. Pin holes shall be bored true to gauges, smooth and straight, and at right angles to the 

axis of the member. The boring shall be done after the member is securely fastened in position. 
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g) Protection of Machined Surfaces. Machine finished surfaces shall be thoroughly cleaned of foreign matter. 

Finished surfaces of large parts and other surfaces shall be protected with wooden pads or other suitable 

means.  Unassembled pins and bolts shall be oiled and wrapped with moisture resistance paper or protected 

by other approved means. 

h) Lubrication.  Before assembly, all bearing surfaces, journals, and grease and oil grooves shall be carefully 

cleaned and lubricated with an approved oil or grease. After assembly, each lubricating system shall be filled 

with an approved lubricant. 

3405 DESIGN AND TEST PRESSURE  

The piping system, including valves, manholes and covers shall meet the following design conditions: 

a) Pressure Hea 

The system specified herein shall operate at full hydraulic pressure of 100-feet head. 

b) Hydrostatic Test Pressure 

The pipes, valves, manholes and covers shall be designed to safely withstand a test pressure equivalent to 1-

1/2 times the operating pressure. 

3406   INSTALLATION  

The Contractor shall furnish and install all pipes, fittings, manholes  and covers, valves, supports, bolts, nuts, 

gaskets, jointing materials and all other appurtenances as shown in the drawings and as required to provide 

a complete and workable installation. 

All anchor bolts shall be set accurately to the grade and alignment designated on the drawing or as directed. 

Before installation, the rust preventive compounds on all thread joints shall be removed with a solvent and 

all joints shall be re-lubricated, where applicable. 

After installation is completed and before closing the manhole cover, the pipes shall be checked to ensure that 

all extraneous foreign matter has been removed. 

3407 TEST AND ADJUSTMENTS 

After complete installation and adjustment ready for operation, Contractor shall conduct test runs for the 

blow-off valves. The cost of performing the test shall be considered included in the contract unit price. 

All test shall be performed in the presence of an authorized representative of NIA.  All data shall be certified 

correct and submitted to NIA.  All defects found during the test as a result of the installation work shall be 

corrected accordingly to the satisfaction of NIA. 

3408 PAINTING  

All surfaces subject to rust or corrosion shall be given coat of paint in accordance with the provisions 

of Section XXXVI, Painting Metalworks. 

3409   PROTECTION COATING  

a)  Immersed Steel 

Except where otherwise specified, all steel surfaces and all parts of structures that have surfaces which are 

normally immersed in water, shall be painted with two coats of coal tar epoxy paint in accordance with SSPC 

No. 11.01 Coal Tar Epoxy-Polyamide Black (or Dark Red) Paint System. 
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b) Embedded Steelwork 

Where not otherwise specified, all steel surfaces which will be embedded or against which concrete shall be 

placed shall be cleaned in accordance with SSPC-SP3 then painted with one coat of cement latex milk 

consisting of 10 parts of Portland Cement (by weight), five parts of water and one part of modified latex 

emulsion. 

3410 CLEANING AND SHIPPING  

All pipes and fittings, manholes and covers, shall be cleaned internally of all oil, grease, loose mill 

scale, rust weld spatter and flux by pickling if necessary.  All welds shall be thoroughly cleaned by all flux, and 

wire brushed. 

For shipping, the ends of all threaded pipes shall be capped with suitable metal protectors. Flange sections 

shall be protected with suitable wooden covers bolted in positions.  All pipes shall be protected against rust 

in transit and storage. 

3411   METHOD OF MEASUREMENT 

Steel pipe manholes, manhole covers and blow-off valve compartment including all accessories shall 

be measured per assembly completely installed and accepted. 

3412   BASIS OF PAYMENT  

Payment for steel pipe manhole, manhole covers and blow-off valve including all accessories, 

measured as provided above shall be made at the contract unit price per assembly, which price and payment 

shall constitute full compensation for furnishing all materials, labor, equipment, tools including all incidentals 

and subsidiary works necessary for the successful completion of the work described under this Section.            

 

 

CONSTRUCTION SAFETY AND HEALTH 

 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

(annexed in a separate folder) 
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Section VIII. Bill of Quantities 
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Project Title: TANJAY-BAIS RIVER IP, PACKAGE 7

Contract No: NOSO-LMC-TANJAY-BAIS-07-2024

Description of Contract: 

Location: Tanjay City, Negros Oriental

ITEM NO. QTY. UNIT

1 1.00                l.s . 

2 896.00           m2

3 208.00           m3

4 123.00           m3

5 7,368.00        kgs. 

6 99.00              m3

7 7.00                unit

8 5.00                unit

II. CANALIZATION

1 5,248.00        m2

2 582.00           m3

3 360.00           m3

4 434.00           m3

5 17,479.00     kgs. 

Fab. /Ins. of STO Steel Gate 

Bill of Quantities and Bid Prices

DESCRIPTION

I. CANAL STRUCTURES

Temporary Works, Mobilization & 

Demobilization, Health & Safety

Clearing & Grubbing

Construction of Canal and its Appurtenant Structures 

at Lateral "B" Canal 

Common Structure Excavation (mech.) 

211kg/cm2  Class "A" Concrete

Furnishing & Ins.of RSB, all sizes 

Structure Backfill within FHD

Fab./Ins. of Trashrack

Clearing & Grubbing

Common Excavation

Embankment Construction & Compaction 

(materials from canal excav. W/in FHD) 

170 kg/cm2 Concrete, Class B

Furnishing & Ins.of RSB, all sizes 
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Section IX. Checklist of Technical and Financial 

Documents 
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I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

   (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) in 

accordance with Section 8.5.2 of the IRR; 

 

Technical Documents 

   (b) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether similar 

or not similar in nature and complexity to the contract to be bid; and  

 

   (c) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 
to the contract to be bid, except under conditions provided under the rules; 

and 

 

   (d) Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

 

   (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 

Notarized Bid Securing Declaration; and 

 

 (f) Project Requirements, which shall include the following: 

   a. Organizational chart for the contract to be bid;  

   b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience 

data; 

   c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 

 

   (g) Original duly signed Omnibus Sworn Statement (OSS) and if applicable, 

Original Notarized Secretary’s Certificate in case of a corporation, 
partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

   (h) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 

Class “B” Documents 

   (i) If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or  
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duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

   (j) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

   (k) Original of duly signed Bid Prices in the Bill of Quantities; and 

   (l) Duly accomplished Detailed Estimates Form, including a summary sheet

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

   (m) Cash Flow by Quarter. 
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Section IX. LOCAL CONDITION 
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LC-01 PROJECT LOCATION 

TANJAY-BAIS RIVER IP, PACKAGE 7 is located in Tanjay City, Negros Oriental. 

The Project is approximately 40 kilometers from Dumaguete City. Accessible through 

Dumaguete City - Sibulan-San Jose-Amlan, Tanjay City, Negros Oriental route. 

LC-02 ACCESS TO THE SITE 

The contract work is located at Tanjay City, Negros Oriental. Passing through different service 

roads by fairly to well graveled road which may deteriorate if used during rainy days. 

Maintenance and repair of these service roads by the contractor is necessary if so used by them. 

The cost of maintenance and repair shall be included in the unit bid price of the contractor. 

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest city of 

the project and other surrounding municipalities. 

The main source of energy is supplied by the Negros Oriental Electric Cooperative II 

(NORECO II) and locally distributed by the respective electric cooperatives and is presently 

available at the above-stated address of the project site. 

LC-04 CLIMATE AND HYDROLOGY 

Using the Corona Climate Classification System, Negros Oriental falls within the Type III 

classification, which is characterized by seasons not very pronounced, relatively dry from 

November to April, and wet during the rest of the year. The maximum rain periods are not very 

pronounced, with the short dry season lasting only from one to three months. These localities 

are only partly sheltered from the northeast monsoon and trade winds and open to the 

Southwest monsoon or at least to frequent cyclonic storms. 

Rainfall summarized in the following table, but NIA will assume no responsibility whatsoever 

for the accuracy of these data. Any risk arising from the interpretation of such data is to be 

entirely borne by the Contractor. 

CLIMATE 

Month Rainfall in 

BES/1 (mm) 

Rainy Days 

BES/2 

Jan. 199.40 9 

Feb. 170.50 7 

March 127.40 1 

April 90.06 2 

May 178.30 4 

June 174.03 7 

July 142.65 9 

Aug. 163.00 4 

Sept. 165.25 7 

Oct. 196.00 1 

Nov. 212.30 7 

Dec. 164.60 7 

Total 2049.6  
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/1: BES is the rainfall station close to the project area 

/2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

LC-05 BANKING FACILITIES 

Most rural banks are available at nearby of the project area while major banking facilities are 

found in Dumaguete City like; Development Bank of the Philippines, Land Bank of the 

Philippines, Philippine National Bank, Bank of the Philippine Island, Allied Bank, Bank of 

Commerce, Metro Bank and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

The Contractor is advised that the NIA will take no direct part in providing community facilities 

such as churches, shops, community center and recreation facilities for Contractor's employees. 

The Contractor shall make his own arrangements for such as he considers being necessary for 

the approval of the NIA and shall meet all codes or regulations in effect. It shall be the 

responsibility of the Contractor to furnish and operate first aid for his personnel. Such facilities 

may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 

LC-08 WATER SUPPLY 

The Contractor shall, at his own expense, be responsible for the provision or installation, 

operation and maintenance of a safe, adequate and temporary supply of drinking and domestic 

water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

The NIA will provide all right of way, free of charge to the contractor, which, in the opinion 

of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own investigation 

to satisfy themselves as to the existing conditions affecting the work to be done under these 

Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he may 

obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: TANJAY-BAIS RIVER IP, PACKAGE 67 (CONSTRUCTION OF CANAL 

AND ITS APPURTENANT STRUCTURES AT LATERAL “B” CANAL), 

TANJAY CITY, NEGROS ORIENTAL 

1. Site Visit and Inspection 

Register at NIA-Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, 

Negros Oriental NIA, Regional Office No.7, Dao District, Tagbilaran City, Bohol 

2. Wet Season Period, Article LC-04 

3. Contract Duration - 240 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

                        The Regional Manager 

 NIA Regional Office 7  

 Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

Equipment Capacity Number of Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe 1 cu.m. 1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument (set)  1 

8. Bar Cutter   2 

  

6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

Equipment Capacity Number of Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe 1 cu.m. 1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument (set)  1 

8. Bar Cutter   2 

 

0.5

0.5
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Section X. BIDDING FORMS 
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National Irrigation Administration   

Region 7      

      

      

STATEMENT OF THE BIDDERS OF ALL ITS ONGOING GOVERNMENT & PRIVATE 

CONTRACTS INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

      

Business Name : _________________________________________________  

Business Address : _________________________________________________  

      
    

CONTRACT 

DATE 

CONTRACT 

PERIOD 

CONTRACT 

AMOUNT 

Amount or Value of 

NAME OF CONTRACT   Outstanding Works or  

    Unperformed Portion 

Government           

            

            

            

            

            

            

            

Private           

            

            

            

            

            

       

      
Submitted by :        

  (Printed Name & Signature)  

Designation :        

Date : ________________________   
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National Irrigation Administration     

Region 7     

     

     

STATEMENT OF THE BIDDER'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 

THE CONTRACT TO BE BID 

     
Business Name : _________________________________________________ 

Business Address : _________________________________________________ 

     

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 

CONTRACT 

DURATION  

CONTRACT 

AMOUNT 

          

Government         

          

          

          

          

          

          

          

Private         

          

          

          

          

          

     
Note: This statement shall be supported with:     
Owner's Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES  

     

     
Submitted by :      

  (Printed Name & Signature)  

Designation :      

Date : ________________________  

     
 

 

 

 

 

 

      

     
REPUBLIC OF THE PHILIPPINES)  
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CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 

Project Identification No.: NOSO-LMC-TANJAY-BAIS-07-2024 

 

 

To: [Insert name and address of the Procuring Entity]  

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  
    Affiant 

 

 

 

[Jurat]  

[Format shall be based on the latest Rules on Notarial Practice] 
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Omnibus Sworn Statement  
_________________________________________________________________________  

 
REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 

with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 

representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 

of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of 

the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 

Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority 

to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 

shown in the attached [state title of attached document showing proof of authorization (e.g., duly 

notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 
or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign 

or international financing institution whose blacklisting rules have been recognized by the 

Government Procurement Policy Board, by itself or by relation, membership, association, 

affiliation, or controlling interest with another blacklisted person or entity as defined and 

provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 

the original, complete, and all statements and information provided therein are true and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  

     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 

Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the 

BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related 

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 
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Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 

[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or affinity 

up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with 

the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 

of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  

 

 

 

                                                               [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 
                                                                                                       Affiant 

 

 

[Jurat]  

[Format shall be based on the latest Rules on Notarial Practice] 
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BID FORM 

  Date: _________________  

                                                               Project Identification No.: NOSO-LMC-TANJAY- 

    BAIS-07-2024 

 

To: [name and address of Procuring Entity]  

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

 b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the the allowable forms 

of Performance Security, subject to the terms and conditions of issued GPPB 

guidelines12 for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  

j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 
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all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  

l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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Contract No. :

Name of Project :

Unit 

Quantity

Item No. :

Work Description :

DESCRIPTION QTY UNIT UNIT COST AMOUNT

A. ESTIMATED DIRECT COST (EDC)

   1. MATERIAL COST

   2. LABOR COST

   3. EQUIPMENT COST

B. MARK - UPS

OCM

Contractor's Profit

C. VALUE ADDED TAX (VAT)

TOTAL COST OF WORK ITEM (Sum of A, B and C)

UNIT COST (Total Cost of Work Item/Quantity)

DETAILED COST ESTIMATE

TOTAL B (OCM and Contractor's Profit): 

TOTAL C (VAT ) (5% of A and B): 

DERIVATION OF UNIT COST

TOTAL MATERIAL COST:

TOTAL LABOR COST: 

TOTAL EQUIPMENT COST: 

TOTAL A (Estimated Direct Cost): 
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ESTIMATED DIRECT COST (EDC) 

INDIRECT COST % FOR OCM 

AND PROFIT 
TOTAL INDIRECT COST 

% FOR OCM AND 

PROFIT 
OCM             

( % OF EDC) 

PROFIT           

( % OF EDC) 

Up to Php 5 Million 15 10 25 

Above Php 5M up to Php 50M 12 8 20 

Above Php 50M up to Php 

150M 
10 8 18 

Above  Php 150M 8 8 16 

OCM - Overhead, Contingencies and 

Miscellaneous   

VAT COMPONENT - shall be 5% of the sum of EDC, OCM and Profit 
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