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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 



NIA Region VII Compound, Dao District, Tagbilaran City, Bohol 
Trunkline Nos: (03) 8 501-9421 / 501-9544 ٠ Telefax No.: (03) 8 501-9544 

Website: www.nia.gov.ph ٠Facebook: www.facebook.com/niaregion7 

TIN: 000-916-415-132 

INVITATION TO BID 

 

FOR PACUAN-KAITIHAN CIS (Repair and Construction of Lined Canal 

and Canal Structures), La Libertad, Negros Oriental 

1. National Irrigation Administration – Regional Office 7 (NIA-RO7), through the General 

Appropriation Act – REPAIR CIS (GAA-REPAIR CIS) for Calendar Year (CY) 2023 intends 

to apply the sum of One Million Eight Hundred Thirty-Six Thousand Five Hundred 

Ten pesos and 00/100 (₱ 1,836,510.00) only being the Approved Budget for the 

Contract (ABC) to payment under contract for Pacuan-Kaitihan CIS (Repair and 

Construction of Lined Canal and Canal Structures), La Libertad, Negros Oriental 

with Contract No. NOSO-LMC-RRECIS-17-2023. Bids received in excess of the ABC shall 

be automatically rejected at bid opening. 

 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 

is required Ninety (90) calendar days. Bidders should have completed a contract similar 

to the project. The description of an eligible bidder is contained in the Bidding Documents, 

particularly, in Section II. Instruction to Bidders. 

 

3. Bidding will be conducted through open competitive bidding procedures using non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 

 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 

Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared 

(special & regular) holidays and weekends. 

 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 

able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 

wherein the name of the company will be reflected in the Documents Request List of the 

Bid Notice Abstract of the Procuring Entity, from February 01, 2023, 8:00 A.M. to 

February 23, 2023, 8:30 A.M. during office hour from the given address and website(s) 

below and upon presentation of the payment from NIA - Negros Oriental Satellite Office 

Special Collecting Officer of nonrefundable fee of Two Thousand pesos (₱ 2,000.00) 

only its proof of payment for the fees in person, by facsimile, or through electronic means. 

 Interested Bidders’ representatives must also present a letter duly signed by the General 
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation, 

authorizing him/her to acquire the Bidding Documents. 

 

6. The NIA-RO7 will hold a Pre-Bid Conference on February 09, 2023, 9:00 A.M. at NIA 

Bohol-Cebu-Siquijor IMO (Cebu Office), Gov. M. Cuenco Ave., Banilad, Cebu and/or 

through videoconferencing/webcasting via Google Meet, which shall be open to 

prospective bidders. 

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the NIA 

Bohol-Cebu-Siquijor IMO (Cebu Office), Gov. M. Cuenco Ave., Banilad, Cebu on or 

before February 23, 2023, 9:00 A.M. Late bids shall not be accepted. 



 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 

amount stated in ITB Clause 15. 

 

9. Bid opening shall be on February 23, 2023, 9:00 A.M. at NIA Bohol-Cebu-Siquijor IMO 

(Cebu Office), Gov. M. Cuenco Ave., Banilad, Cebu and/or through 

videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of the bidders’ representatives who choose to attend the activity. 
 

10. The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding, or 

not award the contract at any time prior to contract award in accordance with sections 

35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 

9184, without thereby incurring any liability to the affected bidder or bidders. 

 

11. For further information, please refer to: 

NIA-Negros Oriental Satellite Office  

C/O The BAC Secretariat 

Osmeña St., Poblacion, Sibulan 

Negros Oriental 

Telephone No. (035) 419-9590 

Email Address: nianegrosoriental@gmail.com 

 

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding of 

Documents. 

 

 

 

 

           Sgd. ENGR. ORENCIO M. APALE 

              BAC Chairperson 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The National Irrigation Administration - Regional Irrigation Office No.7(NIA-RO7) 

invites Bids for the Pacuan-Kaitihan CIS (Repair and Construction of Lined Canal 

and Canal Structures), La Libertad, Negros Oriental with Project Identification 

Number NOSO-LMC-RRECIS-17-2023. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1.The GOP through the source of funding as indicated below for GAA- 

REPAIR-CIS CY 2023, in the amount of PhP 1,836,510.00. 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 
23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 
negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 
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10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 calendar days from opening of 

bid. Any bid not accompanied by an acceptable bid security shall be rejected by 

the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 



 

17 

 

Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Canalization & Canal Structures. 

7.1 

 

Sub-contracting is not allowed. 

10.3 [Specify if another Contractor license or permit is required.] None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 

Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least 

two (2) years’ experience as Project 
Engineer in similar works; 

1 – Materials Engineer – With at least two (2) years’ experience as 
Materials Engineer duly accredited by the 

DPWH provided that the limits of 

assignment are the following: 

      Materials Engineer II - Two (2) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than 

P150M 

      Materials Engineer I - Four (4) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than P 

50M 

1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 
Officer. 

1 - Foreman  – with at least two (2) years’ experience as 
Foreman for Earthworks, concreting 

and/or other related works; 
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10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument set 1 

8. Bar Cutter   1 

 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than 2% of the ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 
credit; 

 

b. The amount of not less than 5% of the ABC if bid security is in Surety 

Bond. 

19.2 Partial bids are not allowed:   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property (ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 
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10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 
 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2  

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s 
original Bid. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice to Proceed. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or surety 

bond, callable upon demand, issued by a surety or insurance company 

duly accredited by the Insurance Commission and confirmed by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter of 

Credit of equivalent value issued by a commercial bank, a bank guarantee 

or surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by 

NIA (if amount is not included in the first Installment), and after 

Contractor has fully mobilized the initial equipment requirement and Key 

Personnel indicated in its Manpower Utilization Schedule. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 
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15.2 The amount to be withheld for failing to produce “as built” drawings 
and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
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SECTION IV 

CANAL EXCAVATION 

 

401   SCOPE  

 

         The work under this Section shall consist of excavating and removal of all classes of materials in canal prism 

including placing into  canal  embankments  with  excavated  suitable  materials, stockpiling of excavated materials 

suitable for embankment and backfilling, and trimming of side slopes inside canal prism and canal beds except on 

portion of the canal where concrete lining is required (trimming of the foundation bed will be considered included 

under Section XX, Concrete Canal Lining) all in accordance with the Drawings and these Specifications or as 

directed by the Engineer. 

 

 All excavations shall be true to lines, grades, slopes and profiles shown on the Drawings or as required by 

the Engineer. 

 

402   CLASSIFICATION 

 

         All excavated materials under this Section will be classified as follows: 

 

         1. Rock Excavation - For purposes of classification of excavation, rock is defined as sound and solid masses 

or formation, layers or ledges of mineral matter in place of such hardness and texture that: 

         

a)  Cannot be effectively loosened or broken down by ripping in a single pass with a latest model tractor 

mounted hydraulic ripper equipped with one digging point of standard manufacturer's design 

adequately sized for use with and propelled by a crawler-type tractor above 305 HP. 

b)  In the areas where it is impracticable to classify the use of the ripper described above, rock is defined 

as sound and solid material of such hardness and texture which cannot be loosened or broken by a 

2.72 kg. (6 pound) drifting pick. 

c)  Can only be loosened or broken by a special equipment such as jack hammer and pencil hammer 

attached to an excavator. 

 

 All formation of materials  as defined above whose  volume is one (1) cubic meter or more will be classified 

as rock. 

 

 2. Common Excavation - Excavation of any materials and boulders (whose  volume   is less than one 

cubic meter) that can be ripped to be loosened by, a dozer of  equal or below 305 HP capacity.  

 

403   CONSTRUCTION REQUIREMENTS 

 

         (a) Explosives and Blasting 

 

           1) Explosives 

 

 Caps or other exploders or fuses shall in no case be stored in the same place in which 

dynamite or other explosives are stored, transported or kept.  The location and design of powder 

magazines, the methods of transporting explosives and the precautions taken to prevent accidents shall 

be in accordance with the provisions of all laws, orders,  regulations and decrees that are in force in 

the Philippines or may be issued from time to time by the Government. 

 

 The Contractor shall maintain an inventory for storage and withdrawal of powder stocks 

and detonators.  The NIA shall be notified immediately of any loss or theft of explosives. The 

Contractor shall provide such reasonable and adequate protective subversive action or sabotage to any 

property.  Only reliable personnel shall be permitted to store and handle explosives. 

 

 Explosives, if used, shall be of such quantity and power and shall be used in such locations 

so as to minimize opening of seams and disturbing of material outside the prescribed limits of 

excavation.  As excavation approaches its final limits, the depth of holes for blasting and the quantity 

of explosives used for each hole shall be reduced so that the underlying or adjacent material will not 

be disturbed or shattered.  Whenever further blasting might injure the surface of the final excavation, 

as determined by the Engineer, the use of explosives shall be discontinued. 

 

  The cost of furnishing, hauling, storing and handling all explosives shall be included in the 

contract unit price of the work for which they are required. 
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 2) Blasting 

 

 Blasting will be permitted only when    proper precautions are taken for the protection of 

persons, the works, and public or private property.  The Contractor shall satisfactorily cover all shots 

in deep cut excavations and shall take extra precautions on all blasting work as maybe required by the 

NIA. The Contractor shall blast to the extent necessary and in such a  manner  that the excavation will 

not be unduly large or irregular, nor unduly disturb the ground and make it unstable, nor shatter the 

rock, if encountered, upon or against which concrete is to be placed, nor injure concrete already placed 

or existing structures at the site or in the vicinity thereof.  Whenever, in NIA's opinion, the Contractor's 

operations are liable to result in unduly large excavations or unstable ground, as to injure the rock, 

concrete or structures, the Contractor shall drill shorter holes and use lighter charges.  Approval by the 

NIA of any of the Contractor's blasting operations shall not relieve the Contractor of his responsibility 

under this paragraph. 

 

  The Contractor shall submit his drilling and blasting operations for approval of the Engineer 

before commencing with his blasting works.  No blasting operations shall be undertaken without the 

approval of the Engineer. 

 

  When concrete is to be placed upon or against rock, the excavation shall be of sufficient 

depth to provide for the minimum thickness of concrete at all points and any deviation from the 

required minimum thickness of concrete shall be avoided as much as possible. The surface on which 

concrete will be laid shall be trimmed and thoroughly cleaned as directed by the Engineer. 

 

  When excavation of rock materials reaches the surface upon or against which concrete is 

to be placed, blasting shall be stopped and the remaining mass of rock shall be carefully removed by 

means of jack-hammer or any appropriate hand tool. The point beyond which blasting will not be 

allowed shall be determined by the Engineer. All damages to the rock foundation caused by improper 

blasting operation shall be repaired by the Contractor at his own expense in a manner acceptable to the 

Engineer.  

 

 (b) Sections and Slopes 

 

 Excavation sections, profiles and slopes shall be cut true and straight in conformity with the lines and 

grades shown on the Drawings within the following tolerances, measured normal to the excavated surfaces: 

 

             Item                        Tolerances 

 

 1. Side slopes above minimum elevation   + 30 cms. 

             of operating roads 

 

 2. Profile of operating roads, access     + 9 cms. 

                roads and protection dike 

 

 3. Profile of invert of canals            + 3 cms. 

 

 4. Side slopes inside canal prism for    + 15 cms. 

     canals and laterals 

 

 5. Side slopes outside canal prism        + 15 cms. 

               for canals and laterals 

 

 The extreme of the above tolerances shall not be continuous over a distance of 40 meters measured at any 

place, in any direction, parallel to the excavated surface. 

 

 (c) Excavation Beyond Established Lines 

 

 Precautions shall be taken to preserve, in an undisturbed condition, materials beyond the designated limits 

of excavations as shown on the Drawings except unsuitable materials ordered removed by the Engineer.  Materials 

loosened beyond the excavation limits as a result of excavation operations shall be considered defective work and 

shall be compacted or removed and replaced with compacted embankment at the Contractor's expense, as directed 

by the Engineer. 

 

404      METHOD OF CONSTRUCTION 

 

 Canal excavation shall include all excavation works in the canal prism whether common, indurated or rock 

materials, except additional excavations at structure sites which is specified to be done and measured for payment 

under excavation for structure. 
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 The Contractor shall only excavate after the area of operation is acceptably cleared and grubbed in 

accordance with Section II, "Clearing and Grubbing".  Excavation of all canals shall be in accordance with the cross 

section, lines and grades shown on the Drawings.  On portion of the canal where concrete lining is required, canal 

excavation shall not extend beyond the neat lines of the underside face of the canal lining as shown on the Drawings. 

The Contractor must exercise care not to extend his excavation beyond the limits called for in the Drawings. 

Excavation operations shall be such that all materials suitable for embankment or back filling and filling shall be 

separated from objectionable materials which are to be wasted.  All surfaces from excavation shall be trimmed to 

the required slopes and grades within the specified tolerances under paragraph 403 (b).  Blasting if permitted by the 

NIA, shall be in accordance with paragraph 403 (a), "Explosives and Blasting". 

 

 In sections of deep cut in which the canal section is continuous with the roadway section and its side 

slopes, excavation for roadway shall be included under this Section.  If slides occur on excavated slopes or if run-

off flows deposit additional materials in excavations before acceptance of the works, the removal of said slides 

and/or deposits shall be at the expense of the Contractor. 

 

 Large canals like main canals should preferably be excavated with the use of motorized scrapers, 

excavating in successive layers of about 30 centimeters followed subsequently by trimming of the side slopes using 

a Grader.  Medium sized canals like laterals should preferably be excavated by initially using a D-6 or D-7 Bulldozer 

for the upper layers and then excavating the bottom layers and side slopes with the use of a Backhoe.  Should the 

Contractor proposes to do excavation works by some other means, prior approval of the Engineer must be secured. 

 

405     FINISHING CANAL AND ROADWAYS 

 

 Upon completion of all construction operations, the canal section, including slopes of canal embankments, 

and roadway embankments, shall be finished as specified and shown on the Drawings.  Canal beds, canal 

embankments and side slopes shall be trimmed and shaped to the finished cross-section to produce smooth surfaces 

and slopes, and uniform cross-sections. 

 

 Stockpiling of materials on finished canal sections, roadways and embankments shall not be permitted.  

All finished works and surfaces shall be cleaned of all dirt and foreign materials. 

 

 The Contractor shall also be required to clear the entire right-of-way and areas outside the limits of the 

right-of-way for all excess of objectionable materials, if such excess or objectionable materials are the result of the 

Contractor's operation as determined by the Engineer. 

 

 All weeds and other objectionable growth, roots, excess earth, debris, loosened rock larger than 7.5 

centimeters shall be removed and disposed off in approved sites outside the right-of-way as specified or directed by 

the Engineer. 

 

 The entire canal sections including roadways, side slopes and structure approaches shall be left in a neat 

and presentable  condition. 

 

406 METHOD OF MEASUREMENT 

 

 Canal Excavation will be measured for every cubic meter of material excavated from the canal prism.  

Measurement shall be made in its original position after undertaking clearing and grubbing including stripping 

operations and computed by the Average-End Area method for every 20-meter section of finished canal within the 

paylines or neat lines shown on the Drawings, acceptably excavated and formed into embankments or used for 

structure backfill, or wasted as directed. 

 

 Hauling of excavated materials within the free haul distance of 200 meters for  disposal to waste areas and 

trimming of side slopes in canal prism and canal beds except on portion of the canal where concrete lining is required, 

are considered subsidiary works under canal excavation, thus, shall be paid under this Section and the cost thereof 

shall be considered included in the contract unit price for Canal Excavation.  Hauling beyond the free haul distance 

of 200 meters (for waste materials only) and spreading of excavated materials into canal and roadway embankments 

and structure backfill shall be paid under Sections IX & XII, respectively.  Hauling or overhauling for disposal of 

excavated materials into canal embankments is a subsidiary work for Embankment Construction and Compaction, 

thus, it will not be measured for payment and the cost thereof is considered included in the contract unit price for 

Embankment Construction and Compaction. 

 

407      BASIS OF PAYMENT 

 

 The volume measured as provided above shall be paid per cubic meter, which price and payment shall 

constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and all incidentals 

necessary for the successful completion of the work described under this Section and for all subsidiary works except 

for hauling of excavated materials beyond the free haul distance of 200 meters for disposal to waste areas which 
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shall be paid under Section IX, OVERHAUL, and except for trimming of side slopes on portion of canals where 

concrete lining is required which shall be considered as a subsidiary work under Section XX, Concrete Canal Lining. 

 

 

SECTION VI 

STRUCTURE EXCAVATION 

 

601 SCOPE  

 

 Structure Excavation includes the removal of all materials within the structure lines including necessary 

dewatering operations not otherwise specified.  It shall also include additional excavations within the vicinity of the 

structure in order to shape the ground as shown on the Drawings or as directed by the Engineer. 

 

602 CLASSIFICATION 

 

 Structure excavation shall be classified in accordance with paragraph 402. 

 

603    CONSTRUCTION REQUIREMENTS 

 

 All excavation requirements described in paragraph 403 are applicable under this Section. 

 

604 METHOD OF CONSTRUCTION 

 

 All structures, where practicable shall be constructed in open excavation. The method of construction or 

excavations shall be in accordance with the applicable provisions of paragraph 404 and the following requirements. 

 

 Foundations shall be excavated according to the outline of the footings and floors of structure as shown 

on the Drawings or as directed by the Engineer, and shall be of sufficient size to permit free movement of workers. 

 

 On excavation of common materials the foundation bed upon which structures are to be placed shall be 

finished accurately to the established lines and grades after a thorough compaction and trimming of the foundation 

with the use of suitable tools and equipment. As soon as the foundation excavations have been trimmed to their final 

level, it should be protected from degradation by weathering. Should the foundation material soften through exposure 

then the soft material shall be removed and replaced at the Contractor's expense.  If at any point, material is excavated 

beyond the lines and grades of any part of the structure, the over-excavation shall be filled with selected materials 

approved by the Engineer and shall be placed in layers of not more than 20 centimeters thick, moistened and 

thoroughly compacted by special roller, mechanical tampers or by other approved methods.  A density not less than 

90% of the maximum dry density determined by ASTM test D-698 is required. The cost of filling over-excavation 

ordered by the Engineer shall be borne by the Contractor. 

 

 On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon or against 

which concrete and weep holes are to be placed shall conform  to  the  required grades and dimensions as shown on 

the drawings or as established by the Engineer. If at any point, materials are excavated beyond the required limits, 

the over-excavation shall be filled with  concrete  at  the  expense  of the Contractor including the cost of all materials 

required. 

 

 When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide 

for the minimum thickness of concrete at all points and any deviation from the required minimum thickness of 

concrete shall be avoided as much as possible.  The surface on which concrete will be laid shall be trimmed and 

thoroughly cleaned as directed by the Engineer. 

 

 When excavation of rock materials reaches the surface upon or against which concrete is to be placed, 

blasting shall be stopped and the remaining mass of rock shall be carefully removed by means of jack-hammer or 

any appropriate hand tool.  The point beyond which blasting will not be allowed shall be determined by the Engineer.  

All damages to the rock foundation caused by improper blasting operation shall be repaired by the Contractor at his 

own expense in a manner acceptable to the Engineer. 

 

 All foundations for bridge pier footings shall be excavated to such depths as may be necessary to secure 

stable bearing for the structure.  Whenever the safe bearing power of the soil as uncovered is less than that called for 

on the Drawings, pilings or appropriate spread footings will be used.  The elevations of the bottoms of footings, as 

shown in the Drawings shall be considered as approximate, and the Engineer may order, in writing, such changes in 

elevations and dimensions of footings as may be necessary to ensure a satisfactory foundation.  Bearing tests, upon 

written order of the Engineer, shall be taken to determine the supporting power of the soil.  Cost of bearing test will 

be paid as "Extra Work". 

 

 If, in the opinion of the Engineer, the material at the base of the excavation is unsuitable for foundation he 

shall instruct the Contractor to either a) Carry out additional excavation to a depth of 50 cm. below the proposed 
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bottom of concrete shown on the Drawings and to maximum depth of 60 cm. outside of the outermost lines of said 

base and replace with backfill compacted to at least 90% of the maximum dry density or b) strengthen the soft 

material by ramming in gravel and cobbles until a firm foundation is obtained. Measurement and payment for the 

backfill shall be made under Section XII, "Structure Backfill". 

 

605    METHOD OF MEASUREMENT 

 

 Structure Excavation shall be measured by the cubic meter in its original position before being excavated 

in accordance with the Drawings, or as may be ordered by the Engineer. No excavation beyond the paylines shown 

on the Drawings will be measured for payment. For canal structures, the limit of measurement along the lines 

perpendicular to the flow of water shall be the vertical planes at the outer edges of the inlet cut-off walls.  The upper 

limits of the solid measured for payment shall be the canal bottom for canal structures or the original ground surface 

in case of diversion structures. The lower limit shall be the bottom of the required excavation.  Excavated materials 

not vertically above the boundaries as specified above shall not be measured for payment. The volume measured 

shall not include water and other liquids removable by pumping. Such materials as mud, muck, quagmire and other 

similar semi-solids not removable by ordinary pumping shall be considered pay quantities and shall be measured 

and paid for as "Structure Excavation". 

 

 However, in case structure excavation for canal structures is done before canal excavation, the upper limit 

of the solid measured for payment shall be the original ground surface in accordance with the structure excavation 

paylines. 

 

606 BASIS OF PAYMENT 

 

 The volume measured as provided above will be paid per cubic meter, which price and payment shall 

constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and incidentals and 

subsidiary works necessary to complete the work described under this Section. 

 

 For diversion works, canal siphons and bridge structure excavations, the cost of dewatering operation 

unless otherwise specified in the Bill of Quantities shall be paid under a separate item in the Bill of Quantities. For 

all other structure excavations, dewatering operations involved are considered subsidiary works and the cost thereof 

shall be considered included in the unit price of structure excavation. 

 

 The Contractor shall be paid sixty  percent (60%) of the pay quantities of the actual excavation acceptably 

accomplished in accordance with the paylines as shown on the Drawings or as directed by the Engineer.  The 

remaining forty percent (40%)  will  be  paid upon pouring of concrete for the foundation or upon placing of  riprap, 

gravel blanket or grouted riprap in accordance  with  the  Drawings  and Specifications. 

 

SECTION X 

SIDE BORROW 

 

1001   SCOPE  

 

When suitable materials from canal excavation are not sufficient to form the required section of canal 

embankment, roadway embankment (especially at stretches of canal where both cut and fill are encountered), 

additional suitable materials from the adjacent sides of the embankment within 60 meters from the center line of the 

canal shall be obtained by side borrowing as directed by the Engineer.  Side borrow may also be done to form the 

required section of bridge abutment approaches. 

  

The work under this Section shall include clearing and grubbing and stripping of the top soil on the side 

borrow area; excavation and placing or dumping of the side borrow materials to canal embankment, roadway 

embankment or dike and returning and spreading the stripped top soil after the side borrow operations. 

 

1002  METHOD OF OPERATION  

 

After having been determined that materials obtainable from side borrow areas are suitable for 

embankment construction in accordance with Paragraph 902 (b), these side borrow areas shall be cleared, grubbed 

and stripped to about 10 cm. thick top soil before starting any excavation, pushing and dumping operation. The 

cleared and grubbed materials and/or stripped top soil shall be placed outside the limits of the entire canal right-of-

way and side borrow areas as directed by the Engineer, all in accordance with the provisions of Section II, Clearing 

and Grubbing. 

 

Excavation of side borrow materials needed for the construction of embankments shall be made more or 

less uniform in depth within the limits staked by the Engineer and shall in no case exceed a depth of 30 cm. measured 

from the original ground surface; a berm of not less than five meters in width shall be left between the outside toe 

of the embankment and the edge of the borrow pit with side slope provisions not steeper than 3:1 or unless otherwise 

shown on the Drawings or as directed by the Engineer. 
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Materials from side borrow areas shall be placed and/or spread in the canal embankment or roadway 

embankment and subsequently compacted in accordance with the applicable provisions of Section XIII, 

Embankment Construction and Compaction. 

 

Before the Contractor leaves any particular work after completion of side borrow operations, the side 

borrow area shall be releveled and destroyed paddy dikes restored; and the cleared and grubbed materials or stripped 

top soil deposited outside work area shall be returned and spread uniformly throughout the borrow area to the 

satisfaction of the Engineer.  The Contractor shall not  be allowed to shift his operation to another work area unless 

said works are completed and approved by the Engineer. 

 

1003   MEASUREMENT AND PAYMENT   

 

Side borrow is a subsidiary work for Embankment Construction and Compaction, thus it will not be 

measured for payment. The cost of which is considered included in the contract unit price for Embankment 

Construction and Compaction or for Structure Backfill as the case maybe. 

 

 

SECTION XII 

STRUCTURE BACKFILL 

 

1201  SCOPE  

 

 The work under this Section shall include hauling (if necessary) and backfilling with suitable materials 

taken either from Structure Excavation, Canal Excavation, Side Borrow or Borrow Haul all spaces excavated and 

not occupied by the structure and spaces between the natural ground surface and the finish lines indicated to be filled 

and all other sections directed to be filled by the Engineer, all in accordance with these specifications and in 

conformity with the lines, grades and dimensions shown in the Drawings or as ordered by the Engineer.  It shall also 

include the dewatering and removal of all unsuitable materials as ordered by the Engineer from the spaces to be 

backfilled or filled. 

 

1202  METHOD OF CONSTRUCTION  

 

 All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. The 

excavation pit to be backfilled shall be dewatered and all mud and loose materials shall be removed before 

backfilling. The filling materials, with the proper moisture content determined by the Engineer, shall be deposited 

loose and in layers not exceeding 30 centimeters and then thoroughly compacted by ramming, rolling or by means 

of mechanical tampers or portable vibratory compactors to obtain at least 85% compaction behind bridge abutments, 

retaining walls, cut-off walls and immediately above pipes, box or barrel conduits and gradually increasing to at 

least 90% compaction up to the surface of the roadway in the case of approaches to bridges, Road Crossing or Culvert 

Structures. The time when to start backfilling operation shall be determined by the Engineer. 

 

 The compacted backfill above pipes, barrels and other conduits, shall be brought at least 60 centimeters 

before any compacting equipment utilized in embankment construction shall be used or allowed to pass.  Additional 

layers above 60 centimeters can be completed by the use of roller type compacting equipment employed in 

embankment compaction. 

 

 Materials for structure backfill shall be as described in Paragraph 902 (c). 

 

1203   METHOD OF MEASUREMENT  

 

 Structure backfill shall be measured in cubic meters in its final compacted and uncompacted position 

within the limits of structure excavation paylines and surfaces of concrete in contact with the backfilled material as 

shown on the Drawings or as directed by the Engineer. Volumes occupied by the structure and other features will 

not be included. 

 

1204   BASIS OF PAYMENT  

 

 Structure Backfill will be paid for at the contract unit price per cubic meter, which price and payment shall 

constitute full compensation for side borrow, borrow haul and overhaul operations and for furnishing all labor, 

equipment, tools and all incidentals and subsidiary works necessary for the successful completion of the work under 

this Section. 

 

 For newly constructed Drainage Culvert, the volume between the original ground surface and the top of 

the canal embankments is part of the embankment construction operation and therefore shall not be included for 

payment under this Section (which payment shall be included under embankment construction and compaction). 
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SECTION XV 

CONCRETE 

 

1501    SCOPE  

 

 This Section covers all the materials as cement, aggregates, water, admixtures and proportioning, mixing, 

transporting, placing, finishing, curing and protecting of concrete, including supplies, equipment, tools and all other 

incidentals necessary for concrete works. 

 

 All the applicable provisions of the latest revision of the ACI Building Code (ACI-318-63) and American 

Society for Testing Materials (ASTM) shall govern in all cases not specifically provided for herein. 

 

1502    CONCRETE COMPOSITION  

 

 Concrete shall be composed of portland cement, fine and coarse aggregates, water, and if necessary, 

admixtures or agents approved by NIA.  The design of concrete mixtures and consistency shall be as specified in 

this Section. 

 

 

1503   CEMENT   

 

a) General. The cement shall conform to the requirements of the standard specifications for Portland Cement 

(ASTM: C-150 Type 1). Special Cement may be used subject to the approval of the Engineer provided 

it meets the requirements of Portland Cement with regards to strength, soundness and setting time. 

 

b)  Storage. Contractor shall, immediately upon delivery of cement to the jobsite, store the same in a dry, 

weathertight and properly ventilated structure with adequate provisions for the prevention of absorption 

of moisture.  All storage facilities shall be subject to the approval of the Engineer and shall be such as 

to permit easy access for the inspection and identification.  In order that cement may not become unduly 

aged after delivery, the Contractor shall use any cement of the same type, which has been stored at the 

site for 60 days or more before using cement of lesser storage age.  Any cement stored at the project site 

over four months shall not be used unless retest proves it to be satisfactory.  Sacked cement shall not be 

stocked higher than 14 sacks for storage for a period of not longer than 30 days and not higher than 

seven sacks for longer period. 

 

c)  Payment. Payment for cement shall be considered included in the contract unit price  for the various 

items of concrete in the Bill of Quantities for which cement is used. 

 

1504   ADMIXTURES    

 

  In order to reduce the cement content and/or the amount of mixing water, and to improve the concrete 

workability, the Contractor may be allowed to use Admixtures and as such he shall submit to NIA for approval 

such Admixture he proposes to use. The Contractor shall be required to submit manufacturer's brochures and data 

sheets for  review together with detailed proposals on how the admixtures will be used in the works.  This 

information should be supported with mix designs and the results of trial mixes.  All admixtures shall be used 

strictly in accordance with the manufacturer's recommendations. However no additional payment will be made by 

NIA to the Contractor in view of this as the cost thereof is considered included in the contract unit price for the 

different classes of concrete. 

 

 The following type of admixtures will be given consideration by the NIA provided that they conform to the 

provisions of this Paragraph: 

 

       1.  Air entraining agent 

 

       2.  Water reducing admixtures 

 

       3.  Water reducing and retarding admixtures 

 

       4.  Water reducing and accelerating admixtures 

 

 Admixtures shall be furnished in a powder or liquid form. If furnished in a solution it shall contain at least 

50% solids and a mold inhibitor. The admixtures effect on the properties of Portland cement concrete mixtures shall 

meet the requirements of ASTM: C-494. 
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 Admixtures will be accepted on manufacturers certification of conformance with the specifications but 

permission to slip on certification shall in no way relieve the Contractor of responsibility for furnishing an admixture 

not meeting specification requirements. Where the Engineer has reason to believe that testing is necessary to prove 

compliance with the requirements of these specifications, it may order these admixtures to be sampled and tested 

anytime. The Contractor shall provide facilities satisfactory to the Engineer for readily procuring samples for test. 

 

 Air Entraining Agent. Concrete produced with water reducing agents shall contain four to six per cent of air 

entraining agent by volume.  The air entraining agent shall conform to the requirements of ASTM: C 260, and shall 

be tested in accordance with ASTM: C 233.  The total calculated air content of the concrete as discharged from the 

mixer shall be as follows: 

 

         Coarse Aggregates                  Total Air - Per cent by 

              Maximum Size                       Volume of Concrete  

        

 2 cm.  5 + 1 

 

 3.8 cm. 4 + 1 

 

The agent in solution shall be maintained at uniform strength and shall be added to the batch in a portion 

of the mixing water.  This solution shall be batched by means of a mechanical batcher capable of accurate 

measurement.  When a retarder dispersing agent is used in the concrete, the portion of the mixing water containing 

the air-entraining agent shall be introduced separately into the mixer. 

 

Water Reducing Agent or Water Reducing and Set Retarding Agent. The Contractor may be allowed to 

use an approved water reducing agent, or water-reducing and set retarding agent in concrete.  The ASTM 

designations for these admixtures are Type A and Type D, respectively. The agent used shall be either suitable 

calcium, sodium or ammonium salts of lignosulfonic acids or of the  nonlignin, hydroxylated carboxylic and acid 

groups.  The agent shall be of uniform consistency and quality within each container and from shipment to shipment. 

 

The amount of water reducing, or water reducing and set retarding agent to be used in each concrete mix 

shall in general be within the following limits: 

 

       Lignosulfonic Acid Type     -  0.27 to 0.37 percent of solid rystalline ligning, 

by weight, of cement.   

 

       Hydroxylated Carboxylic Acid Type -  0.25 to 0.50 percent of liquid, by weight of 

cement. 

 

Water Reducing and Accelerating Admixture.  The ASTM designation for this admixture is Type E. Water 

reducing and accelerating admixture may be used by the Contractor for speeding up precasting and post-tensioning 

operations for precast and prestressed beams, girders, slabs and bearing pads, if approved. 

 

1505   WATER   

 

   The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, organic 

matter, alkali, salts and other impurities.  The recommendation of the seventh edition of the U.S.  Bureau of 

Reclamation Concrete Manual for mixing water shall be followed. 

 

1506  FINE AGGREGATES   

 

  a) General.  The term "Fine Aggregates" is used to designate aggregates in which the maximum size of 

particles is 5 millimeters.  Fine aggregates for concrete, mortar and grout shall be provided by the Contractor and 

shall consist of natural sand, manufactured sand, or a combination of both. The different components shall be batched 

separately, or subject to the written approval of the Engineer, or blended prior to delivery to the batching plant. 

 

As a means of providing moisture control, the Contractor may be required to stockpile the fine aggregates 

over porous storage to drain excessive water and to stabilize moisture content. 

 

b) Quality.  Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard, 

tough, durable, uncoated rock particles.  The Contractor shall exercise every possible precaution in transporting, 

washing and screening operations to prevent contamination of sand particles. Fine aggregates shall conform to the 

following requirements: 

 

       1. Grading -It is assumed that the sand available in natural deposits will require processing to provide a 

suitable gradation.  Regardless of the source, the fine aggregates shall be well graded from fine to coarse and the 

gradation as delivered to the mixers shall conform to the following requirements unless otherwise approved: 
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 Sieve Designation Percent by Weight 

 US Standard Square Passing Individual 

 .         M e s h         .  .       S i z e s        . 

 

   3/8" (9.50mm)  100 

   No. 4 (4.75mm)  95-100 

   No. 8 (2.36mm)             85- 95 

 No. 16 (1.18mm)  60- 85 

 No. 30 (600um)  25- 60 

 No. 50 (300um)  10- 30 

 No. 100 (150um)  2- 10 

 

In addition to the grading limits shown above, the fine aggregates as delivered to the mixer shall have the 

fineness modulus of not less than 2.30 or more than 3.00.  The grading of the fine aggregates also shall be controlled 

so that the fineness moduli of at least 9 to 10 test samples of the fine aggregates as delivered to the mixer shall not 

vary more than 0.10 from the average fineness modulus of all samples previously taken.  The fineness modulus shall 

be determined by dividing by 100, the sum of the cumulative percentages retained on US standard sieves No. 4, 8, 

16, 30, 50 and 100.  At the option of the Contractor fine aggregates may be separated into two or more sizes or 

classifications, but the resulting sand when combined before entering the concrete mixer shall be of uniform grading 

within the limits specified above. 

 

2. Particle Shape.  The shape of the particles shall be generally spherical or cubical and reasonably free from 

flat or elongated particles.  A flat or elongated particle is defined as a particle having a maximum dimension in 

excess of five times the minimum dimension.  Rocks which breaks down into such shape, regardless of the type of 

processing equipment used, will not be approved for use in the production of fine aggregates. 

 

3.  Deleterious Substances. the maximum percentages of deleterious substances in the fine aggregates as 

delivered to the mixer shall not exceed the following values: 

 

 Percent by        

                                              .  Weight  . 

 

        Materials passing no. 200                  3 

        Screen (Designation 16)* 

 

        Shale(Designation 17)                      1 

 

        Clay (designation 13)                      1 

                                                                                                                                               

        Total of other deleterious substances 2 

         (such as alkali, mica, soft, flaky 

           particles and loam)                  

 

* The designation in parenthesis refers to methods of testing described in the seventh (7th) edition of 

the US Bureau of Reclamation Concrete Manual and ASTM. 

 

The sum of the percentages of all deleterious substances shall not exceed 5% by weight.  Fine aggregates 

producing a color darker than the standard in the colometric test for organic impurity (USBR designation 14 or 

ASTM C-40) may be rejected.  Fine aggregate having specific gravity (USBR Designation 9 or ASTM C-128, 

saturated surface dry basis) of less than 2.60 may be rejected.  The fine aggregate may be rejected if the portion 

retained on No. 50 (300 um) screen, when subjected to five cycles of sodium sulphate test for soundness (USBR 

designation 19 or ASTM C-88) shows an average loss of more than 18% by weight.  Fine aggregates delivered to 

the batching plant may be rejected if it contains more than 0.10% soluble sulphate for any one sample or more than 

0.10  for an average of at least 9 out of 10 consecutive test samples of finished sand, when samples are taken hourly.  

The percent soluble sulphate in fine aggregates shall be determined in accordance with the method of test prescribed 

in subparagraph 4. below. 

 

      4. Sampling - Sampling of fine and coarse aggregates shall be done in accordance with paragraph 1509.   

The source from which fine and coarse aggregates is to be obtained shall be selected well in advance of the time 

when the materials will be required in the work.  Unless otherwise specified, all test samples shall be taken under 

the supervision of the Engineer in sufficient time as approved to permit adequate testing and examination of results 

sufficiently in advance of the time for use in concrete.  Routine control test and analysis of the fine and coarse 

aggregates at various stages in the processing operation shall be made.  The approval of a source shall not be 

construed  as containing approval of all materials from the source, and the Contractor will be held responsible for 

the specified quality of all such materials used in the work. 
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 (c) Storage - Fine aggregates shall be stored in such a manner as to avoid the inclusion of any foreign 

materials in the concrete.  The storage or stockpile shall be constructed so as to prevent segregation.  Depositing of 

materials in storage and its removal therefrom shall be done in such a manner as to result in increasing the uniformity 

of the grading insofar as this is practicable.  All fine aggregates shall remain in free drainage storage for at least 

seventy-two (72) hours prior to use.  Sufficient live storage shall be maintained at all times to permit continuous 

placement of concrete. 

 

 (d) Measurement and Payment - Fine aggregates will not be measured for payment.  The cost of excavation, 

stockpiling, transporting, processing, blending, handling and other costs for providing fine aggregates shall be 

considered included in the unit price bid for the various items in the Bill of Quantities for which fine aggregates are 

used. 

 

1507   COARSE AGGREGATES  

 

         (a) General - The term "Coarse Aggregate" is used to designate aggregates of such sizes as to fall within the 

range of 0.5 cm. to 7.5 cm or any size or range of sizes within such limits.  The coarse aggregates shall be reasonably 

well graded within the nominal size ranges hereinafter specified.  Coarse aggregate for concrete shall be furnished 

by the Contractor and shall consists of crushed rock or mixture of  natural gravel and crushed rock as provided in 

paragraph 1508.  Coarse aggregate, as delivered to the batching plant shall have a uniform and stable moisture 

content.  Any rewashing found necessary to provide clean aggregates shall be done prior to finish screening.  

Rewashing shall not be performed in finish screen. 

 

 (b) Quality - Coarse aggregates shall conform to the requirement of ASTM C-33 and shall consist of hard, 

dense, uncoated durable rock fragments. 

 

       1. Grading - The coarse aggregates shall be well graded from fine to coarse.  It shall be separated into 

the following specific size groups.  The grading of the  aggregates within the separated size groups as delivered to 

the mixer shall be as follows:   

 

 S   I   Z    E     G   R   O   U   P   S                       

 

Sieve Sizes Per Cent by Weight Passing Individual Sizes 

US Std. Sq. Mesh 12.5 mm 18 mm 37.5mm 50mm 75mm 

6"          (150 mm) -  - - - 

3"             (75mm) -  - - 100 

2-1/2"     ( 63 mm) -  - 100 90-100 

2"           ( 50 mm) -  100 95-100 35-70 

1-1/2"    (37.5mm) -  90-100 - 0-15 

1"           ( 25 mm) - 100 20-55 35-7 - 

3/4"        ( 19 mm) 100 90-100 0-15 - 0-5 

1/2"       (12.5mm) 90-100 - - 10-30 - 

3/8"        (9.5 mm) 40-70 20-55 0-5 - - 

No. 4     (4.75mm) 0-15 0-10 - 0-5  

 

Coarse aggregates shall contain not more than 1.5 per cent of materials passing the No. 200 sieve by 

meshing, nor more than 5% of soft fragments. 

 

It shall have an abrasion loss of not more than 45 per cent at 500 revolutions. 

 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various parts of 

the work shall be in accordance with the following: 

 

                                              Maximum Aggregate 

                 General Use Diameter 

 

 Lean Concrete to control water Intrusion           37.5 mm  

 and other miscellaneous uses 

 

 Concrete for Footings, Walls, Slabs                37.5 mm 

 Beams, 0.22 to 0.75 meters thick 

 

 Concrete for thin walls, slabs, beams,               19 mm 

 less than 0.22 meters thick 

 

 Concrete for reinforced concrete pipes             12.5 mm 
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In all cases, the diameter of the aggregate shall not exceed 1/2 the distance between the reinforcing steel 

bars of the members being placed. 

 

 2. Particle Shape - The particle shape of the crushed coarse aggregate shall be generally spherical or 

cubical and reasonably free from flat or elongated particles.  A flat or elongated particle is defined as a particle 

having a maximum dimension in excess of five times the minimum dimensions.  Rocks which breaks down into 

such shape will not be approved for the production of aggregate. 

 

 3. Deleterious Substances - The deleterious substances in any size of coarse aggregate, as delivered to 

the mixer, shall not exceed the following values: 

 

                        Per Cent 

                       By Weight 

 

Material Passing No. 200                1/2 

  (Screen Designation 16)* 

 

Shale (Designation 18)                    1 

Clay Lumps (Designation 13)             1/2 

 

Other deleterious substances              1 

 

*  The designations in parenthesis refers to methods of Testing described in the seventh edition of the 

U.S. Bureau of Reclamation Concrete Manual and ASTM. 

  

The sum of the percentages of all deleterious substances in any size, as delivered to the mixer, shall not 

exceed 3%  by weight.  Coarse aggregate may be rejected if it fails to meet the following requirements: 

 

1)  Petrographic Examination - If more than 10% of poor aggregate particles can be identified in 

physical quality test and in case 20% of the particles would be classified with respect to the chemical 

quality (USBR Desig. 7 or ASTM C-295). 

2)  Sodium-sulphate Test for soundness (USBR Desig. 9 or ASTM C-88)- If the weighted average 

loss, after 5 cycles is more than 10% by weight. 

3)  Specific Gravity (USBR Desig. 10 or ASTM C-127) - If the specific gravity (saturated surface-dry 

basis) is less than 2.60. 

4)  Sampling - All sampling of coarse aggregates shall be in accordance with Paragraph 1509. 

 

c) Storage - Coarse aggregate storage or stockpiles shall be built in such a manner as to avoid the inclusion 

of any foreign materials in the concrete and to prevent segregation and excessive breakage.  Water sprayers shall be 

installed to keep that portion of the coarse aggregate stockpiles saturated which is intended for immediate use in the 

concrete.  Sufficient live storage shall be maintained at all times to permit continuous placement of concrete. 

 

d) Measurement and Payment - Coarse aggregates will not be measured for payment.  The cost of excavation, 

stockpiling, processing, blending, handling and other cost for providing coarse aggregates shall be considered 

included in the unit price bid for the various items in the Bill of Quantities for which coarse aggregates are used. 

 

1508   PRODUCTION OF FINE AND COARSE AGGREGATES  

 

         (a) Source of Aggregates - Fine and coarse aggregates for concrete, and fine aggregate for mortar and grout 

may be obtained by the Contractor from any approved source.  Approval of deposit shall not be construed as 

constituting approval of all materials taken from the deposit, and the Contractor shall maintain the specified quality 

of all such materials used in concrete works.  If the aggregates are to be obtained from deposits or quarry sources 

not previously tested and approved by NIA, Contractor shall submit, for preliminary test and approval, a representa-

tive, 90 kilograms (approximately 200 pounds) sample of the fine aggregate and of the 0.5 centimeters to 2 centimeter 

size of coarse aggregate and a 45 kilograms (approximately 100 pounds) sample of each of the other sizes of coarse 

aggregate proposed for use in the work, at least 90 days before the materials are required for use. 

 

       (b) Developing Aggregate Deposit. The Contractor shall carefully clear the area, from which aggregates are 

to be taken, of trees, roots, brush, sod, soil, unsuitable sand and gravel or aggregates, and other objectionable matter.  

The portion of the deposit used shall be located and operated so as not to detract from the usefulness of the deposit 

or of any adjacent property and so as to preserve, insofar as practicable, the future usefulness or value of the deposit.  

Waste materials removed from aggregate borrow areas shall be disposed of in approved locations. 
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       (c) Processing Raw Materials. The Contractor shall employ processing equipment which will ensure well-

shaped particle in all aggregate sizes and a minimum of particle which are flat or elongated.  Processing of raw 

materials shall include screening, washing, and blending if necessary to produce fine and coarse aggregate meeting 

the requirements of Paragraphs 1506 and 1507.  Processing of aggregates produced from any source shall be done 

at an approved site.  Water used for washing aggregates shall  conform to Paragraph 1505.  To utilize the greatest 

practicable yield of suitable materials in the portion of the deposit being worked, the Contractor may crush oversize 

material and any excess materials of the size of coarse aggregate to be furnished, until the required quantity of each 

size has been secured, provided, that the crushed aggregates shall be blended uniformly with the uncrushed 

aggregates.  Crushing and blending operations shall at all times be subject to approval by the Engineer. 

 

  Aggregates, as delivered to the mixers, shall consist of clean, hard and uncoated particles.  When required, 

dust shall be removed from the coarse aggregate by adequate washing. 

 

  (d) Moisture Control.  The free moisture control of the fine aggregate and smallest size group of coarse 

aggregate as delivered to the mixers shall be controlled so as not to exceed the value of 6.0 and 1.5, respectively, 

expressed as a percentage by weight of the saturated, surface dry aggregates.  The percent variation of free moisture 

content in fine aggregate and the smallest size of coarse aggregate shall not exceed 0.5% and 2.0%, respectively, 

during any one hour of mixing plant operation.  The free moisture of the other sizes of coarse aggregates shall be 

the least amount when delivered to mixers and variations shall be the least practicable under all job conditions.  Sand 

shall have a uniform and stable moisture content.  Under no conditions shall the other sizes of coarse aggregates be 

delivered to the mixing plant bins dripping wet.  The Contractor may accomplish the required moisture control by 

use of free drainage storage, mechanical dewatering devices,  or any other satisfactory means of dewatering. 

 

 

1509 AGGREGATE SAMPLING AND TESTING  

 

 Sampling of the aggregate materials approved for use in the work shall be done by the contractor in 

accordance with ASTM Sampling Method at 10 days in advance of the time  when  placing of concrete is expected 

to begin.  Aggregate studies and tests will be made by the contractor at its own expense.  It shall be the responsibility 

of the Contractor to designate the source(s) of aggregates early enough to give NIA sufficient time to obtain the 

necessary samples and have them subjected to tests. 

 

 The samples of aggregates shall be obtained and tested in accordance with the following ASTM standard 

methods: 

 

       Sampling aggregate                         - C  75 

       Sieve Analysis                             - C 136 

       Amount of material finer than 200 sieve   - C 117 

       Organic impurities                         - C  40 

       Mortar Strength                            - C  87 

       Soundness                                  - C  88 

       Soft Particles                             - C 235  

       Abrasion                                   - C 131 

       Clay lumps                                 - C 142 

 

No aggregate shall be used until official advice has been received that it has satisfactorily passed all tests, 

at which time written authority shall be given for its use.  Material from source which has been previously tested 

and shown satisfactory compliance with all the requirements given herein may be used without further testing upon 

written permission of NIA. Test reports for previous tests must be available before approval can be given. 

 

During construction, aggregates will be sampled as delivered to the mixer to determine compliance with 

specification provisions. Test shall be made in accordance with the applicable ASTM Standards.  Routine control 

test and analysis of aggregates at various stages in processing, transporting, stockpiling, redraining, and batching, if 

used will be made by the contractor. The Contractor shall provide such facilities as may be considered necessary for 

the ready procurement of representative test samples.  All test will be made by the contractor under the supervision 

of NIA. 

 

1510 CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES 

 

       (a) Classification and Design Mixtures.  The mixture for all classes of concrete shall be designed by the 

Contractor and approved by NIA to obtain the compressive strength at the age of 28 days as specified below: 
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Class Minimum Strength 

(kg/cm2) 

Maximum 

Aggregate Size 

(mm) 

Minimum Cement 

(kg/m3) 

Maximum 

Water/Cement Ratio 

X 300 19 375 0.55 

Y 210 12.5 350 0.60 

AA 210 19 325 0.60 

A 210 37.5 300 0.60 

B 170 50 250 0.70 

C 170 75 225 0.70 

Z 140 75 200 0.85 

Blinding 70 37.5 150 no limit 

(Concrete)     

     

 (b) Aggregate Content. - Concrete mixtures shall be designed to use the largest size and the maximum 

amount of coarse aggregate as practicable for the intended use of the concrete. 

 

 (c) Consistency. - The amount of water to be used in the concrete shall be regulated as required to secure 

concrete of the proper consistency and to adjust for any variation in the moisture content or grading of the aggregates 

as they enter the mixer. 

 

It shall be such consistency that it will flow around reinforcing steel bar but individual particles of the 

coarse aggregate  when  isolated shall have coating of mortar containing its proportionate amount of sand.  The 

consistency shall be gauged by the ability of the equipment to properly place it and not by the difficulty in mixing 

or transporting.  Addition of water to compensate for stiffening of the concrete before placing will not be permitted.  

Uniformity in concrete consistency from batch to batch will be required. 

 

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy concrete sections 

and at top of walls, piers and parapets, 10 centimeters for pumped or air placed concrete, and 7.5 centimeters for 

concrete elsewhere. 

 

The Engineer reserves the right to require a lesser slump whenever concrete of lesser slump can be 

consolidated readily into place by means of the vibration specified in Paragraph 1517. 

 

 (d) Notwithstanding the approval by NIA of the design mixtures and the above specified minimum cement 

content for different classes or gradation of aggregates, the Contractor shall be responsible that all the concrete meet 

the desired strength. 

 

1511   MEASUREMENT OF MATERIALS   

 

 All materials from which the concrete will be manufactured shall be mechanically measured by weight, 

except as otherwise specified and/or authorized by the Engineer and admixture solutions which may be measured 

by volume. 

 

 Measuring devices shall be suitably designed and constructed for the purpose and shall be weighing 

separately the cement, fine and coarse aggregates.  The accuracy of all weighing devices shall be such that successive 

quantities can be measured to one per cent of the desired weights.  Cement in standard bags (40 kilograms) need not 

be weighed.  The water measuring devices shall be of such type and make to be readily controlled to obtain an 

accuracy of one-half per cent of the desired quantity of water. 

 

 Whenever volumetric proportioning and measurement is permitted due to failure or malfunction of weighing 

devices the equivalent volumetric proportions of weighed representative samples of the concrete ingredients shall 

be computed taking into consideration bulking effect of cement and variations of moisture content of the aggregates. 

 

 When sack or bag cement is used, the quantities of aggregates for each batch shall be for one or more full 

sack of cement.  No batch requiring a fractional sack of cement will be tolerated. 

 

1512  MIXING AND DELIVERY  

 

       Ready-mixed concrete shall be mixed and delivered to the point designated by the Engineer by means of one 

of the following combination of operations: 

 

       - Mixed completely in a stationary mixer and the mixed concrete transported to the point of delivery in a 

truck mixer operating at agitator speed or in nonagitating equipment when approved by the Engineer. (Known as 

central-mixed concrete). 

 

       - Mixed completely in a truck mixer at the batching point or while in transit.  (Known as transit-mixed 

concrete).      



 Canal Excavation 

 

TS-IV-14 

 

       - Mixed completely in a truck mixer at the point of delivery following the addition of mixing water.  (Known 

as truck-mixed concrete). 

 

 Truck mixers and truck agitators shall be operated within a capacity not to exceed 63 or 80 percent, 

respectively of the gross volume of the drum and at a speed of rotation for mixing or agitating as designated by the 

manufacturer of the equipment.  A truck mixer or truck agitator used for transporting concrete that has been 

completely mixed in a stationary mixer shall be operated within the limits of capacity and speed of rotation 

designated by the manufacturer for agitating, except that the agitator capacity shall in no event exceed 80 percent of 

gross drum volume. 

 

 When a stationary mixer is used for the complete mixing of the concrete, the mixing time for mixers having 

a capacity of 10 cubic yards (7.6 m3) or less shall be not less than 60 seconds.  For mixers of more than 10 cubic 

yards (7.6 m3) capacity, the mixing time shall be determined by the Engineer.  The time is valid provided mixer 

efficiency tests prove the concrete is satisfactory for uniformity and strength.  Mixing time shall be measured from 

the time all cement and aggregates are in the drum.  The batch shall be so charged into the Mixer that some water 

will enter in advance of cement and aggregates, and all water shall be in the drum by the end of the first one-fourth 

of the specified mixing time. 

 

 When a truck mixer is used for complete mixing, each batch of concrete shall be mixed for not less than 70 

nor more than 100 revolutions of the drum or blades at the rate of rotation designated by the manufacturer of the 

equipment on the metal plate on the mixer as mixing speed.  Additional mixing, if any, shall be at the speed 

designated by the manufacturer of the equipment as agitating speed.  All materials including mixing water shall be 

in the mixer drum before actuating the revolution counter for determination of the number of revolutions of mixing. 

 

 When a truck mixer or truck agitator is used for transporting concrete that has been completely mixed in a 

stationary mixer, mixing during transport shall be at the speed designated by the manufacturer of the equipment as 

agitating speed. 

 

 When a truck mixer or truck agitator is used for transporting concrete, the concrete shall be delivered to the 

site of the work and discharge shall be completed within 1 hour after the addition of the cement to the aggregates.  

Each batch of concrete delivered at the job site shall be accompanied by a time slip issued at the batching plant, 

bearing the time of charging of the mixer drum with cement and aggregates.  In hot weather or under conditions 

contributing to quick stiffening of the concrete, or when the temperature of the concrete is 30oC (85oF) or above, the 

time between the introduction of the cement to the aggregates and discharge shall not exceed 45 minutes.  When a 

truck mixer is used for the complete mixing of the concrete, the mixing operation  shall begin within 30 m minutes 

after the cement has been added to the aggregate. 

              

 - The concrete when discharged from truck mixers or truck agitators, shall be of the consistency and  

workability required for the job. The rate of discharge of the plastic concrete from the mixer drum shall be controlled 

by the speed of rotation of the drum in the discharge direction with the discharge gate fully open.  If additional 

mixing water is required to maintain the specified slump and is added with the permission of the Engineer, a 

minimum of 20 revolutions of the truck mixer drum at mixing speed shall be required before discharge of any 

concrete. 

 

 When approved by the Engineer, central-mixed concrete which is designated for the purpose may be 

transported in suitable non-agitating equipment. 

 

 When non-agitating equipment is used for transportation of concrete the following requirements shall apply. 

 

 - Bodies of equipment shall be smooth, water-tight, metal containers equipped with gates that will permit 

control of the discharge of the concrete.  Covers meeting the approval of the Engineer shall be provided for protection 

against the weather. 

  

 - The concrete shall be delivered to the site of the work in a thoroughly mixed and uniform mass and 

discharged with a satisfactory degree of uniformity.  Slump tests of representative samples taken during the discharge 

shall not differ by more than 2 inches (50.8 mm).  Discharge shall be completed within 30 min. after introduction of 

the mixing water to the cement and aggregates. 

 

 Concrete delivered in outdoor temperatures lower than 5oC (40oF) shall arrive at the work having a 

temperature not less than 15.6oC (60oF) nor greater than 32.2oC (90oF). 

 

 The volume of concrete mixed or transported shall not be less than 15 percent of the gross volume of the 

drum. 

  

1513  RE-TEMPERING  

 



 Canal Excavation 

 

TS-IV-15 

  Concrete, mortar and grout mixers which have developed initial set shall not be used.  Concrete, mortar and 

grout which have partially hardened shall not be retempered or remixed. 

 

1514  SAMPLING AND TESTING OF CONCRETE  

  

          The  Contractor shall provide the required samples of Concrete to be furnished by the Contractor without cost 

to NIA. Sampling will, in all cases be performed by the contractor under the direct supervision of the Engineer and 

Contractor shall provide without cost to NIA all available tools and labor as may be required. Concrete sampling 

shall be carried on during concrete operations at the rate of one standard sample for each 75 cubic meters of concrete 

or fraction thereof placed during each continuous placing operations but in no case shall there be less than one sample 

for each day concreting.  Each standard sample shall consist of three standard  cylinders (6-inch diameter by 12-

inches high.) The Contractor shall keep a record of the samples and the portion of the structures and volume 

represented which shall be available to NIA on demand. 

 

 Sampling shall conform to ASTM Designations C-172, preparation, storage and curing to ASTM 

Designation C-31 and testing to ASTM Designation C-39. NIA shall have the sample tested by an approved testing 

laboratory at the expense of the Contractor. 

 

1515  CONVEYING AND PLACING CONCRETE   

 

 (a) General.  Approval of the Engineer shall be obtained before starting any concrete pour. Concrete 

placement will not be permitted when, in the opinion of the Engineer, conditions prevent proper placement and 

consolidation. Before concrete is placed, all saw dust, chips, and other construction debris and extraneous matters 

will be removed from the interior of forms, struts, stays, and braces, serving temporarily to hold the forms in correct 

shape and alignments, pending the placing of concrete at their location, shall be removed when the concrete placing 

has reached an elevation rendering their services unnecessary as may be. These temporary members shall be entirely 

removed from the forms and not to be buried in concrete. Surfaces of existing concrete left after partial demolition 

against which new concrete is to be placed, shall be cleared thoroughly of all loose concrete coatings or concrete 

dust by brushing or other effective means followed by thorough washing or jetting.  Such surfaces shall be kept 

moist for at least 24 hours before pouring the new concrete. 

 

 Concrete shall be placed only in the presence of the Engineer or his duly authorized representatives.  Any 

and all concrete placed in the absence of the Engineer or his duly authorized representatives will not be considered 

for measurement and payment, and shall be removed at the discretion of the Engineer with the Contractor assuming 

all losses. 

 

 Concrete shall be conveyed from mixer to forms, as rapidly as practicable, by methods which will prevent 

segregation, or loss of ingredients. In case of circular siphons, pumpcrete shall be used. There shall be no vertical 

drop greater than 1.50 meters except where suitable equipment is provided to prevent segregation and where 

specifically authorized by the Engineer. Belt conveyors, clutch or similar continuously exposed flow, will not be 

permitted. 

 

 (b) Concrete on Earth Foundation.  All concrete shall be placed upon clean and dump surfaces free from 

standing or running water. Prior to placing concrete, the earth foundation shall be satisfactorily compacted in 

accordance with these Specifications. 

 

 (c) Concrete on Rock or Other Concrete.  Rock surface or hardened concrete upon or against which 

concrete is to be placed shall be clean, free from oil, standing or running water, mud, drummy rock objectionable 

coatings, debris, loose and semi- detached or unsound fragments.  Fault, fissures and seams in rock shall be cleaned 

to a satisfactory depth and to firm rock on the sides.  Immediately before concrete is placed, all surfaces shall be 

cleaned thoroughly by the use of high velocity, air water jets, wet sand blasting or other satisfactory means.  When 

required by the Engineer, roughening by grooving with pneumatic tool, of existing concrete surfaces against which 

concrete is to be placed may be required.  All surfaces shall be wetted before placing concrete and approximately 

horizontal surface shall be covered immediately, before the concrete is placed, with a layer of mortar not to exceed 

15 millimeters in thickness and of the same cement-sand ratio as used in the concrete. 

 

 (d) Lift in Concrete.  The permissible depth of concrete placed in one lift will be as shown in the detailed 

Drawings or as directed for each structure by the Engineer. Unless otherwise authorized or shown, lifts of mass 

concrete shall not exceed 1.5 meters in height, and a minimum of 72 hours shall elapse between the placing of each 

successive lifts.  Lifts of three meters will be permitted in piers and walls. Height of lift specified herein will not 

apply where the use of slip form has been approved. All concrete, when placed and vibrated shall be approximately 

horizontal layers not to exceed 50 centimeters in thickness unless otherwise specifically authorized.  The placement 

of concrete surfaces shall not  have reached their initial set before additional concrete is placed thereon.  Slabs shall 

generally be placed in one lift unless the depth is so great that this procedure will produce objectionable results. 

 

 (e) Consolidation of Concrete. Consolidation of concrete shall be by the use of mechanical vibratory 

equipment. The vibrating equipment shall be of the internal type and shall at all times be adequate in number of units 
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and the power of each unit shall be capable to properly consolidate all concrete. The frequency of vibration shall not 

be less than 6,000 revolutions per minute. Form or surface vibrators shall not be used, unless otherwise specified in 

other Sections of this Technical Specifications. The duration of vibration shall be limited to that necessary to produce 

satisfactory consolidation without causing objectionable segregation. In consolidating each layer of concrete the 

vibrating head shall be allowed to penetrate under the action of its own weight and revibrate the concrete in the upper 

portion of the underlying layer. 

 

 At least one spare vibrator in working order shall be available at any location where concrete is being placed. 

 

 (f) Finishing of Concrete Lift Surfaces. The manipulation of the concrete adjacent to the surface of the lift 

in connection with completing lift placement shall be the minimum necessary to produce not only the degree of 

consolidation desired in the surface layer of concrete but also a surface with the desired degree of roughness for 

bond with the next lift.  Surface vibration or excessive surface working will not be permitted.  All unfinished top 

surface not covered by forms and which are not to be covered by additional concrete or backfill, shall be carried 

slightly above  grade,  as  directed,  and  struck  off  by  board finish. 

 

 (g) Placing Concrete Through Reinforcement. In placing concrete through reinforcement, care shall be 

taken so that no segregation of the coarse aggregate occurs.  On the bottom of beams and slabs, where the congestion 

of steel near the forms makes placing difficult, a layer of mortar of the same cement-sand ratio as used in the concrete 

shall be first deposited to cover the surface. 

 

 (h) Depositing Concrete in Water. When specifically authorized, concrete may be deposited in water. The 

methods and equipment used shall be subject to approval of the Engineer. 

 

1516  FORMS  

 

 (a) General. Forms shall be used wherever necessary to confine the concrete during vibration and to shape 

it to the required lines. Forms shall have sufficient strength to withstand the pressure resulting from placement and 

vibration of the concrete, and shall be maintained rigidly in position.  The strength and rigidity of the forms shall be 

such that formed surfaces will conform to specification requirements relating to surface irregularities and tolerances 

for concrete construction.  Forms shall be tight to prevent loss of mortar from the concrete. 

 

 Chamfer strips shall be placed in the corners of forms for exposed exterior corners so as to produce beveled 

edges.  Interior corners and edges of formed joints shall not be beveled unless the requirement therefore is shown on 

the Drawings. 

 

 The tolerance limits specified in Paragraph 1521  and the surface irregularity limits specified in Paragraph 

1521 are the maximum permissive limits of misalignment or irregularity surface which may occur despite 

workmanlike effort to construct and maintain the forms to the specified surfaces.  These limits pertain only to 

inadvertent and occasional irregularities, even though these irregularities are within the maximum permissive limits, 

will be rejected.  Accordingly, these limits, shall not be construed to be tolerances for aligning forms or determining 

acceptability of form materials. 

 

 Stub walls shall not be used, except that stub walls shall be used for walls having fillets at the bottom. 

 

 Concrete in such stub walls shall be re-vibrated after adjacent floor concrete is placed. 

 

 Forms for finishes F2 and F3 shall be constructed with grade strips at the horizontal construction joints, 

unless the use of groove strips is specified on the Drawings.  Such forms shall be removed and reset from lift to lift, 

they shall be continuous from lift to lift.  Sheathing of reset forms shall overlap the previous lift by not less than 25 

mm. Forms shall be tightened against the concrete so that the forms will not spread and permit abrupt irregularities 

or loss of mortar or paste.  Supplementary bolts or form ties shall be used as necessary to hold the rested forms 

against the concrete. 

 

 Forms for all wall openings shall be constructed so as to facilitate loosening. 
 

 (b) Form Sheathing and lining. Wood sheathing or lining shall be of such kind of quality and shall be so 

treated or coated that there will be no chemical deterioration or discoloration of the formed concrete surfaces.  The 

type and condition of form sheating and lining, and the fabrication of forms for finishes F2, F3 and F4 shall be such 

that the form surfaces will be even and uniform.  The ability of forms to withstand distortion caused by placement 

and vibration of concrete shall be such that formed surfaces will conform with applicable requirements of these 

specifications pertaining to finish of formed surfaces.  Where finish F3 is specified, the sheathing or lining shall be 

placed so that the joint marks on the concrete surfaces will be in general alignment, both horizontally and vertically. 
 

 Plywood used for sheathing or lining shall be high density overlaid plywood specially manufactured for use 

in construction concrete forms as approved.  Materials used for form sheathing or lining shall conform with the 

following requirements, or other materials producing  equivalent  results  as  approved  by  the  Engineer. 



 Canal Excavation 

 

TS-IV-17 

 

Req'd Finish of 

Formed Surface 
 

 

Wood Sheathing or Lining* 

 

Steel Sheathing or Lining** 

F1 Any grade, surfaced on 2 edges (S2E) with no limits 

to defects except imposed by other requirements of 

these specifications. 
 

Steel Sheathing permitted 

Steel Lining permitted 

F2 Selected lumber, surfaced on side and two edges 

(SIS2E) or plywood sheathing or lining. 
 

Steel Sheathing permitted 

Steel Lining permitted 

F3 Selected lumber, surfaced on four sides (S4S) or 

plywood sheathing or lining. 
 

Steel Sheathing permitted 

Steel lining not permitted 

F4 For plane surfaces, selected lumber surfaced on four 

sides (S4S) T & G or plywood.  For warped 

surfaces, the lumber shall be free from knots and 

other imperfections and which can be cut and bent 

accurately to the required curvatures without 

splintering or splitting. 

Steel sheathing permitted. 

 

   

  *   The lumber shall be free from warp and knotholes and shall have no knots larger than five centimeters in 

diameter.  All knots shall be sound and tight.  There will be no pitch pockets, barb or lack of wood on the 

face of the lumber against which concrete is to be placed. 
 

**   Steel sheathing denotes steel sheets not supported by a backing of wood boards. 

 

       (c) Form Ties.  Embedded ties for holding forms shall remain embedded and, except for F1 finish, shall 

terminate within the concrete approximately two diameters or twice the minimum dimensions of the tie from the 

formed faces of the concrete.  Embedded ties for F1 finish shall terminate within the concrete or shall be cut-off 

flush with the faces of the concrete, at the Contractor's option. 

 

       The ties shall be so constructed that ends and end fasteners can be removed by unskilled workmen without 

causing spalling at the faces of the concrete. 

 

 (d) Cleaning and Oiling of Forms. The surfaces of the forms in contact with the concrete shall be free from 

encrustations of mortar, grout or other foreign material when the concrete is placed.  The surfaces of the forms to be 

in contact with the concrete shall be coated with an approved coating which will enable the ready release of the 

forms and will not contaminate the concrete surfaces.  Except as provided below, forms for surfaces which are to be 

painted shall be coated with straight, refined, pale, paraffin mineral oil, or other approved coating, and the coating 

for steel forms shall consist of refined mineral oil suitably compounded for the purpose. 

 

       (e) Forms of Curved Surfaces. Curved surfaces have been dimensioned at several sections. The Contractor 

shall interpolate intermediate sections as necessary and shall construct the forms so that the curvature will be 

continuous between sections. Where necessary to meet requirements for curvature, the form lumber shall be built up 

to laminated splines cut to make tight, smooth form surfaces.  The forms shall be constructed so that the joint marks 

on the concrete surfaces generally will follow the line of water flow. After the forms have been constructed, all 

surface imperfections shall be corrected, and all surface irregularities at packing faces of form materials shall be 

dressed to the specified curvature. 

 

       (f) Forms for Slopes or Battered Surfaces. Forms for sloped or battered surfaces shall be built so that the 

sheathing can be placed board-by-board immediately ahead of concrete placement so as to enable ready access for 

placement, vibration, and inspection of the concrete.  The sheathing shall be built so that the sheathing can be 

removed board-by-board from the bottom to top. 

 

       (g) Forms for Open Channel Transitions. When warped surfaces of  transitions are not backformed, natural 

or compacted earth shall be shaped to the specified surface and covered immediately with a plaster coat of cement-

sand mortar at least 0.95 centimeter. 

 

 Forms for the warped surfaces shall be tied securely to the floor slab and braced against spreading.  In the 

upper surface, forms shall be butt and removed as specified in sub-paragraph (j), so as to enable ready access for 

placement, vibration, inspection, and repair and finishing of the concrete. 

 

       (h) Forms for Bridges. Forms for girders and slabs shall be cambered as specified by the Engineer. 

 

       Forms shall be constructed so that form marks will conform to the general lines of the structure. Column 

form marks shall be spaced symmetrically. 
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       Form bolts or clamps shall be used to fasten forms. The use of ties consisting of twisted wire loops will not 

be permitted. Bolts or clamps shall be positive in action and shall be of sufficient strength and number to prevent 

displacement of the forms. They shall be of such type that they can be entirely removed or cut back one inch or more 

below the finished surface of the concrete leaving no metal within one inch of the concrete surface. All forms for 

the outside surfaces shall be constructed with rigid wales at right angles to the studs and all form clamps shall extend 

through and fasten such wales. 

 

       Forms for exposed surfaces shall be constructed of plywood or material which will produce an equivalent 

surface. Form panels shall be furnished and placed in uniform widths of not less than 90 centimeters and in uniform 

lengths of not less than 1.8 meters, except where the dimensions of the member formed are less than the specified 

panel dimensions. Plywood panels shall be placed with the grain of the outer piles perpendicular to the studding of 

joists, unless otherwise permitted by the Engineer. Where form panels are attached directly to the studding or joists, 

the panels shall not be less than 1.6 centimeters thick, and the studding or joists, shall be spaced not more than 30 

centimeters center to center. Form panels less than 1.6 centimeters thick, which otherwise conform to the 

requirements specified in this Paragraph, may be used with a continuous backing of surfaced material 1.9 centimeters 

thick. Form panels more than 1.6 centimeters thick attached to studding or joists spaced at 30 centimeters center to 

center may be used, provided the deflection of the panel between studding or joists does not exceed that of a 1.6 

centimeters panel attached to a studding or joists spaced at 30 centimeters center to center. All form panels shall be 

placed in a neat, symmetrical pattern subject to the approval of the Engineer. 

 

 (i) Falsework for Bridges and Other Superstructures. False work for the support of a bridge or other 

superstructure shall be designed and constructed to support the loads that would be imposed where the entire 

structure placed at one time. 

 

 Suitable jacks, wedges or camber strips shall be used in connection with falsework or centering to set the 

forms to the required grade or camber and to take up any settlement in the formwork either before or during the 

placing of concrete. 

 

       (j) Forms for Large Circular Siphons. The Contractor shall submit to NIA a detailed Drawings for a 

collapsible steel forms to be used as inner forms of the monolithic barrels. The length of one section of the barrels 

is at every 9.15 meters bar length intervals as shown on the Drawings. The outer forms  intervals as shown on the 

Drawings. The outer forms of the concrete barrels shall be made with butt joints throughout and form surfaces to be 

in contact with concrete shall be smooth and true. All forms shall be sufficiently tight with suitable gaskets provided 

at all form joints and gates to prevent leakage of mortar. Forms shall be braced and sufficiently stiff to withstand, 

without detrimental deformation, all operations incidental to the proper placement of concrete within the forms. All 

forms shall be cleaned and oiled before pouring concrete. 

 

 (k) Removal of Forms. Forms shall be removed as soon as possible to enable the earliest practicable repair 

of surface imperfections, but in no case shall they be removed before approval of the Engineer.  Any needed repair 

or treatment shall be performed at once, and be followed immediately by the specified curing. Forms shall be 

removed with care so as to avoid injuring of the concrete and any concrete so damage shall be repaired. 

      In field operation that are not controlled by beam or cylinder test the removal of forms and supports shall be 

governed by the following: 

 

                                       Time of Removal After 

 Type of Structure                        the Last Pouring 

 

Arch, beam, girders and slabs                  14 days 

 

Slab in close span of less than three meters 7 days 

    

Side forms for beams, railings parapets, Not less than 12 hours 

   balustrade, walls and columns  and more than 48 hours 

. 

1517  CONSTRUCTION JOINTS   

 

       (a) General. After the top surface of a lift is finally compacted, it shall be immediately and carefully protected 

from direct rays of the sun, pedestrian traffic, materials being placed thereon, running water, heavy rains, or any 

activity upon the surface that in any manner will affect the setting of the concrete. Unless otherwise specified, vertical 

and horizontal joints on exposed faces shall be chamfered as shown on standard detailed drawings and formed to 

produce a uniform and neat appearance. 

 

       (b) Cleaning. Horizontal construction joints on lifts with relatively open and accessible surfaces may be 

prepared for receiving the next lift by either wet sand blasting or by cutting with an all-water jet, as specified below. 

If the surface of the lift is congested with reinforcements, or is relatively inaccessible or, if for any other reason the 

Engineer considers it undesirable to disturb the surface of a lift before final set has taken place, surface cutting by 
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means of air-water jets will not be permitted and the use of wet sand blasting or light brush hammering will be 

required. After approved cleaning, the surface of the construction joints shall be kept continuously wet for at least 

12 hours immediately prior to placing concrete. A mortar coating of approximately one centimeter in thickness shall 

be applied to all approximately horizontal surfaces immediately prior to the placing of the next lift of concrete. The 

mortar shall have the same cement sand ratio as the concrete. Any free water on the joint surface shall be removed 

prior to placing the mortar.  The Contractor shall ensure that the surface of any horizontal joints (and the formwork 

in general) is completely clean of any dust, weed, wood showings or other deleterious material prior to the placing 

of concrete.  

 

 1. Air-Water Cutting - Air-Water cutting of construction joint shall be performed after initial set has taken 

place but before the concrete has obtained its final set. The surface shall be cut with a high pressure air-water jet to 

remove all laitance and expose clean, sound aggregate, but not to undercut the edges of the larger particles of 

aggregate. After cutting, the surface shall be washed and rinsed as long as there is a trace of cloudiness of the wash 

water. 

 

      2. Wet Sandblasting. When employed in the preparation of construction joints, wet sandblasting shall be 

performed immediately before placing the following lift. The operation shall be continued until all unsatisfactory 

concrete and laitance, coatings, stain, debris, and other foreign materials are removed. The surface of the concrete 

shall then be washed thoroughly to remove all loose materials. 

 

      3. Cleaning Vertical Construction Joint. The vertical construction joints shall be cleaned by wet sand blasting 

or by brush manner. 

 

1518   REPAIR OF CONCRETE   

 

  No repair of work or plaster finish of formed concrete in structures will be permitted, unless otherwise 

provided in these Specifications or directed by the Engineer in writing. All defective concrete shall be removed and 

replaced with the Contractor assuming all expenses and losses. Plastering without permission will be assumed as 

defective works.  If directed, the Contractor shall notify the Engineer of the start of the repair work at least 24 hours 

in advance thereof and shall repair concrete only in the presence of the Engineer or its authorized representative, 

unless inspection of such repair work is waived. 

 

 Drypack shall be used for filling holes having at least one surface dimension smaller, if any greater than the 

hole depth; for narrow slots cut for repair of cracks for grout pipe recesses; and for tie-rod fastener recesses as 

specified. Drypack shall not be used for filling behind reinforcement or for filling holes that extend completely 

through a concrete section. Mortar filling, placed under impost by use of a mortar gun, maybe used for repairing 

defects on surfaces designated to receive F1 and F2 finishes where the defects are too wide for drypack filling and 

too shallow for concrete filling and no deeper than the far side of the reinforcement that is nearest the surface. 

Concrete filling shall be used for holes extending entirely through concrete sections; for holes in which no 

reinforcement is encountered and which are greater in area than 900 square centimeters and deeper than 20 cm.; and 

for holes in reinforced concrete which are greater in area than 400 square centimeters and which extends beyond 

reinforcement. 

 

 Workmanship methods, preparation of concrete for repair, materials, and curing shall be as directed. Only 

workmen skilled in the repair of concrete shall perform such work. Repairs of defective concrete shall be made 

within 48 hours after removal of forms. 

 

 Surfaces to which concrete is to be bonded shall be clean and dry when coated with epoxy. 

 

 Surfaces of concrete to be repaired with sealing compound method shall be cured by the water  curing method 

for one day before application of the sealing compound. All repair shall be sound and free from shrinkage cracks 

and drummy areas after they have been cured and have dried 30 days. 

 

 Surfaces of repairs which will be exposed to view shall blend inconspicuously with surrounding concrete 

surfaces. 

 

 Fins and encrustations shall be removed from surfaces which will be exposed to view. 

 

1519 FINISHES AND FINISHING    

 

 (a) General. Allowable deviations from established lines, grades and dimensions are set  forth in Paragraph 

1521.  These allowable deviations are defined as "tolerance" and are to be distinguished from surface irregularities 

in finish as described herein. The class of finish and the requirements for finishing concrete shall be as specified in 

this Paragraph. 

 

 Finishing of concrete surfaces shall be performed only by skilled workmen.  The Contractor shall advise the 

Engineer as to when concrete will be finished. Unless inspection is waived in each specific case, finishing of concrete 
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shall be performed only in the presence of the Engineer. Concrete surfaces will be tested by the Engineer to determine 

that surface irregularities are within the limits hereinafter specified. 

 

 Surface irregularities are classified as "abrupt" or "gradual". Offsets caused by displaced or misplaced form 

sheathing or lining or form sections or by loose knots in forms or otherwise defective form lumber will be considered 

abrupt irregularities, and will be tested by direct measurements. All other irregularities will be considered to be 

gradual irregularities, and will be measured as the departure from the testing edge of an approved template held 

parallel to and in contact with the surface. The template shall consist of a straight-edge or the equivalent thereof for 

curved surfaces. 

 

 (b) Formed Surfaces. The classes of finish for formed concrete surfaces are referred to by symbols F1, F2, 

F3 and F4 faces. Grinding will not be required on formed surfaces except as necessary to reduce protrusions to 

specified limits. Recesses from removal of form ties shall be filled with dry pack or epoxy mortar at the Contractor's 

option: except that filling recesses in Finish F1 surfaces will be required only if the recesses are deeper than 2.5 

centimeters in walls, less than 30 centimeters thick or if unfilled, recesses would reduce the required cover over 

reinforcements. 

 

 The filled recesses shall blend inconspicuously with the surrounding concrete surfaces or concrete that will 

be exposed to view. 

 

       The classes of finish and their application are as follows: 

 

 Finish F1 - Finish F1 applies to formed surfaces where  fill material or concrete is to be placed. The 

surfaces require no treatment after form removal except for repair  of defective concrete and specified 

curing. Correction of surface irregularities will be required only for depressions which exceed 2.5 

centimeters, when measured as described in sub-paragraph (a). 

 

 Abrupt irregularities on surfaces to which pre-molded joint filler is to be applied shall not exceed 0.30 

centimeter. 

 

 Finish F2 - Finish F2 applies to all formed surfaces not permanently concealed by fill materials or 

concrete, or not required to receive Finish F3. Surface irregularities, measured as described in sub-

paragraph (a) shall not exceed 0.60 centimeter for abrupt irregularities and 1.20 centimeters for gradual 

irregularities. 

 

 Finish F3 - Finish F3 applies to formed surfaces of the stoplog guides, exposed faces of abutments, wing 

walls, girders, curbs, parapet railings, and decorative features on bridges. Surface irregularities, 

measured as described in sub-paragraph (a) above, shall not exceed 0.60 centimeter for gradual 

irregularities and 0.30 centimeter for abrupt irregularities, except that abrupt irregularities will not be 

permitted at construction joints. 

 

       Finish F4 - Finish F4 applies to formed surfaces for which accurate alignment and evenness of surfaces 

are of paramount importance from the standpoint of eliminating destructive effects of high velocity 

flows. Formed surfaces to receive an F4 finish includes formed surfaces exposed to high velocity 

flowing water. 

 

 Except as hereinafter provided, abrupt irregularities on surfaces to receive F4 finish, when  measured as 

described in sub-paragraph (a), shall not exceed 0.60 centimeter for        irregularities parallel to the direction of the 

flow and 0.30 centimeter for irregularities not parallel to the direction of the flow. Gradual irregularities on surfaces 

to receive an F4 finish shall not exceed 1.60 centimeters. 

 

 Abrupt irregularities on formed surfaces exposed to high velocity flows shall be eliminated by grinding on a 

bevel of 1:20 ratio of height to length. 

 

 The Contractor will not be entitled to any extra payment or compensation for reducing or eliminating 

irregularities on formed concrete surfaces which do not meet specification limits. 

 

 (c) Unformed Surfaces - The classes of finish for unformed concrete surfaces are referred to by symbols U1, 

U2, U3, or U4. Exterior surfaces will be sloped for drainage where shown on the Drawings or as directed by the 

Engineer. Exterior surfaces which otherwise would be level shall be sloped for drainage. Unless the use of other 

slopes or level surfaces is indicated on the Drawings or directed by the Engineer narrow surfaces, such as tops of 

walls and burbs, shall be sloped approximately 3 centimeters per meter of width; broader surfaces, such as walks, 

roadways, platforms, and decks shall be sloped approximately 2 centimeters per meter. These classes of finish and 

their applications are as follows: 

 

 Finish U1 - Finish U1 (screeded finish) applies to unformed surfaces that will be covered by fill material 

or by concrete. Finish U1 is also used as the first stage of finishes U2 and U3. Finishing shall consist of 
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sufficient leveling and screening to produce even uniform surfaces. Surface irregularities, measured as 

described in sub- paragraph (a) shall not exceed 0.60 centimeter. 

 

       Finish U2 - Finish U2 (floated finish) applies to unformed surfaces not permanently concealed by fill 

material or concrete, or not required to receive finishes U3 and U4. Finish U2 is also used as the second 

stage of finish U3. Floating may be performed by use of hand or power driven equipment. Floating shall 

be started as soon as the screeded surface has stiffened sufficiently, and shall be the minimum necessary 

to produce a surface that is free  from screed marks and is uniform in texture. If finish U3 is to be 

applied, floating shall be continued until a small amount of mortar without excess water is brought to 

the surface, so as to permit effective trowelling. Surface irregularities measured as described in sub-

paragraph (a), shall not exceed 0.60 centimeter. 

 

       Finish U3 - Finish U3 (trowelled finish) applies to inside floors of buildings. When the floated surface 

has hardened sufficiently to prevent excess of fine material from being drawn to the surface, steel 

trowelling shall be started. Steel trowelling shall be performed with firm pressure, so as to flatten the 

sandy texture of the floated surface and produce a dense uniform surface, free from blemishes and trowel 

marks. Surface irregularities, measured as described in sub-paragraph (a), shall not exceed 0.60 

centimeter. 

 

 Finish U4 -  Finish U4 applies to canal lining. The finished surface shall be equivalent in evenness, 

smoothness and freedom from rock pockets and surface voids to that obtainable by effective use of a 

long-handled steel trowel. Light surface fitting and light trowel marks will not be considered 

objectionable. Surface irregularities measured as described in sub-paragraph (a), shall not exceed 0.60 

centimeter for bottom slabs and 1.20 centimeter for side slopes. 

       

 (d) Moisture Control for Unformed Surfaces - In warm, dry or windy weather the moisture control measures 

specified herein shall be taken to inhibit loss of moisture from the surface of the concrete. Such surfaces shall be 

fog-sprayed, covered completely with white polyethylene sheet, or otherwise treated as approved. The curing 

specified in Paragraph 1520 shall be started as soon as the concrete hardens, however, the surface of the concrete 

shall  be kept wet during the change in curing methods. 

 

 If surfaces are fog sprayed, the fog spray shall maintain a sheet of moisture on the concrete but shall not 

displace cement or create a wet surface during finishing operations. Surfaces shall be fog sprayed during and 

immediately following finishing operations, and fog spraying shall be interrupted only to enable finishing operations. 

Such interruptions shall be of minimum duration and shall occur only in the immediate area being finished. 

 

 Plastic shrinkage cracks which occur before the concrete hardens shall be closed. Shrinkage cracks shall be 

closed by working; cracks shall not be sealed by trowelling only. 

 

1520  CURING   

 

 (a) General 

 

       All concrete except interior surfaces, shall be cured for a period of not less than 14 consecutive days. 

 

       All horizontal slabs or surfaces shall be cured by water curing in accordance with sub-paragraph (c) and all 

inclined or vertical surfaces of concrete shall be applied with membrane curing immediately after removal of forms 

to prevent dehydration in accordance with sub-paragraph (b) except that membrane curing shall not be allowed for 

mass concrete and for construction joints. Contractor shall have all equipment needed for adequate curing and 

protection of the concrete on hand and ready for use before actual concrete placement begins. The curing medium 

and method or the combination of mediums and methods used shall be subject to the approval of the Engineers. 

 

       (i) Floors, stair threads, and horizontal construction joints shall be cured for 14 days by a covering of damp 

sand or curing mats, except that curing of construction joints surfaces may be discontinued in less than 14 days when 

the surfaces are to be covered with fresh concrete. The sand or curing mats shall not be kept so wet as to allow water 

to drain from it and stain concrete walls. The sand or curing mats shall be removed after the expiration of the curing 

period. 

 

      (ii) Interior Surfaces 

 

 Concrete surfaces of interior walls, including ceilings and surfaces of construction joints and vertical con-

struction joints will require no curing other than resulting from forms being left in place for at least two days. Interior 

walls shall be washed during and after completion of concrete operations at higher elevations. The washing shall be 

sufficient to keep the walls free from drips or runs of material that would cause streaking or staining of the concrete. 

Stair risers and large repairs on interior walls shall be cured for at least four days by damp mats but the mats shall 

not be wet enough to cause dripping of water on completed concrete. Small repairs and filled core holes on interior 

walls shall be cured for at least four days by masking tape or similar covering. 



 Canal Excavation 

 

TS-IV-22 

 

  (b) Membrane Curing Method. 

 

       The concrete shall be sprayed uniformly with sealing compound in accordance with the manufacturer's 

written recommendation, copies of which shall be furnished to the Engineer for approval in advance of the material 

being used.   The sealing compound shall conform to AASHO Designation: M-148, Type II. The component shall 

be of uniform consistency and quality within each container of each shipment and from shipment to shipment. 

Sealing compound used in confined spaces shall not be toxic to workmen. The Contractor shall furnish a 

manufacturers certificate of compliance for the compound prior to its use on the work. The certificate shall identify 

the batch and include certified test results covering all requirements of the specifications for the sealing compound 

material. 

 

 Sealing compound shall be applied to unformed concrete surfaces immediately upon completion of moisture 

control measures taken as specified in Paragraph 1519 (d). Where such measures are not required, sealing compound 

shall be applied as soon as the concrete is hard enough to preclude damage from application of the sealing compound. 

The Engineer will require that the side slopes and bottom of the canal lining be sprayed separately unless the surfaces 

are ready, simultaneously, to receive the sealing compound. 

 

 Sealing compound shall be applied to formed concrete surfaces immediately upon removal of the  forms as 

specified in Paragraph 1516. The moisture control measures shall be taken until the forms have been removed. 

Formed surfaces shall be sprayed with water immediately after the forms have been removed until the surfaces are 

saturated. The sealing compound shall be applied as soon as the surface film or water has disappeared but while the 

surface is still damp. 

 

 Sealing compound shall be applied in one coat to provide a continuous uniform membrane. Special care shall 

be taken to ensure coverage of edges, corners, and rough spots of formed surfaces. The compound shall be agitated 

continuously in the spray pressure tank. 

 

 Concrete repair work shall be performed after the sealing compound has been applied and is dry to touch. In 

the event that application of sealing compound is delayed or interrupted, water shall be applied as approved, until 

application of sealing compound is started or resumed. 

 

 Any membrane that is damaged or is determined to be defective within 28 days after application shall be 

repaired or replaced without delay, as approved. If the Contractor's operations require traffic on coated surfaces, the 

membrane shall be protected from damage. 

 

 Payment for membrane curing shall be included in the contract unit price for concrete in the Bill of Quantities 

where they are required. 

 

 (c) Water Curing 

 

 Water curing shall start as soon as practicable after placement of the concrete and shall continue until 

completion of the specified curing period or until covered with fresh concrete. Concrete, if cured by water, shall be 

kept wet by ponding method or by covering with an approved water saturated materials, or by a system of perforated 

pipes, mechanical sprinklers, porous hose, or by any other methods approved by the Engineer which will keep all 

surfaces to be cured continuously (not periodically) wet.   

 

 Water used for curing shall be free of chemicals which may have an adverse effect on the concrete.  For 

example, water containing sulfates or chlorides is not acceptable. 

       

1521 TOLERANCES FOR CONCRETE CONSTRUCTION  

 

 (a) General. Permissible surface irregularities for the various classes of concrete surface finish, specified in 

Paragraph 1519 are defined as "finishes", and are to be distinguished from tolerances that are consistent with modern 

construction practice, yet governed by the effect that permissible deviations will have upon the structural action or 

operational function of the structure. Deviations from the established lines, grades and dimensions will be permitted 

to the extent set forth herein. 

 

 Where tolerances are not stated in the Specifications or Drawings for any individual structure or feature 

thereof, permissible deviations will be interpreted in conformity with the provisions of this paragraph. Concrete 

work that exceeds the tolerance limits specified  will be rejected and shall be corrected or removed and replaced, as 

ordered. 
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 (b) Tolerance for Canal Structure 
 

          1. Concrete canal lining: 
 

              Departure from established alignment 
 

              -  5 cm. on tangents 

              - 10 cm. on curves 
 

              Departure from established profile grade  
 

              - 2.50 cm. 

 

              Reduction in thickness of lining: 
 

       10 per cent of the specified thickness; provided that the average of all thickness measurements  made in 

40 meters of lining shall be not less than the specified thickness, and provided further that the quantity of 

concrete actually used in 40 meters of lining shall be not less than the theoretical quantity, based on the 

lines shown on the Drawings. 
 

  Variation from specified  width of section at any depth   -    3 cm. 

             Variation from established depth of lining    -  3.7 cm. 
 

             Variation in surface: 
 

             Invert, in 3 meter       - 0.60 cm. 

             Side slopes, in 3 meter      -  1.20 cm. 
 

 2. Bridges, inlets, chutes and structures: 
 

             Departure from established alignment    - 1.20 cm. 

             Departure from established grades     - 1.20 cm. 
 

             Variation from the plumb or the specified batter in the lines 

     and surfaces of columns, piers, walls and in arises: 
              

             Exposed in 3 meters       - 1.20 cm. 

             Backfilled in 3 meters      - 2.00 cm. 
 

             Variation in cross-sectional dimensions of columns, walls, 

   piers, slabs, beams and similar parts 
 

    Minus        - 0.60 cm. 

             Plus         - 1.20 cm. 
     

 3. Bridge Slabs: 
 

             Variation in thickness of slab: 
 

             Minus        - 0.30 cm. 

             Plus         - 0.60 cm. 
 

             Variations from specified width over curbs   -  0.60 cm. 
 

             Variations from specified grade of top of curb in 

             cambered position       - 0.60 cm. 
 

          4. Foundations: 
 

             Variations in dimensions in plan: 
 

             Minus        - 2.50 cm. 

             Plus         - 5.00 cm. 
 

             Variations from established grade: 
 

             Minus        - 1.20 cm. 

             Plus         - 2.00 cm. 
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             Misplacement of eccentricity: 
 

             2 percent of the footing width in the direction 

             of misplacement but not more than     - 5.00 cm. 
 

          5. Bridge Seats: 
 

             Variation of any one bearing from established 

             elevation        -  0.30 cm. 
 

             Difference in elevations of bearings for 

             adjacent spans, maximum      -  0.60 cm. 
 

             Difference in elevations of bearings for zone span 

             on any one pier, maximum      -  0.30 cm. 
 

             Horizontal misplacement for any one bearing, 

             maximum        -  0.70 cm. 
 

             Variation in the sizes and locations of slabs 

             and wall openings       -  1.20 cm. 
 

             Skills and side walls for radial gates and similar 

             watertight joints: 
 

             Variation from the plump level     not greater than 

                     0.30 cm. in 3 meters 
 

          6. Stop Log Slots: 
 

              Variation from a common plane between the sealing 

              surfaces of each pair of related stop log slots 

              shall be no greater than      -  0.15 cm. 
 

              Variation of widths of stop log guides: 
        

              Minus        - 0.30 cm. 

              Plus         - 0.60 cm. 
 

       (c) Tolerances for Cast-In-Place Concrete Pipe: 

 

              Departure from established alignment or from 

              established grade       - 2.50 cm. 

 

              Variation in thickness at any point:   Minus 2-1/2% or 0.60 cm. whichever 

        is greater 

                   Plus 5% or 1.20 cm. whichever is 

        greater 

 

              Variation from inside diameter     - 0.5% 

 

              Variation in surface invert      - 0.60 cm. 

                                                            in 3 meters  

 

       (d) Tolerances for Placing reinforcement steel: 

 

              Variation from indicated protective cover: 

 

              For 5 cm. cover       - 0.60 cm. 

              For 7.5 cm. cover       - 1.20 cm. 

              Variation from indicated spacing     - 2.50 cm. 

 

1522  FAILURE TO CURE  
 

 The Engineer shall have the authority to suspend the work whole or in part, by written order, for such 

period as he may deem necessary for failure on the part of the Contractor to perform proper curing of the concrete 

work and to withhold payment for the corresponding work pending results of test, that shall subsequently be made 

on these concrete works. The Contractor shall immediately secure core samples of such members and from parts of 
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the structure as shall be designated by the Engineer and shall have them tested in a Testing Laboratory approved 

by the NIA. If the results of tests are found satisfactory, payment of the concrete in question shall be made and the 

work ordered resumed, but if the results of test are unsatisfactory to meet the structural requirements, the 

Contractor shall remove, wholly or partly, the concrete work in question at the discretion and upon written order of 

the Engineer and the Contractor shall replace such parts at his own expense. 

1523  FAILURE TO MEET CONCRETE REQUIREMENTS   
 

 All concrete designed, prepared and placed by the Contractor for bridges that fails to meet the specified 

strengths shall be removed and replaced  by  the  Contractor  at  his  own expense.  For other structures, concrete 

that fails to meet the specified strengths may be accepted provided the Contractor shall pay as liquidated damages 

the amount based on the following schedule: 
 

     Percent (%) lower than              Reduction in Price 

     the specified strength             per cu.m. of Concrete 
 

        Up to -5                   less 10% of contract unit price  

        Above -5 to -10            less 20% of contract unit price 

        Above -10 to -20           less 30% of contract unit price 

 

 Concrete for all structures other than bridges which are more than twenty percent (20%) lower than the 

specified strength shall be removed and replaced by the Contractor at his own expense. 

 

1524  PROTECTION OF CONCRETE WORKS  

 

 The Contractor shall protect all concrete against injury until final acceptance by the NIA. Final acceptance 

shall be construed to mean acceptance of the whole work after the Contract has been completed or satisfactory 

terminated. 

 

SECTION XVII 

CONCRETE STRUCTURES 

 

1701    SCOPE  

 

 The Contractor shall construct all concrete structures shown on the Drawings. 

 

 Concrete shall be proportioned, mixed, placed, finished and cured as specified in Section XV, Concrete, 

except as modified herein.  The sequence of construction of the structures shall be subject to the approval of the 

Engineer. Where the thickness of any portion of a concrete structure is variable, it shall vary uniformly between the 

dimensions shown.  Cement mortar plastering is not allowed in the construction of structures, unless otherwise 

specified elsewhere in these Specifications. 

 

1702    CONCRETE CONSTRUCTION  

 

 All concrete construction shall conform to the provisions of Section XV, Concrete and the detailed 

requirements of the following paragraphs. Concrete finished shall conform to Paragraph 1519 and/or shall be as 

noted on the Drawings. 

 

 All structures shall be built to the specified lines, grades and dimensions. The location of all construction 

joints shall be shown on the Drawings or as approved by the Engineer. Construction joints shall be constructed as 

shown on the Drawings. The Contractor shall place and embed or attach to each structure all timber, metal or other 

accessories necessary for its completion as shown on the Drawings or as directed by the Engineer. 

 

 The dimensions of each structure shown on the Drawings will be subject to change as may be found 

necessary by the Engineer to adopt the structures to actual field conditions and conditions disclosed by excavation. 

 

1703    METHOD OF MEASUREMENT  

 

 Measurement for payment of any and all classes of concrete will be made by the number of cubic meter 

computed to the neat lines of the structure, unless otherwise specifically shown on the Drawings or specified in these 

Specifications. In the event cavities resulting from careless excavation or from excavation performed to facilitate the 

Contractor's operations, as determined by the Engineer, are required to be filled with concrete.  Such refilling will 

be made by at the expense of the Contractor.  In measuring concrete for payment, the volume of all openings, 

embedded pipes, woodwork and metal work within the concrete will be deducted. 
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1704    BASIS OF PAYMENT  

 

 Payment for any and all classes of concrete in various parts of the work will be made at the applicable 

contract unit prices per cubic meter which price and payment shall include cost for furnishing all materials, 

equipment and labor, and all operations required in the construction as specified under Section XV, Concrete, except 

that payment for reinforcing bars and joint materials will be made at the applicable separate contract unit prices in 

the Bill of Quantities. 

 

 If during the implementation of the project, the sources of aggregates differ from those chosen by the 

Contractor considered in the derivation of his unit bid price for concrete, the Contractor shall not be entitled to any 

claim for unit price adjustment as a result of such alteration of sources. 

 

1705     CONCRETE FOR ALL STRUCTURES  

 

  (a) General 

 

 The item "Concrete for All Structures" in the Bill of Quantities include all concrete in diversion works 

(except Rubble Masonry), canal structures and road structures such as siphons, bridges, drainage culverts, road 

crossings, pipe crossings, ungated thresher crossings, control structures, drop structures, headgates and turnouts and 

all other structures not otherwise specified elsewhere in these Specifications. 

 

 Small concrete structures, at the option of the Contractor, may be installed as precast units provided that 

precast structures installed in place are equal in all respect to cast-in-place construction as specified in these 

specifications. 

 

 Concrete for diversion works, canal structures and other structures will be measured and paid for as 

specified in Paragraphs 1703 and 1704, respectively. Structures not fully and acceptably completed will not be 

measured for payment. Precast structures installed and acceptably completed in place shall be paid for as specified 

in Paragraph 1704. 

 

 All materials used like cement, admixtures, aggregates and steel reinforcing bars shall conform to the 

provisions of Section XV, Concrete and Section XXIII, Reinforcing Steel Bars, respectively. Classes of concrete to 

be used shall be those specified in the Drawings. 

 

 (b) Curing and Joints 

 

 All concrete shall be cured in accordance with paragraph 1522, except that concrete for canal siphon shall 

be cured until the concrete test cylinders shall have attained a strength of at least 210 kg. per square cm. (3,000 

pounds per square inch).  

 

 The Contractor shall construct expansion and construction joints at sections specified on the drawings all 

in accordance with the provisions of paragraph 1517 and Section XXI, Concrete Joints and Joint Materials, and 

elsewhere in these Specifications. 

 

1706    PRE CAST CONSTRUCTION 

 

 (a) Scope and Description 

 

 Pre-casting of reinforced concrete may be resorted to as an alternative to poured-in-place concrete for 

certain structures such as headwalls and collars, parshall flumes, turnouts, division boxes, and other structures.  

Should the Contractor choose to employ pre-cast construction on these structures, he must so inform the Engineer 

in writing, submitting in detail his proposed design, modifications of concrete sections, concrete specifications, 

reinforcements and schemes of construction of all pre-cast units. The NIA may further required the Contractor to 

submit all other additional informations as may deemed necessary. 

 

 The NIA may approve the construction proposed on precasting of concrete with or without correction.  

The approval, however, does not relieve the Contractor of any responsibility if such work does not meet specified 

results. 

 

 Reinforced concrete pipes and concrete hollow blocks are not considered pre-cast construction, hence, are 

excluded under this Section. 

 

 (b) Transporting and Placing 

 

 Extreme care should be observed in handling, storing, moving and erecting to avoid cracking, twisting, or 

other distortions that would result to cracking or damage to the precast concrete. Pre-cast concrete members shall be 
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handled, transported and erected in an upright position and the points of support and directions of the reactions with 

respect to the members shall be approximately the same as when the member is in final position. 

 

 (c) Sampling and Testing 

 

 The individual components of precast concrete structures, shall conform to the applicable provision of 

Section XV, Concrete and will be subject to the usual test for reinforced concrete. 

 

 (d) Measurement and Payment 

 

 Measurement of concrete in pre-cast structures will be measured by the number of cubic meter.  It shall 

be computed to the neat lines as if these structures were constructed to the details shown on the Drawings. 

 

 The Contractor will be paid for all pre-cast structures acceptably installed or completed in place.  He shall 

be paid for each pre-cast unit as if the units were constructed to the details shown on the Drawings, regardless of the 

actual dimensions of the pre-cast unit. 

 

1707   LEAN CONCRETE  

 

 In the construction of siphons, the bottom of the cast-in-place concrete barrels will be exposed to high 

velocity flow of seepage during pouring which will absorb or wash out the cement in the concrete poured. To 

minimize the effect of seepage, a blinding  concrete with minimum strength of 70 kg/sq. cm. shall first be poured to 

the lines, grade and dimensions on which the barrels will be constructed as shown on the Drawings. 

 

 Lean concrete shall be measured and paid for as specified in paragraphs 1703 and 1704, respectively. 

 

1708    STAFF GAGES  

 

 The Contractor shall install two vertical staff gages, one upstream and one downstream, in all parshall 

flumes and turnouts with valve structures and in all check structures in the laterals as shown on the Drawings or as 

directed by the Engineer. The porcelain plated or enameled steel staff gages and other materials and accessories 

necessary for the installation shall be supplied by the Contractor. 

 

 Installation of staff gages will not be measured for payment including all the channels, anchors, anchor 

bolts and other metal materials necessary to install the staff gages at the parshall flumes and check structures.  The 

cost of installation and other materials supplied by the Contractor shall be included in the contract unit price for 

concrete in the respective structure where gages are required.  
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CONSTRUCTION SAFETY AND HEALTH 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
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Section IX. Local Condition 
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LC-01 PROJECT LOCATION 

Pacuan-Kaitihan CIS is located in La Libertad, Negros Oriental. The Project is 

approximately 150 kilometers from Dumaguete City. 

LC-02 ACCESS TO THE SITE 

 The contract work is located at La Libertad, Negros Oriental. It is accessible by land 

through concrete/bituminous roads and highways, as well as air and water transportation 

through airport and seaport of Dumaguete City. During dry season, access roads to the project 

site are passable, but it is hard to access during rainy season. Passing through different service 

roads by fairly to well graveled road which may deteriorate if used during rainy days. 

Maintenance and repair of these service roads by the contractor is necessary if so used by them. 

The cost of maintenance and repair shall be included in the unit bid price of the contractor.  

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest 

city of the project and other surrounding municipalities. 

The main source of energy is supplied by the Negros Oriental Electric Cooperative II 

(NORECO II) and locally distributed to the consumers and is presently available at the above-

stated address of the project site.  

LC-04 CLIMATE AND HYDROLOGY 

Using the Corona Climate classification System, Negros Oriental falls within the Type 

III classification, which is characterized by seasons not very pronounced relatively dry from 

November to April. 

 Rainfall summarized in the following table, but NIA will assume no responsibility 

whatsoever for the accuracy of these data. Any risk arising from the interpretation of such data 

is to be entirely borne by the Contractor. 
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CLIMATE 

Month Rainfall in  

Dumaguete PAG 

ASA Station/1 

(mm) 

Rainy Days 

Dumaguete PAG  

ASA Station/2 

Jan. 89.1 6 

Feb. 12.3 0 

March 46.7 2 

April 7.6 0 

May 14.1 1 

June 82.7 7 

July 205.4 12 

Aug. 53.1 1 

Sept. 66.6 3 

Oct. 194.7 9 

Nov. 152.3 5 

Dec. 81.1 7 

 

Total  

 

1005.7 

 

 

/1: Dumaguete PAGASA Station is the rainfall station close to the project area. 

 

 /2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

 

LC-05 BANKING FACILITIES 

 Most rural banks are available at nearby of the project area while major banking 

facilities are found in Dumaguete City like; Development Bank of the Philippines, Land Bank 

of the Philippines, Philippine National Bank, Bank of  the Philippine Island, Allied Bank, Bank 

of Commerce, Metro Bank  and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

 The Contractor is advised that the NIA will take no direct part in providing community 

facilities such as churches, shops, community center and recreation facilities for Contractor’s 

employees. The Contractor shall make his own arrangements for such as he considers being 

necessary for the approval of the NIA and shall meet all codes or regulations in effect. It shall 

be the responsibility of the Contractor to furnish and operate first aid for his personnel. Such 

facilities may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

 The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 
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LC-08 WATER SUPPLY 

 The Contractor shall, at his own expense, be responsible for the provision or 

installation, operation and maintenance of a safe, adequate and temporary supply of drinking 

and domestic water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

 The NIA will provide all right of way, free of charge to the contractor, which, in the 

opinion of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own 

investigation to satisfy themselves as to the existing conditions affecting the work to be done 

under these Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he 

may obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: Pacuan-Kaitihan CIS (Repair and Construction of Lined Canal and Canal 

Structures), La Libertad, Negros Oriental 

1. Site Visit and Inspection 

Register at NIA-Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, 

Negros Oriental 

 

2. Wet Season Period, Article LC-04 

 

3. Contract Duration, Article SCC 1.16, ITB 

90 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

                        The Regional Manager  

             NIA Regional Office 7 

   Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument set 1 

8. Bar Cutter   1 
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6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer  1 bagger 2 

5. Concrete Vibrator   2 

6. Plate Compactor  1 

7. Survey Instrument set 1 

8. Bar Cutter   1 
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Section X. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives or its equivalent document; 

And 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the equivalent 

document for Exclusive Economic Zones or Areas; 

And 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 
the contract to be bid, except under conditions provided under the rules; and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 
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⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 
corporation, partnership, or cooperative; or Original Special Power of Attorney 

of all members of the joint venture giving full power and authority to its officer 

to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 
the prospective bidder’s total and current assets and liabilities, stamped 
“received” by the BIR or its duly accredited and authorized institutions, for the 
preceding calendar year which should not be earlier than two (2) years from the 

date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 

No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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Section XI. BIDDING FORMS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 
Project Identification No.: ______________________ 

 

  

To: Engr. Reyne B. Ugay  

      Acting Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, Dao District, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid Security, which 

may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any procurement 

contract with any procuring entity for a period of two (2) years upon receipt of your Blacklisting 

Order; and, (b) I/we will pay the applicable fine provided under Section 6 of the Guidelines on the 

Use of Bid Securing Declaration, within fifteen (15) days from receipt of the written demand by the 

procuring entity for the commission of acts resulting to the enforcement of the bid securing 

declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, except 69.1(f),of the IRR of RA No. 9184; 

without prejudice to other legal action the government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such effect, and 

(i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a waiver to avail of said 

right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we have 

furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] [year] 

at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  
    Affiant 

 

[Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 

 

 

 

 

 

Regional Manager



Omnibus Sworn Statement  
_________________________________________________________________________  

 

REPUBLIC OF THE PHILIPPINES)  

CITY/MUNICIPALITY OF ______) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of Affiant], 

after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of Bidder] 

with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and designated 

representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of [Name 

of Bidder], I have full power and authority to do, execute and perform any and all acts necessary to 

participate, submit the bid, and to sign and execute the ensuing contract for [Name of the Project] of 

the [Name of the Procuring Entity], as shown in the attached duly notarized Special Power of 

Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and authority 

to do, execute and perform any and all acts necessary to participate, submit the bid, and to sign and 

execute the ensuing contract for [Name of the Project] of the [Name of the Procuring Entity], as 

shown in the attached [state title of attached document showing proof of authorization (e.g., duly 

notarized Secretary’s Certificate, Board/Partnership Resolution, or Special Power of Attorney, 
whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the Philippines 
or any of its agencies, offices, corporations, or Local Government Units, foreign government/foreign 

or international financing institution whose blacklisting rules have been recognized by the 

Government Procurement Policy Board, by itself or by relation, membership, association, 

affiliation, or controlling interest with another blacklisted person or entity as defined and 

provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic copy of 

the original, complete, and all statements and information provided therein are true and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  

     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the Procuring 

Entity, members of the Bids and Awards Committee (BAC), the Technical Working Group, and the 

BAC Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is related 

to the Head of the Procuring Entity, members of the Bids and Awards Committee (BAC), the 



Technical Working Group, and the BAC Secretariat, the head of the Project Management Office or 

the end-user unit, and the project consultants by consanguinity or affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling stockholders of 

[Name of Bidder] is related to the Head of the Procuring Entity, members of the Bids and Awards 

Committee (BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or affinity 

up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in compliance with 

the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or any 

form of consideration, pecuniary or otherwise, to any person or official, personnel or representative 

of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at ____________, 

Philippines.  

 

 

 

                                                                [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 

 

 

     [Jurat] 

[Format shall be based on the latest Rules on Notarial Practice] 
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BID FORM 

  Date : _________________  

                                                         Project Identification No: NOSO-LMC-RRECIS-17-2023 

 

To: Engr. Reyne B. Ugay  

      Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, Dao District, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the allowable forms of 

Performance Security, subject to the terms and conditions of issued GPPB guidelines12 

for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  
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j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  

l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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National Irrigation Administration  Contact Ref. No : NOSO-LMC-RRECIS-17-2023 

Region 7 

 

Name of 

Contract 

: Pacuan-Kaitihan CIS (Repair and Construction of 

Lined Canal and Canal Structures), La Libertad, 

Negros Oriental 

  Location : La Libertad, Negros Oriental 

    

STATEMENT OF THE BIDDERS OF ALL ITS ON-GOING GOVERNMENT & PRIVATE CONTRACTS 

INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

Business Name : ____________________________________   

     

Business Address : ____________________________________   

     

NAME OF CONTRACT 
CONTRACT 

DATE 

CONTRACT 

PERIOD 

CONTRACT 

AMOUNT 

Amount or Value of 

Outstanding Works or 

Unperformed Portion 

Government         

          

          

          

          

          

Private         

          

          

          

          

          

     

Submitted by : ____________________________________   

        (Printed Name & Signature)   

     

Designation : ____________________________________   

     

     

Date : ____________________________________   
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National Irrigation Administration  Contact Ref. No : NOSO-LMC-RRECIS-17-2023 

Region 7 Name of Contract : Pacuan-Kaitihan CIS (Repair and Construction 

of Lined Canal and Canal Structures), La 

Libertad, Negros Oriental 

 Location : La Libertad, Negros Oriental 

    

STATEMENT OF THE BIDDERS'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 

THE CONTRACT TO BE BID 

    

Business Name : _____________________________________________  

    

Business Address : _____________________________________________  

    

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 

CONTRACT 

DURATION 

CONTRACT 

AMOUNT 

Government       

        

        

        

        

        

Private       

        

        

        

        

        

    

Note: This statement shall be supported with:   

Owners' Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES 

    

    

Submitted by : _____________________________________________  

                      (Printed Name & Signature  

    

Designation : _____________________________________________  

    

    
Date : _____________________________________________  
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