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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical services 

or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 

or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 

Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 

Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 

signed by the parties, including all attachments and appendices thereto and all documents 

incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 

Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 

Services and Infrastructure Projects, which may be needed in the transaction of public 

businesses or in the pursuit of any government undertaking, project or activity, whether in the 

nature of equipment, furniture, stationery, materials for construction, or personal property of 

any kind, including non-personal or contractual services such as the repair and maintenance of 

equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 

analogous services, as well as procurement of materials and supplies provided by the Procuring 

Entity for such services. The term “related” or “analogous services” shall include, but is not 

limited to, lease or purchase of office space, media advertisements, health maintenance 

services, and other services essential to the operation of the Procuring Entity. (2016 revised 

IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 

which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 

No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 
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SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 



 

NIA Compound, 0662 Barangay Dao, Tagbilaran City, Bohol, Philippines 6300 

Trunkline Nos: (038) 501-9421 / 501-9544 ٠ Telefax No.: (038) 501-9544 

Website: region7.nia.gov.ph ٠Facebook: www.facebook.com/niaregion7 

TIN: 000-916-415-132 

 

INVITATION TO BID 
 

FOR PAMPLONA SIP (Construction of Canal Structures), 
PAMPLONA, NEGROS ORIENTAL 

 

1. National Irrigation Administration – Regional Office 7 (NIA-RO7), through the General 
Appropriation Act – Small Irrigation Project (GAA-SIP) for Calendar Year (CY) 2022 
intends to apply the sum of Five Million Six Hundred Ninety-Four Thousand Thirty-
Two pesos and 00/100 (₱ 5,694,032.00) only being the Approved Budget for the 
Contract (ABC) to payment under contract for Pamplona SIP (Construction of Canal 
Structures), Pamplona, Negros Oriental with Contract No. NOSO-LMC-SIP-12-2022. 
Bids received in excess of the ABC shall be automatically rejected at bid opening. 
 

2. The NIA-RO7 now invites bid for the above Procurement Project. Completion of the Work 
is required One Hundred Fifty (150) calendar days. Bidders should have completed a 
contract similar to the project. The description of an eligible bidder is contained in the 
Bidding Documents, particularly, in Section II. Instruction to Bidders. 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 
and Regulations (IRR) of Republic Act (RA) No. 9184. 
 

4. Interested Bidders may obtain further information from the NIA-RO7 and inspect Bidding 
Documents at the address given below from 8:00 A.M. to 5:00 P.M. except during declared 
(special & regular) holidays and weekends. 
 

5. A complete set of Bidding Documents may be acquired by interested Bidders who were 
able to log-in in the Philippine Government Electronic Procurement System (PhilGEPS) 
wherein the name of the company will be reflected in the Documents Request List of the 
Bid Notice Abstract of the Procuring Entity, from March 09, 2022, 8:00 A.M. to March 
31, 2022, 8:30 A.M.   during office hour from the given address and website(s) below and 
upon presentation of the payment from NIA - Negros Oriental Satellite Office Special 
Collecting Officer of nonrefundable fee of Six Thousand pesos (₱ 6,000.00) only its 
proof of payment for the fees in person, by facsimile, or through electronic means. 
 
Interested Bidders’ representatives must also present a letter duly signed by the General 
Manager/Owner, if Sole Proprietorship, or authorized Signatory if Corporation, 
authorizing him/her to acquire the Bidding Documents. 
 

6. The NIA-RO7 will hold a Pre-Bid Conference on March 17, 2022, 3:30 P.M. at Central 
Visayas Training Center (CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol 
and/or through videoconferencing/webcasting via Google Meet, which shall be open to 
prospective bidders. 
 

7. Bids must be duly received by the BAC Secretariat through manual submission at the NIA 
Regional Office 7, Dao District, Tagbilaran City, Bohol on or before March 31, 2022, 
9:00 A.M. Late bids shall not be accepted. 
 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in the 
amount stated in ITB Clause 15. 

http://www.facebook.com/niaregion7


 
9. Bid opening shall be on March 31, 2022, 9:00 A.M. at Central Visayas Training Center 

(CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol and/or through 
videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of 
the bidders’ representatives who choose to attend the activity. 
 

10. The NIA-RO7 reserves the right to reject any and all bids, declare a failure of bidding, or 
not award the contract at any time prior to contract award in accordance with sections 
35.6 and 41 of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 
9184, without thereby incurring any liability to the affected bidder or bidders. 
 

11. For further information, please refer to: 
NIA-Negros Oriental Satellite Office  
C/O The BAC Secretariat 
Osmeña St., Poblacion, Sibulan 
Negros Oriental 
Telephone No. (035) 419-9590 
Email Address: nianegrosoriental@gmail.com 
 

12. You may visit the website (region7.nia.gov.ph) for downloading of Bidding of 
Documents. 
 
 
 
 
 
               ENGR. ORENCIO M. APALE 
              BAC Chairperson 
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Section II. Instructions to Bidders 
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1. Scope of Bid 
 

The National Irrigation Administration - Regional Irrigation Office No.7(NIA-RO7) 

invites Bids for the Pamplona SIP (Construction Canal Structures), Pamplona, 

Negros Oriental with Project Identification Number NOSO-LMC-SIP-12-2022. 

 

[Note: The Project Identification Number is assigned by the Procuring Entity based on 

its own coding scheme and is not the same as the PhilGEPS reference number, which 

is generated after the posting of the bid opportunity on the PhilGEPS website.]  

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for GAA-SIP CY 
2022 in the amount of PhP 5,694,032.00 

 

2.2. The source of funding is: 

 

a. NGA, the General Appropriations Act or Special Appropriations. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 and 

its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 

determined the general characteristics of the contracted Works and the conditions for 

this Project, such as  the location and the nature of the work; (b) climatic conditions; 

(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 

at the site communication facilities, requirements, location and availability of 

construction aggregates and other materials, labor, water, electric power and access 

roads; and (d) other factors that may affect the cost, duration and execution or 

implementation of the contract, project, or work and examine all instructions, forms, 

terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 

standard of ethics during the procurement and execution of the contract.  They or 

through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
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obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 

or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at least 

fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 

prices using the PSA’s CPI, except under conditions provided for in Section 

23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of the 

2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 

of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by the 

Procuring Entity as stated herein, but in no case more than fifty percent (50%) 

of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed. 

 

7.1. [If Procuring Entity has determined that subcontracting is allowed during the 

bidding, state:] The Bidder must submit together with its Bid the documentary 

requirements of the subcontractor(s) complying with the eligibility criteria 

stated in ITB Clause 5 in accordance with Section 23.4 of the 2016 revised IRR 

of RA No. 9184 pursuant to Section 23.1 thereof.   

 

7.2. [If subcontracting is allowed during the contract implementation stage, state:] 

The Supplier may identify its subcontractor during the contract implementation 

stage.  Subcontractors identified during the bidding may be changed during the 

implementation of this Contract.  Subcontractors must submit the documentary 
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requirements under Section 23.1 of the 2016 revised IRR of RA No. 9184 and 

comply with the eligibility criteria specified in ITB Clause 5 to the 

implementing or end-user unit.   

 

7.3. Subcontracting of any portion of the Project does not relieve the Contractor of 

any liability or obligation under the Contract.  The Supplier will be responsible 

for the acts, defaults, and negligence of any subcontractor, its agents, servants, 

or workmen as fully as if these were the Contractor’s own acts, defaults, or 

negligence, or those of its agents, servants, or workmen. 

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address and/or through 

videoconferencing/webcasting} as indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 

the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 

IB, at least ten (10) calendar days before the deadline set for the submission and receipt 

of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by the 

appropriate Philippine foreign service establishment, post, or the equivalent 

office having jurisdiction over the foreign bidder’s affairs in the Philippines.  

For Contracting Parties to the Apostille Convention, only the translated 

documents shall be authenticated through an apostille pursuant to GPPB 

Resolution No. 13-2019 dated 23 May 2019. The English translation shall 

govern, for purposes of interpretation of the bid. 

 

10.3. A valid PCAB License is required, and in case of joint ventures, a valid special 

PCAB License, and registration for the type and cost of the contract for this 

Project. Any additional type of Contractor license or permit shall be indicated 

in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 

Materials Engineers, and Foremen) assigned to the contract to be bid, with their 

complete qualification and experience data shall be provided.  These key 

personnel must meet the required minimum years of experience set in the BDS. 



 

14 

 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 

as fixed prices, and therefore not subject to price escalation during contract 

implementation, except under extraordinary circumstances as determined by the NEDA 

and approved by the GPPB pursuant to the revised Guidelines for Contract Price 

Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradable currency accepted by 

the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 

in the amount indicated in the BDS, which shall be not less than the percentage 

of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 120 calendar days from opening of 

bid. Any bid not accompanied by an acceptable bid security shall be rejected by 

the Procuring Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of the 

Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic copy 

of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 

is corrupted shall be considered non-responsive and, thus, automatically disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 

or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 

specified in paragraph 9 of the IB. The Bidders’ representatives who are present 

shall sign a register evidencing their attendance. In case videoconferencing, 

webcasting or other similar technologies will be used, attendance of participants 

shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA No. 

9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 

all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 
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19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 

in the BDS shall be received by the same deadline and opened and evaluated 

simultaneously so as to determine the Bid or combination of Bids offering the 

lowest calculated cost to the Procuring Entity.  Bid Security as required by ITB 

Clause 16 shall be submitted for each contract (lot) separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for all 

the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 shall 

form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
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Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

Canalization and Canal Structures. 

7.1 

 

Sub-contracting is not allowed. 

10.3 [Specify if another Contractor license or permit is required.] None 

 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

  

Key Personnel  Relevant Experience 

1 – Project Manager – Preferably Technical individual with at 

least three (3) years’ experience as Project 

Manager; 

1 – Project Engineer – A licensed Civil Engineer with at least 

two (2) years’ experience as Project 

Engineer in similar works; 

1 – Materials Engineer – With at least two (2) years’ experience as 

Materials Engineer duly accredited by the 

DPWH provided that the limits of 

assignment are the following: 

 

 

 

 

 

 

 

 

 

      Materials Engineer II - Two (2) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than 

P150M 

      Materials Engineer I - Four (4) projects located within the same 

province for simultaneous assignments, 

with an aggregate cost of not more than P 

50M 

1 – Safety/Health Officer – With Training Certificate and with at least 

two (2) years’ experience as Safety 

Officer. 

   1 - Foreman  – with at least two (2) years’ experience as 

Foreman for Earthworks, concreting 

and/or other related works; 
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10.5 The minimum major equipment requirements are the following: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck  1 

3. Backhoe  1 

4. Concrete Mixer 1 bagger 2 

5. Concrete Vibrator  2 

6. Bar Cutter  1 

7. Survey Instrument (set)  1 

8. Plate Compactor  1 

 

 

12 [Insert Value Engineering clause if allowed.]  

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 

following forms and amounts: 

a. The amount of not less than 2% of the ABC, if bid security is in cash, 

cashier’s/manager’s check, bank draft/guarantee or irrevocable letter of 

credit; 

 

b. The amount of not less than 5% of the ABC if bid security is in Surety 

Bond. 

19.2 Partial bids are not allowed:   

 

20 None  

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 

be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable in 

contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA No. 

9184 allowing the GPPB to amend the IRR, which shall be applied to all procurement 

activities, the advertisement, posting, or invitation of which were issued after the 

effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

4.1. The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession in 

accordance with the terms of this clause, the Procuring Entity’s Representative 

shall give the Contractor a Contract Time Extension and certify such sum as fair 

to cover the cost incurred, which sum shall be paid by Procuring Entity. 

 

4.2. If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The resulting 

adjustments in contract time to address such delay may be addressed through 

contract extension provided under Annex “E” of the 2016 revised IRR of RA 

No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 

indicating their designation, in accordance with ITB Clause 10.3 and specified in the 

BDS, to carry out the supervision of the Works.   

 

The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 
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5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to RA 

No. 3688 against any subcontractor be they an individual, firm, partnership, 

corporation, or association supplying the Contractor with labor, materials and/or 

equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property (ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 

of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 

is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the implementation 

of the contract, in unlawful deeds and behaviors relative to contract acquisition and 

implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 

obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
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Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, arrangements, 

order, and timing for all the activities in the Works. The submissions of the 

Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the overdue 

Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have them 

audited by auditors of the GOP or the Procuring Entity, as may be required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the SCC, 

subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 

Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 

and equipment delivered on the site but not completely put in place shall not be included 

for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 
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15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount stated 

in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
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Special Conditions of Contract 
 

GCC Clause  

2 [If different dates are specified for completion of the Works by section, i.e. 

“sectional completion,” these dates should be listed here.] 

4.1 [Specify the schedule of delivery of the possession of the site to the 

Contractor, whether full or in part.]  

6 The site investigation reports are: [list here the required site investigation 

reports.] 

7.2  

[In case of semi-permanent structures, such as buildings of types 1, 2, and 

3 as classified under the National Building Code of the Philippines, 

concrete/asphalt roads, concrete river control, drainage, irrigation lined 

canals, river landing, deep wells, rock causeway, pedestrian overpass, and 

other similar semi-permanent structures:] Five (5) years. 

 

10  

a. Dayworks are applicable at the rate shown in the Contractor’s 

original Bid. 

 

11.1 The Contractor shall submit the Program of Work to the Procuring 

Entity’s Representative within 7 days of delivery of the Notice to Proceed. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is 15% of the Contract Price and to 

be recouped every progress billing, to be made as per herein schedule: 

a.  First (1st) Installment – 7.5% of the Contract Price – upon submission 

to and acceptance by NIA of an Irrevocable Standby Letter of Credit of 

equivalent value issued by a commercial bank, a bank guarantee or surety 

bond, callable upon demand, issued by a surety or insurance company 

duly accredited by the Insurance Commission and confirmed by NIA. 

b. Second (2nd) Installment – 7.5% of the Contract Price – upon 

submission to and acceptance by NIA of an Irrevocable Standby Letter of 

Credit of equivalent value issued by a commercial bank, a bank guarantee 

or surety bond, callable upon demand, issued by a surety or insurance 

company duly accredited by the Insurance Commission and confirmed by 

NIA (if amount is not included in the first Installment), and after 

Contractor has fully mobilized the initial equipment requirement and Key 

Personnel indicated in its Manpower Utilization Schedule. 

14 Materials and equipment delivered on the site but not completely put in 

place shall not be included for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 
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15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

[amount in local currency]. 
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Section VI. Specifications 
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STRUCTURE EXCAVATION 

SCOPE  

 Structure excavation includes the removal of all materials within the structure lines including necessary 

dewatering operations not otherwise specified. It shall also include additional excavation within the vicinity of the 

structure in order to shape the ground shown on the Drawing or as directed by the Engineer. 

CLASSIFICATION 

 Structure excavation shall be classified in accordance with paragraph 402. 

CONSTRUCTION REQUIREMENTS  

 All excavation requirements described in 403 are applicable under this section. 

METHOD OF CONSTRUCTION 

All structure where practicable shall be constructed in open excavation. The method of construction or 

excavations shall be in accordance with the applicable provisions of paragraph 404 and the following requirements. 

Foundation shall be excavated according to the outline of the footing and floors of structure as shown on the 

Drawings or as directed by the Engineers, and shall be of sufficient size to permit free movement of workers. 

On excavation of common materials, the foundation bed upon which structures are to be placed shall be 

finished accurately to the established lines and grades after a thorough compaction and trimming of the foundation 

with the use of suitable tools and equipment. As soon as the foundation excavations have been trimmed to their final 

level, it should be protected from degradation by weathering. Should the foundation materials soften exposure then 

the soft materials shall be removed and replaces at the Contractor’s expense. If at any point, material is excavated 

beyond the lines and grades of any part of the structure, the over-excavation shall be more filled with selected materials 

approved by the engineer and shall be placed in the layers of not more than 20 centimeters think, moistened and 

thoroughly compacted by special roller mechanical tempers or by other approved methods. A density not less than 

90% of the maximum dry density determines by ASTM test D-698 is required. The cost of filling over-excavation 

ordered by the Engineer shall be borne by the contractor. 

On excavation of rock materials, the bottom and side surfaces of excavated rock excavation upon or against 

which concrete and weep holes are to place shall conform to the required grades and dimensions as shown on the 

drawings or as established by the engineer. If at any point, materials are excavated beyond the required limits the over-

excavation shall be filled with concrete at the expense of the Contractor including the cost of all materials required. 

When concrete is to be placed upon or against rock, the excavation shall be of sufficient depth to provide for 

the minimum thickness of concrete at all points and any deviation from the required minimum thickness of concrete 

shall be avoid as much as possible. The surface on which concrete will be laid shall be trimmed ad thoroughly cleaned 

as directed by the engineer. 

When excavation of rock materials reaches the surface upon or against which concrete is to placed, blasting  

On excavation of rocks materials, the bottom and side surfaces of excavated rock excavation upon or against 

which concrete and weep holes are to be placed shall conform to the required grades and dimensions as shown on the 

drawings or as established by the engineers. If they filled with concrete at the expense of the contractor including the 

cost of all materials required. 

When concrete is to be upon or against rock, the excavation shall be of sufficient depth to provide for the 

minimum thickness of concrete at all points and any deviation from the required minimum thickness of concrete shall 

be avoided as much as possible. The surface on which concrete will be laid shall be trimmed and thoroughly cleaned as 

directed by the Engineer. 
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When excavation of rock materials reaches the surface upon or against which concrete is to be placed, blasting 

shall be stopped and the remaining mass of rocks shall be carefully removed by means of jack-hammer or any 

appropriate hand tool. The point beyond which blasting will not be allowed shall be determined by the engineer. All 

damages to the rock foundation caused by improper blasting operation shall be repaired by the contractor at his own 

expense in a manner acceptance to the engineer. 

All foundations for bridge pier footing shall be excavated to such depths as may be necessary to secure stable 

bearing for the structure. Whenever the safe bearing power of the soil as uncovered is less that that called for on the 

drawing, pilings or appropriate spread footings will be used. The elevations of the bottoms of footings, as shown in the 

drawings shall be considered as approximate, and the engineers may order, in writing, such changes in elevations and 

dimensions of footings as may be necessary to ensure a satisfactory foundation. Bearing test, upon written order of the 

engineer, shall be taken to determine the supporting power of the soil. Cost of bearing test will be paid as “Extra work”. 

If, in the opinion of the engineer, the material at the base of the excavation is unsuitable  for the foundation 

he shall instruct the contractor to either a] carry out additional excavation to a depth of 50 cm. below the proposed 

bottom of concrete shown on the drawings and to maximum depth of 60 cm. outside of the outermost lines of said base 

and replace with backfill compacted  to at least 90% of the maximum dry density or b] strengthen the soft materials by 

ramming in  gravel and cobbles until a firm foundation is obtained. Measurement and payment for the backfill shall be 

made under section XII, “Structure backfill”. 

METHOD OF MEASUREMENT 

Structure excavation shall be measured by the cubic meter in its original position before being excavated in 

accordance with the drawings, or as may be ordered by the engineer, no excavation beyond the pay lines shown on the 

drawings will be measured for payment. For canal structures, the limit of measurement along the lines perpendicular 

to the flow of water shall be the vertical planes at the outer edges of the inlet cut-off walls. The upper limits of the solid, 

measured for payment shall be the canal bottom for canal structures of the original ground surface in case of diversion 

structures. The lower limits shall be the bottom of the required excavation. Excavated materials not vertically above 

the boundaries as specified above shall not be measures for payment. The volume measured shall not include water 

and other liquids removable by pumping. Such materials as mud, quagmire and other similar semi-solid not removable 

by ordinary pumping shall be considered pay quantities and shall be measured and paid for as “Structure Excavation”. 

However, in case of structure excavation for canal structures is done before canal excavation, the upper limit 

of the solid measured for payment shall be the original ground surface in accordance with the surface in accordance 

with the structure excavation pay lines. 

BASIS OF PAYMENT   

The volume measured as provided above will be paid per cubic meter, which price and payment shall 

constitute full compensation for furnishing all materials, supplies, labor, equipment, tools and accidents and subsidiary 

works necessary to complete the work described under this section. 

For diversion works, canal siphons and bridge structure excavations, the cost of the dewatering operation 

unless otherwise specifies in the Bill of Quantities shall be paid under a separate item in the Bill of Quantities. For all 

other structure excavations, dewatering operations involved are considered subsidiary work and the cost thereof shall 

be considered included in the unit price of structure excavation. 

The contractor shall be paid sixty percent [60%] of the pay quantities of the actual excavation acceptably 

accomplished in accordance with the pay lines as shown on the drawings or as directed by the engineer. The remaining 

forty percent [40%] will be paid upon pouring of concrete for the foundation or upon placing the riprap, gravel blanket 

or grouted riprap in accordance with drawing and specifications. 
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STRUCTURE BACKFILL WITH COMPACTION 

SCOPE 

 The work under this section shall include hauling [if necessary] and backfilling with suitable materials taken 

either from Structure excavation, canal excavation, side borrow or borrow haul all spaces excavated and not occupied 

by the structure and spaces between the  natural ground surface and the finished lines indicted to be filled and all other 

sections directed to be filled by the engineer, all in accordance with these specifications and in conformity with the 

lines, grades and dimensions shown in the drawings or as ordered by the engineer. It shall also include the dewatering 

and removal of all unsuitable materials as ordered by the Engineer from the spaces to the backfilled or filled. 

METHOD OF CONSTRUCTION  

 All spaces to be backfilled or filled shall be cleared of all rubbish and other objectionable matter. The 

excavation pit to be backfilled shall be dewatered and all mud and loose materials shall be removed before backfilling. 

The filling materials, with the proper moisture content determined by the Engineer, shall be deposited loose and in 

layers not exceeding 30 centimeters and then thoroughly compacted by ramming rolling or by means of mechanical 

tampers or portable vibratory compactors to obtain at least 85% compaction bridge abutments, increasing to at least 

90% compaction up to the surface of the roadway in the case of approaches to bridges, Road Crossing or Culvert 

Structures. The time when to start backfilling operation shall be determined by the Engineer. 

METHOD OF MEASUREMENT 

 Backfill with compaction shall be measured in cubic meters in its final compacted and uncompact position 

within the limits of structure excavation pay lines and surfaces of concrete in contact with the backfilled materials as 

shown on the drawings or directed by the engineer. Volumes occupied by the structure and other features will not be 

included. 

BASIS OF PAYMENT 

 Backfill with compaction will be paid for at the contract unit price cubic meter, which price and payment shall 

constitute full compensation for side borrow, borrow haul and overhaul operations and for furnishing all labor, 

equipment, tools and all incidentals and subsidiary works necessary for the successful completion of the work under 

this section. 

 

CONCRETING WORKS 

SCOPE  

 This section covers all the materials as cement, aggregates, water admixtures and proportioning, mixing, 

transporting, placing, finishing, curing, and protection of concrete, including supplies, equipment, tools and all other 

incidentals necessary for concrete works. 

 All the applicable provisions of the latest version revision of the ACI Building Code [ACI-318-63] and American 

Society for Testing Materials [ASTM] shall govern in all cases not specifically provided for herein.  

CONCRETE COMPOSITION  

 Concrete shall be composed of Portland cement, fine and coarse aggregates, water, and if necessary, 

admixtures or agents approved by NIA. The design of concrete mixtures and consistency shall be as specified in this 

Section. 
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CEMENT  

a. General -the cement shall conform to the requirement of the standard specifications for Portland 
cement [ASTM: C-150 Type 1]. Special cement may be used subject to the approval of the engineer 
provided it meets the requirements of Portland cement with regards to strength, soundness and 
setting time. 
 

b. Storage - Contractor shall, immediately upon delivery of cement to the jobsite, store the same in 
a dry, weather tight and properly ventilated structure with adequate provisions for the prevention of 
absorption of moisture. All storage facilities shall be subject to the approval of the Engineer and shall 
be such as to permit easy access for inspection and identification. The Contractor’s method of 
handling and storing cement shall be subject to the approval of the Engineer. The Contractors shall 
not use any cement which is stored at the site for the period more than three (3) months. Not more 
than fourteen (14) sacks of cement shall be permitted to be piled up and this number shall be limited 
to seven (7) each, when the storage is expected to be longer than two (2) months; these sacks of 
cement shall be piled up or stored so as to permit easy access for identification, inspection and 
testing. 
 

c. Payment -payment for cement shall be considered included in the contract unit price for the various 
items of concrete in the Bill of Quantities for which cement is used. 
 

WATER 

 The water used in concrete, mortar and grout shall be free from objectionable quantities of silt, organic 

matter, alkali, salts and other impurities. The recommendation of the seventh edition of the U.S Bureau of Reclamation 

Concrete Manual for mixing water shall be followed. 

FINE AGGREGATES 

a. General. The term “Fine Aggregates” is used to designate aggregates in which the maximum size of 
the particles id 5 millimeters. Fine aggregates for concrete, mortar and grout shall be provided by 
the Contractor and shall consist of natural sand, manufactured- sand, or a combination of both. The 
different components shall be batched separately, or subject to the written approval of the Engineer, 
or blended prior to delivery to the batching plant. 
 

As means of providing moisture control, the Contractor may be required to stockpile the fine 

aggregates over porous storage to drain excessive water and to stabilize moisture content. 

 
b. Quality. Fine aggregates shall conform to the requirements of ASTM C-33 and shall consist of hard, 

tough, durable, uncoated rock particles. The Contractor shall exercise every possible precaution in 
transporting, washing, and screening operations to prevent contamination of sand particles. Fine 
aggregates shall conform to the following requirements: 

 
1. Grading - it is assumed that the sand available in natural deposits will require processing 

to provide a suitable gradation. Regardless of the source, the fine aggregates shall be well 
graded from fine to coarse and the gradation as delivered to the mixers shall conform to 
the following requirements unless otherwise approved: 
 

Sieve Designation 

US Standard Square 

M e s h 

Percent by Weight  

Passing Individual 

Sizes 

3/8” [9.50mm] 100 

No. 4 [4.75 mm] 95-100 

No. 8 [2.36 mm] 85-95 

No. 16 [1.18 mm] 60-85 

No. 30 [600 um] 25-60 

No. 50 [300 um] 10-30 

No. 100 [150 um] 2-10 
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In addition to the grading limits shown above, the fine aggregates as delivered to the mixer 

shall have the fineness modulus of not less than 2.30 or more than 3.00. The grading of the 

fine aggregates also shall be controlled so that the   fineness moduli of at least 9 to 10 test 

samples of the fine aggregates as delivered to the mixer shall not vary more than 0.10 from 

the average fineness modulus of all samples previously taken. The fineness modulus shall 

be determined by dividing by 100, the sum of the cumulative percentages retained on US 

Standard sieves No. 4, 8, 16, 30, 50 and 100. At the option of the Contractor fine aggregates 

may be separated into two or more sizes or classifications, but resulting sand when 

combined before entering the concrete mixer shall be of uniform grading within the limits 

specified above. 

 
2. Particle Shape.  The shape of the particles shall be generally spherical or cubical and 

reasonably free from flat and elongated particles is defined as a particle having a maximum 
dimension in excess of five times the minimum dimension. Rocks which break down into 
such shape, regardless of the type of processing equipment used, will not be approved for 
use in the production of fine aggregates. 

 
3. Deleterious Substances. The maximum percentages of deleterious substances in the 

fine aggregates as delivered to the mixer shall not exceed to the following values: 

 
Percent by 

Weight 

Materials passing No. 200 Screen 

[Designation 16] * 
3 

  

Shale [Designation 17] 1 

  

Clay [Designation 13] 1 

  

Total of other deleterious substances 

Such as alkali, mica, soft, flaky, particles and loam 
2 

 
• the designation in parenthesis refers to methods of testing described in seventh [7th] 

edition of the US Bureau of Reclamation Concrete Manual and ASTM. 
 

The sum of the percentages of all deleterious substances shall not exceed 5% by weight. 

Fine aggregates producing a color darker than the standard in the colometric test for 

organic impurity [USBR designation 14 or ASTM C-40] may be rejected. Fine aggregate 

having specific gravity [USBR designation 9 or ASTM C- 128, saturated surface dry basis] 

of less than 2.60 may be rejected. The fine aggregate may be rejected if the portion retained 

on No. 50 [300 um] screen, when subjected to five cycles of sodium sulphate test for 

soundness [USBR designation 19 or ASTM C-88] shows an average loss of more than 18% 

by weight. Fine aggregates delivered to the batching plant may be rejected if it is contains 

more than 0.15% soluble sulphate for any one sample or more than 0.10% for an average 

of at least 9 out of 10 consecutive test samples of finished sand, when samples are taken 

hourly. The percent soluble sulphate in the fine aggregates shall be determined in 

accordance with the method of test prescribed in sub-paragraph 4 below. 

4. Sampling - sampling of fine and coarse aggregates shall be done in accordance with 
Aggregate Sampling and Testing. The source from which fine and coarse aggregates is to 
be obtained shall be selected well in advance of the time when the materials will be 
required in the work. Unless otherwise specified, all test samples shall be taken under the 
supervision of the engineer in sufficient time as approved to permit adequate testing and 
examination of results sufficiently in aggregates at various in the processing operation 
shall be made. The approval of a source shall not be construed as containing approval of 
the materials from the source, the Contractor will be held responsible for the specified 
quality of all materials used in the work. 
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c. Storage - fine aggregates shall be stored in such a manner as to avoid the inclusion of any foreign 
materials in the concrete. The storage or stockpile shall be constructed so as to prevent segregation. 
Depositing of materials in storage and its removal there from shall be done in such a manner as to 
result in increasing the uniformity of the grading insofar as this is practicable. All fine aggregates 
shall remain in free drainage storage for at least seventy-two [72] hours prior to use. Sufficient live 
storage shall be maintained at all times to permit continuous placement of concrete. 
 

d. Measurement and Payment. - fine aggregates will not be measured for payment. The cost of 
excavation, stockpiling, transporting, processing, blending, handling and other cost for providing 
fine aggregates shall be considered in the unit price bid for the various items in the Bill of Quantities 
for which fine aggregates are used. 
 

COARSE AGGREGATES  

a. General - the term “Coarse Aggregates” is used to designate of such size to fall within the 
range of 0.5 cm. to 7.5 cm or any or range of sizes within such limits. The coarse aggregates 
shall be reasonably well graded within the nominal size ranges hereinafter specified. 
Coarse aggregate for concrete shall be furnish by the Contractor and shall consist of 
crushed rock or mixture of natural gravel and crushed rock as provided in paragraph 1508. 
Coarse aggregate, as delivered to the batching plant shall have uniform and stable moisture 
content. Any rewashing found necessary to provide clean aggregates shall be done prior to 
finish screening. Rewashing shall not be performed in finish screen. 

b. Quality  - Coarse aggregates shall conform to the requirements of ASTM C-33 and shall 
consist of hard, dense, uncoated durable rock fragments. 

1. Grading - the coarse aggregates shall be well graded from fine to coarse. It shall 
be separated into the following specific size groups. The grading of the aggregates 
within the separate size groups as delivered to the mixer shall be as follow: 

 SIZE GROUPS  

Sieve Size Percent by Weight Passing Individuals Size 

US Std. Sq. Mesh 12.5 mm Size 18 mm Size 37.5 mm size 50 mm size 75 mm 

6”      [150mm] - - - -  

3”      [75mm] - - - -  

2½”   [63mm] - - - 100 90 

2”      [50mm] - - 100 95-100 35 

1½”   [37.5mm] - - 90-100 - 0 

1”      [25mm] - 100 20-55 35.7  

¾”     [19mm] 100 90-100 0-15 -  

½”     [12.5mm] 90-100 - - 10-30  

3/8”   [9.5mm] 40-70 20-55 0.5 -  

No. 4 [4.75mm] 0.15 0-10  - 0-5 

Coarse aggregates shall not contain more than 1.5 percent of materials padding the No. 200 sieve by 

meshing, nor 5% of soft fragments. 

It shall have an abrasion loss of not more than 45 percent at 500 revolutions. 

Unless otherwise directed, the maximum sizes of aggregates to be used in concrete for the various parts of the works 

shall be in accordance with the following: 

General Use 
Maximum Aggregate 

Diameter 

Lean Concrete to control water Intrusion and 

other miscellaneous uses 
37.5 mm 

  

Concrete for Footing, Walls, Slabs Beams, 0.22 

to 0.75 meters thick 
37.5 mm 

  

Concrete for thin wall, slabs, beams, less than 

0.22 meters thick 
19 mm 
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Concrete for reinforced concrete pipes 12.5 mm 

In all cases, the diameter of the aggregated shall not exceed ½ the distance between the reinforcing 

steel bars of the members being placed. 

2. Particle Shape - the particle shape of the crushed coarse aggregate shall be generally spherical 
or cubical and reasonably free from flat or elongated particles. A flat or elongated particle is 
defined as the particle having a maximum dimension such shape will not be approved for the 
production of aggregate. 

 
3. Deleterious Substances- the deleterious substances in any size of coarse aggregate, as 

delivered to the mixer, shall not exceed the following values: 
 

 

 

Percent By 

Weight 

Material Passing no. 200 ½ 

Shale [ Designation 18] 1 

Clay Lumps [Designation 13] ½ 

Other deleterious substances 1 

• The designations in parenthesis refer to methods of Testing described in the seventh 
edition of the US Standard of Reclamation Manual and ASTM. 

The sum of the percentages of all deleterious substances in any size, as delivered to the 

mixer, shall not exceed 3% by weight. Coarse aggregate may be rejected if it fails to meet 

the following: 

1. Petrographic Examination - If more than 10% of poor aggregate particles can be 
identified in physical test in case 20% of the particles would be classified with 
respect to the chemical quality [USBR Designation 7 or ASTM C- 295]. 

2. Sodium-sulphate test for soundness [USBR Designation 9 or ASTM C-88]-  if the 
weighted average loss, after 5 cycles is more than 10% by weight. 

3. Specific Gravity [USBR Designation 10 or ASTM C-127] - If the specific gravity 
[saturate surface-dry basis] is less than 2.60. 

4. Sampling - all sampling of coarse aggregates shall be in accordance to Mixture 
Composition. 

  
c. Storage- coarse aggregate storage or stockpiles shall be built in such a manner as to avoid 

the inclusion of any foreign materials in the concrete and to prevent segregation and 
excessive breakage. Water sprayers shall be installed to keep that portion of the coarse 
aggregate stockpile saturated which is for immediate use in the concrete. Sufficient live 
storage shall maintain at all times to permit continuous placement of concrete.] 

 
d. Measurement and Payment - Coarse aggregates will not be measured for payment. The 

cost of excavation stockpiling, processing, blending, handling and other cost for providing 
coarse aggregates shall be considered included in the unit price bid for the various items 
in the Bill of Quantities for which coarse aggregates are used. 
 

AGGREGATE SAMPLING AND TESTING 

 Sampling of the aggregate materials approved for use in the work, shall be done by the contractor in 

accordance with ASTM Sampling Method at 10 days in advance of time when placing of concrete is expected to begin. 

Aggregate studies and test will be made by the contractor at its own expense. It shall be the responsibility of the 

contractor to designate the source[s] of aggregates early enough to give NIA sufficient time to obtain the necessary 

samples and have them subjected to tests. 
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The samples of aggregates shall be obtained and tested in accordance with the following ASTM standard methods: 

 Sampling aggregate      - C 75 

 Sieve Analysis       - C 136 

 Amount of material finer than 200 sieve   - C 117 

Organic impurities      - C 40 

Mortar Strength      - C 87 

Soundness       - C 88 

Soft Particles       - C 235 

Abrasion       - C 131 

Clay lumps       - C 142 

 No aggregate shall be used until official advice has been received that it has satisfactorily passed all test, at 

which time written authority shall be given for its use. Material from source which has been previously tested and 

shown satisfactory compliance with all the requirements given herein may be used without further testing upon 

written permission of NIA. Test reports for previous tests must be available before approval can be given. 

 During construction, aggregates will be sample as delivered to the mixer to determine compliance with 

specification provisions. Test shall be made in accordance with the applicable ASTM Standards. Routine control test 

and analysis of aggregates at various stages in processing Contractor shall provide such facilities as may be considered 

necessary for the ready procurement of representative test samples. All tests will be made by the contractor under the 

supervision of NIA. 

CLASSIFICATION AND PROPORTIONING OF CONCRETE MIXTURES  

a. Classification and Design Mixtures. The mixture for all classes of concrete shall be designed by the 
contractor and approved by NIA to obtain the compressive strength at the age  of 28 days as specified 
below: 

Class 
Minimum Strength 

[kg/cm²] 

Maximum 

Aggregate Size 

[mm] 

Minimum Cement 

[kg/m³] 

Maximum Water/ 

Cement Ratio 

X 300 19 375 0.55 

Y 210 12.5 350 0.60 

AA 210 19 325 0.60 

A 210 37.5 300 0.60 

B 170 50 250 0.70 

C 170 75 225 0.70 

Z 140 75 200 0.85 

Blinding 70  37.5 150 
No limit 

[Concrete] 

 
b. Aggregate Content - Concrete mixtures shall be designed to use the largest size and the maximum 

amount of coarse aggregate as practicable for the intended use of the concrete. 
c. Consistency. - the amount of water to be used in the concrete shall be regulated as required to secure 

concrete of the proper consistency and to adjust for any variation in the moisture content or grading of 
the aggregates as they enter the mixer. 

It shall be such consistency that it will flow around reinforcing steel bar but individual particles of 

the coarse aggregate when isolated shall have coating of mortar containing its proportionate amount of sand. 

The consistency shall be gauged by the ability of the equipment to properly place it and not by the difficulty in 

mixing or transporting. Addition of water to compensate for stiffening of the concrete before placing will not 

be permitted. Uniformity in concrete consistency from batch to batch will be required.  

The slump of the concrete at the time of placing shall not exceed 5 centimeters in heavy concrete 

sections and at top of walls, piers and parapets, 10 centimeters for pumped or air placed concrete, and 7.5 

centimeters for concrete elsewhere. 
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The engineer reserves the right to require a lesser slump whenever concrete of lesser slumps can 

be consolidated easily into placed by means of the vibration specified in Paragraph Construction Joints. 

d. Notwithstanding the approval of the Engineer of the design mixtures and minimum cement content 
for different classes or gradation of aggregates, the Contractor shall be responsible that all the 
concrete meet the designed strength. 
 

SAMPLING AND TESTING OF CONCRETE 

 The Contractor shall at his expense perform sampling and testing of concrete materials in accordance 

with the latest Japanese Industrial Standards and the Manual of Concrete Quality Control to be prepared by NIA. 

All the tests designated in the manual shall be carried out at the Project site by the Contractor under the direction of 

the Engineer. The Contractor shall furnish all materials and labor for testing and shall provide own laboratory, 

tools and equipment for testing except compression machine. 

Concrete sampling shall be carried out during concrete operations at the rate of one standard sample for each 75 

cubic meters of concrete or fraction thereof placed during each continuous placing operations but in no case shall 

there be less than one sample for each day of concreting. Each standard sample shall consist of three (3) standard 

cylinders 6-inch (15 cm) diameter by 12 inches (30 cm) high. 

The Contractor shall keep a record of the samples and the portion of the structures and volume represented which 

shall be available to NIA on demand. 

Superintendents, testing equipment and tools t be provided by the Contractor for quality control of the construction shall 

be subject to the prior approval of the Engineer. 

FAILURE TO CURE 

 The engineer shall have the authority to suspend the work whole or in part, by written order, for such period 

as he may deem necessary for failure on the part of the Contractor to perform proper curing of the concrete work and 

withhold payment for the corresponding work pending results of tests, that shall subsequently be made on these 

concrete works. The contractor shall immediately secure more samples of such members and from part of the   

structure as shall be designated by the engineer and shall have been testes in a Testing Laboratory approved by the 

NIA. If the results of tests are found satisfactory, payment of the concrete in question shall be made and the work 

ordered resumed, but if the results of tests are unsatisfactory to meet the structural requirements, the contractor shall 

remove, wholly or partly, the concrete work in question at the discretion and upon written order of the Engineer and 

the Contractor shall replace such parts at his own expense. 

TO MEET CONCRETE REQUIREMENTS 

 If the specified strengths have not been met, the Contractor shall remove and replace the concrete 

concerned or take such other remedial measures as the Engineer order, all at his own expense. 

Before proceeding with the remedy, the Contractor shall subject for approval of the Engineer details of the action 

proposed to ensure that the concrete and steel to be placed in the works will comply with the Specifications. 

PROTECTION OF CONCRETE WORKS  

 The Contractor shall protect all concrete against injury until final acceptance by NIA. Final acceptance 
shall be considered to mean acceptance of the whole after the Contract has been completed or satisfactorily 
terminates. 
 
MEASREMENT AND PAYMENT 

(1) Concrete 
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Measurement and payment of concreting works shall be made separately for every class specified in the Bill of 

Quantities. Measurement for payment of concreting works for each class shall be made by volume in cubic meter for 

respective items of various works in the Bill of Quantities, unless otherwise stipulated. It shall be computed to the 

neat lines as if these works were constructed to the details shown on the Drawings or as established by the Engineer. 

In measuring concrete for payment, volume of all cavities, depressions, openings, embedded wood works and 

metal works, except reinforcement bar, anchor bolts and bars, and dowel bars, will be deducted. Payment for concrete 

works measured as provided above shall be made at the unit prices per cubic meter bid therefore in the Bill of 

Quantities, which price and payment shall include the cost of all labor, materials and equipment, furnishing and 

handling of cement, aggregates and admixtures, mixing hauling, placing and finishing concrete furnishing of forms and 

subsequent removal of form works and necessary false work (unless otherwise stipulated), construction of joint 

(excluding furnishing and placing such joint materials as waterstops, dowel bars, etc., as specified in Section XVI 

“Concrete Joints and Joints Materials”), dewatering and keeping dry during pouring concrete, and all necessary 

items incidental thereto for the successful completion of the work described in the Drawings and these 

Specifications, except for payments for furnishing and placing reinforcement bars and joint materials which shall 

be separately made at appropriate unit prices therefore in the Bill of Quantities 

 

REINFORCING STEEL BARS 

SCOPE  

 All reinforcing steel bars required for the works as detailed in the construction drawings or as directed by the 

engineer shall be furnished by the contractor. 

 The work under this section includes the hauling of all reinforcing steel bars required for the works to the 

project site, storing, cutting, bending and proper placing, all in accordance with the drawings in these Specifications. 

 The length for each size of reinforcing steel bar to be furnished by the contractor shall be computed by taking 

the theoretical length required for the work. All reinforcing steel bars shall be furnished in commercial standard lengths 

and the contractor shall cut and bend the reinforcing steel bars to the detail and dimensions shown on the drawings. 

MATERIALS  

 All reinforcing steel bars to be furnished by the contractor shall be Grade 40or PS 275, deformed type and 

conforming to the requirements of ASTM A-615. The nominal dimensions and unit weights of bars designation shall be 

in accordance with the following table: 

Nominal Perimeter Bar 

Diameter 

Unit wt. 

Kg/m. 

Area (sq. mm.) 

Nominal Dimensions 

Cross Section 
(mm.) 

    

6 mm 0.222 28.27 18.85 

8 mm 0.395 50.27 25.13 

10 mm. 0.616 78.54 31.42 

12 mm. 0.888 113.10 37.70 

16 mm. 1.579 201.10 50.17 

20 mm. 2.466 314.20 62.83 

25 mm. 3.854 491.90 78.54 

28 mm. 4.833 615.75 87.96 

32 mm. 6.313 804.15 13.10 

36 mm. 7991 1,017.90 113.10 

 The nominal diameter of a deformed bar is equivalent to the diameter of a plain bar having the same weight 

per unit length of the deformed bar. 
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CONSTRUCTION REQUIREMENT  

 Workmanship shall be the highest grade and shall be in accordance with the latest standard practice of the 

industry. 

1. Cutting and Bending - Cutting and bending of reinforcing bars may be done in shop or at the 
job site. All bending works shall be in accordance with the latest standard practice and by approved 
machine methods. Radii for bends and hooks will be specified on the approved detailed 
reinforcement drawings in accordance with sound design procedures. 
 

2. Placing - Reinforcement shall be laid, anchored and embedded in the concrete as shown on the 
drawings or as directed by the engineer. Unless otherwise directed, the spacing of reinforcement 
bars shall be measured along the center line of the bars. Reinforcement shall be inspected for 
compliance with requirements as to size, length, splicing, position and number after placement 
based on the approved reinforcement drawings. 

Before reinforcement are placed, the surfaces of the bars and the surfaces of any metal support shall 

be cleaned of heavy flaky rust, loose scales, dirt, grease or other foreign substances which, in the 

opinion of the Engineer, are objectionable. Heavy flaky rust that can be removed by firm rubbing 

with burlap or equivalent treatment is considered objectionable. After being placed, the reinforcing 

bars shall be maintained in a clean condition until in a clean condition until completely embedded 

in concrete. 

Reinforcing bars shall be accurately placed and secured in position so as to avoid displacement 

during the pouring of concrete. Special care shall be exercised to prevent any disturbance of the 

embedded reinforcement during the setting of concrete. Metal chairs, hangers, spacers or other 

approved support may be used by the Contractor for supporting bars. Metal supports shall be 

galvanized when they are to be exposed to view on completed concrete surfaces or where it is 

contribute in any way to discoloration or deterioration of the concrete. 

3. Relation of Bars to concrete surfaces - the minimum cover for all reinforcements shall conform to 
the dimensions shown on the reinforcement drawings. 
 

4. Splicing - all splices in reinforcement shall be as shown on the drawings or as directed by the 
Engineer. The lapped ends bars shall be either supported sufficiently to permit the embedment of 
the entire surface of each bar in concrete or shall be securely wired. 
 

5. Welding - welding of bars shall be performed only where shown on the Drawings or as authorized 
in writing by the Engineer and shall conform to the requirements of LAWS: D12.1, latest revision. 
All welders employed shall be shown proof of their welding qualifications to the engineer. All 
welding shall be done using metal arc welding, pressure gas welding, submerged arc welding or 
thermo welding. An electric shall be acceptable to NIA. Covering of low  
 

6. Protection - Reinforcement to remain exposed and intended for future concrete embedment shall 
be protected from corrosion or other damages in an approved manner where directed. The 
reinforcement protection shall be of such nature that it can be thoroughly cleaned without difficulty 
prior to encasement in concrete. 
 

PREPARATION OF REINFORCEMENT DRAWINGS  

 Contractor shall submit for the approval of NIA detailed reinforcement drawings. These drawings will include 

bar-placing drawings, bar bending drawings, bar list, and any other reinforcement drawings as may be required to 

facilitate placement and checking of reinforcing bars. No work shall be done by contractor until such approval has been 

secured from NIA. 

 The reinforcement drawings submitted shall show the name of the structure location by stationing where the 

reinforcement drawings is intended and all the necessary information required by NA.  It shall likewise bear the stamp 

or seal of Contractor as evidence that the drawings have been checked by contractor. 
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 Contractor shall be held responsible for any delay in the progress of the work occasioned by his failure to 

observe the requirements and the time for the completion of the contract will not be extended on account of his failure 

to promptly submit said drawings in strict adherence herewith. 

SAMPLING FOR TESTING AND ACCEPTANCE OF MATERIALS THAT FAIL TO MEET CONTRACT REQUIREMENTS 

(FOR STEEL BARS FURNISHED BY CONTRACTOR)   

 Sampling of reinforcing steel bars furnished by the contractor for incorporation in the Permanent Works shall 

be carried out by NIA at the Manufacturer’s stockyard before delivery to the project site. The NA authorized 

representative shall, at random, take three (3) representative samples of reinforcing steel bars per lot covered by the 

manufacturer’s mill certificate. A lot shall consist of all steel bars of the same heat or blow as shown in the mill 

certificate, and the same nominal cross-section and grade. Samples shall be tested at the manufacturer’s testing 

laboratory, if any, or to any approved Government testing laboratory at Contractor’s expense. A lot or lots represented 

by samples tested which failed to meet specified requirements shall be rejected and will not be counted for delivery to 

the project site. Sampling and testing shall be in accordance with ASTM requirements. All deliveries shall be subject to 

prior approval of NIA. 

 The NIA reserves the right to accept steel bars that fail to meet the contract requirement provided that the 

deficiency is not more than nine percent {9%) of the requirement per each type of test and provided further that a 

corresponding reduction in the unit price will be made. The percentage of reduction equal to the percentage of 

deficiency based on the minimum requirement of the ASTM A-615 Standard. For example, if the value of the test result 

for one type of test is five percent [5%] below the minimum requirement, the unit price for payment will be reduced 

by 5%. If the non-compliance with the test requirements is on two or more tests, the price reduction will be the 

summation of the percentage of the deficiencies. 

METHOD OF MEASUREMENT 

a. Cutting Bending and Placing. Measurement for payment of reinforcing steel bars will be made on the weight of 

reinforcing steel bars actually placed with the concrete structure and drilled holes for anchorage in accordance with 

the Drawings and Bar Schedule approved by NIA or as directed by the Engineer and weights will be computed 

based on the published manufacturer’s weights or in the absence thereof, on the weights specified in the table presented 

in Paragraph 902. Steel bars in laps or splices indicated in the approved reinforcement Drawings, as required 

by NIA will be measured for payment. Additional steel bars in laps which are authorized for the convenience of 

the Contractor and such items as measured for payment. Where weld splices are specified on the Drawings, weld 

splices will not be measured for payment. Where contractor chooses to weld reinforcement bars for his convenience 

and welding is not specified, no separate payment will be made for such welds. Where Contractor substitute welded 

splices for lapped splices, separate payment will not be made for such welds, but instead the weight for the lapped 

splices shown on the Drawings will be measured for payment. 

BASIS OF PAYMENT 

Payment for reinforcing steel bars measured as provided above, will be paid for at the contract unit price per 

kilogram which price and payment shall constitute full compensation for furnishing all labor, tools, equipment and all 

incidentals and subsidiary works necessary for the successful completion of the work described under this Section. 

 

OVERHAUL 

SCOPE 

 Overhaul shall include the hauling of materials excavated from Canal Excavation or structure excavation and 

to be disposed either for roadway embankment, normal embankment, freeboard embankment, fill, structure backfill, 

or for disposal to waste disposal areas suggested by NIA or at the Contractor’s choice including acquisition of right-of-

ways thereto. 
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DISPOSAL OF EXCAVATED MATERIALS 

a. general 

NIA shall determine the suitability of all excavated materials in the various portions for the work in 

accordance with the provisions specified herein. 

b. Compacted Embankment 

Materials from excavation which are suitable for compacted embankment [such as canal 

embankments, protection dikes, etc.] shall be dense and homogeneous when compacted. The 

materials shall be free from all organic material larger than 12 centimeters in maximum dimension. 

Materials suitability for the construction of compacted embankment shall be those solid having a 

classification as determined by the Engineer in the following order of preference: GC [Clayey Gravel], 

SC [Clayey Sand]. C[ Inorganic Clay], SM [ Silty Sand] or ML [ Inorganic Silt]. 

c. Compacted Backfill 

Materials from excavation which are suitable for compacted backfill shall be same as those which 

are suitable for compacted embankment, except that it shall be free of all materials larger than 7.5 

centimeters in maximum dimension and that compacted backfill behind bridge abutment and 

retaining walls shall conform to the materials specified in the drawings. 

d. Free Board Embankment 

All excavated materials that are free of oversized materials and of organic matter as determined by 

the engineer maybe utilized for the construction of free board embankment. 

e. Waste materials 

Waste materials consisting of all excess excavated suitable materials and objectionable materials for 

canal embankment, and compacted backfill shall be placed in waste disposal areas outside the NIA 

right-of-way chosen by the contractor, leveled and sloped to drain as directed. 

METHOD OF MEASUREMENT  

 Overhaul of waste materials will be measured by the cubic meter. The volume of waste materials to be 

measured for payment shall be computed based on the Net End Area versus Stationing Diagram and Mass diagram for 

each Lateral or canal which shall be submitted by the Contractor to the Administrator for approval. 

 Overhaul for canal embankment is a subsidiary work under Embankment Construction and compaction [ECC] 

hence, it will not be measured for payment, as the cost is already considered included in the contract unit price of ECC. 

BASIS OF PAYMENT  

 Payment for overhaul for waste materials shall be per cubic-meter, which price and payment shall constitute 

full compensation for furnishing all labor, supplies, tools, equipment and all incidents necessary for the successful 

completion of the work including acquisition of right-of-way and access thereto for disposal areas chosen by the 

Contractor. Payment for overhaul for waste materials shall only be made when said Net End Area versus Stationing 

Diagram and Mass Diagram, where the volume measured for payment are based has been approved by the 

Administrator. 

 If during the implementation of the project, the waste disposal areas differ from those chosen by the 

Contractor considered in the derivation of his unit bid price for overhaul, the contractor shall not be entitled to any 

claim for unit price adjustment as a result of such alteration of disposal areas. 
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STEEL GATES AND LIFTING MECHANISM          

SCOPE   

The Contract work calls for the fabrication, supply, delivery and installation supervision of steel gates, stoplog, 

lifting mechanism, embedded parts including all accessories and field painting all in accordance with these 

specifications and the drawings: 

STANDARDS AND SPECIFICATIONS  

All materials and equipment to be incorporated in the works shall conform to the latest applicable standards 

and specifications as specified in the Contract Documents or to approved equivalent applicable standards and 

specifications established and adopted in the country of manufacture of the materials and equipment. 

Reference to standards and specifications or to materials shall be considered as followed by the words "or 

equivalent".  Contractor may propose equivalent standards, specifications and materials which shall conform to that 

specified. 

If Contractor proposes equivalent standards and specifications or equivalent materials, Contractor shall state 

the exact nature of the change, and shall submit complete standards and specifications of the materials for the approval 

of NIA. 

Such submittals shall be along with the bid and failure to do so, or purchase of any proposed equivalent 

materials prior to approval of NIA, will be at the Contractor's risk. 

Abbreviations of the titles of official bodies which issue standards or specifications whenever referred to in 

these specifications are as follows: 

ASTM     -    American Society for Testing Materials 

AISC     -    American Institute of Steel Construction 

AISI      -    American Iron and Steel Institute 

ANSI     -    American National Standards Institute 

AISE     -    Association of Iron and Steel Engineers 

AWS      -    American Welding Society 

JIS       -    Japanese Industrial Standards 

SSPC     -    Steel Structures Painting Council 

AGMA     -    American Gear Manufacturers Association 

SAE      -    Society of Automotive Engineers 

ASME     -    American Society of Mechanical Engineers 

MATERIALS  

A. General 

 All materials shall be new and shall be the best available for the purpose for which they will be used, 

considering strength, ductility, durability for the intended service and best engineering practice. 
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Materials to be used for the various components of gates and hoists shall conform to the following 

specifications: 

Components Material International Specifications 

Fixed wheel gates 

frames, girders, sill 

beam, rail beams, guide 

frames, seal clamps and 

other miscellaneous 

fabricated parts 

Structural Steel ASTM A36 Specifications for Structural Steel 

Gate Wheels & Guide 

Rollers 

Wrought Steel ASTM A-504/A-148 Specifications for Wrought Carbon 

Steel  

Wheel pins Corrosion Resistant 

Steel 

ASTM A-276 Specifications for Hot-Rolled and cold 

finished corrosion resisting steel bars Type 316 

Seal seats and clamp 

plates for rubber seals 

Corrosion Resistant 

Steel 

ASTM A-240 Specifications for Chromium-Nickel Stainless 

Plate, Sheet and Strip 

Standard steel bolts, 

nuts and washers 

Galvanized Steel ASTM A-307 Specifications for Low Carbon Steel Externally 

Threaded Fasteners 

High strength steel 

bolts, nuts and washers 

Carbon Steel ASTM A-325 Specifications for Steel bolts and studs with 

suitable nuts and plain washers 

Rope drum Cast steel ASTM A-27/ASTM A-36 Specifications for mild to medium 

strength carbon steel castings for General Applications  

Gears/Pinions Cast Steel/Forged Steel ASTM A-27/ASTM A-291 Specifications for Alloy and 

Carbon Steel Forgings for Gears and Pinions 

Worm Gear Phosphor Gear Bronze SAE 65 

Worm Case hardened Ground 

Steel 

AISI-3120 

Iron Castings  ASTM A-48, Class 30 

Stems & Shaftings Carbon Steel ASTM A-108, Grade 1018 or Grade 1117 Specifications for 

cold finished carbon steel bars and shaftings 

Wire Rope Improved Plow Steel R R W-410 Fed. Specifications 

Bronze bushings, 

bearings, washers 

High Lead Tin Bronze or 

Manga-nese Bronze 

ASTM B-144 or B-147 
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Covers Mild Steel ASTM A-36  

Bronze casting for lift 

nut, thrust nut 

Manganese Bronze ASTM B-147 Specifications for Manganese Bronze Sand 

Castings- Alloy 8A 

Anti-friction Bearing  Ball & Roller Bearings shall be equivalent to those 

manufactured by SKF Industries  

Gear Housing Oil Seals  Spring loaded and made of synthetic compound enclosed 

in a metal retainer, "Synthetic Seals" or equivalent 

Lubricating Fitting  Alemite type 1610-3 or equivalent  

Rubber Seal 

The rubber seal shall be molded from natural or synthetic rubber containing not less than one percent by 

weight of copper inhibitor and shall have the following physical properties: 

Property Limit ASTM-Test 

a) Shore A Durometer Hardness 65 + or - 5 D-675 

b) Minimum Elongation 450 percent D-412 

c) Ultimate Tensile Strength (min.) 14.5 N/sq.mm D-412 

d) Water Absorption (700 C - 7 days) Less than 10% by weight D-471 

e) Tensile strength after accelerated ageing test 

of 48 hours in oxygen at 700 C and 2.1 

N/sq.mm pressure 

80 or more percent of strength 

before ageing 

D-572 

f) Compression Set (Max.) 30 percent D-395 

B. Tests of Materials 

i.  All materials, supplies, parts, assemblies used for the work to be done under these Specifications shall be 
tested according to modern approved methods for the particular type and class of work. Certified copies 
in triplicate of the tests made and results thereof shall be made available to NIA as soon as possible. The 
data shall be in such a form as to provide means of assessing compliance with the applicable relevant 
specifications for the material tested. The Contractor shall state in his tender the place of manufacture, 
testing, inspection of the various components of the work included in the contract. 

ii.  Wherever required, at their discretion, NIA may nominate an Inspector to inspect the tests or trials on 
their behalf. Sufficient notice must be given by the Contractor to the Inspector to enable him to reach the 
site of tests/trials except the pay and expenses of the Inspector shall be included in the quoted price. All 
authorized representatives of NIA shall have free access to the work premises of the contract  at  all  
reasonable  times  and  shall   be provided by the Contractor full facilities and safety to inspect the process 
of manufacture and the materials used. NIA will reject any material/work that in their opinion does not 
conform to the specifications and will order the same to be removed and replaced or altered at the 
expense of the Contractor to conform to the specifications. 
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iii.  If materials are not referred to in the applicable Standard Specifications but are required to have certain 
physical and /or chemical properties, such properties shall be checked by two chemical samples for each 
5 tons of materials and fractions thereof in each lot. For lots less than 250 kilograms, Contractor's 
warrants will be acceptable in lieu of actual tests provided heat treatment of the fabricated parts using 
such materials is not required. A lots shall consist of all materials of the same physical size and conditions 
submitted at one time in which the material is from the same melt or heat and on which any subsequent 
heat treatment has been performed at the same conditions. Not more than two heat treatment to attain 
the desired physical properties shall be permitted. 

iv.  Notwithstanding the above tests, examination and inspection, the Contractor shall be responsible for the 
acceptability of the finished work. 

C. Manufacturing/Fabrication Program 

i.  The fabricator/manufacturer shall prepare a manufacturing/fabrication program in Bar Graph Form 
showing the activities and its sequencing in sufficient details such that the contract works can be 
properly monitored from commencement to completion. 

ii.  The fabricator/manufacturer shall submit said program within thirty (30) calendar days after the date 
of receipt of Notice of Award. 

iii.  The fabricator/manufacturer shall show the target dates for commencing and completing the principal 
activities as required for in the contract works including but not limited to the following: 

a.  procurement of materials and the like 

b.  fabrication and manufacture 

c.  painting 

d.  delivery dates 
 

D. Pre-fabrication Inspection Works 

i.  The fabricator/manufacturer shall be required to submit mill and/or manufacturer's certificate for the 
steel materials, welding electrode, paints, etc. intended for use in the works. 

ii.  Materials to be used in the fabrication shall be adequately sampled and tested to check its compliance 
with the specification/standard requirements. 

iii.  No fabrication work and/or use of materials in such works shall commence unless materials for said 
works are duly inspected, tested, and certified by NIA or his authorized representatives as to conformity 
with the specification/ standard requirements. 

iv.  NIA technical inspector shall prepare and submit inspection and acceptance report on materials for use 
in the fabrication works. 

E. Inspection Works During Actual Fabrication 

1.  The NIA should assign a knowledgeable and experienced technical inspectors, to conduct inspection. 

2.  The NIA's authorized technical inspector shall be entitled at all reasonable time free access to the 
manufacturer's/fabricator's plant to conduct inspection during fabrication, to ascertain that all the 
works shall comply in all aspect with the standards and requirements set forth in the contract documents. 

3.  The NIA technical inspectors shall monitor progress and conduct of the fabrication works and prepare 
and submit progress report on said works at regular intervals. 
 

F. Final Inspection Works 

1. Intake Gates, Main Canal Gates, Lateral and Turnout Gates 

i.  The NIA technical inspector shall conduct final inspection based on the approved fabrication 
drawings and specifications. 
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ii.  The gates should be properly marked with the corresponding identification as per approved schedule 
of dimension such as size of gate, lateral, stationing for proper identification by the end user. 
 

2.  Sluice Gate, Barrage, Stoplog and Radial Steel Gates 
 

i.  The NIA technical inspector should see to it that all component parts should be properly pre-
assembled at the fabricator's/manufacturer's shop to ascertain the proper fitness of all adjoining 
parts and should be properly punch mark before disassembling for guidance and reference during 
field installation. 

ii.  The NIA shall issue certificate of pre-delivery inspection and acceptance of completed fabrication 
works as a basis for the final inspection and acceptance by the field office of deliveries made at the 
site. 

WORKMANSHIP  

A. General 

i)  All works shall be performed in accordance with the best modern practice of the manufacturer of high-
grade machinery.  All parts shall have accurately machined mounting and bearing surfaces so that they 
can be assembled without filing, chipping, or remachining.  All parts shall conform accurately to the 
design dimensions and shall be free from any defect in workmanship or material that will impair their 
services.  All attaching bolt holes shall be accurately drilled to the layout indicated on the approved 
drawings.  The steel gates shall be completely shop assembled to insure the proper fit and adjustment. 

B. Welding 

i) General 

Whenever welding is specified or permitted, the electric arc welding process, manual or machine 

welding shall be used. 

Contractor shall provide adequate amount of materials for each type of welding and shall specify the 

materials on all relevant drawings.  Contractor shall also provide detailed drawings showing joint preparation 

required for each type of welding to be carried out on the site.  

ii) Preparation 

The parts to be joined by electric welding shall be cut precisely to the correct size by machine 

methods suitable for the type of weld to be used and to allow the proper penetration and good fusion of the 

weld with the base metal.  The cut surfaces shall not have visible defects such as scabs, superficial defects 

caused by shearing or torch cutting operations or any other damaging effect.  The surfaces of a 40 mm wide 

strip on each side of the plate adjacent to the edge and the edges to be welded shall be free from rust, oil, 

grease and other foreign matter. 

iii) Lamination 

Any plate in which lamination has been discovered after cutting shall be rejected unless the 

laminated portion of plate is local and can be cut out and replaced by the welding of a sound plate in the cut-

out area with the approval of NIA.  Repaired surfaces shall be ground smooth to assure neat appearance. 

iv) Welding Methods and Welder's Qualifications 

The welding method that would be employed by the Contractor shall be submitted to NIA for 

approval.  Welds shall be balanced as far as possible to minimize distortion.  Welding shall conform to AWS 

D1.1, Parts Procedures (Welding of Stressed Structural Components) not only with regard to workmanship 

but also with regard to qualifications of welders.  Welders should be certified in the trade and such 

certification shall be submitted to NIA. 
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v) Electrodes 

Contractor shall indicate on all detailed drawings the type and size of electrode he proposed for use 

for shop and/or field welding. 

In general, welding electrodes for structural steel shall conform to Table 1.17.2 of the AISC 

Specification for the Design, Fabrication and Erection of Structural Steel for Buildings. 

Contractor shall provide the net quantity plus ten percent (10%) of each type of electrode required 

to complete each field welded joint. 

C. Non-Destructive Testing  

i) General 

All tests shall be conducted with the approval of NIA and the cost of tests shall be borne by the 

Contractor. 

Radiographic, ultrasonic, magnetic particles or liquid dye penetrant tests shall be conducted on 

components as specified below.  Where ultrasonic or magnetic particle tests indicate the possibility of a flaw, 

the suspected part shall be tested by radiography.  All flaws shall be removed by thermal or mechanical 

gauging processed and replaced by welding.  The replacement weld and contiguous parts of the original weld, 

if any, shall then be tested radiographically.  All radiographs shall become the property of NIA. 

The acceptability of parts inspected by magnetic particle and liquid dye penetrant test and the 

acceptability of use of these methods will be subject to agreement between Contractor and NIA. 

ii) Welds 

Radiographic examination shall be applied to the whole length of butt welds in plate furnishing 

stressed members. 

Ultrasonic examination shall be applied to all other stressed groove welds. 

Radiographic and ultrasonic examination shall be in accordance with AWS D1.1, Section 6. 

iii) Castings 

Castings shall be of fine grain quality and the surfaces which do not undergo machining, particularly 

those of steel or iron in contact with water, shall be dressed smooth in the foundry with all joints blended into 

adjacent surfaces and shall be free from foundry irregularities, such as projections, ridges, hollows, 

honeycombing, pock marks, blow holes and crack or chip marks, so that they will not require surface 

smoothing operations prior to painting.  All defects shall be fully explored and castings shall be repaired, 

plugged or welded to the satisfaction of NIA. 

iv)  Carbon Steel Plates and Shapes 

      Carbon steel plates, shapes, bars, etc. for welded construction shall conform to materials 

specifications ASTM A-36, Steel shapes shall be in accordance with ASTM specifications.  Plates from which 

webs, flanges and other stressed members are cut shall be ultrasonically tested for laminations according to 

ASTM A-578 at the place of manufacture. 

v) Forgings 
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Forgings shall conform to ASTM A-668 Class D and shall be free from defects affecting their strength 

and durability, including seams, pipes, flaws, cracks, scales, fins, porosity, hard spots, excessive non-metallic 

inclusions and segregations. 

The largest fillets compatible with the design shall be incorporated wherever a change in section 

occurs. 

Tool marks or tearing of the metal by the finishing tools will not be acceptable on the surface of 

fillets. Such marks if it occurs, shall be removed by grinding or polishing.  All finished surfaces of forging shall 

be smooth and free from tool marks. 

All forgings in excess of 150 mm diameter shall be subjected to examination internally for the 

detection of flaws and to heat treatment for the relief of residual stresses. 

D. Fastenings 

i)  All screws, bolts, studs and nuts shall be of International Standard (Metric) form of threads.  Bolt heads 
and nuts shall be hexagonal.  Hexagonal recesses shall be provided in the head of countersunk head bolts 
and machine screws.  The bolt length shall be such as to ensure that at least two full threads are projecting 
after the nut has been tightened. 

ii)  Nuts and bolts for pressure containing parts shall be of best quality bright steel machined on the shank 
and bearing faces of head and nut. 

iii)  Where there is risk of corrosion, bolts shall be finished flush with the top of the nut after tightening, 
except in cases where the connected components are required to be frequently removed for replacement 
or adjustment when the bolts and nuts shall be of corrosion resisting steel or bronze. 

All nuts shall be provided with washers, parallel or taper as appropriate.  Mechanical locking devices 

of an approved form shall be provided where there is a possibility of nuts becoming loose due to vibration.  

Spring type washers will not be permitted where they maybe damaged any protective coating.  Special locking 

compounds   may be used as an alternative to mechanical devices subject to NIA approval. 

E. Structural Work 

i)  Unless otherwise, specified, design and fabrication of structural parts shall conform to the applicable 
provisions of the AISC "Specifications for the Design, Fabrication and Erection of Structural Steel in 
Building" of the AISC "Code Standard Practice for Steel Building and Bridges". 

F. Machine Work 

All tolerances, allowances and gauges for metal shall conform to the ASA Standard B42, Tolerances, 

Allowances and Gauges for Metal Fits, for the class of fits as required. 

Finished contact or bearing surfaces shall be true and exact to secure full contact.  All holes or field 

assembly with bolts shall be accurately located and drilled for shop assembly.  Journal surfaces shall be 

polished and all surfaces shall be finished with sufficient smoothness and accuracy to insure proper operation 

when assembled.  All drilled holes for bolts shall be accurately located and drilled from template. 

PROTECTION OF MACHINED SURFACES 

Machined finished surfaces shall be thoroughly cleaned of foreign matter.  Finished surfaces of large parts and 

other surfaces shall be protected with wooden pads or other suitable means.  Unassembled pins and bolts shall be 

oiled and wrapped with moisture resistant paper or protected by other approved means. 

FABRICATION  

       a. General 
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All members shall be free from twist, bonds or other deformations, and all surfaces that will be in 

contact shall be thoroughly cleaned before assembling. 

All parts shall be cut accurately to the dimensions shown on the drawings.  All edges shall show 

sound metal, free from laminations, surface cracks and other injurious defects. 

Bumping or heating will not be allowed.  Parts shall be adjusted to fit, and shall be firmly bolted or 

otherwise held securely together so that surfaces are in closer contact before welding is commenced.  Close 

adherence to the dimensions and tolerance called for in the drawings is required. 

        b. Straightening 

Rolled materials shall be straight and true before being laid out or worked.  Necessary straightening 

shall be accomplished by methods that will not injure the metal.  Sharp kinks or bents will be considered 

causes for rejection. 

c. Bending 

Where bending or forming of plates or shapes is required, the plates or shapes shall be bent to the 

proper curvature by cold forming.  Heating shall not be employed except with specified approval of the 

Administrator, and special precautions, therefore shall be taken to avoid overheating.  Prior to rolling or 

bending the plates, the edges shall be pressed properly to the correct curvature, as determined by templates, 

to produce continuity from the edges.  Corrections of curvature by hammering will not be permitted. 

d. Shearing, Chipping and Flame-Cutting 

All plates or shapes shall be cut accurately to shape and size, with the edges to be joined by welding 

formed properly to suit the selected type of welding and to allow thorough penetration of the weld metal.  

Sheared edges shall be machined to a depth of not less than one-quarter of the thickness of the materials, to 

remove surface cracks caused by the shearing operation.  Flame-cut edges shall be uniform and smooth and 

shall be free from loose scale and slag accumulations before being welded. Whenever possible, flame-cutting 

shall be guided by mechanical means. No materials shall be cut by electric arc. Chipping shall be done neatly 

and accurately, and exposed edges, shall be smooth. 

e. Preparation for Field Welding 

All necessary chipping, grinding, leveling and other preparation for joints or splice to be made by 

field welding shall be done in the shop. 

f. Punching 

In punch works, holes in materials having a thickness of less than three-quarter of an inch may be 

punched to full size.  Holes in material having a thickness equal to or greater than three-quarter of an inch 

shall be drilled to full size.  All holes shall be clean-cut, without torn or ragged edges. 

g. Drilling, Reaming, Countersinking and Tapping 

Unless otherwise called for on the drawings and except where reaming or tapping is required or 

where tight bolts are to be used, full sized drill and/or reamed holes shall be not less than 1.59 millimeter not 

more than 2.38 millimeter  larger than the nominal drilled and/or reamed perpendicular to the face of the 

member and if necessary, shall be drilled to a template.  Countersinking, where required, shall be true and 

square with the holes.  Outside burns shall be removed.  Tapped holes shall be drilled to the proper diameter 

for the tap used and shall be tapped carefully so that the threads will be continuous, smoothly cut, and free 

from imperfection. 

h. Tolerance 
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Contact faces of gates and guides shall not depart more than 1 millimeter from a plane surface.  

Bottom contact edges shall not depart more than 2 millimeters from the designated planes.  Fits, tolerance 

and finish when not specified, shall conform with the best modern shop practice in the manufacture of 

finished products of similar nature. 

i. Lubrication 

Before assembly all bearing surfaces, journals, grease and oil grooves shall be carefully cleaned and 

lubricated with an approved oil or grease. After assembly each lubricating system shall be filled with an 

approved lubricant. 

GENERAL DESCRIPTION OF THE INSTALLATION AND OPERATING ARRANGEMENT  

A. Sluice Gates 

Sluice gates as shown on the Drawings are to be installed to desilt the sluiceway.  The gates shall be 

of fixed wheel type. Each gate shall consist of an upstream skin plate supported by vertical and horizontal 

stiffeners spaced at required intervals which in turn shall be supported by end vertical girders.  Wheels are 

to be mounted on the end vertical girders and provided with necessary bronze bushings. The total horizontal 

load on the gate shall be transmitted through the wheels on to the wheel track plates fixed on the piers with 

necessary embedments. Rubber seals on sides and bottom shall be provided on the upstream side of the gate 

to render the gate leak proof. 

B. Intake Gates 

i)  Intake Gates of different sizes as shown on the drawing are to be installed to regulate the flow of water 
through the intake. The gates shall be of sliding type.  Each gate shall consist of a downstream skin plate 
supported by vertical stiffeners spaced at required intervals and horizontal girders which in turn shall 
be supported by end vertical girders.  The total horizontal load on the gate shall be transmitted to the 
vertical frame fixed on the piers with necessary embedments. The details of construction are shown in 
the NIA bid drawings. 

ii)  The gates are to operate at water level corresponding to normal and high flood level condition and the 
operation is hydraulically unbalanced. 

iii)  The gates are to be operated through manually operated pedestal lift with rising stem, of adequate 
capacity. 

 C. Flap Gate 

a. General 

Flap gates are to be installed to allow free flow through the gate and to close automatically to prevent 

backflow should a head reversal occur. 

b. Flap Cover and Frame 

The flap gate cover shall be made of steel and shall consist of an upstream skin plate supported by 

vertical and horizontal stiffeners spaced at required intervals.  Music note type rubber seals shall be provided 

on the two sides as well as on the top and bottom of the upstream side of the flap to render the gate leak proof.  

These rubber seals shall be fixed to the flap by means of clamp steel plate and stainless-steel bolts. 

The flap gate shall be provided with arms mounted on steel hinges of the double pivot type using 

stainless steel pins and bronze bushings. A concrete counterweight shall be provided and attached to the arms 

in such a way that its position is adjustable in order to ease the opening of the flap gate.  Final position of this 

counterweight will be determined by the field office. 
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All edges of the gate opening where the music note type rubber seal is in contact shall be provided 

with stainless steel seal seats.  This seal seats shall be fixed/welded to the steel frames embedded on the 

concrete. 

       STRUCTURAL DESIGN CRITERIA FOR GATES  

a. General 

The design shall ensure that: 

1)  The gates shall be reasonably watertight. 

2)  They shall be capable of being raised or lowered by the hoist at the speed specified. 

3)  Since all the gates are for regulation, they shall be held in partially open position within the range of 
travel to pass the required discharge without undue vibration. 

 

b. Wheels and Wheel Tracks 

1)  The gate wheels shall be suitable to withstand the stresses developed due to the loads they carry. 

2)  The wheels and wheel tracks shall be machined true and shall operate smoothly without vibration and 
without undue drift. 

3)  The hardness of wheel track shall be 50 points Brinell Hardness Number (BHN) higher than the BHN of 
the wheel tread. 

c. Wheel Bearing 

1)  The wheel bearing shall be bronze bushing with grooves for lubrication. 

d. Wheel Pin 

1)  The wheels shall be mounted on fixed pins and the pin shall be harder than the bushing. Wheel pin shall 
be of stainless steel and the contact surfaces shall be           finished smoothly. 

2)  The wheel pin shall be of cantilever type with support from the cantilever box of the end vertical girder. 
The rigidity of cantilever box should be ensured. 

e. Seals and Accessories 

1)  Seals shall be fixed by means of stainless-steel seal clamps and galvanized steel bolts to ensure positive 
water pressure between the seal and the gate and to bear tightly on the seal seat to prevent leakage. 
Edges of seal clamp adjacent to seal bulb shall be rounded. 

2)  Side rubber seals shall be flat or angle shape type - Bottom seal may be of wedge type. 

3)  The initial interference of side rubber seals shall be 3 mm pre-compression.  The projection of bottom 
wedge seal shall be 6 mm.  Suitable chamfer shall be provided at the bottom of skin plate/clamp plate to 
accommodate the bottom wedge seal in compressed position. 

f. Guides and Sill Frames 

1)  The guide frames and sill frames shall be composed of steel plates and steel sections so built up as to suit 
the gate structure. They shall be securely fixed in           concrete by means of anchor members to ensure 
that all hydraulic loads exerted on the gate will be safely carried and transmitted to the concrete works. 

2)  The guide frames shall be true and shall be sufficient for the lifting height of the gate. 
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3)  The side seal seat shall be stainless steel with a minimum width of 75 mm.  The seal seat shall be fixed 
on the seal seat base by welding.  The fixing of the seal seat on its base shall ensure rigidity and water-
tightness. The seal seat shall be finished smooth and the edges shall be rounded/chamfered to prevent 
damage to the seal. 

4)  All the seal seat base including the sill beam shall be embedded in concrete. 

5)  Sill beam flange width shall not be less than 100 mm and the length shall cover the entire waterway.  The 
seal seat (stainless steel plate) welded to the top flange shall be at least 25 mm wider than the top flange 
width of sill beam.  It shall be flushed with surrounding concrete. Each end of sill beam shall have           
provision for the connection of each side vertical frame to facilitate their location. 

g. Embedded Parts 

i)  All structural parts of the guides, seal seats, wheel tracks shall be constructed straight and be free from 
twists and warping.  The ends of sections of side guides shall be machined so that when assembled, the 
finished surfaces of adjoining sections shall be flushed and ends shall butt firmly to form watertight 
joints.  The faces of all seal seats shall be in a true common plane and this plane shall be parallel to the 
plane tangent to wheel-track face.  The ends of track sections shall also be machined smooth and square 
so that when tracks are assembled to the track base, the ends of adjoining sections shall butt firmly. 
 

HOISTS 

A. Hoist for Sluice Gate 

           1. General 

a)  The Contractor shall provide manually operated rope drum hoist of adequate capacity complete in every 
respect along with hoist supporting units and all              accessories that would be required for the 
satisfactory operation of the sluice gates. 

b)  Each hoist mechanism shall consist of gear reducers, wire ropes, rope drums, shaftings, bearings, sprock-
ets for diesel engine drive and all other mechanical accessories for the satisfactory operation of hoist. 

c)  The hoisting equipment shall be designed to raise, lower and hold the gate in any position between fully 
opened and fully closed positions. Hoisting equipment shall be enclosed in dust proof housing with 
suitable lugs and eye bolts for handling. 

d)  The complete equipment shall rest on a steel base framework which shall rest on the pier top. 

 B. Mechanical Parts 

1. General 

a)  The components of the hoist mechanism shall be so proportioned as to take the severest load coming on 
individual components. 
 

2.  Wire Rope 
 

a)  The wire rope shall be made from improved plough steel of 6 x 37 construction with steel center, right 
regular lay, preformed and lubricated. 

b)  A turnbuckle shall be provided on one side of the wire rope connecting the gate and hoist to equalize the 
tension in the rope. Turnbuckle and wire rope fitting shall be galvanized. 

c)  The breaking strength of wire rope shall be as per standard manufacturer's specifications. 

d)  The strength of socket end of wire rope shall be approximately equal to the strength of the rope itself. 
The ends shall be safely secured against twisting. 

3.   Drums 
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a)  The groove drum shall be of such size that there will be not more than one layer of rope on the drum 
when the rope is in its fully wound position. 

b)  The length of drum shall be such that each lead-off rope has minimum two full turns on the drum when 
the gate is at its lowest position and one spare groove for each lead-off of the drum when the gate is at 
its highest position. 

c)  If the ends of the drum are flanged, the flanges shall project to a height not less than two rope diameters 
above the rope. A spur gear secured to the drum may be regarded as forming as one of the flanges. 

d)  The lead angle (fleet angle) of the ropes shall not exceed 5 degrees or 1 in 12 on either side of helix angle 
of groove in the drum. 

e)  The drum shall be made of cast steel. 

f)  The drum shall be machined groove. Grooving shall be finished smooth and edges between groove 
rounded. The contour at the bottom of the grooves shall be circular over an angle of at least 120 degrees. 
The groove radius shall be 0.53 times the diameter of rope. The depth of groove shall not be less than 
0.35 times the diameter of the rope. 

g)  The pitch of the grooves shall be such that the clearance between adjacent turn of rope is at least: 

1.5 mm for ropes up to 12 mm diameter 

2.5 mm for ropes over 12mm diameter up to 30 mm diameter and 

3.0 mm for ropes of over 30 mm diameter 

h)  The ends of the rope shall be fixed to the drum to such a way that the fixing device is accessible. Each 
rope shall be wound at least two turns before it is fixed (dead wrap). 
 

4.  Gearing 

a)  The reduction units of the hoist shall be composed of spur gears, bevel gears, worm and worm gears. The 
gears shall be machined cut with smooth finish. 

b)  Tooth form of spur and bevel gears shall be 20 degrees full depth involute system. 

c)  Spur and bevel gears shall be of cast steel, forged steel or surface hardened steel. The gears and pinions 
shall be made from two different grades of materials; the higher strength grade material for the pinion. 

d)  Standard worm and worm gears shall be high grade reduction unit of good efficiency suitable for long 
service life. The proportioning of parts therein              shall be in accordance with the best engineering 
practice. The bearing section of the rotating shaft shall be fitted with anti-friction bearings designed for 
thrust and radial loads and the helical angle of the worm shall be designed for self-locking. 

e)  Keys in gear trains shall be fitted and secured that they should not work loose when in service.  

f)  Gears shall have removable housing with provision for convenient access for lubrication. All bolts and 
cap screws shall be provided with lock washers. All machined units shall be thoroughly cleaned to ensure 
that they are free of cutting and objectionable and abrasive material. 

5.   Shafts 

a)  The shafts shall be designed for appropriate torque/load that is being transmitted. Shafts shall have 
liberal factor of safety for strength and rigidity and shall have adequate bearing surfaces. They shall be 
finished smooth and, if shouldered, shall be provided with fillets of large radius. 
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b)  All shafts shall be designed for safety against simple bending, pure torsion and the combined effect of 
bending and torsion. 

6.  Bearings 

a)  All the running shafts shall be provided with ball, roller or bush bearings.  Selection of bearings shall be 
done on consideration of duty, load and speed of the shaft. 

b) Bearings shall be easily accessible for lubrication and/or replacement 

 C. Intake Gate Hoists 

1. General 

Intake gate hoist shall be manually operated.  The pedestal lift shall be crank operated and the 

direction of rotation of the crank to open the gate shall be clearly indicated on the lifting mechanism. 

2. Manual Operation 

i)  The manual operation should be designed in such a manner that the continuous effort per man does not 
exceed a crank force of 98 Newtons (10 Kgf) with 400 mm of crank radius at a continuous rating of 24 
RPM. 

 3.  Gate Stem, Coupling and Stem Guides 

i)  Stems shall be of cold finished steel.  Each stem shall be of adequate size to safely withstand operation of 
the gate (both raising and lowering) under the specified head and shall be furnished in sections of 
suitable length with necessary couplings to facilitate removal and replacement, if necessary.  The 
couplings shall be of the same materials as the stem and shall be safely pinned, bolted or threaded and 
keyed to the stem.  The bolts and pins shall be of stainless steel.  The stems shall be provided with suitable 
stop nuts with provision for adjustment to prevent damage to the bottom of the gate due to overrun of 
the gate when closing. 

ii)  Stem guides shall be as recommended by the manufacturer and shall be adjustable in two directions. 
Stem guides shall be provided with either bronze-bushed cast iron or steel collars bolted into place. 

4. Pedestal and Lifting Mechanism 

i)  The pedestal shall have a cast bronze lift nut threaded to fit the operating stem.  Ball thrust bearings shall 
be provided above and below the flange of this lift nut to take the computed maximum thrust developed 
in opening and closing the gate. 

ii)  Gears shall be of cast steel accurately machined with cut teeth and smooth operating with drive shafts 
running in bronze sleeve bearing of ample size. 

iii)  All gears and bearings shall be enclosed in a cast iron housing. The gears and bearings shall be easily 
accessible for maintenance and lubrication. The housing shall be adequate to withstand the tropical 
climate. 

iv)  The lift mechanism shall be provided with a cast iron or structural steel pedestal machined and drilled 
to accommodate the gear housing and suitable for bolting to the operating floor. 

v)  The crank shall be of cast iron and detachable and provided with a rotating handle. 

 D. Lubrication 

 1. General 

i)  All bearings, journals and locations where sliding between parts takes place shall be provided with 
adequate means of lubrication. 
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ii)  Adequate seals shall be provided wherever necessary to prevent the escape of lubricants during normal 
operation and the entry of foreign matter. 

iii)  All the equipment covered under the scope of this contract shall be handed over to NIA in running order 
with all moving parts properly lubricated and fully charged with the recommended lubricant. 

iv)  Contractor shall provide a list of all recommended lubricants for each location and the compatible types 
of lubricant from the product line of all major companies in the Philippines. 

 

2. Grease Lubrication 

i)  Unless otherwise specified, all greasing shall be effected by high pressure hand grease gun. 

ii)  All fittings shall, if possible, be of the same size. 

iii)  Underwater equipment shall be charged with lithium-based grease, for other locations the grease shall 
be calcium based. 

3. Oil Lubrication 

i)  Gear boxes shall be provided with an oil level sight glass or dipstick, a screw capped filling hole and drain 
cock. 

ii)  Where pressure oil lubrication of bearings is adopted, a filter and overload facility shall be provided in 
an accessible position. 

iii)  All opening or joints in the gear box casing shall be provided with gaskets to avoid oil leakage. 

iv)  Contractor shall provide the net quantity plus ten percent (10%) of the required oils and grease for the 
first filling and charging of the equipment at site. 

v)  The oil shall be delivered in steel drums and grease in steel kegs.  The containers shall be non-returnable. 

 LIFTING MECHANISM INSTALLATION, TESTS AND ADJUSTMENTS  

The installation of the lifting mechanism and anchorage shall be in accordance with the details as shown on 

the Drawings. The Contractor shall send qualified and experienced Installation Supervisor who will supervise the 

installation of the lifting mechanism. 

Lifting mechanism shall be installed complete with gear reductions, couplings, shafting, shaft bearings, drums, 

wire ropes, anchor bolts and all other materials for complete assembly.  Lifting mechanism shall be assembled and 

accurately placed in correct alignment by the use of shims and wedges between the sole plates or base plates and 

concrete.  Dry packing shall be done after the dry-pack has set. 

After the lifting mechanism have been completely installed, adjusted and made ready for operation, the 

Contractor shall conduct test runs for the gates and lifting mechanism. All units shall be tested for normal operating 

speed to ensure that all necessary clearances and tolerances have been provided and that no binding occurs in any 

moving part. The cost of performing all the required test shall be borne by the Contractor. 

All tests shall be performed in the presence of an authorized representative of NIA.  All data shall be certified 

correct and submitted to NIA.  All defects found during the test as a result of the installation work shall be corrected 

accordingly to the satisfaction of NIA. 

EMBEDDED PARTS  

Special attention shall be given to the method by which embedded parts are aligned during erection and 

secured against movement during the placing of the second stage concrete. 
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The proposed method which is indicated on the Drawings utilize adjusting anchors welded at one end to 

anchor plates embedded in first stage concrete and fastened by means of two adjusting nuts at the other end to the 

embedded parts. 

ANTI-CORROSION MEASURES AND PAINTING 

a. General 

i.  The steel gate shall be designed to minimize as much as possible the effects of localized corrosion. Drain 
holes shall be provided in all locations where the entrapment of water can occur. 

ii.  All steel surfaces except stainless steel surfaces shall be coated and/or painted with a protective film 
specified under Section C below. 

iii.  Crevices over which the protective film can bridge shall be retouched or repaired prior to coating. 

iv.  Boxed in members shall be provided with access holes or shall be treated internally with an effective 
coating material. 

v.  All coating or paint materials to be used shall be original sealed container bearing the manufacturer's 
label revealing complete identification of content and shall be subject to inspection by NIA prior to 
coating and/or painting.  The NIA shall have the right to reject any paint material supplied under these 
specifications which is found to be defective. 

b. Surface Preparation and Shop Painting 

Upon completion of fabrication and machining works but prior to application of coating materials, the Contractor 
shall notify NIA in writing that the surface preparation for painting is in progress. Coating application shall commence 
only after the NIA or their duly authorized representatives have inspected and subsequently approved the surface 
preparation in accordance with these specifications. 

NIA or their designated inspectors shall undertake from time to time, inspection of the painting works while it is 

in progress. NIA shall be at liberty to reject outright any deviation to material specifications and procedure noted during 

inspection. 

Notwithstanding such inspection, the Contractor shall be held responsible for the acceptability of the finished 

work. 

All oil, grease, soil and other contaminants shall be removed from steel and cast-iron surfaces by the use of clean 

solvent, emulsion, cleaning compound or other methods which involve cleaning action. 

Following the solvent, the surfaces shall be cleaned of all defective or damage areas of existing paint, and of 

all loose rust, loose mill scale and other foreign substance in accordance with the requirements for surface preparation 

as specified hereunder. 

i. Immersed Steel 

Except where otherwise specified, all steel surfaces and all parts  of structures that have surfaces which are 

exposed and/or permanently immersed in water, shall be blast cleaned by commercial blast cleaning (SSPC-SP6) then 

painted with 2 coats of coal tar epoxy paint conforming to U.S. Military Specifications MIL-P23236 (Ships) Type I, Class 

2 to produce a total dry film thickness of 400 microns (16 mils.), 

ii. Steel Exposed to Atmosphere (Lifting Mechanism and Accessories including Enclosures) 

Except where otherwise specified all steel and cast-iron surfaces of lifting mechanism and accessories includ-

ing its enclosure which are exposed to atmosphere shall be blast cleaned by commercial blast cleaning (SSPC-SP6) then 

applied with 1 coat of Alkyd Red Lead Primer.  After proper drying time is attained apply 2 coats of Alkyd Enamel finish 

to attain a total dry film thickness of 175 microns (7 mils.). 
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iii. Embedded Steel Work 

Where not otherwise specified, all steel surfaces which will be embedded or against which concrete will be 

placed shall be cleaned by power tool cleaning (SSPC-SP3) then painted with 1 coat of cement latex milk consisting of 

10 parts of Portland Cement (by weight), 5 parts of water and 1 part modified latex emulsion. 

iv. Repair of Paint Film 

The Contractor shall retouch or repair areas of steel gates which maybe damaged during transit from shop to 

the site of delivery. 

All paints shall be applied in conformity with SSPC-PAI Shop, Field and Maintenance Painting, by skilled 

personnel fully experienced in this type of work. 

C. Machine Surfaces 

 All finished surfaces of ferrous metals that will be exposed during shipment or while awaiting installation 

shall be cleaned in accordance with a coating of heavy, gasoline rust preventive compound. 

D. Stainless Steel Surfaces 

No painting is required for finished or unfinished stainless steel parts. 

PREPARING FOR TRANSPORTATION 

i)  Shipment of fabricated works to the Project Office should be made only upon issuance of pre-delivery 
inspection and acceptance report to the fabricator/manufacturer by the NIA Office. 

ii)  The Project Office reserves the right to conduct its own final inspection upon arrival at the project office 
before issuance of final acceptance report and any findings made thereat should be noted in the final 
inspection report for appropriate action by the Central Office. 

iii)  All parts shall be prepared for transportation so that slings for handling maybe attached readily 
wherever the parts are to be moved. When it is unsafe to attach slings to the boxes/crates, boxed parts 
shall be packed with sling attached to the part and the slings shall project through the box or crate so 
that attachments can be made easily. 

iv)  All exposed finished surfaces shall be adequately protected against abrasion and injury during 
transportation and all long and slender pieces shall be safely supported and blocked. 

v)  Rubber seals shall be dismantled after shop assembly and shall be transported separately. They shall be 
so packed and protected that their size, shape and physical properties are not affected during 
transportation. 

vi)  The gates shall be prepared for transportation as to involve the minimum amount of field assembly. 

 a. Packing 

i)  The bid price shall include and provide for securely protecting and packing the equipment so as to avoid 
the damage during transport.  All packing shall allow for easy removal and checking at site.  Special 
precaution shall be taken to prevent rusting of the parts.  Gas seals or other methods if proposed to be 
used shall have the approval of NIA.  Each carton or package shall contain a packing memorandum 
mentioning the name of the Contractor, the number and date of the Contract and the name of the office 
placing the order. 

ii)  The equipment shall be insured for loss or damage during transit to the field, the cost being borne by the 
Contractor. 
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iii)  Notwithstanding anything stated above, the Contractor shall be entirely responsible for loss, damage or 
depreciation to the equipment and materials. 

 b. Marking 

           Each part of gates, hoist and embedded parts which need to be transported from the shop to the field site as 
separate piece shall be marked to show the unit of which it is a part and match marked to show its relative position in 
the unit to facilitate assembly in the field.  Unit marks and match marks shall be made with heavy steel stamps and 
paints.  Each piece, sub-assembly or package to be transported separately shall be labeled or tagged with transportation 
designation consisting of the Specification number and the mark number of such piece or the number of parts grouped 
in such assemblies or package.  
 
ACCEPTANCE OF WORKS   
 

After the steel gates have been installed in the field, it will be operated and tested by the NIA and when so 

operated and tested it shall meet all the requirements of the specifications. The gates shall be raised and lowered 

several times for the full length of the travel. The primary requisite for acceptance shall be that each gate operates 

smooth and shall be watertight. 

A. Tests 

i)  The Contractor shall carry out such tests on the gates and hoist equipment as maybe required by the 
Engineer.  Contractor shall be responsible for all modifications and adjustments required for the works 
as a result of such tests. 

ii)  The test shall include: 

a)  operational tests in the dry 

b)  operational tests with fully hydrostatic load 

c)  leakage test 
 

iii)  Test maybe repeated, if necessary, until they successfully carried out to the satisfaction of the Engineer. 

iv)  The tests will be carried out at the convenience of the Engineer the cost thereof shall be borne by the 
Contractor. 

 B. Operational Tests in the Dry 

Operational tests in the dry shall be carried out after completion of erection when all the power 

supply have been connected and adjusted.  The tests shall include at least two complete traverses from the 

maximum raised position to the full seating position.  Manual operation will also be similarly tested.  All 

adjustments, clearances, brakes, motors and controls, etc. shall be checked for proper operation. 

 C. Operational Test under Hydrostatic Head   

i)  These tests shall simulate the actual operating conditions as closely as possible. 

ii)  At least one complete traverse will be made on the sluice and intake gates from the fully closed position 
to the normal raised position as follows: 

a)  With the gate initially in the fully closed position raise it to the normal open position until stopped 
by the limit switch; 

b)  Lower the gate to the fully closed position; 

c)  Ascertain proper operation against over-travel; 

d)  Record and report fan speed, motor torque and current while raising and fan speed during closing; 
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D. Leakage Tests 

    Leakage test shall be carried out with the gate lowered on the sill. Before the observation for 

leakage, the gate shall be raised and lowered by about one meter, several times to dislodge any debris that 

might have lodged on the side seals. The leaking shall then be measured. Excessive leakage shall be 

rectified until it is reduced to 15 (fifteen) litres/minute/metre length of the seal. 

MANUALS  

The fabricator/manufacturer shall prepare and furnish NIA and the installation contractor's staff, the 

installation procedure, operation, and maintenance manuals for all of the works as provided for in the Contract 

Documents. 

 

METHOD OF MEASUREMENT 

Measurement for furnishing and installation of gates and stoplog will be made on the number of assemblies 

of the different classes and sizes acceptably installed and tested. 

BASIS OF PAYMENT 

The cost for the supply and delivery of various steel gates will be paid at the contract unit price per assembly 

or the lump sum price whichever is stated in the Bill of Quantities, which shall include all equipment and materials 

prescribed in this section and directed by the Engineer. 

The cost for the installation provided under this item will be paid at the contract unit price which shall 

constitute full compensation for furnishing all labor, materials, tools, equipment, supplies and all incidentals and 

subsidiary works necessary for the successful completion of the works. 

Payment for the work provided under this item will be made separately for the supply and delivery, and 

installation of various gates and lifting mechanism as follows: 

a) Supply and delivery 

For the supply and delivery of various gates and lifting mechanism, eighty percent (80%) of the 

respective unit price in the Bill of Quantities shall be paid upon delivery to the project site in accordance 

with this technical specification acceptable to NIA. 

All equipment/materials delivered at the site, shall be kept by the Contractor and will be responsible 

for any loss or damage of the equipment/materials until they are installed. Any loss or damage to the 

equipment/materials shall be replaced by the Contractor at his own expense. 

Twenty percent (20%) shall be paid upon installation of the equipment and materials, and ready for 

operation as certified by the Engineer. 

        b) Installation 

One hundred percent (100%) of the respective unit price of each installation works which shall include 

labor, consumable materials, subsidiary works and other incidentals required for the successful 

completion of the works shall be paid upon complete installation of the respective equipment/ materials 

all in accordance with the drawings and accepted by the Engineer. 
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MISCELLANEOUS METALWORKS AND MATERIALS 

SCOPE  

The work under this Section shall include furnishing, delivering and installing all miscellaneous metalworks 

and materials shown on the drawings which shall include but not limited to the following: 

1.  Trashracks or screens including frames, guides and anchors 

2.  Steel ladder rungs 

3.  Steel gratings including frames, guides and anchors 

4.  G.I. Pipes guardrails and handrails 

5.  Bearing plates for bridges 

6.  Bearing pads and filler board for bridges 

7.  Perforated drain pipes 

8.  Embedded metals including plates, anchors, angles, strap anchors, bolts, nuts washers, flanges, fittings, 
bends, tees, cross, elbow and other metals or materials which are not paid for under other items in the 
Bill of Quantities 

9.  Timber 
 

All metalworks treated in this Section shall conform to the following standards or their approved equivalent 

standards: 

ASTM AG General requirements for delivery of rolled steel plates, shapes, sheet piling bars for 

structural use 

ASTM A36     Structural Steel 

AWS D1-1     Structural Welding Code        

AWS           Code for Arc and Gas Welding in Building construction 

ASTM A307 Specification for Low-Carbon Steel Externally and Internally Threaded Std. Fasteners 

ASTM A325 High Strength Bolts for Structural Steel Joints including Suitable Nuts and Plain Hardened 

Washers 

ASTM A108 Cold Finish Carbon Steel Bars and Shafting 

AISC          Manual of Steel Construction 

ASTM A123 Zinc (Hot Galvanized) Coatings on products fabricated from rolled, pressed and forged 

steel shapes, plates, bars and strips 

ASTM A53 Welded and Seamless Steel Pipe 

Metal Grating Metal Grating Institute Handbook 

Pittsburg, Pa. U.S.A 

ASTM 120 Black and Hot-Dipped Zinc-Coated (Galvanized) Welded and Seamless Steel Pipe for 

Ordinary Uses 

AISC Specification for Design, Fabrication and Erection of Structural Steel for Buildings 

ASTM A153   Galvanized Steel Pipes 
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FABRICATION 

Details of design and fabrication not covered by the drawings nor by these specifications shall conform to the 

applicable provisions of the latest "Specifications for the Design, Fabrication and Erection of Structural Steel for 

Buildings" including all supplementary provisions of the American Institute of Steel Construction. 

All metalworks and materials furnished by the Contractor and all works performed will be subject to rigid 

inspection. No metalworks or materials shall be delivered to the jobsite until inspection at the Contractor's fabricating 

plant has been made, in accordance with the provisions of these specifications. 

Shearing and cutting by torch or electric arc shall be performed carefully, and all portions of the work which 

will be exposed to view after completion shall be finished neatly.  Re-entrant cuts and copes shall be shaped notch-free 

to a radius of at least 12 millimeters. 

In bolted connections, all holes shall be cylindrical, unless otherwise shown on the drawings, perpendicular 

to the members, and clean cut and without burned or ragged edges.  Holes in materials more than 20 mm thick shall be 

drilled.  All other holes may be punched or drilled to full size. Unless otherwise shown on the drawings, drilled holes 

shall be 1 mm larger than the nominal diameter of the bolt. Outside burrs resulting from drilling shall be removed with 

a tool making a 1 mm bevel. Likewise, for punched holes, unless otherwise shown on the drawings, the diameter of the 

punch for punching to full size shall also be 1 mm larger than the nominal diameter of the bolt. The diameter of the die 

shall be not more than 1.50 mm larger than the diameter of the punch. 

Welding shall be done by the shielded-arc method except where otherwise specifically permitted by the 

Engineer.  Welding rods shall be furnished by the Contractor and shall be of heavily coated type designated for all 

position welding, and the size, type and nomenclature of the rods shall be subject to approval by NIA.  Welds shall be 

made as indicated on the drawings and in accordance with the conventional symbols of the American Welding Society 

(AWS).  Welding shall be done in accordance with Sections 3, 4, 5 and 6 of the AWS' code for Arc Welding and Gas 

Welding in Building Construction, latest revision.  All butt welds shall have complete penetration.  Teeming of multiple 

layer welds will not be permitted. 

INSTALLATION  

All metalworks and materials shall be installed in accordance with the details shown on the Drawings.  Care 

shall be taken to insure that all parts of metalworks are installed in correct position and alignment.  Metalworks to be 

embedded in concrete shall be located accurately and shall be held in correct position and alignment during placing 

and setting of the concrete.  Anchor bolts shall be set and held in position before concrete is placed, unless otherwise 

approved.  Where it is impractical to embed anchor bolts or ladder, stairways or other comparatively light metal work 

before the concrete is placed and when it is necessary to anchor parts where inserts or anchor bolts have not been 

provided, holes shall be drilled in the concrete and expansion anchors with bolts shall be installed as directed.  The 

surfaces of all metalworks to be in contact with or embedded in concrete or grouting mortar shall be cleaned. 

Suitable blockouts shall be constructed in the concrete where required for installation of railing posts and 

other metalworks. After installation of the metalworks, blockouts shall be filled with concrete or grout as shown on the 

drawings. Contractor shall drill or drill and tap, as required all holes in metalwork required for installation of the 

metalwork. 

Contractor shall drill all holes in concrete required for the installation of expansion anchors.  Contractor shall 

slot or cut or split metalwork in the field as required for installation. 

TRASHRACKS OR SCREENS 

Trashracks or screens shall be a substantial all welded sectionalized steel structure, generally as shown on 

the drawings.  Special care shall be taken to insure that all members shall be in exact position and alignment.  Vertical 

members shall be welded to horizontal members.  Trashracks shall be prime coated and painted in accordance with 

Section XXXVI, Painting Metalworks. 
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STEEL_LADDER_RUNGS  

Steel ladder rungs shall be furnished and installed in accordance with details shown on the drawings.  Bars 

used for steel ladder rungs shall be cold drawn steel wire conforming to the provisions of ASTM Designation A32 or its 

latest revision.  The wire gage or bar size and spacing shall be as designated on the Drawings. 

Ladder rungs embedded in concrete shall be free of mortar, oil dirt, loose mil scale, loose rust and other 

coatings that would destroy or reduce the bond.  Bars shall conform to the dimensions shown on the drawings. Bars 

with links or improper bends or other deformations shall not be used or made as rungs. 

 STEEL_GRATINGS  

Gratings shall be provided as indicated on the drawings. Steel gratings shall be fabricated from steel shapes 

and flat bars provided with stiffeners and welded to form a rigid structure as shown on the drawings. 

Flat bars of sizes and spaces shown on the drawings shall be welded at their ends into continuous rolled steel 

angles and provided with stiffeners. The sizes and dimensions of angles or stiffeners shall not be less than those shown 

on the drawings. 

Steel gratings used as cover for the intake barrel manhole shall be provided with rollers on both ends as 

shown on the drawings, such that this cover could be opened by sliding.  Roller guides shall not be shorter than the 

length shown on the drawings. 

GALVANIZED IRON PIPE GUARDRAILS AND HANDRAILS 

Galvanized iron pipe guardrail and handrail shall be provided at operating platforms and other places shown 

on the drawings.  Sizes and dimensions shall be as shown in detail on the drawings. All railings shall be of threaded 

ends and furnished with complete joint fittings. 

Vertical members for guardrails shall be installed plumbed and horizontal members parallel to the surface of 

anchorage. Vertical members shall be installed in prepared sockets, braced in  true alignment and secured permanently 

by either threaded floor flange which is anchored to the concrete structure by means of expansion bolts as shown on 

the drawings or by cement grout consisting of 1 part cement and 3 parts sand (by wt.) mixed to a  consistency as 

directed by the Engineer. Bolts in bolted connections shall be firmly tightened. 

Galvanized surfaces that are abraded or damaged during installation shall be thoroughly wire brushed 

removing all loose and cracked coating and then painted with two coats of high zinc- dust content paint conforming to 

the requirements of Federal Specification MIL-P-21035 or approved equal. 

 BEARING PLATES FOR BRIDGES   

Bearing plates, bars, rockers, assemblies, and other expansion or fixed devices for bridges shall be constructed 

in accordance with the details shown on the Drawings and shall be hot-dip galvanized after fabrication conforming to 

ASTM Designation A120 or its latest revision. 

The bearing plates shall be set level and the rockers and other expansion devices shall be set to conform to 

the temperature at the time of erection or to the setting specified. 

When bearing assemblies or masonry plates are shown on the Drawings to be placed (not embedded) directly 

on concrete, the concrete bearing area shall be constructed slightly above grade and shall be finished by grinding or 

other approved means to a true level plane which shall not vary perceptively from a straight edge placed in any 

direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the 

Drawings. 

When elastic bearing pads, or preformed fabric pads are shown on the Drawings, the concrete surface on 

which pads or packing are to be placed shall be wood float finished to a level plane which shall not vary more than 0.40 
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centimeter from a straight edge placed in any direction across the area. The finished plane shall not vary more than 

0.30 centimeter from the elevation shown on the Drawings. 

BEARING PADS AND FILLER BOARDS  

Bearing pads of sizes indicated on the Drawings shall be neophrene, hardness 60 and filler boards shall be 

canex board or as indicated on the Drawings.  The concrete surfaces on which bearing pads are to be placed shall be 

wood float finished to a level plane which shall not vary more than 0.15 centimeter from a straight edge placed in any 

direction across the area. The finished plane shall not vary more than 0.30 centimeter from the elevation shown on the 

Drawings. 

PERFORATED DRAIN PIPES  

Perforated drain pipes shall be installed at locations shown on the drawings and as directed by the Engineer. 

The sizes and type of materials to be used shall be as indicated on the drawings. 

BOLTS, ANCHORS, ANGLES, NUTS, WASHERS AND OTHER METALS 

Except for studbolts, the length of connection bolts shall be in 6 mm variations and when in the structure, the 

bolts shall extend at least six millimeters beyond the nuts.  Anchor bolts and studbolts shall be as shown on the 

Drawings.  Threads of anchor bolts shall be given a heavy coat of rust preventive compound in the shop. Washers shall 

be used under heads of all connection bolts where shown or called for on the drawings.  Bevelled washers shall be used 

on sloping flanges. 

GROUT AND MORTAR 

Grout and mortar for miscellaneous metalworks shall be mixed in the proportions and to the specified 

consistency in accordance with the requirements of Section XV, Concrete.  Before placing grout and mortar, the surfaces 

of concrete on which grout will be placed shall be roughened and shall be cleaned of all laitance, loose or defective 

concrete coatings and other foreign materials by effective means followed by thorough washing and such surfaces shall 

be kept moist for at least 24 hours. 

TIMBER   

This work shall consist of timber structures constructed to the dimension, lines and grades shown on the 

Drawings and in accordance with the specification. The timber shall be treated or kiln dried. 

In handling treated timber, care shall be exercised so as not to break or penetrate the treatment with any tool 

or handling equipment. Any damage timber shall be replaced without any extra compensation. Any cut made or hole 

bored in treated timber that exposes untreated wood shall be given 3-coats of hot creosote oil before the exposed part 

is assembled. 

All timber shall be of the specie specified in the drawing, shall be sound, free from knots, splits, ring separa-

tion, wormholes or any defects which will impair its strength or render it unfit for its intended use. 

All timber which is to be stored on the job for any length of time, prior to its use in the structure, shall be 

neatly stacked in piles to prevent warping or distortion. Untreated timber shall be open stacked at least 300 mm above 

the ground and shall be close-stacked and piled to prevent warping. The ground underneath and in the vicinity of all 

piles shall be cleared of all weeds and rubbish. 

METHOD OF MEASUREMENT 

Measurement for payment of miscellaneous metalwork and materials will be made either on the weight of 

metalwork in kilogram or on the number of assembly or pieces actually installed in accordance with the table as 

follows: 



 

64 

 

Metal/Material  Measurement 

1. Trashrack or screens including frames, guides and 

anchors 

Kilogram/Set 

2. Steel ladder rungs Kilogram 

3. Steel grating, including frames guides and anchors Kilogram 

4. G.I. Pipe guardrails and handrails Kilogram/L.M. 

5. Bearing Plates for Bridges Piece 

6. Bearing Pads and Filler Boards for Bridges Piece 

7. Perforated drain pipes Kilogram/L.M. 

8. Embedded metals including plates, anchors, angles, strap 

anchors, bolts, nuts and washers, flanges, fittings, bends, 

tees, cross, elbows and other metals or materials which are 

not paid under other items in the Bill of Quantities 

Kilogram/Lump sum  

 

9. Timber Set/Assembly or bd. ft. 

Weights shall be computed based on the theoretical weight of such material duly certified by the 

manufacturer. 

BASIS OF PAYMENT  

Payment for miscellaneous metalwork will be made at the contract unit price per kilogram, per piece, or per 

assembly whichever is called for in the Bill of Quantities which price and payment shall constitute full compensation 

for furnishings all labor tools, materials and all incidentals and subsidiary works necessary for the successful 

completion of the miscellaneous metalworks and materials described under this Section. 

 

GROUTED RIPRAP 

SCOPE  

The work under this Section shall include furnishing and placing appropriate sizes of stones  or spalls for 

riprap and grouting the riprap with cement mortar, in accordance with the Drawings and these Specifications or as 

directed by the Engineer.  The stones and spalls shall be obtained from quarry areas or stockpile areas designated by 

the Engineer. 

MATERIALS   

Stones for riprap shall be at least 15 centimeters in diameter and shall be sound, tough, durable, dense and 

resistant to the action of air and water with a specific gravity of at least two and six tenths (2.6). 
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Mortar for grouted riprap shall consist of one-part cement to three parts sand by volume and sufficient water 

to produce a thick and creamy mixture conforming to the provisions of Section XV, Concrete. 

METHOD OF CONSTRUCTION 

A) NON-SLOPING GROUTED RIPRAP 

The foundation bed shall be moistened, well compacted and brought to the required elevation.  The stones 

shall be well laid with close joints by hands.  The stones shall be well arranged in such a manner that the stones can 

resist disturbance.  If big spaces occur between stones and formation bed, said spaces shall be well packed with spall 

of appropriate sizes of stones.  The stones so arranged shall be moistened before placing the grout. All spaces between 

the stones shall be completely filled with grout from bottom to top and the surface swept with stiff broom. The first 

layer shall consist of at least 15 centimeters mortar and the boulders should be embedded in this mortar. Thus, the 

mortar poured is worked into the interstices so that the whole mass of boulders from bottom to top is covered and 

connected with mortar and will act as one mass. The grouted riprap shall be cured with water for a minimum period 

of three (3) days. 

B) SLOPING GROUTED RIPRAP 

The slope where the grouted riprap is going to be constructed should be well cured and compacted and 

trimmed to the required grade and elevation.  If the grouted riprap is on the slopes of the embankment, the 

embankment is constructed to the required degree of compaction. The first layer of 15 centimeters thick mortar should 

be laid to a height of 60 centimeters to 90 centimeters and to a length which can be handled conveniently so that there 

is no initial set of mortar. The stones shall be well laid with close joints by hands and shall be well arranged in such a 

manner that the stones can resist disturbances.  If big spaces occur between stones and formation bed, said spaces shall 

be well packed with spalls of appropriate sizes of stones. The stones so arranged shall be moistened before placing the 

grout. This will act as base to the subsequent lifts.  The next lift can be 1 to 1.25 meters height. Thus, the whole sloping 

grouted riprap should be constructed in 1 to 1.25 meters height lifts at a time. All spaces between the stones shall be 

completely filled with grout from bottom to top and the surfaces swept with stiff broom.  Thus, the mortar poured is 

worked into the interstices so that the whole mass of boulders from bottom to top is covered and connected with 

mortar and will act as one mass.  The grouted riprap shall be cured with water for a period of three (3) days.       

      The general construction procedure should be always to start from lowest elevations. 

METHOD OF MEASUREMENT  

Grouted riprap will be measured by the number of cubic meter of materials acceptably placed and computed 

based on the neat lines as shown on the Drawings. 

BASIS OF PAYMENT  

The volume measured as provided above shall be paid at the contract unit price per cubic meter, which price 

and payment shall constitute full compensation for furnishing all labor, tools, equipment, supplies and materials and 

all incidentals or subsidiary works necessary for the successful completion of the work described under this Section. 

Excavation involved under this Section is not considered a subsidiary work hence, it will not be measured for payment 

under this Section. Rather, it will be measured and paid for under "Structure Excavation". 
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CONSTRUCTION SAFETY AND HEALTH 

BASIC PPE’S FOR WORKERS: 

1. Helmet/Safety Hardhat 

2. Safety Shoes 

3. Rubber Boots 

4. Working Gloves 

5. Rain Coats 
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Section VII. Drawings 
 

[Insert here a list of Drawings.  The actual Drawings, including site plans, should be attached 

to this section, or annexed in a separate folder.] 
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Section VIII. Bill of Quantities 
 

 

 

 

 

 

 

 

 



Bill of Quantities

Contract No: NOSO-LMC-SIP-12-2022

Description of Contract: Pamplona SIP (Construction of Canal Structures) 

Location: Pamplona, Negros Oriental

ITEM NO. QTY. UNIT

₱₱

₱

₱

₱

₱

₱

₱

₱

₱

₱

₱

₱

                       The undersigned bidder hereby certifies that he has fully informed himself of all condition, local and otherwise affecting the carrying out of the Contract Works 

and that his bid has been prepared strict accordance with the terms and condition.

Name of Firm: _________________________________

DESCRIPTION UNIT BID PRICE IN WORDS & IN FIGURES TOTAL 

Canal Structures

1 Common Structure Excavation (mech.) 1540.00 cu.m. ₱

3 Hard Common Structure Excavation (mech.) 585.00 cu.m. ₱

2 Rock Structure Excavation (mech.) 628.00 cu.m. ₱

5 Backfill with Compaction (man.) 2772.00 cu.m. ₱

4 3,000 psi Reinforced Concrete (dry) 115.00 cu.m. ₱

6 Grouted Riprap 240.00 cu.m. ₱

8 Fabrication/Installation of Steel Trashrack 1.00 unit ₱

7 16 mm Ø Ladder Rung 194.00 kgs. ₱

₱
(In Words and Figures)

________________________________________

Name in Print & Signature of Bidder

10 Fabrication/Installation of MTO Steel Gate 1.00 unit

TOTAL AMOUNT OF BIDS

11 Health and Safety 1.00 lot 

₱

₱

9 Fabrication/Installation of Steel Gate w/lifting mechanism 1.00 unit ₱
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Section IX. Local Condition 
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LC-01 PROJECT LOCATION 

Pamplona SIP is located in Pamplona, Negros Oriental. The Project is approximately 

40 kilometers from Dumaguete City. 

LC-02 ACCESS TO THE SITE 

 The contract work is located at Pamplona, Negros Oriental. It is accessible by land 

through concrete/bituminous roads and highways, as well as air and water transportation 

through airport and seaport of Dumaguete City. During dry season, access roads to the project 

site are passable, but it is hard to access during rainy season. Passing through different service 

roads by fairly to well graveled road which may deteriorate if used during rainy days. 

Maintenance and repair of these service roads by the contractor is necessary if so, used by them. 

The cost of maintenance and repair shall be included in the unit bid price of the contractor.  

LC-03 FUEL AND POWER SUPPLIES 

The major fuel station outlets such as Petron, Caltex and Shell are found in the nearest 

city of the project and other surrounding municipalities. 

The main source of energy is supplied by the Negros Oriental Electric Cooperative II 

(NORECO II) and locally distributed to the consumers and is presently available at the above-

stated address of the project site.  

LC-04 CLIMATE AND HYDROLOGY 

Using the Corona Climate classification System, Negros Oriental falls within the Type 

III classification, which is characterized by seasons not very pronounced relatively dry from 

November to April. 

 Rainfall summarized in the following table, but NIA will assume no responsibility 

whatsoever for the accuracy of these data. Any risk arising from the interpretation of such data 

is to be entirely borne by the Contractor. 
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CLIMATE 

Month Rainfall in  

Dumaguete PAG 

ASA Station/1 

(mm) 

Rainy Days 

Dumaguete PAG  

ASA Station/2 

Jan. 123.1 8 

Feb. 232.9 5 

March 46.6 3 

April 56.9 4 

May 124.1 9 

June 85.4 4 

July 123.2 8 

Aug. 162.8 9 

Sept. 183.7 11 

Oct. 240.5 11 

Nov. 314.5 12 

Dec. 152.3 5 

 

Total  

 

1846.00 89 

 

/1: Dumaguete PAGASA Station is the rainfall station close to the project area. 

 

 /2: Daily rainfall less than 5 mm is deemed zero and not counted as rainy day.  

LC-05 BANKING FACILITIES 

 Most rural banks are available at nearby of the project area while major banking 

facilities are found in Dumaguete City like; Development Bank of the Philippines, Land Bank 

of the Philippines, Philippine National Bank, Bank of  the Philippine Island, Allied Bank, Bank 

of Commerce, Metro Bank  and other private banks. 

LC-06 COMMUNITY AND FIRST AID FACILITIES 

 The Contractor is advised that the NIA will take no direct part in providing community 

facilities such as churches, shops, community center and recreation facilities for Contractor's 

employees. The Contractor shall make his own arrangements for such as he considers being 

necessary for the approval of the NIA and shall meet all codes or regulations in effect. It shall 

be the responsibility of the Contractor to furnish and operate first aid for his personnel. Such 

facilities may be integrated with the NIA facilities, if any, upon mutual agreement. 

LC-07 CONTRACTOR’S WORKING AREA AND SITE OFFICE 

 The Contractor shall, at his own expense, be responsible for housing, feeding and 

accommodation of all his employees for the execution of the Contract Work. Construction 

equipment, materials, tools, supplies, and other incidentals, and all cost incurred for the 

protection and safety shall be borne by him. 
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LC-08 WATER SUPPLY 

 The Contractor shall, at his own expense, be responsible for the provision or 

installation, operation and maintenance of a safe, adequate and temporary supply of drinking 

and domestic water, and the adequate water supply for his construction purposes. 

LC-09 RIGHT OF WAY 

 The NIA will provide all right of way, free of charge to the contractor, which, in the 

opinion of the Regional Manager, necessary for carrying out the contract work.   

LC-10 SITE INVESTIGATION 

It is the responsibility of the Contractor to visit the work site to make their own 

investigation to satisfy themselves as to the existing conditions affecting the work to be done 

under these Specifications. 

The Contractor shall assume all responsibilities for deduction and conclusions that he 

may obtain or arrive at from the site inspection. 
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INFORMATION AND DATA REFERRED TO IN THESE BID DOCUMENTS 

PROJECT: Pamplona SIP (Construction of Canal Structures), Pamplona, Negros Oriental 

1. Site Visit and Inspection 

Register at NIA-Negros Oriental Satellite Office, Osmeña St., Poblacion, Sibulan, 

Negros Oriental 

 

2. Wet Season Period, Article LC-04 

 

3. Contract Duration, Article SCC 1.16, ITB 

150 calendar days 

4. List of Officers/Offices to be furnished correspondence from the Contractor 

           The Deputy Administrator            

  For Engineering & Operations   

  National Irrigation Administration  

  5th Floor, NIA Complex   

  EDSA, Diliman, Quezon City 

 

                        The Regional Manager  

             NIA Regional Office 7 

   Dao District, Tagbilaran City   

5. Minimum Equipment Requirement for the Contract: 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck   1 

3. Backhoe  1 

4. Concrete Mixer 1 bagger 2 

5. Concrete Vibrator  2 

6. Bar Cutter  1 

7. Survey Instrument (set)   1 

8. Plate Compactor  1 
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6. List of Initial Equipment required to be mobilized within ten (7) calendar days after 

receipt of Notice to Proceed 

 

Equipment Capacity 
Number of 

Units 

1. Dump Truck  1 

2. Cargo Truck   1 

3. Backhoe  1 

4. Concrete Mixer 1 bagger 2 

5. Concrete Vibrator  2 

6. Bar  Cutter  1 

7. Survey Instrument (set)  1 

8. Plate Compactor  1 
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Section X. Checklist of Technical and Financial 

Documents 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

Or 

⬜ (b) Registration certificate from Securities and Exchange Commission (SEC), 

Department of Trade and Industry (DTI) for sole proprietorship, or Cooperative 

Development Authority (CDA) for cooperatives or its equivalent document; 

And 

⬜ (c) Mayor’s or Business permit issued by the city or municipality where the 

principal place of business of the prospective bidder is located, or the equivalent 

document for Exclusive Economic Zones or Areas; 

And 

⬜ (e) Tax clearance per E.O. No. 398, s. 2005, as finally reviewed and approved by 

the Bureau of Internal Revenue (BIR). 

 

Technical Documents 

⬜ (f) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid; and  

⬜ (g) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar to 

the contract to be bid, except under conditions provided under the rules; and 

⬜ (h) Philippine Contractors Accreditation Board (PCAB) License;  

or  

Special PCAB License in case of Joint Ventures;  

and registration for the type and cost of the contract to be bid; and 

⬜ (i) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; 

or 

Original copy of Notarized Bid Securing Declaration; and 

 (j) Project Requirements, which shall include the following: 

⬜ a. Organizational chart for the contract to be bid;  

⬜ b. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 

contract to be bid, with their complete qualification and experience data; 

⬜ c. List of contractor’s major equipment units, which are owned, leased, 

and/or under purchase agreements, supported by proof of ownership or 

certification of availability of equipment from the equipment 

lessor/vendor for the duration of the project, as the case may be; and 
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⬜ (k) Original duly signed Omnibus Sworn Statement (OSS); 

and if applicable, Original Notarized Secretary’s Certificate in case of a 

corporation, partnership, or cooperative; or Original Special Power of Attorney 

of all members of the joint venture giving full power and authority to its officer 

to sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (l) The prospective bidder’s audited financial statements, showing, among others, 

the prospective bidder’s total and current assets and liabilities, stamped 

“received” by the BIR or its duly accredited and authorized institutions, for the 

preceding calendar year which should not be earlier than two (2) years from the 

date of bid submission; and 

⬜ (m) The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

Class “B” Documents 

⬜ (n) If applicable, duly signed joint venture agreement (JVA) in accordance with RA 

No. 4566 and its IRR in case the joint venture is already in existence; 

or  

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the instance 

that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (o) Original of duly signed and accomplished Financial Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (p) Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (q) Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (r) Cash Flow by Quarter. 
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                                                Section XI. BIDDING FORMS  
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REPUBLIC OF THE PHILIPPINES)  

CITY OF _______________________) S.S.  

 

 

BID SECURING DECLARATION 

Project Identification No.: NOSO-LMC-SIP-12-2022 

 

  

 

To: Engr. Reyne B. Ugay  

      Acting Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, J.A. Clarin St., Dao, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 

I/We, the undersigned, declare that:  

 

1. I/We understand that, according to your conditions, bids must be supported by a Bid 

Security, which may be in the form of a Bid Securing Declaration.  

2. I/We accept that: (a) I/we will be automatically disqualified from bidding for any 

procurement contract with any procuring entity for a period of two (2) years upon receipt of 

your Blacklisting Order; and, (b) I/we will pay the applicable fine provided under Section 6 

of the Guidelines on the Use of Bid Securing Declaration, within fifteen (15) days from 

receipt of the written demand by the procuring entity for the commission of acts resulting to 

the enforcement of the bid securing declaration under Sections 23.1(b), 34.2, 40.1 and 69.1, 

except 69.1(f),of the IRR of RA No. 9184; without prejudice to other legal action the 

government may undertake.  

3. I/We understand that this Bid Securing Declaration shall cease to be valid on the following 

circumstances: 

a. Upon expiration of the bid validity period, or any extension thereof pursuant to your 

request;  

b. I am/we are declared ineligible or post-disqualified upon receipt of your notice to such 

effect, and (i) I/we failed to timely file a request for reconsideration or (ii) I/we filed a 

waiver to avail of said right; and  

c. I am/we are declared the bidder with the Lowest Calculated Responsive Bid, and I/we 

have furnished the performance security and signed the Contract.  

 

IN WITNESS WHEREOF, I/We have hereunto set my/our hand/s this ____ day of [month] 

[year] at [place of execution].  

 

 

                                                        [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                     REPRESENTATIVE]  

  [Insert signatory’s legal capacity]  

    Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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Omnibus Sworn Statement  
_________________________________________________________________________  

 

REPUBLIC OF THE PHILIPPINES )  

CITY/MUNICIPALITY OF ______ ) S.S.  

 

AFFIDAVIT 

 

I, [Name of Affiant], of legal age, [Civil Status], [Nationality], and residing at [Address of 

Affiant], after having been duly sworn in accordance with law, do hereby depose and state that:  

 

1. [Select one, delete the other:]  

[If a sole proprietorship:] I am the sole proprietor or authorized representative of [Name of 

Bidder] with office address at [address of Bidder];  

 

[If a partnership, corporation, cooperative, or joint venture:] I am the duly authorized and 

designated representative of [Name of Bidder] with office address at [address of Bidder];  

 

2. [Select one, delete the other:] 

 

  [If a sole proprietorship:] As the owner and sole proprietor, or authorized representative of 

[Name of Bidder], I have full power and authority to do, execute and perform any and all 

acts necessary to participate, submit the bid, and to sign and execute the ensuing contract 

for [Name of the Project] of the [Name of the Procuring Entity], as shown in the attached 

duly notarized Special Power of Attorney;  

 

[If a partnership, corporation, cooperative, or joint venture:] I am granted full power and 

authority to do, execute and perform any and all acts necessary to participate, submit the 

bid, and to sign and execute the ensuing contract for [Name of the Project] of the [Name of 

the Procuring Entity], as shown in the attached [state title of attached document showing 

proof of authorization (e.g., duly notarized Secretary’s Certificate, Board/Partnership 

Resolution, or Special Power of Attorney, whichever is applicable;)];  

 

3. [Name of Bidder] is not “blacklisted” or barred from bidding by the Government of the 

Philippines or any of its agencies, offices, corporations, or Local Government Units, foreign 

government/foreign or international financing institution whose blacklisting rules have been 

recognized by the Government Procurement Policy Board, by itself or by relation, 

membership, association, affiliation, or controlling interest with another blacklisted 

person or entity as defined and provided for in the Uniform Guidelines on Blacklisting; 

 

 4. Each of the documents submitted in satisfaction of the bidding requirements is an authentic 

copy of the original, complete, and all statements and information provided therein are true 

and correct;  

 

5. [Name of Bidder] is authorizing the Head of the Procuring Entity or its duly authorized 

representative(s) to verify all the documents submitted;  

 

6. [Select one, delete the rest:]  
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     [If a sole proprietorship:] The owner or sole proprietor is not related to the Head of the 

Procuring Entity, members of the Bids and Awards Committee (BAC), the Technical 

Working Group, and the BAC Secretariat, the head of the Project Management Office or the 

end-user unit, and the project consultants by consanguinity or affinity up to the third civil 

degree;  

 

 [If a partnership or cooperative:] None of the officers and members of [Name of Bidder] is 

related to the Head of the Procuring Entity, members of the Bids and Awards Committee 

(BAC), the Technical Working Group, and the BAC Secretariat, the head of the Project 

Management Office or the end-user unit, and the project consultants by consanguinity or 

affinity up to the third civil degree; 

 

[If a corporation or joint venture:] None of the officers, directors, and controlling 

stockholders of [Name of Bidder] is related to the Head of the Procuring Entity, members 

of the Bids and Awards Committee (BAC), the Technical Working Group, and the BAC 

Secretariat, the head of the Project Management Office or the end-user unit, and the project 

consultants by consanguinity or affinity up to the third civil degree;  

 

7. [Name of Bidder] complies with existing labor laws and standards; and  

 

8. [Name of Bidder] is aware of and has undertaken the responsibilities as a Bidder in 

compliance with the Philippine Bidding Documents, which includes:  

 

 a. Carefully examining all of the Bidding Documents;  

 b. Acknowledging all conditions, local or otherwise, affecting the implementation of the 

Contract;  

 c. Making an estimate of the facilities available and needed for the contract to be bid, if any; 

and  

 d. Inquiring or securing Supplemental/Bid Bulletin(s) issued for the [Name of the Project].  

 

9. [Name of Bidder] did not give or pay directly or indirectly, any commission, amount, fee, or 

any form of consideration, pecuniary or otherwise, to any person or official, personnel or 

representative of the government in relation to any procurement project or activity.  

 

10. In case advance payment was made or given, failure to perform or deliver any of the 

obligations and undertakings in the contract shall be sufficient grounds to constitute criminal 

liability for Swindling (Estafa) or the commission of fraud with unfaithfulness or abuse of 

confidence through misappropriating or converting any payment received by a person or 

entity under an obligation involving the duty to deliver certain goods or services, to the 

prejudice of the public and the government of the Philippines pursuant to Article 315 of Act 

No. 3815 s. 1930, as amended, or the Revised Penal Code. 

 

 IN WITNESS WHEREOF, I have hereunto set my hand this __ day of ___, 20__ at 

____________, Philippines.  

 

                                                                [Insert NAME OF BIDDER OR ITS AUTHORIZED  

                                                                                          REPRESENTATIVE]  

                                                                                 [Insert signatory’s legal capacity] 

                                                                                                       Affiant 
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SUBSCRIBED AND SWORN to before me this ___ day of [month] [year] at [place 

of execution], Philippines. Affiant/s is/are personally known to me and was/were identified by 

me through competent evidence of identity as defined in the 2004 Rules on Notarial Practice 

(A.M. No. 02-8-13-SC). Affiant/s exhibited to me his/her [insert type of government 

identification card used], with his/her photograph and signature appearing thereon, with no. 

________ and his/her Community Tax Certificate No. _______ issued on ____ at ______. 

 

 Witness my hand and seal this ___ day of [month] [year].   

 

 

 

      NAME OF NOTARY PUBLIC 

      Serial No. of Commission _______________ 

      Notary Public for _______ until __________ 

      Roll of Attorneys No. __________________ 

      PTR No. ______ [date issued], [place issued] 

      IBP No. ______  [date issued], [place issued] 

 

 

 

Doc. No. _____ 

Page No. _____ 

Book No. _____ 

Series of _____ 
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BID FORM 

  Date : _________________  

                                                       Project Identification No: NOSO-LMC-SIP-12-2022 

 

To: Engr. Reyne B. Ugay  

      Acting Regional Manager 

      National Irrigation Administration 

      NIA, Regional Office 7, J.A. Clarin St., Dao, 

      Tagbilaran City, Bohol, PHILIPPINES 

 

 Having examined the Philippine Bidding Documents (PBDs) including the Supplemental 

or Bid Bulletin Numbers [insert numbers], the receipt of which is hereby duly acknowledged, 

we, the undersigned, declare that:  

a. We have no reservation to the PBDs, including the Supplemental or Bid Bulletins, for 

the Procurement Project: [insert name of contract]; 

b. We offer to execute the Works for this Contract in accordance with the PBDs;  

c. The total price of our Bid in words and figures, excluding any discounts offered below 

is: [insert information];  

d. The discounts offered and the methodology for their application are: [insert 

information];  

e. The total bid price includes the cost of all taxes, such as, but not limited to: [specify 

the applicable taxes, e.g. (i) value added tax (VAT), (ii) income tax, (iii) local taxes, 

and (iv) other fiscal levies and duties], which are itemized herein and reflected in the 

detailed estimates,  

f. Our Bid shall be valid within the a period stated in the PBDs, and it shall remain binding 

upon us at any time before the expiration of that period;  

g. If our Bid is accepted, we commit to obtain a Performance Security in the amount of 

[insert percentage amount] percent of the Contract Price for the due performance of 

the Contract, or a Performance Securing Declaration in lieu of the allowable forms of 

Performance Security, subject to the terms and conditions of issued GPPB guidelines12 

for this purpose;  

h. We are not participating, as Bidders, in more than one Bid in this bidding process, 

other than alternative offers in accordance with the Bidding Documents;  

i. We understand that this Bid, together with your written acceptance thereof included in 

your notification of award, shall constitute a binding contract between us, until a 

formal Contract is prepared and executed; and  
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j. We understand that you are not bound to accept the Lowest Calculated Bid or any other 

Bid that you may receive.  

k. We likewise certify/confirm that the undersigned, is the duly authorized representative 

of the bidder, and granted full power and authority to do, execute and perform any and 

all acts necessary to participate, submit the bid, and to sign and execute the ensuing 

contract for the [Name of Project] of the [Name of the Procuring Entity].  

l. We acknowledge that failure to sign each and every page of this Bid Form, including 

the Bill of Quantities, shall be a ground for the rejection of our bid.  

Name: ___________________________________________________________________ 

Legal Capacity: ____________________________________________________________ 

Signature: ________________________________________________________________ 

Duly authorized to sign the Bid for and behalf of: __________________________________ 

Date: ___________________ 
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National Irrigation Administration  Contact Ref. No : NOSO-LMC-SIP-12-2022 

Region 7 

 

Name of 

Contract 

: PAMPLONA SIP   

  (CONSTRUCTION OF  

CANAL STRUCTURES) 

  Location : Pamplona, Negros Oriental 

    

STATEMENT OF THE BIDDERS OF ALL ITS ON-GOING GOVERNMENT & PRIVATE CONTRACTS 
INCLUDING CONTRACTS AWARDED BUT NOT YET STARTED 

     

     

Business Name 
: 
_____________________________________   

     

Business Address 
: 
_____________________________________   

     

NAME OF CONTRACT 
CONTRACT 

DATE 
CONTRACT 

PERIOD 
CONTRACT 
AMOUNT 

Amount or Value of 
Outstanding Works or 
Unperformed Portion 

Government         

          

          

          

          

          

Private         

          

          

          

          

          

     

Submitted by 
: 
_____________________________________   

        (Printed Name & Signature)   

     

Designation 
: 
_____________________________________   

     

     

Date 
: 
_____________________________________   

    

 

 



 

88 

 

National Irrigation Administration  Contact Ref. No : NOSO-LMC-SIP-12-2022 

Region 7 Name of Contract : PAMPLONA SIP   

  (CONSTRUCTION OF  

CANAL STRUCTURES) 

 Location : Pamplona, Negros Oriental 

    

STATEMENT OF THE BIDDERS'S SINGLE LARGEST COMPLETED CONTRACTS (SLCC) SIMILAR TO 
THE CONTRACT TO BE BID 

    

Business Name 
: 
______________________________________________  

    

Business Address 
: 
______________________________________________  

    

NAME OF COMPLETED CONTRACT 
DATE OF 

CONTRACT 
CONTRACT 
DURATION 

CONTRACT 
AMOUNT 

Government       

        

        

        

        

        

Private       

        

        

        

        

        

    

Note: This statement shall be supported with:   

Owners' Certificate of Final Acceptance or a final rating of at least Satisfactory in the CPES 

    

    

Submitted by 
: 
______________________________________________  

                      (Printed Name & Signature  

    

Designation 
: 
______________________________________________  

    

    
Date : 

______________________________________________  
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