

# Republic of the Philippines National Irrigation Administration Region VII

## **BIDS AND AWARDS COMMITTEE**

### SUPPLEMENTAL BULLETIN NO. 02-2021 25 November 2021

#### SUBJECT:

POSTPONEMENT ON THE OPENING OF BIDS DUE TO THE ANTICIPATED CONFERENCE ON NIA MC NO. 88, S. 2021 "COMPLIANCE WITH PROCUREMENT GUIDELINES PURSUANT TO REPUBLIC ACT 9184 AND ITS 2016 REVISED IRR AND COA ISSUANCES", IN WHICH THE BAC MEMBERS AND TECHNICAL WORKING GROUP (TWG) OF REGION 7 ARE REQUIRED TO ATTEND. THE FOLLOWING PROJECTS ARE TO BE RE-SCHEDULED:

- Amlan IP (NOSO-LMC-Amlan-05-2021), (Construction of Concrete Lined and Canal Structures of MFD M4-A and portion of MFD M4-B), Amlan, Negros Oriental
- Sta.Agueda-Datagon IP (NOSO-LMC-Sta.Agueda-Datagon-17-2021), (Construction of Remaining Portion of Main Canal and Lat. "B" Canal), Pamplona, Negros Oriental

#### TO **FROM** Bids must be duly received by the Bids must be duly received by the 1. 1. BAC Secretariat through manual BAC Secretariat through manual submission at the NIA Regional submission at the NIA Regional District. Dao District, Office 7, 7. Dao Office Tagbilaran City, Bohol on or Tagbilaran City, Bohol on or before December 10, 2021, before December 09, 2021, 10:00 A.M. Late bids shall not be 10:00 A.M. Late bids shall not be accepted. accepted. 2. Bid opening shall be on **December** opening shall be 2. Bid 10, 2021, 10:00 A.M. at Central December 09, 2021, 10:00 A.M. Visavas Training Center (CVTC), at Central Visayas Training Dao District, NIA-RO7, Center (CVTC), NIA-RO7, Dao Tagbilaran City, Bohol and/or District, Tagbilaran City, Bohol through through videoconferencing/webcasting videoconferencing/webcasting via Google Meet. Bids will be via Google Meet. Bids will be opened in the presence of the opened in the presence of the bidders' representatives who bidders' representatives who choose to attend the activity. choose to attend the activity.



