

Republic of the Philippines National Irrigation Administration Region VII

BIDS AND AWARDS COMMITTEE

SUPPLEMENTAL BULLETIN NO. NOSO-01-2021

25 November 2021

SUBJECT:

POSTPONEMENT ON THE OPENING OF BIDS DUE TO THE ANTICIPATED CONFERENCE ON NIA MC NO. 88, S. 2021 "COMPLIANCE WITH PROCUREMENT GUIDELINES PURSUANT TO REPUBLIC ACT 9184 AND ITS 2016 REVISED IRR AND COA ISSUANCES", IN WHICH THE BAC MEMBERS AND TECHNICAL WORKING GROUP (TWG) OF REGION 7 ARE REQUIRED TO ATTEND. THE FOLLOWING PROJECTS ARE TO BE RE-SCHEDULED:

- Furnishing of Construction Materials for Amlan IP (NOSO-Goods-Amlan-07-2021), Amlan, Negros Oriental
- Furnishing of Construction Materials for NOSO Building Improvement (NOSO-Goods-COB-06-2021), Sibulan, Negros Oriental

FROM		TO	
1.	Bids must be duly received by the BAC Secretariat through manual submission at the NIA Regional Office 7, Dao District, Tagbilaran City, Bohol on or before December 09, 2021, 9:00 A.M. Late bids shall not be accepted.	1.	Bids must be duly received by the BAC Secretariat through manual submission at the NIA Regional Office 7, Dao District, Tagbilaran City, Bohol on or before December 10, 2021, 19:00 A.M. Late bids shall not be accepted.
2.	Bid opening shall be on December 09, 2021, 9:00 A.M. at Central Visayas Training Center (CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol and/or through videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.	2.	Bid opening shall be on December 10, 2021, 9:00 A.M. at Central Visayas Training Center (CVTC), NIA-RO7, Dao District, Tagbilaran City, Bohol and/or through videoconferencing/webcasting via Google Meet. Bids will be opened in the presence of the bidders' representatives who choose to attend the activity.



